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CONDITIONS FOR RELEASE 

This information is released by the Government of the United Kingdom to the recipient for defence purposes 

only.  This information must be accorded the same degree of security protection as that accorded thereto by the 

Government of the United Kingdom.  This information may be disclosed only within Defence Departments of the 

recipient Government except as authorised by the United Kingdom Ministry of Defence.  Such recipients shall be 

required to accept the information on the same conditions as the recipients.  This information may be subject to 

privately owned rights. 

 

THIS DOCUMENT IS THE PROPERTY OF HER BRITANNIC MAJESTY'S GOVERNMENT AND IS NOT TO BE 

DUPLICATED WITHOUT THE CONSENT OF THE ISSUING AUTHORITY IN THE UNITED KINGDOM MINISTRY OF 

DEFENCE. 
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GBSR MILESTONE (MS) PAYMENT PLAN 

1. Table 1 - To be paid as per the Schedule of Requirements (SoR)  

 

 

M/S DESCRIPTION ACCEPTANCE CRITERIA VALUE 
(Contractor to 
populate in £) 

PERCENTAGE 
OF TOTAL 

VALUE 
(Contractor to 

populate) 

DATE 
(Contractor 
to populate) 

1 Delivery of documents to the 
Authority prior to/ at the PIM: 
 

• Joint Action Log (JAL) 

• Risk and Opportunity 
Management Plan (ROMP) 

• Deliverable Quality Plan (DQP) 

• Security Management Plan 
(SMP) 

• Government Furnished Assets 
(GFA) Plan 

 

In accordance with the D&M SoW at 
Annex A of the Contract.   
  
Completion of the Project Initiation 

Meeting (PIM) in accordance with 

WP1.1 - PIM in the D&M SoW at Annex 

A to the Contract. 

£ %  

2 Procurement of long lead items.  Invoice supplied as evidence 
documenting the long lead items 
required for GBSR System.  

£ %  

3 Completion of the System Readiness 
Review. 

In accordance with the ITEAP and 
WP3.2 – System Readiness Review in 
the D&M SoW at Annex A to the 
Contract.  
 

£ %  

4 Conduct Factory Acceptance Testing 
(FAT) and qualification. 
 
Produce and issue FAT scripts.   

In accordance with the ITEAP, and 
WP3.4 - Factory Acceptance Testing in 
the D&M SoW at Annex A to the 
Contract.  

£ %  
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M/S DESCRIPTION ACCEPTANCE CRITERIA VALUE 
(Contractor to 
populate in £) 

PERCENTAGE 
OF TOTAL 

VALUE 
(Contractor to 

populate) 

DATE 
(Contractor 
to populate) 

5 Co-ordinate and conduct Live Firing.  
 
Issue Live Firing test scripts. 

In accordance with the ITEAP and 
WP3.5 – Live Firing Trials in the D&M 
SoW at Annex A to the Contract.  
 

   

6 Deliver an Initial Familiarisation/ 
Operator course to the Users. 
 
Deliver a Training Plan 
 
Deliver up to 4 TNA WGs. 
 
Deliver an Initial Maintainer Trainer 
course 
 
Support up to 4 Training Steering 
Groups. 
 
Provide Train the Trainer Course 
including Training course Materiel. 

In accordance with WP5.4 – Logistic 
Demonstration, WP3.6 – Support to 
User Acceptance Testing and WP4.9 – 
Training & Training Equipment in the 
D&M SoW at Annex A to the Contract.  
 

£ %  

7 Conduct a Logistic Demonstration to 
validate the Training Solution, Training 
Provider, Technical Publications and 
Information.  

In accordance with WP5.4 – Logistic 

Demonstration in the D&M SoW at 

Annex A to the Contract. 

 

£ %  

8 Provide 5 GBSR systems including 
training and spares for the Authority’s 
UK based User Acceptance Trials/ 
Testing. 

In accordance with the ITEAP and 
WP3.6 – Support to User Acceptance 
Testing in the D&M SoW at Annex A to 
the Contract. 
 

£ %  
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M/S DESCRIPTION ACCEPTANCE CRITERIA VALUE 
(Contractor to 
populate in £) 

PERCENTAGE 
OF TOTAL 

VALUE 
(Contractor to 

populate) 

DATE 
(Contractor 
to populate) 

9 Delivery of 25 GBSR systems. In accordance with the TSoR at Annex 
C to the Contract and the Delivery 
Schedule and Master Project Schedule 
as per WP5.7 – Delivery & Fielding in 
the D&M SoW at Annex A to the 
Contract. 

   

10 Delivery of 25 GBSR systems. In accordance with the TSoR at Annex 
C to the Contract and the Delivery 
Schedule and Master Project Schedule 
as per WP5.7 – Delivery & Fielding in 
the D&M SoW at Annex A to the 
Contract. 

£ %  

11 Delivery of 25 GBSR systems. In accordance with the TSoR at Annex 
C to the Contract and the Delivery 
Schedule and Master Project Schedule 
as per WP5.7 – Delivery & Fielding in 
the D&M SoW at Annex A to the 
Contract. 

£ %  

12 Delivery of 10 GBSR systems. In accordance with the TSoR at Annex 
C to the Contract and the Delivery 
Schedule and Master Project Schedule 
as per WP5.7 – Delivery & Fielding in 
the D&M SoW at Annex A to the 
Contract. 

£ %  

13 Delivery of the Supply Support Plan 
including adequate spares for the 90 
GBSR systems for the 3yrs ISS.  

In accordance with the ILS PD 3002-02 
at Appendix 2 to Annex A & B of the 
Contract and WP4.6 – Supply Support 
Plan in the D&M SoW at Annex A to the 
Contract. 

£ %  
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IN-SERVICE SUPPORT MS PAYMENT PLAN 

2. Table 2 - To be paid against the ISS SoR  

a. The Contractor shall not invoice the corresponding quarterly core payment until approval has been received by the 

Authority at the QPM. 

 

M/S DESCRIPTION ACCEPTANCE CRITERIA VALUE 
(Contractor to 
populate in £) 

PERCENTAGE 
OF TOTAL 

VALUE 
(Contractor to 

populate) 

DATE 
(Contractor 
to populate) 

1 Quarter 1: Delivery of the In-Service 
Support Phase (ISS) Deliverables to 
the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the initial QPR 
following the completion of all Bi-
Weekly Meetings in accordance with 
WP1.1.2 Bi-Weekly Meetings in the 
ISS SoW at Annex B to the Contract.  

£ %  

2 Quarter 2: Delivery of the ISS 
Deliverables to the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the ISS QPR in 
accordance with WP1.1.3 – Quarterly 
Progress Reports in the ISS SoW at 
Annex B to the Contract.  

£ %  

3 Quarter 3: Delivery of the ISS 
Deliverables to the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the ISS QPR in 
accordance with WP1.1.3 – 
Quarterly Progress Reports in the 
ISS SoW at Annex B to the Contract.  

£ %  
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M/S DESCRIPTION ACCEPTANCE CRITERIA VALUE 
(Contractor to 
populate in £) 

PERCENTAGE 
OF TOTAL 

VALUE 
(Contractor to 

populate) 

DATE 
(Contractor 
to populate) 

4 Quarter 4: Delivery of the In-Service 
Support Phase (ISS) Deliverables to 
the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the ISS QPR in 
accordance with WP1.1.3 – 
Quarterly Progress Reports in the 
ISS SoW at Annex B to the Contract. 

£ %  

5 Quarter 5: Delivery of the ISS 
Deliverables to the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the ISS QPR in 
accordance with WP1.1.3 – Quarterly 
Progress Reports in the ISS SoW at 
Annex B to the Contract.  

£ %  

6 Quarter 6: Delivery of the ISS 
Deliverables to the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the ISS QPR in 
accordance with WP1.1.3 – 
Quarterly Progress Reports in the 
ISS SoW at Annex B to the Contract.  

£ %  

7 Quarter 7: Delivery of the ISS 
Deliverables to the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the ISS QPR in 
accordance with WP1.1.3 – 
Quarterly Progress Reports in the 
ISS SoW at Annex B to the Contract.  

£ %  
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M/S DESCRIPTION ACCEPTANCE CRITERIA VALUE 
(Contractor to 
populate in £) 

PERCENTAGE 
OF TOTAL 

VALUE 
(Contractor to 

populate) 

DATE 
(Contractor 
to populate) 

8 Quarter 8: Delivery of the In-Service 
Support Phase (ISS) Deliverables to 
the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the ISS QPR in 
accordance with WP1.1.3 – 
Quarterly Progress Reports in the 
ISS SoW at Annex B to the Contract. 

£ %  

8 Quarter 9: Delivery of the ISS 
Deliverables to the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the ISS QPR in 
accordance with WP1.1.3 – Quarterly 
Progress Reports in the ISS SoW at 
Annex B to the Contract.  

£ %  

10 Quarter 10: Delivery of the ISS 
Deliverables to the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the ISS QPR in 
accordance with WP1.1.3 – 
Quarterly Progress Reports in the 
ISS SoW at Annex B to the Contract.  

£ %  
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AD-HOC TASKING 

3. Ad-Hoc Tasking shall be paid on completion of the activity/ requirement and to the satisfaction of the Authority. 

M/S DESCRIPTION ACCEPTANCE CRITERIA VALUE 
(Contractor to 
populate in £) 

PERCENTAGE 
OF TOTAL 

VALUE 
(Contractor to 

populate) 

DATE 
(Contractor 
to populate) 

11 Quarter 11: Delivery of the ISS 
Deliverables to the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the ISS QPR in 
accordance with WP1.1.3 – Quarterly 
Progress Reports in the ISS SoW at 
Annex B to the Contract.  

£ %  

12 Quarter 12: Delivery of the ISS 
Deliverables to the Authority.  
 

In accordance with the ISS SoW at 
Annex B of the Contract.   
 
On receipt of the ISS QPR in 
accordance with WP1.1.3 – 
Quarterly Progress Reports in the 
ISS SoW at Annex B to the Contract.  

£ %  


