




TASK ORDER

CLIENT OR CONTRACTING AUTHORITY (CA):	DEFRA
CONSULTANT:	WSP
TASK ORDER TITLE:	Multi-Disciplinary Design, Project Management and Cost Consultancy Services for DEFRA Border Control Point Buildings
DATE:	28/06/23

Unless otherwise stated, capitalised terms used in this Task Order shall have the meaning given to such terms in the contract as identified above (the "**Contract**"). Any attachments referenced in this Task Order form part of the Task Order. The Parties acknowledge and agree that this Task Order is issued pursuant to, forms part of and shall be subject to the terms and conditions of the Contract.

SECTION 1 – KEY INFORMATION	
Task Order number (ATAMIS PROJECT NUMBER):	C19835
Form of Contract – e.g. NEC4 PSC / PSSC	NEC4 PSC
Consultant's representative:	
Client or CA's representative:	
BIM Coordinator:	NA
NEC Supervisor	NA
The Consultant [is] OR [is not] the 'principal designer' under the CDM regulations.	The Consultant is not the 'principal designer' under the CDM regulations.

SECTION 2 – SCOPE	
Task-specific Scope:	<p>Summary of the outcome and the high-level specification agreed for this requirement is set out in the attached</p> <ul style="list-style-type: none"> • BCP RIBA stages 2-7 Final proposal • BCP RIBA Stages Activity schedule • BCP RIBA Stages combined scope 
Project Site(s):	Sevington
Expected Project Outputs –	Standard

'Standard' or 'Light'	
Project Status -	New
Security requirements:	Standard
Task Activity Schedule attached:	<div style="display: flex; align-items: center;"> <div style="margin-right: 10px;">S 2</div> <div style="background-color: black; width: 200px; height: 50px;"></div> </div>

SECTION 3 – START DATE, COMPLETION DATE & MILESTONES

Task Start Date:	1 st June 2023
Task Completion Date:	31 st October 2025
Key dates – N/A, or 'As set out in the Task Schedule'	As set out in the Task schedules

SECTION 4 – PAYMENT

Basis of payment:	Fixed price in accordance with Task Activity Schedule
Total of the Prices for the Task: £[●] (excluding VAT)	£1'746'075.65m
Agreed Time Charge rates:	As set out in the Task Schedule

SECTION 5 – OTHER

Key Persons:	<div style="background-color: black; width: 80px; height: 15px; margin-bottom: 5px;"></div> - Contract Manager - DEFRA <div style="background-color: black; width: 80px; height: 15px; margin-bottom: 5px;"></div> - Commercial Mgr. – Contract – DEFRA <div style="background-color: black; width: 80px; height: 15px; margin-bottom: 5px;"></div> – SRO <div style="background-color: black; width: 80px; height: 15px; margin-bottom: 5px;"></div> - WSP
KPIs – N/A, or 'As set out in the Task Schedule'	'As set out in the Task Schedule'
Additional information:	

SECTION 6 – TASK ORDER ACCEPTANCE

This Task Order is accepted by the *Client* acting by its authorised representative and the *Consultant* acting by its authorised representative by means of electronic signature on the Authority eTendering system

CONTRACTORS_SIGNATURE

DocuSigned by:

0C9DB75DFD3C4A2...

Full Name: [REDACTED]

Job Title/Role: Commercial Director

Date Signed: 29/06/2023

Authorities_Signature

DocuSigned by:

0E03C0D5BD8845A...

Full Name: [REDACTED]

Job Title/Role: SEO

Date Signed: 29/06/23