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CONTRACT DATA 

Part one – Data provided by the Client 

 

The Data which will apply to all work under the NEC4 Framework Contract is 

• The conditions of contract are the clauses of the NEC4 Framework Contract June 2017 

and the additional conditions of contract. 

• The Client is Highways England Company Limited (company no. 09346363) whose 

registered office is at Bridge House, 1 Walnut Tree Close, Guildford, Surrey GU1 4LZ. 

• The Client’s Representative is Catherine McGrath whose address for communications is 

The Cube, 199 Wharfside Street, Birmingham, B1 1RN and whose address for 

electronic communications is Catherine.McGrath@highwaysengland.co.uk 

• The Affected Property is Highways England’s North, Midlands & East and South regions, 

more particularly described in the Framework Information. 

• The Framework Information is in the document entitled “Framework Information”. 

• The framework scope covers the archaeological work in the Client’s Complex 

Infrastructure Programme (CIP), Regional Investment Programme (RIP), Operations 

(Ops), as more particularly described in the Framework Information. 

• Contracting Bodies appointed to one of the lots in the framework are permitted to 

subcontract works and services under the framework scope to other appointed 

Suppliers in the framework using the subcontracts provided. 

• The selection procedure is in the Framework Information. 

• The quotation procedure is in the Framework Information. 

• The end date is 208 weeks after the date of award of the framework contract. 

• The period for reply to a Supplier’s quotation is two weeks. 

• The additional conditions of contract are the Z clauses in the document entitled “Z 

clauses (Framework Contract)”. 

• The Contracting Body is  

• the Client or  

• a contractor to the Client at any stage of remoteness from the Client. 
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• The Adjudicator is the person chosen by the Parties from the list of adjudicators 

published by the Institution of Civil Engineers whose address for communications is 1 

Great George Street, Westminster, London, SW1P 3AA and whose address for 

electronic communications is info@onegreatgeorgestreet.com. 

• The Adjudicator nominating body is the Institution of Civil Engineers. 

• The language of this contract is English. 

• The law of the contract is the law of England, subject to the jurisdiction of the Courts of 

England. 

• The tribunal is arbitration. 

• The arbitration procedure is the Institution of Civil Engineers Arbitration Procedure (April 

2012) or any later version published on the date of issue of the notice of arbitration. 

• The place where arbitration is to be held is London. 

• The person or organisation who will choose an arbitrator 

• if the Parties cannot agree a choice or 

• if the arbitration procedure does not state who selects an arbitrator 

is the President for the time being of the Institution of Civil Engineers or its nominee. 

• The Quality Plan is provided within 5 weeks of the date the framework contract came in 

to existence. 

• The quality table is in the Scope. 

• The currency of the contract is the Sterling (£). 

• The interest rate on late payment is, unless the provisions of the Late Payment of 

Commercial Debts (Interest) Act 1998 otherwise require, 3% per annum above the Bank 

of England base rate in force from time to time. 
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The Data which will apply to all Time Charge Orders let under the NEC4 

Professional Service Short Contract is 

• The period for reply is two weeks. 

• The defects date is 52 weeks after Completion. 

• All work is to be carried out on a time charge basis. 

• The United Kingdom Housing Grants, Construction and Regeneration Act (1996, as 

amended) applies. 

• The conditions of contract are the NEC4 Professional Service Short Contract June 2017 

(with amendments January 2019), together with the Z clauses in the document entitled 

“Z clauses (Framework Contract)” and the Z clauses in the document entitled “Z clauses 

(Professional Service Short Contract (Time Charge Orders only))”. 

• The expenses stated by the Client are 

item amount 

travel and subsistence  payment in accordance with the Client’s 

scale 
 

• The Scope is in the document entitled “Scope”. 
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The Data which will apply to all Time Charge Orders let under the NEC4 

Professional Service Short Contract modified for subcontract is 

• The period for reply is two weeks. 

• The defects date is 52 weeks after Completion. 

• All work is to be carried out on a time charge basis. 

• The United Kingdom Housing Grants, Construction and Regeneration Act (1996, as 

amended) applies. 

• The conditions of contract are the NEC4 Professional Service Short Contract June 2017 

(with amendments January 2019) modified for subcontract, together with the Z clauses 

in the document entitled “Z clauses (Framework Contract)” and the Z clauses in the 

document entitled “Z clauses (Professional Service Short Contract modified for 

subcontract (Time Charge Orders only))”. 

• The expenses stated by the Client are 

item amount 

travel and subsistence  payment in accordance with the Client’s 

scale 
 

• The Scope is in the document entitled “Scope”. 
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The Data which will apply to all Works Contracts let under the NEC4 

Professional Service Short Contract is 

• The period for reply is two weeks. 

• The defects date is 52 weeks after Completion. 

• The United Kingdom Housing Grants, Construction and Regeneration Act (1996, as 

amended) applies. 

• The conditions of contract are the NEC4 Professional Service Short Contract June 2017 

(with amendments January 2019), together with the Z clauses in the document entitled 

“Z clauses (Framework Contract)” and the Z clauses in the document entitled “Z clauses 

(Professional Service Short Contract (not to be used with Time Charge Orders))”. 

• The expenses stated by the Client are 

item amount 

travel and subsistence  payment in accordance with the Client’s 

scale 
 

• The Scope is in the document entitled “Scope”. 
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The Data which will apply to all Works Contracts let under the NEC4 

Professional Service Short Contract modified for subcontract is 

• The period for reply is two weeks. 

• The defects date is 52 weeks after Completion. 

• The United Kingdom Housing Grants, Construction and Regeneration Act (1996, as 

amended) applies. 

• The conditions of contract are the NEC4 Professional Service Short Contract June 2017 

(with amendments January 2019) modified for subcontract, together with the Z clauses 

in the document entitled “Z clauses (Framework Contract)” and the Z clauses in the 

document entitled “Z clauses (Professional Service Short Contract modified for 

subcontract (not to be used with Time Charge Orders))”. 

• The expenses stated by the Client are 

item amount 

travel and subsistence  payment in accordance with the Client’s 

scale 
 

• The Scope is in the document entitled “Scope”. 
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The Data which will apply to all Works Contracts let under the NEC4 Term 

Service Contract is 

Part one – Data provided by the Client 

1 General • The conditions of contract are the core clauses and the clauses 

for the following main Option [C or E], the Option for resolving 

and avoiding disputes and secondary Options of the NEC4 Term 

Service Contract June 2017 (with amendments January 2019) 

together with  

• Option W2 for resolving and avoiding disputes,  

• Secondary Options Y(UK)1, Trust Deed, Joining Deed, 

Y(UK)2 and Y(UK)3 and 

• the additional conditions of contract. 

• The Scope is in the document entitled “Scope”. 

• The period for reply is two weeks. 

• The defects date is 52 weeks after Completion. 

• The defect correction period is four weeks. 

2 The Contractor’s 

main 

responsibilities 

• The Contractor prepares forecasts of the total Defined Cost for 

the whole of the service at intervals no longer than one month. 

3 Time • The Contractor submits revised plans at intervals no longer than 

4 weeks. 

• The period within which the Contractor is to submit a Task Order 

programme for acceptance is 7 days. 

• The period after the Contract Date within which the Contractor is 

to submit a first plan is 7 days. 

4 Quality 

Management 

• The period after the Contract Date within which the Contractor is 

to submit a quality policy statement and quality plan is 8 weeks. 

5 Payment • The assessment interval is one calendar month. 

• If the Works Contract is let under main Option C, the Contractor’s 

share percentages and the share ranges are 

share range  Contractor’s share 

percentage 
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less than 100 %  50 % 

      

greater than 100 %  50 % 
 

• If the Works Contract is let under main Option C or E, the 

exchange rates are those published in the Financial Times on 

the assessment date when the payment in another currency is 

included in the Price for Service Done to Date. 

X24: The 

accounting periods 

• If Option X24 is used the accounting periods are the dates stated 

in Contract Data of the assessment of the Contractor’s share 

Z: Additional 

conditions of 

contract 

The additional conditions of contract are 

• the mandatory Z clauses and optional clause [Z34] in the 

document entitled “Z clauses (Framework Contract)”, 

• the mandatory Z clauses in the document entitled “Z clauses 

(Term Service Contract)” and 

• the main Option, secondary Options (X and Y(UK) clauses) 

and optional Z clauses (if any) listed in the additional Contract 

Data for the Package Contract. 
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The Data which will apply to all Works Contracts let under the NEC4 Term 

Service Subcontract is 

Part one – Data provided by the Contractor 

1 General • The conditions of subcontract are the core clauses, the Option 

for resolving and avoiding disputes and secondary Options of 

the NEC4 Term Service Subcontract June 2017 (with 

amendments January 2019), together with  

• Option W2 for resolving and avoiding disputes 

• Secondary Options Y(UK)1, Trust Deed, Joining Deed, 

Y(UK)2 and Y(UK)3 and 

• the additional conditions of contract. 

• The Subcontract Scope is in the document entitled “Subcontract 

Scope”. 

• The period for reply by the Contractor is [●]. 

• The period for reply by the Subcontractor is two weeks. 

 • The Client in the main contract is Highways England Company 

Limited (company no. 09346363) whose registered office is at 

Bridge House, 1 Walnut Tree Close, Guildford, Surrey GU1 4LZ. 

2  

The 

Subcontractor’s 

main 

responsibilities 

• The Subcontractor prepares forecasts of the total Defined Cost 

for the whole of the subcontract service at intervals no longer 

than one month. 

3 Time • The Subcontractor submits revised plans at intervals no longer 

than [●] weeks. 

• The period within which the Subcontractor is to submit a Task 

Order programme for acceptance is 7 days. 

• The period after the Subcontract Date within which the 

Subcontractor is to submit a first plan is 7 days. 

4 Quality 

Management 

• The period after the Subcontract Date within which the 

Subcontractor is to submit a quality policy statement and quality 

plan is 8 weeks. 

5 Payment • The assessment interval is one calendar month. 
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• The interest rate on late payment is, unless the provisions of the 

Late Payment of Commercial Debts (Interest) Act 1998 

otherwise require, 3% per annum above the Bank of England 

base rate in force from time to time. 

• If the Works Contract is let under main Option C, the 

Subcontractor’s share percentages and the share ranges are 

share range  Subcontractor’s share 

percentage 

less than 100 %  50 % 

      

greater than 100 %  50 % 
 

• If the Works Contract is let under main Option C or E, the 

exchange rates are those published in the Financial Times on 

the assessment date when the payment in another currency is 

included in the Price for Subcontract Service Done to Date. 

Z: Additional 

conditions of 

contract 

The additional conditions of subcontract are: 

• the mandatory Z clauses and optional clause [Z34] in the 

document entitled “Z clauses (Framework Contract)”, 

• the mandatory Z clauses in the document entitled “Z clauses 

(Term Service Subcontract)” and 

• the main Option, secondary Options (X and Y(UK) clauses) 

and optional Z clauses (if any) listed in the additional 

Subcontract Data for the Package Contract. 

 

Contract Data entries relating to Y(UK3)  

 term  beneficiary 

 S2300 Transfer of Rights in 

the Scope  

 the Client 

 

 


