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JOINT SCHEDULE 10 

RECTIFICATION PLAN 

Request for [Revised] Rectification Plan 

Details of the Default: [Guidance: Explain the Default, with clear schedule and clause 
references as appropriate] 

Deadline for receiving the 
[Revised] Rectification Plan: 

[DATE, (minimum 10 days from request)] 

 

Signed by Buyer:  Date:  

Supplier [Revised] Rectification Plan 

Cause of the Default  

Anticipated impact 
assessment:  

 

Actual effect of Default: [                                  ] 

Steps to be taken to 
rectification: 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 

Timescale for complete 
Rectification of Default  

[X] Working Days  

Steps taken to prevent 
recurrence of Default 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 

Signed by the Supplier:  Date:  

Review of Rectification Plan [CCS/Buyer] 

Outcome of review  Plan Accepted] 

[Plan Rejected] [Revised Plan Requested] 

Reasons for Rejection (if 
applicable)  

[Authority must state why the plan is being rejected] 

[eg. timescales are too lengthy] 



Joint Schedule 10 (Rectification Plan) Final v1.0 
Crown Copyright 2018 

 
Page 3 of 3 

 
Version 1.0 dated 01 Jun 21 
 

Signed by the Buyer  Date:  

 


