



Framework: Collaborative Delivery Framework
Supplier: Ove Arup & Partners Ltd
Company Number: 01312453

Geographical Area: North East
Contract Name: T98, PSRA and PIP Support
Project Number: ENV6007290R

Contract Type: Professional Service Contract
Option: Option E

Contract Number: C27787

Stage: OBC_to_FBC

Revision	Status		Originator		Reviewer		Date

PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework
CONTRACT DATA

Project Name TSM FMSD and PIP Support

Project Number 45040027006

The Contract is effective on 01 February 2023 between the Client and the Consultant

This contract is made pursuant to the Framework Agreement (the "Agreement") dated 01st day of April 2018 and Framework Agreement Addendum dated 1st April 2021 between the Client and the Consultant, in relation to the Collaborative Delivery Framework. The entire agreement and the following Schedules are incorporated into this Contract by reference.

Schedules 1 to 20, inclusive of the Framework Schedules are annexed upon within this contract.

The following documents are incorporated into this contract by reference:
TSM FMSD PIP Support Jan 2023

Part One - Data provided by the Client
Statements given to all Contracts

1 General

The conditions of contract are the main clauses and the clauses for the following on a Option: the Option for meeting and meeting disputes and subsidiary Options of the NEC Professional Service Contract June 2022.

Main Option is Option B Option for meeting and meeting disputes

Secondary Options

X1: Changes in the law

X8: Transfer of rights

X20: Informed on meeting

X31: Termination by the Client

X36: Limitation of liability

X39: Key Performance Indicators

Y04(2): The Housing Statute Construction and Regulations Act 1996

Y04(3): The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The contract is subject to the following conditions of contract for TSM FMSD and PIP Support

The Client is

Address for contract is

Address for electronic communications

The Service Manager is

Address for contract is

Address for electronic communications

The Project is

The Project is

The amount of the contract is

The law of the contract is

The law of England and Wales subject to the jurisdiction of the courts of England and Wales

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

The period for notice is

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is 2 weeks

OPTION X18: Limitation of liability

The *Consultant's* liability to the *Client* for indirect or consequential loss is limited to £1,000,000

The *Consultant's* liability to the *Client* for Defects that are not found until after the *defects date* is limited to

£1,000,000.00

The *end of liability* date is 6 years after the Completion of the whole of the *service*

OPTION X20: Key Performance Indicators (not used with Option X12)

The *incentive schedule* for Key Performance Indicators is in Schedule 17

A report of performance against each Key Performance Indicator is provided at intervals of 3 months

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 days after the date on which payment becomes due

Y(UK)3: The Contracts (Rights of Third Parties Act) 1999

term beneficiary

no Terms under this contract no Beneficiaries under this contract


Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The Consultant is
Name

Address for communications



Address for electronic communications dave.higginson@arup.com

The fee percentage is

Option E	14.00%
----------	--------

The key persons are

Name (1)
Job
Responsibilities
Qualifications
Experience

Name (2)
Job
Responsibilities
Qualifications
Experience

Name (3)
Job
Responsibilities
Qualifications
Experience

Name (4)
Job
Responsibilities
Qualifications
Experience

Name (5)
Job
Responsibilities
Qualifications
Experience

Name (6)
Job
Responsibilities
Qualifications
Experience

Name (7)



Job
Responsibilities
Qualifications
Experience


The following matters will be included in the Early Warning Register

3 Time

The programme identified in the Contract Data is
N/A

Resolving and avoiding disputes

The *Senior Representatives* of the *Consultant* are



Name (2)
Address for communications

Address for electronic communications

X10: Information Modelling

The *information execution plan* identified
in the Contract Data is
N/A

Contract Execution

Client execution

Signed Underhand by [PRINT NAME] for and on behalf of the Environment Agency

Consultant execution

Signed Underhand by [PRINT NAME] for and on behalf of Ove Arup & Partners Ltd