Part 3 – ITQ – Conditions of Contract Warren Hill Crematorium, Rothwell Road, Kettering – Replacement Hot Water Boilers and Ancillary Works.

	Form, Type and Conditions of Contract


	

	The form and type of contract will be the JCT Minor Works Building Contract 2016 Edition.

	

	Between

	

	The Employer: Kettering Borough Council

	

	The Contractor: [TBA]

	

	
The Recitals

	

	First Recital
	The works comprises: 

Replacement Hot Water Boilers and Ancillary Works at WARREN HILL CREMATORIUM, ROTHWELL ROAD, KETTERING.

Under the direction of: Contract Administrator

	
	

	Second Recital
	Refer to Works Specification

	
	

	The Articles
	


	Article 2 – Contract Sum
	[TBA]

Delete “or such other sum as becomes payable under this Contract.”

	Article 3 – Architect/ CA
	Contract Administrator: [Mr Russ Howell of Kettering Borough Council]

	Article 4 – Principal Designer
	Contractor

	Article 5 – Principal Contractor

	Contractor 


	
	

	Contract Particulars

	

	Fifth Recital and Schedule 2

	Base Date – 15th February 2021

	Fifth Recital and clause 4.2

	Employer at the Base Date is not the ‘contractor’ for the purposes of the CIS


	Sixth Recital
	CDM Regulations:

The project is not notifiable


	Seventh Recital 
	Frame Agreement:

Does not Apply


	Eighth Recital and Schedule 3
	Supplemental Provisions
	

	
	Collaboration working – Provision 1
	Applies

	
	Health and Safety – Provision 2
	Applies

	
	Cost savings and value improvements – Provision 3
	Applies

	
	Sustainable development and environmental considerations – Provision 4
	Applies

	
	Performance Indicators and monitoring – Provision 5 
	Applies

	
	Notification and negotiation of disputes – Provision 6 
	Applies

	
	
	

	Nominees



	Where paragraph 6 applies, the respective nominees of the parties are: 

Employer’s nominee: [Mr Russ Howell]
Contractor’s nominee: [TBA]

	
	

	Article 7

	Article 7 and Schedule 1 (Arbitration) do not apply

	
	

	2.3 – Commencement and Completion
	Date for Commencement of the Works: As soon as is practicable after 1st March 2021

	

	Date for completion: Before 15th March 2021

	2.9 - Liquidated Damages
	Not Applicable


	2.11 - Rectification period
	Period 12 months from the date of practical completion


	4.3 – Interim Payments
	N/A


	4.3 – Payments due prior to practical completion
	95%



	4.3 – Payments becoming due on or after practical completion

	97.5%



	
4.3 and 4.8 – Fluctuations provision 

	
No fluctuations provision applies

	4.8.1 - Supply of documentation for computation of amount to be finally certified

	Period [1] month from the date of practical completion.



	
	

	5.3 - Contractor’s Public Liability Insurance; injury to persons or property – insurance cover (for any one occurrence or series of occurrences arising out of one event)

	£5,000,000 (five million pounds)


	5.4A, 5.4B and 5.4C - Insurance of the Works etc- alternative provisions

	5.4B.


	5.4A and 5.4B - Percentage to cover professional fees

	10% 

	5.4C – Insurance Arrangements
	
N/A


	7.2 - Adjudication
	The Royal Institution of Chartered Surveyors


	Schedule 1 (paragraph 2.1) - Arbitration – appointer of Arbitrator (and of any replacement)

	President or a Vice-President:  Royal Institution of Chartered Surveyor

	Execution
	The Contract: will be executed deed.




