SCHEDULE OF WORKS

A
This specification must be read in conjunction with all drawings, NBS documentation, performance criteria and employers requirements.

Item

DRAWINGS

B
This specification must be read in conjunction with drawing’s;


Appendix K - NML – Wondrous Place Graphic Design Tender Drawings

Appendix L - NML – Wondrous Place Interactives Design Document/Drawings 


CONTRACT 
C
Contractor to note that the works will be executed under the JCT Intermediate Building Contract (2016) with client amendments.

Item
D
Contractor must allow for pricing of the Preliminary Document (See appendix H) and provide priced summary of preliminaries along with their priced schedule of works along with their form of tender. Preliminaries must be broken down into the relevant sections and not provided as a lump sum.

Item
E
Allow for all necessary preliminary costs associated with all aspects of the proposed works and for the full duration of the proposed contract.

Item

F
Full breakdown of the preliminary costs are to be submitted on request from the CA.

Item
G
Under the contractors works package there will also be separate contractor/s appointed by NML that will be accessing the site to undertake their works packages along side and at the same time as the Graphics Works. There will be a main fit out contractor on site for the full duration of the works who will be acting as the ‘Principal Contractor’ for the period between 26th July – 15th October and will oversee all other contractors entering and working on their site.

Item

GENERALLY

A
Contractor shall allow for the bringing to site and maintaining all plant as necessary for the completion of the works.  

Item

B
The standard of works shall be in compliance with the current British Standards and shall be executed to the entire satisfaction of the Surveyor/CA.

Item

C
Due to current circumstances and COVID-19 it will be essential that any site visits to review works or site prior to tender return must be booked in advance and through the relevant communication lines and contact detailed in the ITT document.

Item

D
The contractor is to include in his rates for all tools and equipment required for the proper execution and completion of the works.

Item

E
The contractor shall remove from site at the end of each working day, all surplus materials and debris as it accumulates and on completion of the work shall leave the site clean and tidy to the entire satisfaction of the Surveyor/CA.

Item

F
If storage is required the Contractor must confine the storage of tools and materials to an area indicated and agreed with the person in charge of the premises or in a secure steel container, and all tools and materials are to be secured in the lock-up during absence from site.

Item

G
The Contractor is to check all measurements on site prior to commencing manufacture or installation of any elements of the project.  Measurements described below or on tender drawings may be found to be incorrect, albeit every effort has been taken to ensure they are reasonably accurate.  It remains the contractor's responsibility to ensure they measure up following on from the tender period and prior to any works commencing.  Any discrepancies or shortfalls must be raised with Cunliffes during the tender period or prior to works commencing.

Item

A
The contractor will be responsible for providing all necessary scaffold and hoists for gaining access to the works in full accordance with Clause A35 / 155A of the Preliminaries.

Item

B
Contractor to allow for suitable working hours to enable materials to be moved to or removed from the work areas and from/to the compound area. Contractor also to allow for any out of hours work deemed necessary to undertake all aspects of the works and complete the work on/by the dates stipulated. Materials to be moved to or from the work areas either before 10am or after 5pm.

Item
C
The contractor is to include for all necessary precautions and controls to eliminate or reduce vibration, noise and dust to an absolute minimum and programming and disruptive works out of hours.

Item
D
Contractor is responsible for the delivery of all items to the museum and for the siting of all items direct onto gallery for installation purposes.

Item

E
Contractor is responsible to ensure all items are packaged and delivered direct to gallery and not to allow for items to be delivered direct to the Museum and stored on site in other locations. The contractor has sole responsibility to ensure all packages and items are delivered and checked prior to installation. No other party will be responsible for handling or taking delivery of packages.

Item 


PROGRAMME 

F
Contractor to note the following dates when pricing and confirming they can achieve the proposed start and completion dates.

Item

Tender Return Date: 11th June 2021

Contractor Appointment: End June 2021


Off Site Production Works: July 2021


Start Date on Site: TBC

Completion Date: 15th October 2021

Scaffold / Access

A
The contractor will be responsible for providing all necessary scaffold, mobile scaffold platforms, MWEPS, hoists etc that are deemed required for gaining access to undertake the works as detailed below and must make full allowance for this.

Item
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