Schedule 1: Contract Data

Part one – data provided by the Client

	1 General

	The conditions of contract are the core clauses and the clauses for the following main Options, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Engineering and Construction Sub Contract June 2017 including January 2019 amendments

Main Option

· Option B: Priced contact with bill of quantities Option for resolving and avoiding disputes
· Option W2 Secondary Options
· Option X15 Subcontractors Design
· Option X16: Retention
· Option X20: Key Performance Indicators
· Option Y(UK)2: Housing Grants, Construction and Regeneration Act 1996

in each case subject to and as amended and supplemented by the additional conditions of contract set out in Schedule 2

	The works in the main contract are advanced civil engineering works in support of the Clients Repository Development Programme.- Minor Civil Works
The Subcontract Works are Design, Supply and Install, test and commission the Lagoon D attenuation tank as per the Scope

	The Contractor is Graham Construction Ltd
Address for all Communications  5 Ballgowan Road, Hillsborough, Co. Down, Northern Ireland, BT26 6HX

For site c/o Graham Construction, LLWR Site, Old Shore Road, Holmrook, CA19 1XP
For Electronic Communications  George.Smith@Graham.co.uk

The Client in the main contract is Low Level Waste Repository

Address for communications LLWR Site, Old Shore Road, Holmrook,
CA19 1XP
Address for electronic communications - Rhys.coyles@llwrsite.com



	The Project Manager in the main contract is
	

	Name
	Rhys Coyles

	Address for communications
	LLWR Site,
Old Shore Road, Holmrook,
CA19 1XP

	Address for electronic communications
	Rhys.coyles@llwrsite.com

	

The  Subcontract Scope is (Enquiry Document Attenuation ) and further detailed  in Schedule 3

	The Site Information is in: LLWR-RDP-T1.00-GEN-034 Site Information.pdf

	The boundaries of the site are the Repository perimeter fence

	The language of the contract is English

	The law of the contract is the law of England and Wales

	The period for reply is the period for reply of main contract identified within the main contract scope document reference LLWR-RDP-T1 plus 1 week or minimum of 2 weeks 

	The following matters will be included in the Early Warning Register

· the matters identified in Schedule 5

	Early warning meetings are to be held at intervals no longer than weekly or as agreed between the parties

	



	

	2 The Sub-Contractor’s main responsibilities

	If the Contractor has identified work which is set to meet a stated condition by a key date
	The key dates and conditions to be met are

	
	
	condition to be met
	key date

	
	(1)
	To be input if appropriate to the package

	

3 Time
	
	
	

	The starting date is Commencement Date             01st June 2020 (for design)



	The access dates are

	
	
	part of the Site
	date

	
	(1)
	The Site                                                           August  2020 (to be confirmed)

	
	(2)
	
	

	
	(3)
	
	

	
The Subcontractor submits revised programmes at intervals that align with the Client’s Reporting Calendar as detailed in the Schedule 5

	If the Contractor has decided the subcontract completion date for the whole of the subcontract works
	The subcontract completion date for the whole of the subcontract works
 Nov 2020 (to be confirmed)

	Taking over the works before the Subcontract Completion Date
	The Contractor is not willing to take over the works before the Completion Date

	If no programme is identified in part two of the
Subcontract Data
	The period after the SubContract Date within which the subcontractor is to submit a first programme for acceptance is 2 weeks



	4 Quality management

	
	The period after the Subcontract Date within which the Subcontractor is to submit a quality policy statement and quality plan is 2 weeks

	
	The period between Completion of the whole of the subcontract works and the defects date is 52 weeks

	
	The defect correction period is 2 weeks

	5 Payment
	

	
	The currency of the contract is GBP

	
	The assessment interval is aligned with the Clients Reporting Calendar as detailed in the Scope as identified ***********

	
	The interest rate is 2% per annum above the base lending rate of National Westminster Bank Plc

	
	The payment period is 30 days

	6 Compensation events

	
	The place where weather is recorded is St Bees Head

	
	The weather measurements recorded for each calendar month are

· the cumulative rainfall (mm)
· the number of days with rainfall more then 5mm
· the number of days with minimum air temperature less than 0 degrees Celsius
· the number of days with snow lying at 07:00am hours GMT

	
	The weather measurements are supplied by Met Office

	
	The weather data are the records of past weather measurements for each calendar month which were recorded at St Bees Head and which are available from Met Office

	If Option B or D is used


If there are additional compensation events
	The method of measurement is Method of Measurement for Highway Works contained in Section 1 of Volume 4 of the Manual of Contract Documents for Highway Works published as ISBN 0 11 552327 8 by The Stationery Office

The are no additional compensation events

	8 Liabilities and insurance

	
	The minimum amounts of cover for and the time until which the Subcontractor maintains insurance in respect of the following events and matters are as set out in the following table



	
	INSURANCE TABLE
	

	Insurance against
	Minimum amount of cover
	Time until which Contractor maintains insurance (if later than otherwise stated in Clause Z83.2)

	Loss of or damage to Plant and Materials and Equipment
	The replacement cost
	

	Loss of or damage to property (except Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor Providing the Service
	£10,000,000 (ten million pounds) for any one event with cross liability so that the insurance applied to the Parties separately
	

	Death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with the contract
	The greater of the amount required by the applicable law and £10,000,000 (ten million pounds) for any one event
	

	Fully comprehensive motor insurance
	The amount required by law
	

	Goods in transit insurance
	The replacement cost
	

	Professional indemnity insurance in respect of failure of the Contractor to use the skill and care normally used by professionals
providing services
	£5m in the annual aggregate
	12 years after
Completion or 12 years after termination (if sooner)



	
	similar to any services comprised in the works

	Resolving and avoiding disputes

	
	The adjudicator nominating body is the chair of the Technology and Construction Court Solicitors' Association

	
	The tribunal is arbitration

	
	The arbitration procedure is the London Court of International Arbitration (“LCIA”) arbitration rules current as at the date of the request for arbitration

	
	The place where the arbitration is to be held is London

	




	The person or organisation who will choose an arbitrator if the Parties cannot agree a choice is as stated in the arbitration procedure


	X13: Performance Bond
If Option X13 is used  The amount of performance bond is Not Required

[bookmark: _GoBack]X15: The Subcontractor’s design

	If Option X15 is used
	The period for retention following Completion of the whole of the works or earlier termination is twelve years
The minimum amount of insurance cover for claims against the Subcontractor arising out of its failure to use the skill and care normally used by professionals designing works similar to the subcontractor works is, £5,000,000  in respect of each claim.

	X16: Retention
	

	If Option X16 is used
	The retention free amount is nil

	
	The retention percentage is  5%

	Retention bond
	The Subcontractor may not give the Client a retention bond

	
Y(UK)2 The Housing Grants, Construction and Regeneration Act 1996

	

	If option Y(UK) 2 is used and final date for payment is not fourteen days after the date on which payment becomes due
	The period for payment is              days after the date on which payment becomes due.




Part two – data provided by the SubContractor

	1 General
	

	The SubContractor is 
Name **********************
Address for communications 


Address for electronic communications 



	The fee percentage is ******* %

	The working areas are the site, site compounds, Designers offices and any other offsite fabrication or manufacturing yards

	The key persons are

	(1)
	Name: 

	
	Job: 

	
	Responsibilities: 


Qualifications
: 

	
	
Experience:	

	
	

	
	

	
	

	
	The Following matters will be included in the Early Warning Register
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2 The Subcontractor’s main responsibilities



If the Subcontractor is to provide Scope for its design

The Scope provided by the SubContractor for its design is in

Not Applicable



3 Time



If a programme is to be identified in the Subcontract Data

If the Subcontractor is to decide the completion date for the whole of the subcontract works

The programme identified in the Contract Data is 




The subcontract completion date for the whole of the work the subcontract works is










5 Payment


The bill of quantities is set out in Schedule 4

The tendered total of the Prices is *******************************


Data for the Short Schedule of Cost Components

The people rates are

Category of person               unit                  rate




The published list of Equipment is the list of Equipment current at the Subcontract Date of the list published by the Civil Engineering Contractors Association

The percentage for adjustment for Equipment in the published list is



The rates for Defined Cost of manufacture and fabrication outside the Working Areas by the Contractor are


The rates for Defined Cost of design outside the Working Areas are

	category of person
	rate

	
	

	
	

	
	

	
	


The categories of design people whose traveling expenses to and from the Working Areas included are included in the Defined Cost are:


