

**Civilian Armoured Vehicle Urgent Capability Requirement
(CAV UCR) - 700028309
Annex B to Contract - Schedule of Requirements (SOR)**

| Batch Number | Delivery Quantity | Batch Delivery Date | Delivery Location | Firm Price Ex. VAT (£) Per Vehicle | Firm Price Ex. VAT (£) Per Batch | Payment Milestone | Milestone Date | Milestone Price Ex. VAT (£) |
|--------------|---------------------------|---------------------|-------------------|------------------------------------|----------------------------------|-------------------------------------|----------------|-----------------------------|
| 1 | | | TBC | | | 1. On Order of Vehicles (20%) | | |
| | | | | | | 2. On Order of Armour Plating (20%) | | |
| | | | | | | 3 On Delivery of Batch (60%) | | |
| | Spares Packs | | | | | On Delivery of Batch | | |
| | Project Management | | | | | On Delivery of Batch | | |
| | Publications and Training | | | | | On Delivery of Batch | | |
| | | | | | | On Delivery of Batch | | |
| | | | | | | 1. On Order of Vehicles (20%) | | |
| | | | | | | 2. On Order of Armour Plating (20%) | | |

| | | | | | | | | |
|---|---------------------------|--|-----|--|--|-------------------------------------|--|--|
| 2 | | | TBC | | | 3. On Delivery of Batch (60%) | | |
| | | | | | | On Delivery of Batch | | |
| | Spares Packs | | | | | On Delivery of Batch | | |
| | Project Management | | | | | On Delivery of Batch | | |
| | Publications and Training | | | | | On Delivery of Batch | | |
| | | | | | | On Delivery of Batch | | |
| 3 | | | TBC | | | 1. On Order of Vehicles (20%) | | |
| | | | | | | 2. On Order of Armour Plating (20%) | | |
| | | | | | | 3 On Delivery of Batch (60%) | | |
| | | | | | | On Delivery of Batch | | |
| | Spares Packs | | | | | On Delivery of Batch | | |
| | Project Management | | | | | On Delivery of Batch | | |
| | Publications and Training | | | | | On Delivery of Batch | | |
| | | | | | | On Delivery of Batch | | |
| 4 | | | TBC | | | 1. On Order of Vehicles (20%) | | |
| | | | | | | 2. On Order of Armour Plating (20%) | | |
| | | | | | | 3. On Delivery of Batch (60%) | | |
| | 3x Spares Packs | | | | | On Delivery of Batch | | |

| | | | | | | | | |
|---|---------------------------|--|-----|--|--|-------------------------------------|--|--|
| | Project Management | | | | | On Delivery of Batch | | |
| | Publications and Training | | | | | On Delivery of Batch | | |
| | | | | | | On Delivery of Batch | | |
| | | | | | | On Delivery of Batch | | |
| 5 | | | TBC | | | 1. On Order of Vehicles (20%) | | |
| | | | | | | 2. On Order of Armour Plating (20%) | | |
| | | | | | | 3. On Delivery of Batch (60%) | | |
| | | | | | | On Delivery of Batch | | |
| | Spares Packs | | | | | On Delivery of Batch | | |
| | Project Management | | | | | On Deliver of Batch | | |
| | Publications and Training | | | | | On Delivery of Batch | | |
| | | | | | | On Delivery of Batch | | |
| 6 | | | TBC | | | 1. On Order of Vehicles (20%) | | |
| | | | | | | 2. On Order of Armour Plating (20%) | | |
| | | | | | | 3 On Delivery of Batch (60%) | | |
| | | | | | | On Delivery of Batch | | |
| | Spares Packs | | | | | On Delivery of Batch | | |
| | Project Management | | | | | On Delivery of Batch | | |

| | | | | | | | | |
|---|---------------------------|--|-----|--|--|-------------------------------------|--|--|
| | Publications and Training | | | | | On Delivery of Batch | | |
| | | | | | | On Delivery of Batch | | |
| | | | | | | On Delivery of Batch | | |
| 7 | | | TBC | | | 1. On Order of Vehicles (20%) | | |
| | | | | | | 2. On Order of Armour Plating (20%) | | |
| | | | | | | 3 On Delivery of Batch (60%) | | |
| | Spares Packs | | | | | On Delivery of Batch | | |
| | Project Management | | | | | On Delivery of Batch | | |
| | Publications and Training | | | | | On Delivery of Batch | | |
| | | | | | | On Delivery of Batch | | |
| | | | | | | On Delivery of Batch | | |