Joint Schedule 10 (Rectification Plan)
Partnership Marketing Agency SR1870543729
Crown Copyright 2024

Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear
schedule and clause references as appropriate]

Deadline for receiving [add date (minimum 10 days from request)]
the [Revised]
Rectification Plan:

Signed by [CCS/Client]: Date:

Agency [Revised] Rectification Plan

Cause of the Default [add cause]
Anticipated impact [add impact]
assessment:

Actual effect of Default: ' [add effect]

Steps to be taken to Steps Timescale
rectification: 1 (date]

2. [date]

3. [date]

4, [date]

[...] [date]

Timescale for complete | [X] Working Days
Rectification of Default

Steps taken to prevent | Steps Timescale
recurrence of Default 1 [date]

2 [date]

3. [date]

4 [date]

|| [date]
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Signed by the Agency:

Date:

Review of Rectification

Plan [CCS/Client]

Outcome of review

[Plan Accepted] [Plan Rejected] [Revised Plan

Requested]

Reasons for Rejection
(if applicable)

[add reasons]

Signed by [CCS/Client]

Date:
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