# Call-Off Tasking Form Part A to EW&C

# CALL-OFF TASKING FORM – DSTL/EWC/EDMA/01 Lot 1

FINAL

То:	information	IA Section 40 – Personal	R(  <u>D</u> ;	stl edacted under FOIA Section 40 Personal information <b>CC:</b> stIEWCFramework@dstl.gov.uk
Issue No: <del>01 (</del>	02		Issue Date:	20/07/2022
		REQUIREMENT		
Date Quotatio	n Required: Directed	Procurement: 23	3/08/2022 (20	) working days)
Project Manag	ger:	Redacted under FOIA Section 40 – Personal information	Technical L	<b>Lead</b> Redacted under FOIA Section 40 – Personal information
Call-Off Task Demonstrator	Title: LCA		Call-Off	Task ⊠/ Change ⊟
Required Star	t Date: 29/08/2022		Required Date:	l End 01/09/2022
Requisition N	o:	RQ0000011904		
Description:		Please see attached Dst Requirement (SoR) refer <b>20220725_RQ00000119</b> for full details of this requ	ence <b>04_Uplifted_</b>	Research (EMR) Statement of <b>SOR</b>
Primary Core	Capability Lot:	Engineering design, ma Cyber, software & mode Sensor, sensor system Trials and capability op	elling	
If the requiren other Lot plea	nent falls within any ise detail:			

-		
Taxonomy sub-lot:	1.01	Engineering design, manufacture & integration 🛛
	1.02	Technology development 🗆
	1.03	Systems engineering & integration $\Box$
	1.04	Characterisation, fault finding and repair of systems $\Box$
	2.01	Modelling (including real time models) $\Box$
	2.02	Software
	2.03	Cyber Environment and EW Scene Representation $\Box$
	2.04	Algorithm Development and Digital Signal Processing (DSP) $\Box$
	2.05	Cyber System security $\Box$
	3.01	Sensor and sensor array performance characterisation
	includ	ing associated mechanical and electrical systems. $\Box$
	3.02	Signature measurements of equipment including but not limited
	to the	following types of signature: Radio Frequency, Electro Optic,
	Under	water
	4.01	Conduct of laboratory and associated equipment capability
	opera	tion and maintenance tasks for EW&C
	facilitie	es/laboratories/equipment. Including facilities on 3rd party sites
	4.02	Conduct EW&C trials and trials related sub tasks & analysis
	and re	eporting of trial results $\Box$
	4.03	Operation of complex electro mechanical systems in a
	labora	tory test environment $\Box$

# CALL-OFF TASK DESCRIPTION AND SPECIFICATION

Call-Off Task to be completed under Pricing which is at the Authority's discretion:

Redacted under FOIA Section 26 – Defence

Redacted under FOIA Section 26 - Defence

If Directed specify Supplier name: Roke Ltd AND Thales UK Ltd

DELIVERABLES - Are detailed within Dstl's SOR section 20220725\_RQ0000011904\_Uplifted\_SOR

**Deliverable: Acceptance / Rejection Criteria** Redacted under FOIA Section 26 – Defence

# **ISSUE OF EQUIPMENT/MATERIAL/INFORMATION –** As detailed within Dstl's SOR

**QUALITY STANDARDS –** As detailed with Dstl's SOR section

# SECURITY CLASSIFICATION OF THE WORK

Redacted under FOIA Section 26 – Defence

**LIQUIDATED DAMAGES** (Define a genuine pre-estimate of the Authority's loss, as a result of late delivery of the Articles by the date(s) specified in the delivery schedule at Part B and C below). N/A

**'STEP IN' RIGHTS** (Define the applicable triggers to seek alternative sourcing arrangements, if the impact of delivering Contractor Deliverables to the specified time, quality and cost has a significant impact on the delivery of the overall programme).

Commercial Contact: EW&C Contract Manager

Contact: <u>Dst/EWCFramework@dstl.gov.uk</u>

Any Call-Off Task placed as a result of your quotation will be subject to the Terms and Conditions of Contract Number DSTL/EWC/EDMA/01

# Call-Off Tasking Form Part B to EW&C

# CALL-OFF TASKING FORM [Return from Contractor]

To:	Dstl		From:	Leonardo MW Ltd
				300 Capability Green
	FAO: XXXX			Luton
	Tel: Fa	ax:		LU1 3PG

# 1. Proposal Reference 66637836-571 & RCP\_2022\_010v2 (attached)

#### Delivery of the requirement:

#### Self-delivered $\Box$ Supply-chain delivered $\boxtimes$

#### 2. Introduction

Further to receipt of the above Call-Off Task and associated Statement of Requirement, Leonardo UK Ltd (herein referred to as 'Leonardo') is pleased to provide the following proposal. COTF Up issued to reflect changes to Thales Technical Proposal now Issue 4.

#### 3. Enclosures

The following documents are included as part of this offer,

Reference 1: Commercial Proposal RCP\_2022\_010v2

Reference 2: Technical Proposal 66637836-571 Issue 3 4

**Reference 3: Price Breakdown Sheet Core Summary** 

Reference 4: Price Breakdown Sheet Option

Reference 5: SAQ

Reference 6: SAQ Email

## 4. Scope of Work

The Technical Proposal at Reference 2 is offered by Leonardo in response to Dstl Call Off Task Form (COTF) Req No. **RQ0000011904** and Statement of Requirement (SoR) under the Electronic Warfare & Cyber (EW&C) Lot 1 Framework Agreement. This Proposal has been supplied by Thales.

Leonardo have attached the Commercial Proposal from Thales, however it should be noted that the dates in the proposal are the dates from Thales. to Leonardo, the dates detailed below in the payment plan have an additional 2 weeks included to allow for processing time of the order to the supplier.

## 5. Programme Timescales

The duration of this programme is currently anticipated at 10.5 months from the date of Contract Award (including + 2 weeks for Leonardo processing).

## 6. Validity

This offer will remain open for acceptance for 90 days from the date of the Commercial Proposal.

## 7. Payment Terms

Payment of invoices is net 30 days from the date of issue.

# 8. GFA

See section 10 in the Technical proposal.

# 9. IPR

Please see section 6 in the Technical proposal.

#### 10. Deliverables

Please see annex B in the Technical proposal for a breakdown of each deliverable.

## 11. Dependencies

Please see section 11 of the Technical proposal.

#### 12. Assumptions

Please see section 11 of the Technical proposal.

#### 13. Exclusions

Description	Comment
Redacted under FOIA Section 43 – Commercial	Redacted under FOIA Section 43 –
Interest	Commercial Interest
Redacted under FOIA Section 43 – Commercial	Redacted under FOIA Section 43 –
Interest	Commercial Interest
Redacted under FOIA Section 43 – Commercial	Redacted under FOIA Section 43 –
Interest	Commercial Interest

#### 14. Risks

See section 9 in the Technical Proposal.

#### 15. Covid- 19

#### Redacted under FOIA Section 43 – Commercial Interest 16. Milestone Payment Plan

Milestone	Deliverable	Delivery	Pricing	Milestone
Ref		Date	Method	Payment
Redacted under				
FOIA Section 43 –				
Commercial	Commercial	Commercial	Commercial	Commercial
Interest	Interest	Interest	Interest	Interest
Redacted under				
FOIA Section 43 –				
Commercial	Commercial	Commercial	Commercial	Commercial
Interest	Interest	Interest	Interest	Interest
Redacted under				
FOIA Section 43 –				

Interest		Commercial Interest	Commer Interest	cial	Comme Interest	rcial	Commercial Interest
Redacted ur FOIA Sectio Commercial Interest	n 43 –	Redacted under FOIA Section 43 – Commercial Interest	Redacted FOIA Sec Commerc Interest	ction 43 –		ed under ection 43 rcial	<ul> <li>Redacted under</li> <li>FOIA Section 43 –</li> <li>Commercial</li> <li>Interest</li> </ul>
					Total:		£302,427.92
Option							
Milestor Ref	1e	Deliverable	Delive Date	ery	Pricir Metho	•	Milestone Payment
M5		Delivery of space model	T1 + 4.5	months	Firm		£36,286
T1 =	Any tir	me up to + 2 weeks	s of Desig	n definit	tion and a	nalysis i	review meeting.
		tion £36,286					
Redacted under FOIA Section 43 – Commercial	Redac	ce £338,713.92 (e)		dac u ted F und S er - FOI C	Redacted under FOIA Section 43 - Commerci al Interest		ed under FOIA Section ommercial Interest
Redacted under FOIA Section 43 – Commercial Interest	Redac	ted under FOIA Secti	on 43 –	dac u ted F und S er – FOI C A a Se ctio n 43 – Co mm erci al Inte rest	under FOIA Section 43 - Commerci al Interest	43 – Co	

Personal informatior	ı		er FOI A Se ctio n 40 – Per son al info rm atio n	– Persona informatic		
Redacte d under FOIA Section 40 – Personal informati on		d under FOIA Section 40 – I information	Re dac ted und er FOI A Se ctio n 40 – Per son al info rm atio n	Redacte d under FOIA Section 40 – Persona I informat ion	d under FOIA : I information	Section 40 –

# **GENERATED IP**

Provide details of IP generated by Sub-Contractors and ensure that a DEFFORM 177 has been completed and returned to the Authority.

SUB-CONTRACTOR	DETAIL OF IP GENERATED

# **Milestones Deliverables and Payments**

	Description	Amount	Due Date	Deliverable
--	-------------	--------	----------	-------------

	£	DEFCON (Please insert as appropriate)
Milestone 1		
Milestone 2		
Milestone 3		
TOTAL		

# Call-Off Tasking Form Part C to EW&C

1. Offer of Contract: (to be comp Commercial Services for approv	•	all-Off Task owr	ner and forward to Dstl
Redacted under FOIA Section 40 – Personal information	Redacted under FOIA Section 40 – Personal information	Redacted under FOIA Section 40 – Personal information	Redac ted under FOIA Sectio n 40 – Perso nal inform ation
Redacted under FOIA Section 40 – Personal information	Redacted under FOIA Section 40 – Personal information	Redacted under FOIA Section 40 – Personal information	
Purchase Order Number: DSTL00	00009550		
Please Note: Call-Off Task Authori	sation to be iss	sued by Dstl Cor	nmercial Services Department

**Please Note:** Call-Off Task Authorisation to be issued by Dstl Commercial Services Department once the Purchase Order has been inserted. Any work carried out prior to issue is at the Contractor's own risk

2.	Unqualified Acceptance of Offer: (to be completed by the Contractor and return to Dstl
	Commercial Services)

**Contractor's Name:** 

**Position in Company:** 

Signature:

Tel:

Date:

**Please Note:** Call-Off Task Authorisation to be issued by Dstl Commercial Services Department once the Purchase Order has been inserted and confirmation to proceed has been sent to the Contractor. Any work carried out prior to issue is at the Contractor's own risk

3. Record of Authorised changes			
Change Issue Number	Date of Issue	Reason for change	

Call-Off Tasking Form Part D to EW&C

<b>2. COMPLETION OF CALL-OFF TASK</b> (to be completed by Contractor and returned to the nominated Dstl Call-Off Task owner as detailed in Section 1- failure to return completed Part D could result in the final payment being delayed)			
Confirmation Deliverables have been Y delivered in accordance with Part A and Part B:	N Contractors comments:		
Call-Off Task Start Date:	Call-Off Task Completion Date:		
Final Invoice Submitted on:	Final Invoice Value		
Supporting Contractor Comments regarding the Call-Off Task delivery:			
Call-Off Task completed to Dstl's satisfaction (to be completed by Dstl Call-Off Task owner)			
Signed:	Date:		
Supporting Dstl Comments regarding the Call-Off Task delivery:			

The DstI nominated Call-Off Task owner shall forward a copy of each <u>COMPLETED</u> Call-Off Tasking form to: DstI Commercial Services