DEFFORM 47
(Edn 07/18)

Section B – Key Tendering Activities 
The key dates for this procurement are currently anticipated to be as follows: 	
	Stage
	Date 
	Initiated By
	Submit to:

	Confirmation that Tenderer wishes to remain in the PPC Competition and to provide dates for Authority Visits1
	[bookmark: _GoBack]9th October 2019
	Tenderers
	Michael Hazel
Michael.Hazel479@mod.gov.uk 

	Authority Visits2
	Week Commencing 14th October 2019
	The Authority
	All Tenderers

	Final date for Clarification Questions / Requests for additional information
	13th December 2019
	Tenderers
	Michael Hazel
Michael.Hazel479@mod.gov.uk 

	Final Date for Requests for Extension to return date3
	13th December 2019
	Tenderers
	Michael Hazel
Michael.Hazel479@mod.gov.uk 

	The Authority issues Final Clarification Answers
	20th December 2019
	The Authority
	All Tenderers

	Tender Return

	10am 16 January 2020
	Tenderers
	The Tender Board, using DEFFORM 28

	Negotiations /Clarifications/ Clarification meetings
	March 2020
	The Authority
	All Tenderers

	Up-Issued of Tendered Documents
	April 2020
	Tenderers
	The Tender Board, using DEFFORM 28

	Best And Final Offers
	July 2020
	The Authority
	The Tender Board, using DEFFORM 28

	Contract Award
	December 2020
	The Authority
	The winning Tenderer


Notes
1. Tenderers wishing to remain in the competition following its restart are requested to email the Commercial Officer named in A.25 to confirm their intention.
2. Concurrently during the ITN response period the Authority will visit the premises where the work is to be carried out. This visit will not affect the scoring of the Tenderers proposal, the purpose of this visit is to investigate matters including but not limited to: 
a. Capacity, capabilities, experience and training of staff in relation to the proposed contract;
b. The quality control system and Quality Assurance (QA) documentation;
c. The proposed organisation and operating methods; what work may be dealt with in-house and what may be subcontracted; and how (in relation to subcontract work in particular) this will be managed, controlled and validated;
d. The risks to other MOD work being undertaken by the Tenderer if his tender is accepted.
3. The Tenderer must make requests for an extension in writing (email is sufficient) to the above named contact, by the date and time shown. Any extension is at the sole discretion of the Authority and if granted will be granted to all Tenderers.

