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Queen Camel Parish Council

Main Tender Document

Provision to re-develop:

Queen Camel Playing Field Play Area

To be submitted no later than 4" March 2024.

Late submissions will be disregarded.

This document is owned by Sports and Play Consulting Limited and is not to be
shared publicly, or any of the content copied or used for commercial purposes, without the
explicit consent of the owner.
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1. General Requirements

1.1 Overview

Queen Camel Parish Council is seeking a suitably qualified and
experienced contractor to design and deliver new playground
equipment, surfacing and associated works at the Playing Field.

The site is located near the Tennis and Bowling Clubs, with parking at
each end, to the northwest and southeast of the play area. Additionally,
there are two main entry points for pedestrians, and access can be made
from across the main field for those walking to the site.

The work includes all the existing equipment to be removed which is at
the end of its practical life. With mature trees on one side and a mound
at one end, the objective is to utilise the large open space to create a
well-designed and a relatively accessible site. It should be noted that
some of the external funding will be specifically for ‘Inclusive’ elements
which needs to be finalised once a preferred design is selected. It will
utilise materials low in maintenance, mainly steel and engineered wood
while complementing the natural surrounding area.

JQueen Camel Play Area
>

Google Earth

Site Address: Off Green Lane, Queen Camel, BN22 7NP
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1.2 Quotations

> The council has a fully funded budget of £130,000.00 (Ex VAT) for the
playground project. Submissions should utilise the full allocated budget,
however, not exceed it.

> Following the receipt of tenders and a preferred contractor being
awarded the project, any changes made to the final budget as variations
or revisions, will fall within the permissible range (Regulation 72) up to a
10% variance.

> All pricing should be exclusive of VAT and in GBP (£).

> Pricing is to be valid for 90 days from the due date of the response. If
the quotation by the preferred supplier fluctuates considerably after this
period, the Employer has the right to re-start the process or enter into
discussions with some or all suppliers who submitted a response.

> Prices will be fixed and firm for the duration of the contract.

> Retention of 5% will be held for a period of 12 Months.

1.3 Non-Consideration of a Tender Response

The Employer has the right to refuse any or all submissions without
tenderers being able to claim any compensation. All costs associated
with the tender process and submission are the responsibility of the
suppliers that have decided to participate.

The Employer may disallow a submission if the tenderer is not able to
provide all the information required by the Employer to make a full
evaluation, including any missing or inadequate drawings that are
pertinent to the requirements.

Any offence or inappropriate actions by the supplier, including an
offence under the Prevention of Corruption Act may result in
disqualification. Anything other than ‘appropriate’ contact made to the
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individual named within this document for the purposes of clarifying the
requirements or raising any questions pertaining to the tender may be
considered a breach in the procurement process.

Note: If the quotations are above the Employers available budget or
prices of the preferred Contractor increase after the tender submission
and prior to an order being placed, the Employer has the right to re-
evaluate the submissions, or re-tender the project.

2. Contract Conditions
2.1 Works and Standards

The work is for the design, supply and installation of appropriate
groundworks, surfacing, equipment and associated works which should
comply with the appropriate British or European Standards, mainly
BSEN 1177 and BS EN 1176.

If there is evidence that the work does not conform to the required
standard and as a result the materials or workmanship are substandard,
unsafe or require replacement or repair, this will be completed at the
cost to the Contractor.

The contractor must adhere to the 2015 CDM regulations and will have
the skills, knowledge and experience, and, if they are an organisation,
the organisational capability, necessary to fulfil the role that they are
appointed to undertake, in a manner that secures the health and safety
of any person affected by the project.

2.2 Purchase Order and Contract Agreement

The successful contractor will enter into a Building Contract (Appendix 3)
with agreed terms and conditions, for both the Employer and the
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Contractor to jointly authorise, and the agreement will not be final until
both parties have signed this contract.

The contract will refer to all documents and drawings received during
the tender process which form the total understanding and obligations
of what has been agreed the Contractor will supply to the Employer.

2.3 Insurance

The successful contractor should be able to provide evidence of:

> Public Liability Insurance of no less than: £10 Million
> Product Liability Insurance of no less than: £5 Million
> Employers Liability Insurance of no less than: £5 Million
> Professional Indemnity Insurance of no less than: £1 Million

2.4 Contractor Documentation

The selected contractor will commit to periodic meetings on site during
construction between agreed parties from both The Employer and The
Contractor, until work is completed and handed over. The timing of
these site visits will be agreed before work commences, and the
contractor will provide a Construction Phase Plan which will include the
following:

> A Programme of Works with an expected commencement and
completion date

> A Risk Assessment and Method Statement

> Access and Traffic Management Plan

> An Organisational Chart outlining escalation contacts (including sub-

contractors) that are available to remedy any issues that arise during
construction
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3. Scope of Works

3.1 Objectives for Play Area.

Queen Camel Parish Council has recently been granted external funding
towards the re-development of the main playground, in addition to
contributing its own funds. The project is a high priority for the Council
and community due to the current facility having reached a point that is
no longer viable to maintain.

Having conducted a local consultation, the tender document does
include the equipment which rated the highest from those who
participated. This should be considered along with the input from the
Council and Procurement Contact who has suggested a broad approach
such as the positioning of the ‘zones’ shown on the google map below.
This should also include areas and equipment that are Inclusive for less
abled children which should connect to any pathways designed into the
site.

However, this is ultimately a design competition that is encouraging
suppliers to be creative, while incorporating the guidance set out in
Section 3.2. and not encroaching into the football field.

Reference Lines on Google Map:

Red Line indicates power cable location (Based on service drawings): Cat
Scan Mandatory for actual work. Service drawings available on request.

Dark Blue Outline indicates focus/activity area for play equipment,
sensory zone and seating.

Light Brown Outline indicated suggested area for Toddler Play

Equipment.
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3.2 Specifications
Please note that the details provided below are only a guide to assist
suppliers with the desired design outcome. Technical specifications and
the design will ultimately be up to the supplier’s advice and where
possible, scoring will reflect this based on the responses to 5.1.1 and
5.1.2. The list of suggested equipment does not necessarily require all of
these to be included, as this will depend on budget and space.

Item Proposed Specification

Equipment Toddler Zone (0-6 years)

(Colours should be Adventure Tower/Multi Play Unit with tunnel and nets.
muted/natural: e.g. Greens = Playhouse with table.

& Browns) Swings — 1 x Toddler Seat, 1 x Tango Seat, 1 x Mirage

No higher than 4.0 metres.  Seat.
See Saw (4+ users).

Junior Zone (7-12 years)

Adventure Tower/Multi Play Unit with slide, nets and
play panels.

Climbing Net.

Dish Roundabout.

Swings — 2 x Flat Seats.
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Basket Swing.
Zip Wire.
Rotating Frame / Swing Bars.
Monkey Bars.
Wheelchair Roundabout (connected to the new
proposed pathway to ensure its accessible and with
suitable drainage designed into it).
Sensory Zone
Sensory Path.
Totem Poles / Play Panels.
Rain Wheel and Sound Panels.
Carvings.
Steel and/or Engineered Wood (Laminated with Steel
feet).
Primarily Grass Matting, however bonded mulch or
wetpour may be used over existing wetpour tiled areas.
None required for safety surfacing other than using
existing wetpour tile pads if deemed suitable for
drainage and stability.
All Equipment except for existing bin on site which may
be relocated to fit in with the new design.
Should the existing wetpour tiles not be used in the
design, then if practical, should be removed and re-
instated back to soil and seed.
None.

2 x Picnic Tables, made of steel or recycled plastic — 1
being wheelchair accessible.
3 x Seats with backrests, made of steel or recycled
plastic.
All must be installed onto a hardstanding base,
preferably the same material as used for the pathways.
A designated seating area should be part of the design in
addition to benches practically located within the site.
Pathways should be designed into the scheme, mainly
from the two entrance points on either end of the site to
connect to the seating area (picnic tables), and where
possible any inclusive equipment.
e 1.2 metres wide with PCC edging.
e Use Conipave or Flexipave type material on a
100mm Type 1 stone base.
e Avoid the existing electricity cable unless a design
can be installed safely across this, meeting
relevant guidelines and method to do so.
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e Consider a sensory path into the sensory area
that has been suggested (possibly around the
mound).

e The pathway does not necessarily have to go the
entire length of the playground, rather it may just

be at either end to improve access to specific

points within the design.
= .

Fencing No fencing is required; however, the Council is looking to
replace all the fencing and gates in due course. The
fencing near the Basketball Court will likely be removed
so that access will be immediately off the car park

entrance.
Signs 1 x A2 Play Sign on Steel Posts (Artwork to be confirmed)
Gates No Gates Required.
Footprint As per the Google Map (Yellow Perimeter Line). Vehicle

access is via Green Lane which is restricted in terms of
width (phoo bel w).

RPII Inspection Yes: Play Inspection Company or ROSPA.

Re-Instatement Any damage to existing materials, including that caused
by vehicle access, must be replaced, or repaired to its
original condition. Trees, roads and pathways must be
adequately protected during the works.

TURF DAMAGE: Appropriate climate seed then
grade/roll any vehicle & machinery damage and where
required using topsoil to level. Major damage to include
new turf (premium quality) and topsoil.

Welfare Required Yes: Toilet and Water should be supplied for duration.

Heras Fencing Yes: Double Clipped and Signed Fencing for duration
around entire perimeter of Works.

All Rights Reserved©. Document is owned by Sports and Play Consulting Limited
Page 12 of 21




4. Timetable for Project

<

~f

Sports & Play Consulting

Action:

Date:

Tender Release Date:

December 2024

Site meeting for interested contractors:
30-minute slots from Midday — 2pm

22" January 2024

Tender Submissions Due:

4 March 2024

Decision on Preferred Supplier:

April 2024

Works to Begin (subject to lead times):

June/July 2024

5. Scoring Criteria

5.1 Scoring Table

Please provide a response for each criterion as part of the tender

submission.
Criteria Information Weighting
5.1.1 Project Specifically scoring will be based on: 60%
Design: 1. Primary Play Values and

Experiences (20% weighting):
The design should cater for 2-12
year olds with a range of abilities,

and a complement of play

outcomes ie different activities

available.

. Design Rationale (20% weighting):
This will be scored based on the
overall design with consideration
of the layout, practicality and the
information detailed in Section 3.2.
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Unique or Bespoke Element (20%
weighting):

Approaching the design with
something that will be considered
unique to your submission, and
ultimately to the playground,
outside of ‘traditional’ inclusions.

5.1.2 Technical and
Specifications:

Specifically scoring will be based on:

1.

2.

Details of materials used for play
equipment, surfacing and seating.
Consideration of reduced
maintenance incorporated into
the equipment and surfacing.

Any significant omissions from the
brief or specifications.

20%

5.1.3 Presentation
and Quotation:

Suppliers are to provide:

1.

1 x 3D visual in A2 size or similar
(refer guidelines on design in
Section 8.2).

1 x CAD or scaled Google Map of
the design in A2 size or similar.
An itemised quotation, ideally
with a picture reference, with
costs for each item, surfacing, and
installation. (Advise the
manufacturer of each product if
they are not made from your
organisation).

10%
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5.1.4 Sustainability: |1. Materials specific to this project 10%
including play equipment,
surfacing and seating that is
considered environmentally
sustainable such as recycled
content or manufacturing process.
(allocate 1 page for response)

2. Broader environmental policies of
the business including any
accreditations and current work
practice considered
environmentally sustainable such
as use of energy and
transportation of materials.
(allocate 1 page for response)

5.2 Scoring Matrix

Scoring will be calculated using 0.5 units between 0-10 multiplied by the
above weighting for each criterion.

9-10 Superior Exceptional demonstration of the relevant
ability, understanding, experience, skills,
resources & quality measures required to meet
the projects aims or requirement. Response
highly relevant with comparable contract value.

7-8 Good A comprehensive response submitted in terms
of detail and relevance and clearly meets most
of the project aims or requirement with no
negative indications or inconsistencies.

5-6 Adequate Reasonable achievement of the requirements
specified in the tender offer & presentation for
that criterion. Some errors, risks, weaknesses,
or omissions, which can be
corrected/overcome with minimum effort.
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3-4 Below Minimal achievement of the requirements
Expectations specified in the tender offer & presentation for
that criterion. Several errors, risks, weaknesses,
or omissions, which are possible, but difficult to
correct/overcome and make acceptable.

0-2 Poor Limited or no response provided, or a response
that is inadequate, substantially irrelevant,

inaccurate, or misleading.

6. Procurement Process

The Procurement Process will be conducted and in compliance with The
Public Procurement Regulations 2015 and any updated guidance since.

The objective is to be fair, transparent, and proportionate based on the
type of project, and to select the Most Advantageous Tender.

If the number of submissions is considered too low, and the minimum
brief of the responses is not met, the Employer has the right to dismiss
these tenders and re-issue the documentation, or approach specific
suppliers. Additionally, if the brief has or is close to being met, the
Employer may make requests to identify any shortfalls or amend the
proposed designs to meet the desired budget and overall objectives,
even if only one submission was received.

6.1 Type of Procedure

The tender process will be an Open Procedure, Single Stage Tender.
Scoring and the selection of a preferred contractor will be based on the
criteria outlined in this document and is considered a Works Contract.
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6.2 Site Meeting with Interested Parties

There will be a site meeting on a specific date to give all suppliers the
opportunity to meet with the Procurement Contact in 30-minute
individual slots. However, this is not mandatory, and suppliers must visit
the site at their own convenience without penalty so long as the
information gathered will ensure a robust response.

6.3 Questions and Clarification

Please note that any responses to queries or clarification requests will,
subject to there being a confidentiality issue that cannot be resolved, be
circulated to all bidders. Questions should be emailed to the
Procurement Contact, not by phone or in person other than the site
meeting.

Suppliers are forbidden to approach any person/s outside of the named
person (Section 7) within this document in relation to this tender and
project, failing to do so may result in disqualification of the tender
process.

6.4 Notice of Intent to Bid

Suppliers should notify the named Procurement Contact a confirmation
of your intent to provide a submission by the due date, and all questions
relating to the tender will need to be made no later than the date
provided in Section 4. Only one submission and one design will be
accepted unless otherwise stated.

If notification of your intent to provide a submission is not sent, or you
are unable to attend the site meeting, circulation of any questions or
updates to the Tender Process may not be sent to your organisation,
potentially missing relevant information and submitting an incomplete
response.
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6.5 Short Listing of preferred submissions

The Employer has the right to short list the submissions only in the
unlikely event scoring in the initial stage is equal (highest) for two or
more suppliers to warrant further discussions and checks. This may
include (but not limited to) conducting:

» Supplier Presentations

» Reference Contact Checks

» Supplier Response to any change requests to the original
submission

» Additional Consultation within the Council or external parties

Short listing will not occur simply to reduce competition, as scoring using
the criteria in this document will decide the preferred contractor.

6.6 Consultation or Public Engagement

The Employer reserves the right to a public consultation once a
preferred design is selected. The purpose of any consultation will
primarily be to update the community, allowing an opportunity to
collect feedback which may contribute to any revisions. Guidance on
how the consultation will be conducted and what information should be
collected will be discussed between The Employer and any relevant third
parties such as the Procurement Contact.

6.7 Revisions and Negotiation

If required, the Employer will engage with the preferred contractor to
amend the design or negotiate any changes or costs associated with the
submission, however, these will not be deemed ‘substantial’ changes to
the original brief. These revisions will be discussed and agreed to before
any agreement or purchase order is made final and may result in an
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increase or decrease in the original budget without effecting the original
brief and desired outcome of any significance.

6.8 Decision and Award of Contract

The Employer will be responsible for making the final decision of a
Contractor based on the scoring criteria set out in the tender document.
Scoring may be compiled by specific members of the Employer such as a
Sub-Committee and/or by a 3" party such as the Procurement Contact
or a consensus of all stakeholders.

6.9 Supplier Notification

All parties who have submitted a formal tender response will be notified
of the outcome. The submissions received from each of the suppliers will
not be disclosed to other parties and should not be requested by other
parties. Only the scoring of the submissions based on the criteria will be
provided via email, however if suppliers want additional detail, this will
need to be requested of the Employer. The preferred contractor will be
advised either via email or on Contracts Finder when the Award Notice is
issued. Verbal discussions will not be provided under any circumstances
in relation to the results of the tender process.

7. Named Contact for the Project

The Employer has appointed a Procurement Contact for the tender process.
All contact should be with Sports and Play Consulting Limited.

Contact: Michael Carter
Mobile: 07421 463099
Email: Michael@sportsandplayconsulting.co.uk
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8. Supplier Submission Checklist and Instructions

8.1 The Supplier Checklist

Response Format

1. Completed Copy of Appendix 1 PDF or Word Labelled -
SupplierNameAppendix1

2. Completed Copy of Appendix 2 PDF or Word Labelled —
SupplierNameAppendix2

3. Responseto 5.1.1and 5.1.2: PDF or Word Labelled -
SupplierNameb5.1.1
SupplierName5.1.2

4. Response to 5.1.3: PDF or JPG Labelled —
SupplierNameCAD
SupplierName3D
SupplierNameQuotation

5. Response to 5.1.4: PDF or Word Labelled -
SupplierName5.1.4

8.2 Design and Tender Instructions
3D Design Regulations (Points deducted for failing to follow these):

» No children or adults shown in the visuals.
Equipment must be to scale of their actual size.
Include reference items with a number and product name.

Y V V

unit (details can be shown in main proposal or quotation)
» No Videos are to be provided.

Do NOT duplicate equipment in the visual i.e., different views of one

Do NOT include the following information for the initial tender response:

» TUV Certificates

Copies of Insurance Certificates

Installation documents and drawings

Trade Association or other member certificates
Warranty Certificates or Health and Safety Policies

YV V V V
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8.3 Submission Instructions

Both electronic and hard copies required by the due date and time.

Email to be sent to:

An email or electronic transfer of all the above responses should be sent to
Michael Carter at: michael@sportsandplayconsulting.co.uk

Hard copies to be sent to:

Queen Camel Parish Council

C/0O Cobbs Cottage, Compton Road

South Cadbury Yeovil, BA22 7EY

Attention: Cherry Toop

‘Tender — Queen Camel Parish Council Playground Project’

Please note - Tenders are NOT to be hand delivered by representatives of
the supplier bidding and are to be sent in a plain envelope and/or tube
(labelled as above).
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