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1 INTRODUCTION
1.1 General

1.1.1 The purpose of this document is to communicate the Employer's vision,
imperatives, values and key objectives along with general constraints and
Health & Safety obligations expected of any TST Contractor. Any matters
which are project related or site specific will be contained within the project
specific Contract Data, Works Information/Scope and Site Information.
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2 VISION, IMPERATIVES, VALUES, AND KEY OBJECTIVES
2.1 Purpose

2.1.1 The purpose of this section is to communicate the Employer’'s vision,
imperatives, values and the key objectives of this contract. To outline the
Employer’'s expectations regarding how the Contractor must support delivery
of these.

2.1.2 The Employer is a road operator responsible for managing the busiest
network in Europe, carrying one-third of all road traffic and two-thirds of
freight traffic in England.

2.1.3 The«roads .that make up England’'s Strategic Road Network are a key
enabler of eeconomic growth and prosperity and are essential to the quality of
life of the nation:

2.1.4 The'Employer's-rolésis to deliver a better service for road users and to
support’a growing .€conomy. It must operate, manage and improve the
Strategic Road Network.n.the public interest and maintain the network on a
day-to-day-basis and providereffective stewardship of the network’s long
term operatiorrand integrity.

2.2 The Employer’s Vision

2.2.1 The Employer’s vision as set out in the Road Investment Strategy (RIS), is
to revolutionise our roads and:create a modern, Strategic Road Network
(SRN) across England over the next 25 years. /We will play our part in
supporting economic growth and shaping a modern Britain to make a real
difference to people’s lives and businesses’ prospects.

2.3 The Employer’s imperatives

2.3.1 The Employer’s three imperatives are safety, customer service and delivery.
The imperatives set out what we do.

2.4 The Employer’s values and expectations

2.4.1 The Employer’s values are:

o Safety — We care about our customers, delivery partners and
workforce and strive to see that no one is harmed when using or
working on our network.

. Integrity - We are custodians of the network, acting with integrity and
pride in the long-term national interest.

. Ownership — We have a clear vision for the future of the network
and find new ways to deliver by embracing difference and innovation,
while challenging conventions.
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) Teamwork - We have an open and honest dialogue with each other,
as well as our customers, stakeholders and delivery partners.

) Passion - Building on our professionalism and expertise, we are
always striving to improve, delivering a network that meets the needs
of our customers.

2.4.2  The Employer’'s values describe how we deliver our vision and imperatives,
how we treat each other, and expect to be treated, how we want to be seen
as an organisation and how we do business.

2.4.3 _The Contractor will have values that support those of the Employer and will
engender constructive and desired behaviours that enable a collaborative
approach to achieving the Employer's outcomes. Our supply chain will
support ourwvision and values at all times, which means:

o Putting’the health and safety of the customer and workforce first and
encouraging.a strong health and safety culture,

) Mature, open flexible and collaborative working relationships,

) Understandingseach other's priorities and objectives, and always
putting.the customer at the heart of everything we do,

. Sharing high-quality information,

o Delivering high performance,

o Working to buildmore sustainable businesses,

o Engagement and working collaboratively with stakeholders,

o Forging stronger réelationships with local communities.

2.5 The Employer’s Outcomes

2.5.1 The Strategic Business Plan 2015.—"2020 séts out the Employer's main
activities to improve the capacity and ‘perforthance of the network and how
the Employer will do it.

2.5.2 This contract plays a key role in assisting and ‘enabling the Employer to
achieve its outcomes of:

o Supporting economic growth

o A safe and serviceable network

o A more free flowing network

o An improved environment

) A more accessible and integrated network

This will be achieved through:

. Planning for the future,

o Growing capability,

) Building Relationships,

o Efficient and effective delivery
. Improving customer interface.

TST, Issue 1, Revision 1 February 2019
Page 5 of 30



National Asset Delivery TST - ECSC Works Information — Supplementary Constraints

2.6 The Asset Deliver (AD) - Core Principles and Key Objectives

2.6.1 The AD operating model involves the insourcing of decision making related
to investment planning, asset needs and solutions and operational
management. The approach will deliver the following core principles,

2.6.2  The Employer will

e ensure a healthy and safe working and travelling environment,

e De flexible and responsive to meet the needs of customers,

e _ own key investment and maintenance planning decisions,

¢ develop our asset information and cost intelligence to improve investment
and maintenance decision making working towards whole life costing and
impraving efficiency,

e own planning and sequencing of work and manage network occupancy to
improvenetwork availability and customer satisfaction, develop active
relationships with all of our stakeholders.

2.6.3  These principles will help the Employer to take direct ownership of the
aspects of delivery whichyare core to our reputation and performance. They
will allow the Employer 40.improve the quality and flexibility of its service and
drive the efficiencies needed to meet affordability constraints, providing
better customer.Service and asmore resilient network at lower cost.

2.7 Technical Surveys.and/Testing Contract

2.7.1  An essential part of maintaining-the Highways_England Area asset is making
informed investment decisions\based on<assetscondition. The technical
survey and testing works to be provided undgr this contract relate to
understanding asset condition to infarm highway renewal and improvements
works in the Area.
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3 CONSTRAINTS ON HOW THE CONTRACTOR PROVIDES THE WORKS
3.1 Quality Management

3.1.1  The Contractor must provide the works under a quality management system
which:

Q) is certified to ISO 9001,

2 incorporates an environmental management system which works to
the principles of ISO 14001

(3) complies with good industry practice and encourages innovation
during the contract duration.

3.1.2 . The Empleyer may carry out audits of the Contractor’s quality management
system from time.to time. The Contractor allows access at any time within
waorking hours to.any. place where he or any Subcontractor carries out any
work=that relates ‘tothis contract for the Employer to carry out audits, to
inspect work, and materials and generally to investigate whether the
Contractor.s qrerforming his/obligations under this contract. The Contractor
provides all facilities necessary to allow such audits and inspections to be
carried out.

3.2 Commercial Management

3.2.1  The Contractor includes on his<invoices thefequisition number and, where
appropriate, the purchase order.number.

3.2.2 The Contractor submits with any invoice such records as the Employer
requires, including a monthly statement ofsaccounts in a format agreed by
both parties, indicating amounts billed, #paid .to date and outstanding
payments to date.

3.2.3 The Contractor notifies the Employer of the name and address of his bank,
the account name and number, the bank sort code ard any other details
required to make direct payments into that account.

3.3 Project Management

Right to use material

3.3.1 The Employer may use material provided by the Contractor under this
contract for any purpose.

Working with Others

TST, Issue 1, Revision 1 February 2019
Page 7 of 30



National Asset Delivery TST - ECSC Works Information — Supplementary Constraints

3.3.2 The Contractor does not enter into commitments when dealing with third
parties that might impose any obligations on the Employer except with the
consent of the Employer.

Meetings and reports

3.3.3 The Contractor reports on the performance of the works and attends all
meetings arranged by the Employer for the discussion of matters connected
with the performance of the works.

3.3.4 _Where the works are delivered over a period of greater than one month, the
Contractor submits a Monthly Review Progress Report in accordance with
the guidance in Annex 2.

3.3.57, Where the works are delivered over a period of greater than one month, the
Contractor attends a monthly progress and planning meeting to be held at
the Employer’softices.

Drawings, specifications, software, designs and other data

3.3.6  The Contractor-delivers to the Employer on Completion the final 'deliverable’
version of any-data«in an agréed format.

3.3.7 If this contract is terminated the Contractor delivers to the Employer working
versions of each deliverable.that has not been completed.

3.3.8 If information is to be exchanged-electronically;sthe Contractor complies with
the Employer’s procedures forisafeguarding the‘connection and the format
of transmitted data.

3.3.9 The Contractor provides to the Employer® copies of such records and
documents as the Employer requests.

3.3.10 The Contractor complies with the Employer’s Visual identity — Requirements
for our Suppliers in Annex 2.

Records
3.3.11 The Contractor creates and maintains records in accordance-with*Annex 2.

3.3.12 The Contractor delivers all records created and maintained in Providing the
Works to the Employer, at the completion date or at a time agreed with the
Employer.

3.4 Information security

3.4.1 The Contractor prepares a robust information security plan complying with
the Employer’'s security policy and submits it to the Employer for

TST, Issue 1, Revision 1 February 2019
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3.4.2

3.4.3

3.5

351

352

3.5.3

3.5.4

3.5.5

acceptance. The Contractor includes the security plan in its quality
management system. The security plan includes procedures which:

Q) ensure compliance with the Data Protection Acts

(2) protect information against accidental, unauthorised or unlawful
processing, destruction, loss, damage or disclosure of Personal
Data,

3) ensure that unauthorised persons do not have access to Personal
Data or to any equipment used to process Personal Data,

(4) protect IT systems from viruses and similar threats and

(5) provide for disaster recovery, and in particular ensure that the
PersonalData is safely backed-up.

ThesContractor. provides training for its employees and Subcontractors in
accordarice with the Employer's security policy and the security plan.

The Contractor, does netwuse.any confidential or proprietary information
provided to or_acquired by«t for any purpose other than to Provide the
Works.

Contractor’s premises‘and Access and.Storage to Employer’s Data

Any Risk Assessment is carried.out by the“Employer in accordance with or
any later revision or replacement:

Except as expressly specified otherwise in this contract, the Contractor
provides all premises necessary to Provide the Works.

The Contractor does not use any premise to Provide the Works until

¢ the premise has successfully passed the Risk Assessment. The
Employer may request the Contractor to provide anyjinformation
required to support any Risk Assessment or

¢ the Employer has confirmed that a premise does not require to be
assessed in accordance with the Risk Assessment.

The Contractor provides the Employer with any information “required to
support any Risk Assessment.

The Contractor does not store any of the Employer's data that is classified
as Official or higher in accordance with “Government Security
Classifications” dated April 2014 (or any later revision or replacement)

e Offshore or

e inany way that it could be accessed from an Offshore location

until the Employer has confirmed to the Contractor that either

TST, Issue 1, Revision 1 February 2019
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o the Employer has gained approval for such storage in accordance with
“Offshoring information assets classified at OFFICIAL” dated November
2015 (or any later revision or replacement) or

e such approval is not required.

3.5.6  The Contractor complies with a request from the Employer to provide any
information required to allow the Employer to gain approval for storing data
or allowing access to data from an Offshore location in accordance with
5.10.5.

3.6 Infermation systems

3.6:1 The Contractor interfaces with the Employers FileShare system, or other
electronic information interface as agreed with the Employer, for:

Q) the"management of information and records relating to the works and

(2 receiving_and.transmitting communications, information, records and
data from and«to,the Employer.

3.7 HR, Competence and Training

3.7.1 The Contractor provides details of its approach to Inclusion and
Sustainability where/fequested by‘the*Employer.

3.7.2 The Contractor either employs the key persons identified at the time of
tender to Provide the Workss or. employs~a.teplacement person who has
been accepted by the Employer.“The Contracter submits the name, relevant
gualifications and experience of a.’proposed’ replacement person to the
Employer for acceptance. A reasonfor.not accepting the person is that his
relevant qualifications and experience are 'not as good as those of the
person who is to be replaced.

3.8 Network Occupancy and Traffic Management

3.8.1 The Contractor complies with the requirements of the Network Occupancy
Requirements in Annex 1.

3.8.2 The Employer provides the temporary traffic management/ detailed in
Section 5 of the works Information for the use of the Contractor to Provide
the Works.

3.8.3 The Contractor provides all other access equipment necessary to Provide
the Works, with the exception of any items detailed in Section 5 of the Works
information

3.8.4 The Contractor collaborates with the Employer and Others to share
temporary traffic management and road space.

TST, Issue 1, Revision 1 February 2019
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3.8.5 The Contractor obtains a motorway permit, or replacement permit system,
from the Employer before accessing the site and wears all necessary PPE.

3.8.6 The Contractors staff do not access the site without the appropriate health
and safety site induction from the Contractor, in accordance with the
requirements of Annex 1.

3.8.7  Where working on site under the control of Others, the Contractors staff do
not access the site without completing the appropriate site induction from the
principal contractor.

3.9 Discrimination

3.9.1 The «Contractor does not discriminate directly or indirectly or by way of
victimisation:or harassment against any person contrary to the Equality Act
2010, any predecessor statute of it or any amendment or re-enactment of it
from time to time (the “Discrimination Acts”).

3.9.2 In Providing the Warks, the Contractor co-operates with and assists the
Employer (0 satisfy ‘ts/duty under the Discrimination Acts to eliminate
unlawful diserimination and te promote equality of opportunity between
persons of different racial groups.and between disabled people and other
people.

3.9.3 Where any employee .ore-subcontractor employed by the Contractor is
required to carry out any“activity on the, Employer’s premises or alongside
the Employer’'s employees onfany other prémises, the Contractor ensures
that each such employee or subcontractor complies with the Employer’'s
employment policies and codes of_practice relating to discrimination and
equal opportunities.

3.9.4 The Contractor notifies the Employer in writing as soon as he becomes
aware of any investigation or proceedings brought against the Contractor
under the Discrimination Acts in connection with this contract and

e provides any information requested by the investigating body, court or
tribunal in the timescale allotted,

e attends (and permits a representative from the Employer to.attend) any
associated meetings,

e promptly allows access to any relevant documents and information

¢ and cooperates fully and promptly with the investigatory body, court or
tribunal.

3.9.5 The Contractor includes in the conditions of contract for each subcontract
obligations substantially similar to those set out above.

3.10 Disclosure of Information

TST, Issue 1, Revision 1 February 2019
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3.10.1 The Contractor acknowledges that the Employer may receive Disclosure
Requests and that the Employer may be obliged (subject to the application
of any relevant exemption and, where applicable, the public interest test) to
disclose information (including commercially sensitive information) pursuant
to a Disclosure Request. Where practicable, the Employer consults with the
Contractor before doing so in accordance with the relevant Code of Practice.
The Contractor uses his best endeavours to respond to any such
consultation promptly and within any deadline set by the Employer and
acknowledges that it is for the Employer to determine whether or not such
imformation should be disclosed.

3.10.2 When requested to do so by the Employer, the Contractor promptly provides
information in its possession relating to this contract and assists and co-
operates avith the Employer to enable the Employer to respond to a
Disclosure’Request within the time limit set out in the relevant legislation.

3.10.3 The.Contractor. acknowledges that the Employer may receive Disclosure
Requests and that the<Employer may be obliged (subject to the application
of any‘relevant exemption and, where applicable, the public interest test) to
disclose information (inclading commercially sensitive information) pursuant
to a Disclosure.Request. Where’practicable, the Employer consults with the
Contractor before doing so in accordance with the relevant Code of Practice.
The Contractor uses his, best sendeavours to respond to any such
consultation promptly~and.within any deadline set by the Employer and
acknowledges that it is far thexEmployer to.determine whether or not such
information should be disclosed:

3.10.4 When requested to do so by the Employer, the Contractor promptly provides
information in its possession relating 40 this contract and assists and co-
operates with the Employer to enable sthe’ Employer to respond to a
Disclosure Request within the time limit set‘outin.the relevant legislation.

3.10.5 The Contractor promptly passes any Disclosure Request which it receives to
the Employer. The Contractor does not respond directly to a Disclosure
Request unless instructed to do so by the Employer.

3.10.6 A Disclosure Request is a request for information relating to-this contract
received by the Employer pursuant to the Freedom of Information./Act 2000,
the Environmental Information Regulations 2004 or otherwise.

3.10.7 The Contractor acknowledges that the Employer is obliged to publish the
provisions of this contract in accordance with the Cabinet Office Efficiency
Reform Group Guidance Note entitled “Transparency - Publication of New
Central Government Contracts” dated December 2010 (or any later revision)
except to the extent that any information in it is exempt from disclosure
pursuant to the Freedom of Information Act 2000. The Employer consults
with the Contractor before deciding whether information is exempt, but the

TST, Issue 1, Revision 1 February 2019
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3.11

3.111

3.12

3.121

3.12.2

3.12.3

3.13

3.13.1

TST, Issue 1, Revision 1

Contractor acknowledges that the Employer has the final decision. The
Contractor co-operates with and assists the Employer to publish this
contract in accordance with the Employer’s obligation.

Conflict of interest

The Contractor does not take an action which would cause a conflict of
interest to arise in connection with this contract. The Contractor notifies the
Employer if there is any uncertainty about whether a conflict of interest may
exist or arise.

Anti.Bribery and Fraud

The Lontragtor complies (and ensures that any person employed by him or
acting on his behalf complies) with the Employer's Anti Bribery Code of
Conduct and” Anti-Fraud Code of Conduct, collectively “the Codes”. The
Contractor complies with the Codes until Completion and with

o paragraph 4 of the"Employer’s Anti Bribery Code of Conduct and
e paragraph 3 of the Employer’s Anti-Fraud Code of Conduct

until 6 years after Completion:

A failure to comply with, this condition, is treated as a substantial failure by
the Contractor to comply with his obligations.

The Contractor ensures that.any subcontract-(at any stage of remoteness
from the Employer) contains provisions to the samie effect as this clause.

Reporting, Small and Medium Enterprises
In this clause a SME is

e a subcontractor or

e a subsubcontractor to a subcontractor
and

e |S autonomous,

e is a European Union enterprise not owned or controlled by anon-
European Union parent company,

e for a medium sized enterprise (medium class) employs fewer than 250
staff, has turnover no greater than 50 million Euros and does not have a
balance sheet greater than 43 million Euros,

o for a small sized enterprise (small class) employs fewer than 50 staff,
has turnover no greater than 10 million Euros and does not have a
balance sheet greater than 10 million Euros and

Page 13 of 30
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3.13.2

3.13.3

3.13.4

3.14

3.14.1

3.15

3.15.1
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o for a micro sized enterprise (micro class) employs fewer than 10 staff,
has turnover no greater than 2 million Euros and does not have a
balance sheet greater than 2 million Euros.

For each SME employed on the services, the Contractor reports to the
Employer each quarter from the starting date until Completion and at the
defects date

¢ the name of the SME,

¢ the class of SME (medium, small or micro),

e the value of the contract undertaken by the SME,

¢ ( the monthly amounts paid to the SME in the quarter and

o the aggregated value paid to the SME since the starting date.

The Contractor.acknowledges that the Employer may

e _publish thefinfarmation supplied under paragraph 5.18.2, along with the
Contractor's name.and this contract name and

e pass the information supplied under this paragraph 5.18 to any
Government Department,who may then publish it along with the names
of the SMEs, the Contractor'ssname and this contract name.

The Contractor sensures that the conditions of contract for each
subcontractor who is.an SME include

e aterm allowing the Emplayer to publish the information supplied under
5.18.2 and

e provisions to the same effect 'as paragraphs under 5.18.

Fair Payment

The Contractor complies with the Employer's/#Fair Payment Charter.
Confidentiality

The Contractor keeps (and ensures that its employees and subcontractors
keep) confidential and does not

¢ disclose to any person the terms of this contract nor

e use (except for the purposes of this contract) or disclose to.any person
any confidential or proprietary information (including Personal Data)
provided to or acquired by the Contractor in the course of Providing the
Works

except that the Contractor may disclose information
e toits legal or other professional advisers,

e to its employees and subcontractors as needed to enable the Contractor
to Provide the Works,

¢ where required to do so by law or by any professional or regulatory
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obligation or by order of any court or governmental agency, provided that
prior to disclosure the Contractor consults the Employer and takes full
account of the Employer’s views about whether (and if so to what extent)
the information should be disclosed,

e which it receives from a third party who lawfully acquired it and who is
under no obligation restricting its disclosure,

e which is in the public domain at the time of disclosure other than due to
the fault of the Contractor or

o with the consent of the Employer.

TST, Issue 1, Revision 1 February 2019
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ANNEX 1 — GENERAL HEALTH AND SAFTEY REQUIREMENTS

1. Health and Safety

1.1. The Employer seeks to achieve the goals of no accidents and no harm arising
from services provided on behalf of the Employer.

1.2. The Employer wishes to draw the attention of the Contractor to the statutory
legislation and Highways England documentation that must be applied and
complied with, which the Employer expects will operate in relation to this
Contract.

18.% The-Contractor shall comply with the requirements of Highways England’s
safety passport scheme and ensure that all of his employees, and any of his
subcontracter’s, are registered in accordance with the implementation of the
scheme.

2. Management of Health, Safety and Environment
2.1 Contractor's’health, safety’and environmental management system:

1) The Ceontractor develops_a formal health, safety and environmental
management_system. [This.includes the operation of health and
safety management systems, health surveillance and the
development of @ preactive health, safety and environmental culture.
This follows the pringiples outlined. in:

@) the UK Health=& Safety Executive’s document HSG 65
“Successful Health & ‘Safety Management”, and

(b) BSI OHSAS 18001¢ Occupational Health and safety
Management Systems - spegification, or

(© it must be a suitable and .quivalent recognised health,
safety and environmental management system.

(2) The management system works to the principles of ISO 14001
environmental management systems,

3) The Contractor documents the management system>andfully and
effectively implements the management system prier to the
commencement of the works,

4) The Contractor develops their health, safety and environmental
management system with other Area contracts and frameworks to
provide consistency of approach and interoperability, ensuring
activities such as health and safety site induction is consistent
between all other Area contracts and frameworks allowing seamless
movement of workers between different sites within the Affected
Property.

TST, Issue 1, Revision 1 February 2019
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(5) The Contractor interfaces and aligns their health, safety and
environmental management system with the Employer’s health,
safety and environmental management systems, policies, procedures
and requirements.

2.2 Subcontractor's health, safety and environmental management system:

Q) The Contractor ensures that any Subcontractors which are working
under his control have a formal Subcontractors Health, Safety and
Environmental Management System which fulfils the requirements
set out above,

(2) The Contractor submits a copy of the Subcontractor management
system to the Employer prior to commencement of the relevant
Works, or subsequent appointment of the Subcontractor. The
Employer has the right to approve this system or to suggest changes
and amendments prior to approval of the system.

2.3 Medical fitness:

QD) The-Contractor formally‘advises the Employer of any known medical
disability / or condition...of any Contractor's employees or
Subcontractor's.employees or.employees of any other related party
of which the_Contractor is aware which may adversely affect his/her
own health or safety, or the health or safety of Others,

2 On request, the Contractor submits'to. the Employer such records
and/or other evidence as may be reasonably required by the
Employer to demonstrate compliarice with'this section.

2.4 Health assessment and control:

Q) Health Surveillance - The Contractor €nsure that his employees are
provided with such health surveillance “as is, appropriate having
regard to the risks to their health and safety which are identified by
the risk assessment and in accordance with ‘statutory legislation,
including but not limited to health, safety and the environment.

2 Wellbeing - The Employer recognises the benefits gained-by offering
wellbeing services for the prevention and identification of stress
related illnesses. The Contractor makes such services available to
their employees. The Contractor monitor and record working days
lost due to illness and working days lost due to stress and introduce
management systems for minimising ill health. This data is supplied
on request to the Employer.

2.5 Action to rectify breaches:

TST, Issue 1, Revision 1 February 2019
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(1) If, in the opinion of the Employer, the Contractor is Providing the
Works in a manner which is not to its satisfaction or constitutes a
breach of any of the requirements of:

(a) any statutory legislation,

(b) the Contractor’'s management system, or

(© the Subcontractor management system, or

(d) the Employer's Health, Safety and Environmental
Management System, or

(e) the Contractor's environmental management system, or

) the Employer's environmental management system, or

the Employer shall advise the Contractor accordingly by notice in
writing.

2 Where sthe Contractor has been advised by the Employer of a
breach,(the Contractor corrects the situation by the date specified by
the Employeér.

3) The advice provided by the Employer includes the Employer's
reasons for highlighting any breach and outline the steps required of
the Contractor to rectifysthe said breach or failing in Providing the
Works.

2.6 Health, safety and environmeéntal culture:
Q) The Contractor:

(@) operates Behavioural Safety Improveément Schemes, and
(b) participates in the European, Week of Safety and Health
initiatives.

2.7 Health, safety and environmental — exchange of information:

Q) The Employer provides information to the Caontractor to enable the
works to be performed in a safe manner,

(2) A copy of the Employer's health, safety and environmental policies,
procedures, and guidance notes are listed in Annex 1,

3) The Contractor provides information in a manner and form specified
by the Employer.

2.8 Asbestos:

Q) Where the Employer knows asbestos to be present in any premises,
the Employer supplies information to the Contractor to enable work to
take place safely in accordance with the Control of Asbestos at Work
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Regulations and the relevant Highways England standards and
guidance documents,

(2) The Employer arranges for asbestos surveys and removal of
asbestos by Others where required,

3) In the event that asbestos containing materials are required to
remain in place, the Contractor ensures that the works are carried
out safely and take into account the provisions of Control of Asbestos
at Work Regulations.

2.9 Health and safety advice:

1) The ,Contractor retains access to competent health, safety and
environmental advisers.

(2) The minimum requirements for the Contractor’'s health and safety
adviser(s)willbe:

@) corporate snembership of IOSH and/or qualified to NEBOSH
Construction Certificate or above,

(b) a minimum of'two_years' related experience as a health and
safety adviser, and

(© a good working khowledge of legislation, guidance and
standardssfelevant to the pfopesed work.

2.10 Not Used.

2.11 Health, safety and environmental in construction:

Q) The Contractor ensures that assets, including Materials and
Equipment are used, installed, comStructed and maintained in
accordance with any legal requirementsgand the particular laws and
Employer standards and specifications

2.12 Incident investigation, reporting and follow-up:

Q) The Employer has the right to investigate any ingidents~wherever
they may occur,

(2) The Contractor provides the Employer with unrestricted access at all
reasonable times to the facilities, equipment, materials, employees
and records of the Contractor and the Subcontractors for this
purpose (subject to any statutory or contractual obligation prohibiting
this access),

3) On receipt of a notification of an incident the Contractor, in line with
the Employers standards, determines if a formal investigation is
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required, and if necessary follows the notification, investigation and
reporting procedures as set out therein,

4) Nothing prevents the Contractor from carrying out its own
investigation of an incident, and in such cases, the Contractor
provides a copy of its completed incident report to the Employer,

(5) Investigations by the Contractor are undertaken by a competent
person who has been trained in effective accident/incident
investigation. The investigation report provides information on the
circumstances surrounding the accident/incident and any remedial
measures to be taken in order to prevent a recurrence. Relevant
photographs and statements are provided as an integral part of the
investigation report,

(6) Where sthe Contractor is compiling a draft incident report, the
Contractor /shall discuss the findings of a draft report with the
Employer pfiorto the production of the final draft of such a report,

(7) Theé Contractor shallkimplement applicable recommendations arising
from incident investigations.

2.13 Incident statistics:

Q) The Contractor shall, if requested by, the Employer, supply detailed
reports of accidentiand’incident statistics to the Employer in a format
and at periods specified by the Employer.

2.14 Monitoring incident report:

Q) The Contractor shall provide thé Employer with the following
monitoring information no later than the_tenth working day of each
Month:

(a) a total of the number of man-hourstworked on site during
preceding Month,
(b) the average number of people employed-during preceding
Month,
(© The numbers of:
® Fatal accidents,
(i) Reportable diseases,
(iii) Dangerous occurrences,
(iv) Notifiable and reportable accidents,
()] Lost time accidents greater than three days and less
than seven days,
(vi) Minor accidents including no lost time and lost time up
to and including 3 days,
(vii)  Days lost from accidents in that Month,
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(viii)  Days lost from accidents occurring in previous Months.

(2) The above information is presented for the preceding Month together
with a summary sheet of the year-to-date.

2.15 Health, safety and environmental management audit:

Q) The Employer has unrestricted access at all reasonable times to the
premises, Equipment and/or Materials, Employees and records of the
Contractor and the Subcontractor(s) (subject only to any statutory or
contractual obligation prohibiting the disclosure of any such records
by the Contractor ) to audit any or all of the Contractors health, safety
and environmental management systems,

(2) The «Contractor shall implement all recommendations from such
audits” agreed by the Employer within a timescale mutually agreed
between” the Employer and the Contractor. The Contractor shall
include in _all®subcontracts rights of access for the Employer as
described herein.

2.16 CDM compliance:
The Contractor:

1) discharges its ‘@bligations in tespeet-of the works to which the CDM
Regulations apply. and¢provides the Employer with evidence of
compliance.

The Contractor:

2 reports to the Employer within 24 hours, details of any serious
incidents involving any person injured or killed in connection with any
of the Services. Such incidents are reported through the Highways
England’s Accident and Incident ReportingSystem (AIRSweb),

3) operates an occupational health management syStem in line with the
requirements of HSE's construction occupational health-management
model and

(4) participates in working groups with the aim of improving health,
safety and environmental and environmental management
performance in relation to the following topics:

@) Designing for health, safety and environmental in buildability
and operability and maintenance,

(b) Construction health, safety and environmental improvement,
and

(©) Sustainable design and sustainable construction.
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2.17 Health, safety and environmental — charity based incentive schemes:

Q) The Employer supports and promotes the use of charity based
incentive schemes as an aid to improving health, safety and
environmental performance. Itis a requirement that the Contractor
also adopts such schemes and shall include a combination of local
and national charities if requested to do so by the Employer.

3. Management of Road Risk

3.1 The Employer supports and promotes the use of systems and procedures for
the effective management of occupational road safety. The Contractor has
similaf systems in place in accordance with HSE guidance. This includes
systems forassessing traffic management, driver competency, provision of
training, vehicle maintenance, accident investigation and driver safety.

3.2 Training and competéence of Contractor's employees:

Q) The”Contractor ensures that only Contractor's employees who are
competent shall be_provided for the performance of the works,

2 The Contractor provides fo,the Employer information about the
Contractors“ scheme for< assuring competence of Contractors
employees whenfequested to dosso by the Employer,

(3) The Contractor provides\to the Employer records of training of
Contractors employees when requested. to do so by the Employer,

4 Unless specified otherwise® herein, all training of Contractors
employees shall be at the Contractors.cost,

(5) Before commencement of the works the Contractor provides to the
Employer a signed summary statement that all Contractors
employees are competent to undertake the rales for which they have
been supplied. The Contractor provides further“such summary
statements to the Employer as additional Contractors.€mployees are
introduced,

(6) For those roles where no suitable recognised competence standards
exist, the Contractor provides information on the selection criteria
and/or method used to provide assurance of individual competence.
These may include reference to the selection process used prior to
employment, any subsequent appraisals of performance/competence
and any relevant training and experience.

3.3 Substance abuse:
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(1) The Contractor is responsible for ensuring that Contractors
employees, whilst engaged in the performance of the Contract, are
not at any time in possession of, do not take, have not taken, and/or
are not under the influence of any intoxicating substance, or alcohol,
or drug, hereinafter referred to as a "prohibited substance". An 80
milligram percentage blood alcohol concentration, as prescribed by
the current Road Traffic Act, is the cut-off level for alcohol in blood,

(2) These requirements do not apply where necessary in the case of
Contractor's employees possessing a prohibited substance for bona
fide medical reasons, for which the Contractor has obtained the prior
written approval of the Employer for such Contractor's employees to
be engaged in the performance of the service. The Contractor
notifies the Employer of any Contractor's employees who are
undergoing a voluntary detoxification/rehabilitation programme
whereupon, the Employer has the right to prevent such Contractor's
employees‘from Providing the Works,

3) Where the Employer is of the opinion that any of the Contractor's
employees employed .may be in contravention of any of these
requirements, the Employer has the right to carry out the following or
insist that the Contractor performs the following:

(@) breath “testing by breathalyser and/or urine testing by
urinalysis assappropriate. of such Contractor 's employees,
and/or

(b) a search of personal possessions and/or immediate work
area of such Contractor's employees for evidence of a
prohibited substance or items associated therewith.

(4) The Contractor does not subsequently employ those personnel who,
whilst undergoing a pre-employment medical examination, are found
to have taken any prohibited substance,

(5) In the event that Contractor's employees refuse’torundertake either
the foregoing medical tests and/or search of persoen or-possessions,
or are tested positive or are found in possession of.any=prohibited
substance or items associated therewith, the Employer shall'have the
right to have such Contractor's employees immediately removed
from the site,

(6) Unless otherwise agreed to in advance in writing between the
Parties, such Contractor's employees are thereafter not be employed
to carry out any service under the Contract in any location
whatsoever,
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(7) The Contractor ensures that all Contractor’'s employees are made
aware of and comply with these requirements.

3.4 Security:

Q) The Employer requires the Contractor and Contractor’s employees to
consent to the searching at any time by an authorised representative
of the Employer of their person or of any article including, without
limitation, any container, package, box, holdall, suitcase or vehicle
which is in the possession or use of Contractor's employees on the
site, or being retained by the Employer on behalf of the Contractor or
Contractor’'s employees,

(2) Anys person not complying or unwilling to comply with the
requirements above will not be permitted access to the site or shall
be remoeved from the site and the Employer shall not accept liability
for any costs arising directly or indirectly out of such circumstances.

3.5 Employeé safety:

QD) The-Contractor establishes and operates consultation arrangements
in accordanee with all.applicable Laws. The Contractor establishes
and operates.a health, safety.and environmental co-ordination.

4. Environment
4.1 Environmental and sustainable dévelopment mianagement

Q) Sustainable development offers opportunities for both the Employer
and the Contractor. It provides a way to assess long-term challenges
and opportunities and identify and snanage risk. For example, using
resources efficiently reduces costs. Also a responsible attitude to
local communities and the environment helps to maintain reputation
and strong partnerships. Sustainable development drives continual
improvement and looks for better ways of doing things.

(2) In Providing the Works the Contractor:

(&) ensures that protecting and enhancing the environment is
embedded into its business decision-making processes and is
considered at all levels of operations,

(b) ensures the best practicable environmental outcomes across
its activities, while working in the context of sustainable
development and delivering value for money,
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(c) considers the cumulative environmental impact of its activities
across its network and identify holistic approaches to mitigate
such impacts and improve environmental performance,

(d) where appropriate, works with others to develop solutions that
can provide increased environmental benefits over those that
it can achieve alone, where this delivers value for money,

(e) calculates and consider the carbon impact of road projects and
factor carbon into decisions, and seek to minimise carbon
emissions and other greenhouse gases from its operations,

(3) The Contractor complies with statutory requirements and not in
limitation thereof. The Contractor familiarises itself with the legislation
whichsimpacts upon its works and any approved codes of practice
and guidance notes which are also applicable.

4) The Contractor ensures that all work delivered by them and their
Subcontracters /s covered by proportionate and appropriate
enyironmental assessment in line with the Employer’s requirements
and the Service Infermation. Where potential adverse environmental
effects aré identified, thesContractor will consult with the Employer’s
environmentteam and seek advice before proceeding.

(5) The Contractor gprovides details/of its environmental management
system, demonstrating/that it works te_the principles of 1ISO14001.
These details will include a process for the identification and
prioritisation of environmentalrand social impacts which prioritise the
biggest risks from Contracter work. “A summary report will be
provided to the Employer outlining highest identified risks and what
mechanisms the Contractor has in‘place to.mitigate them,

(6) All environmental/sustainable information passed onto the Contractor
by the Employer is made available to all Subcontractors employed by
the Contractor on Employer related projects:” /Subcontractors are
subject to regular basic environmental/sustainability awareness
raising and training,

(7 The Employer has the right to employ an Environmental Clerk of
Works to oversee the Contractors work where the circumstances
require it.

(8) Not Used.

(9) Regulatory consents and other environmental consents and
permissions are obtained as appropriate,
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(10)  All environmental/planning consents are applied for by the relevant
person/section to ensure that the environmental regulator has
sufficient time to process the application and the application does not
affect the relevant completion date,

(11) The Contractor informs the Employer of any environmental
prosecutions by an environmental regulator and also report the
number of category 1 and 2 pollution incidents (as defined by the
Environment Agency) resulting from both direct and indirect
Investment Programme work,

(12)~, All complaints (either in written and verbal format) received by the
Contractor linked to environmental, community or social issues will
be recorded electronically. The Contractor demonstrates a system is
in place to record and manage complaints and general queries for
environmental/sustainable information. This information will be
reported to/the Employer on a quarterly basis,

(13) <Waste Management consignment notes are kept in line with the duty
of care regulations-and code of practice. The Contractor provides the
volumes /of wastevsent,to landfill and recycled on sites to the
Employef ona quarterly basis.

4.2 Environmental advice:

Q) The Contractor retains.access to comipetent Environmental
Adviser(s). The minimum.requirementsforthe Contractor’s
Environmental Adviser will be:

(a) degree in relevant discipline,

(b) Associate Membership of. the) Institute of Environmental
Management and Assessment«rSimilar,

(© a minimum of two years related experience as an
Environmental adviser, and

(d) a good working knowledge of legislation, guidance and
standards relevant to the proposed work.

4.3 Energy requirements

Q) The Contractor complies with Procurement Policy Note 7/14 entitled
“Implementing Article 6 of Energy Efficiency Directive”

€)) in Providing the Works; and

(b) in the purchase of new products for use by Contractor
partially or wholly for the purpose of Providing the Works
comply with the standard for products in Directive
2012/27/EU.
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2 The Contractor demonstrates to the Employer how, through
Providing the Works any new products purchased by the Contractor
for use partially or wholly for the purpose of Providing the Works,
complies with the requirements of Procurement Policy Note 7/14
entitled “Implementing Article 6 of the Energy Efficiency Directive”
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ANNEX 2 — RECORDS

1. General
1.1 For the purpose of this annex, records shall include inventories.
1.2 The Contractor creates and maintains the records in the format and for the

duration set out in this annex.

1.3 The Source/Usage column of Table 1 identifies, where applicable, the
source document that defines the inventory/record type and the frequency at
which or the circumstances under which the Contractor updates and
amends the relevant records.

1.4 The Contractor ensures that records are maintained in an acceptable format
such’as;

e Scanned electronic image (Acrobat .pdf or equivalent),
¢ Editable electronic document (MSWord),
¢ ) Editable-€lectronic spreadsheet (MS Excel),

o Electronic editable vectorised drawing format (.dwg AutoCAD
format or equivalent),

e GraphiC electronic image.in compressed (.jpg) format, or

e Other formats/compatible’with the Employer’s Information Systems,
reference documents or guidance manuals as agreed with the
Employer.

15 The Contractor may from time.te,time agree” with, the Employer alternative
acceptable formats in which thev¥Contractor maintains records, taking into
account advances and other developments in /infermation systems. The
Contractor implements any changes-as agreed with the Employer.

1.6 The Contractor creates and maintains (and’ensures that any Subcontractors
create and maintain) such records that are fiecessary to Provide the Works.

1.7 The Contractor provides information to the Employer in the format required
to enable the Employer to prepare documentation’for the invitation of
tenders to support maintenance services, renewal ;and improvement

schemes.

1.8 Where applicable, all records created or maintained electronically shall have
the metadata (document properties) completed to the satisfaction of the
Employer.

2. Retention of Records

2.1 The Contractor retains all electronic, paper and other records in good order

for the duration of this contract in such form as to be capable of audit
(including electronic means) by the Employer. The Contractor makes the
records available for inspection by the Employer at all reasonable times and
provides copies of any records as requested by the Employer.

2.2 The Contractor retains all electronic records:
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e in an Electronic Document and Records Management System, or
such other electronic system, as agreed by the Employer so as to
enable the Employer to achieve its statutory record keeping
responsibilities, and

e until the completion date or termination of this contract (unless the
Employer agrees otherwise) and subject to any applicable law or
legal requirement imposing a different retention period.

2.3 The Contractor :

e preserves (in a manner which is compatible with the requirements
of Annex 2 and the Information Systems used by the Employer)
documents, data, material and other records provided to it from the
starting date to the completion date,

e securely disposes of obsolete paper records with the prior approval
of the Employer and

e prepares.all records that it is obliged to produce, and regularly
backs:up/such records to avoid any damage to them (including loss
of data or“data.corruption).

fable 1: Record Types
Ref No. Record Type Source/Usage
Agreements between the/Employer
1.
and Others
5 All Certificates issued by the Wherever the/Contractor is required to
' Contractor issue a certificate.under the contract
3 All information to be included in Emolover
' Health and Safety files ploy
Whenever the Contractor is required to
. produce, update, amend or receive from
4. All Drawings/ plans/ maps . )
others drawings, plans@r maps in
accordance with the ¢ontract
All records/data required to
5. populate reports under this contract
to be issued by the Contractor.
All financial records required to be
captured, recorded or updated by the
6. Financial Records Contractor, or required to substantiate
or demonstrate validity of the financial
transactions
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fable 1: Record Types

Ref No. Record Type Source/Usage
Photographic Images (High Wherever the Contractor is required to
7. Resolution: 300DPI, Large file obtain photographs including progress
format) photographs
8 All correspondence with Suppliers,
' Subcontractors and Others.
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	1 INTRODUCTION
	1.1 General
	1.1.1 The purpose of this document is to communicate the Employer’s vision, imperatives, values and key objectives along with general constraints and Health & Safety obligations expected of any TST Contractor. Any matters which are project related or ...


	2 VISION, IMPERATIVES, VALUES, AND KEY OBJECTIVES
	2.1 Purpose
	2.1.1 The purpose of this section is to communicate the Employer’s vision, imperatives, values and the key objectives of this contract. To outline the Employer’s expectations regarding how the Contractor must support delivery of these.
	2.1.2 The Employer is a road operator responsible for managing the busiest network in Europe, carrying one-third of all road traffic and two-thirds of freight traffic in England.
	2.1.3 The roads that make up England’s Strategic Road Network are a key enabler of economic growth and prosperity and are essential to the quality of life of the nation.
	2.1.4 The Employer’s role is to deliver a better service for road users and to support a growing economy. It must operate, manage and improve the Strategic Road Network in the public interest and maintain the network on a day-to-day basis and provide ...

	2.2 The Employer’s Vision
	2.2.1 The Employer’s vision as set out in the Road Investment Strategy (RIS), is to revolutionise our roads and create a modern Strategic Road Network (SRN) across England over the next 25 years.  We will play our part in supporting economic growth an...

	2.3 The Employer’s imperatives
	2.3.1 The Employer’s three imperatives are safety, customer service and delivery. The imperatives set out what we do.

	2.4 The Employer’s values and expectations
	2.4.1 The Employer’s values are:
	2.4.2 The Employer’s values describe how we deliver our vision and imperatives, how we treat each other, and expect to be treated, how we want to be seen as an organisation and how we do business.
	2.4.3 The Contractor will have values that support those of the Employer and will engender constructive and desired behaviours that enable a collaborative approach to achieving the Employer’s outcomes. Our supply chain will support our vision and valu...

	2.5 The Employer’s Outcomes
	2.5.1 The Strategic Business Plan 2015 – 2020 sets out the Employer’s main activities to improve the capacity and performance of the network and how the Employer will do it.
	2.5.2 This contract plays a key role in assisting and enabling the Employer to achieve its outcomes of:

	2.6 The Asset Deliver (AD) - Core Principles and Key Objectives
	2.6.1 The AD operating model involves the insourcing of decision making related to investment planning, asset needs and solutions and operational management. The approach will deliver the following core principles,
	2.6.2 The Employer will
	2.6.3 These principles will help the Employer to take direct ownership of the aspects of delivery which are core to our reputation and performance. They will allow the Employer to improve the quality and flexibility of its service and drive the effici...

	2.7 Technical Surveys and Testing Contract
	2.7.1 An essential part of maintaining the Highways England Area asset is making informed investment decisions based on asset condition. The technical survey and testing works to be provided under this contract relate to understanding asset condition ...


	3 Constraints on how the Contractor Provides the Works
	3.1 Quality Management
	3.1.1 The Contractor must provide the works under a quality management system which:
	3.1.2 The Employer may carry out audits of the Contractor’s quality management system from time to time. The Contractor allows access at any time within working hours to any place where he or any Subcontractor carries out any work that relates to this...

	3.2 Commercial Management
	3.2.1 The Contractor includes on his invoices the requisition number and, where appropriate, the purchase order number.
	3.2.2 The Contractor submits with any invoice such records as the Employer requires, including a monthly statement of accounts in a format agreed by both parties, indicating amounts billed, paid to date and outstanding payments to date.
	3.2.3 The Contractor notifies the Employer of the name and address of his bank, the account name and number, the bank sort code and any other details required to make direct payments into that account.

	3.3 Project Management
	Right to use material
	3.3.1 The Employer may use material provided by the Contractor under this contract for any purpose.
	Working with Others
	3.3.2 The Contractor does not enter into commitments when dealing with third parties that might impose any obligations on the Employer except with the consent of the Employer.
	Meetings and reports
	3.3.3 The Contractor reports on the performance of the works and attends all meetings arranged by the Employer for the discussion of matters connected with the performance of the works.
	3.3.4 Where the works are delivered over a period of greater than one month, the Contractor submits a Monthly Review Progress Report in accordance with the guidance in Annex 2.
	3.3.5 Where the works are delivered over a period of greater than one month, the Contractor attends a monthly progress and planning meeting to be held at the Employer’s offices.
	Drawings, specifications, software, designs and other data
	3.3.6 The Contractor delivers to the Employer on Completion the final 'deliverable' version of any data in an agreed format.
	3.3.7 If this contract is terminated the Contractor delivers to the Employer working versions of each deliverable that has not been completed.
	3.3.8 If information is to be exchanged electronically, the Contractor complies with the Employer’s procedures for safeguarding the connection and the format of transmitted data.
	3.3.9 The Contractor provides to the Employer copies of such records and documents as the Employer requests.
	3.3.10 The Contractor complies with the Employer’s Visual identity – Requirements for our Suppliers in Annex 2.
	Records
	3.3.11 The Contractor creates and maintains records in accordance with Annex 2.
	3.3.12 The Contractor delivers all records created and maintained in Providing the Works to the Employer, at the completion date or at a time agreed with the Employer.

	3.4 Information security
	3.4.1 The Contractor prepares a robust information security plan complying with the Employer’s security policy and submits it to the Employer for acceptance.  The Contractor includes the security plan in its quality management system. The security pla...
	3.4.2 The Contractor provides training for its employees and Subcontractors in accordance with the Employer's security policy and the security plan.
	3.4.3 The Contractor does not use any confidential or proprietary information provided to or acquired by it for any purpose other than to Provide the Works.

	3.5 Contractor’s premises and Access and Storage to Employer’s Data
	3.5.1 Any Risk Assessment is carried out by the Employer in accordance with or any later revision or replacement.
	3.5.2 Except as expressly specified otherwise in this contract, the Contractor provides all premises necessary to Provide the Works.
	3.5.3 The Contractor does not use any premise to Provide the Works until
	3.5.4 The Contractor provides the Employer with any information required to support any Risk Assessment.
	3.5.5 The Contractor does not store any of the Employer‘s data that is classified as Official or higher in accordance with “Government Security Classifications” dated April 2014 (or any later revision or replacement)
	3.5.6 The Contractor complies with a request from the Employer to provide any information required to allow the Employer to gain approval for storing data or allowing access to data from an Offshore location in accordance with 5.10.5.

	3.6 Information systems
	3.6.1 The Contractor interfaces with the Employers FileShare system, or other electronic information interface as agreed with the Employer, for:

	3.7 HR, Competence and Training
	3.7.1 The Contractor provides details of its approach to Inclusion and Sustainability where requested by the Employer.
	3.7.2 The Contractor either employs the key persons identified at the time of tender to Provide the Works, or employs a replacement person who has been accepted by the Employer. The Contractor submits the name, relevant qualifications and experience o...

	3.8 Network Occupancy and Traffic Management
	3.8.1 The Contractor complies with the requirements of the Network Occupancy Requirements in Annex 1.
	3.8.2 The Employer provides the temporary traffic management detailed in Section 5 of the works Information for the use of the Contractor to Provide the Works.
	3.8.3 The Contractor provides all other access equipment necessary to Provide the Works, with the exception of any items detailed in Section 5 of the Works information
	3.8.4 The Contractor collaborates with the Employer and Others to share temporary traffic management and road space.
	3.8.5 The Contractor obtains a motorway permit, or replacement permit system, from the Employer before accessing the site and wears all necessary PPE.
	3.8.6 The Contractors staff do not access the site without the appropriate health and safety site induction from the Contractor, in accordance with the requirements of Annex 1.
	3.8.7 Where working on site under the control of Others, the Contractors staff do not access the site without completing the appropriate site induction from the principal contractor.

	3.9 Discrimination
	3.9.1 The Contractor does not discriminate directly or indirectly or by way of victimisation or harassment against any person contrary to the Equality Act 2010, any predecessor statute of it or any amendment or re-enactment of it from time to time (th...
	3.9.2 In Providing the Works, the Contractor co-operates with and assists the Employer to satisfy its duty under the Discrimination Acts to eliminate unlawful discrimination and to promote equality of opportunity between persons of different racial gr...
	3.9.3 Where any employee or subcontractor employed by the Contractor is required to carry out any activity on the Employer’s premises or alongside the Employer’s employees on any other premises, the Contractor ensures that each such employee or subcon...
	3.9.4 The Contractor notifies the Employer in writing as soon as he becomes aware of any investigation or proceedings brought against the Contractor under the Discrimination Acts in connection with this contract and
	3.9.5 The Contractor includes in the conditions of contract for each subcontract obligations substantially similar to those set out above.

	3.10 Disclosure of Information
	3.10.1 The Contractor acknowledges that the Employer may receive Disclosure Requests and that the Employer may be obliged (subject to the application of any relevant exemption and, where applicable, the public interest test) to disclose information (i...
	3.10.2 When requested to do so by the Employer, the Contractor promptly provides information in its possession relating to this contract and assists and co-operates with the Employer to enable the Employer to respond to a Disclosure Request within the...
	3.10.3 The Contractor acknowledges that the Employer may receive Disclosure Requests and that the Employer may be obliged (subject to the application of any relevant exemption and, where applicable, the public interest test) to disclose information (i...
	3.10.4 When requested to do so by the Employer, the Contractor promptly provides information in its possession relating to this contract and assists and co-operates with the Employer to enable the Employer to respond to a Disclosure Request within the...
	3.10.5 The Contractor promptly passes any Disclosure Request which it receives to the Employer. The Contractor does not respond directly to a Disclosure Request unless instructed to do so by the Employer.
	3.10.6 A Disclosure Request is a request for information relating to this contract received by the Employer pursuant to the Freedom of Information Act 2000, the Environmental Information Regulations 2004 or otherwise.
	3.10.7 The Contractor acknowledges that the Employer is obliged to publish the provisions of this contract in accordance with the Cabinet Office Efficiency Reform Group Guidance Note entitled “Transparency - Publication of New Central Government Contr...

	3.11 Conflict of interest
	3.11.1 The Contractor does not take an action which would cause a conflict of interest to arise in connection with this contract. The Contractor notifies the Employer if there is any uncertainty about whether a conflict of interest may exist or arise.

	3.12 Anti Bribery and Fraud
	3.12.1 The Contractor complies (and ensures that any person employed by him or acting on his behalf complies) with the Employer’s Anti Bribery Code of Conduct and Anti-Fraud Code of Conduct, collectively “the Codes”. The Contractor complies with the C...
	until 6 years after Completion.
	3.12.2 A failure to comply with this condition is treated as a substantial failure by the Contractor to comply with his obligations.
	3.12.3 The Contractor ensures that any subcontract (at any stage of remoteness from the Employer) contains provisions to the same effect as this clause.

	3.13 Reporting, Small and Medium Enterprises
	3.13.1 In this clause a SME is
	and
	3.13.2 For each SME employed on the services, the Contractor reports to the Employer each quarter from the starting date until Completion and at the defects date
	3.13.3 The Contractor acknowledges that the Employer may
	3.13.4 The Contractor ensures that the conditions of contract for each subcontractor who is an SME include

	3.14 Fair Payment
	3.14.1 The Contractor complies with the Employer’s Fair Payment Charter.

	3.15 Confidentiality
	3.15.1 The Contractor keeps (and ensures that its employees and subcontractors keep) confidential and does not
	(a) any statutory legislation,
	(b) the Contractor’s management system, or
	(c) the Subcontractor management system, or
	(d) the Employer's Health, Safety and Environmental Management System, or
	(e) the Contractor's environmental management system, or
	(f) the Employer's environmental management system, or
	the Employer shall advise the Contractor accordingly by notice in writing.
	(a) operates Behavioural Safety Improvement Schemes, and
	(b) participates in the European Week of Safety and Health initiatives.
	(a) corporate membership of IOSH and/or qualified to NEBOSH Construction Certificate or above,
	(b) a minimum of two years' related experience as a health and safety adviser, and
	(c) a good working knowledge of legislation, guidance and standards relevant to the proposed work.

	(a) a total of the number of man-hours worked on site during preceding Month,
	(b) the average number of people employed during preceding Month,
	(c) The numbers of:
	(i) Fatal accidents,
	(ii) Reportable diseases,
	(iii) Dangerous occurrences,
	(iv) Notifiable and reportable accidents,
	(v) Lost time accidents greater than three days and less than seven days,
	(vi) Minor accidents including no lost time and lost time up to and including 3 days,
	(vii) Days lost from accidents in that Month,
	(viii) Days lost from accidents occurring in previous Months.

	The Contractor:
	The Contractor:
	(a) Designing for health, safety and environmental in buildability and operability and maintenance,
	(b) Construction health, safety and environmental improvement, and
	(c) Sustainable design and sustainable construction.
	(a) breath testing by breathalyser and/or urine testing by urinalysis as appropriate of such Contractor 's employees, and/or
	(b) a search of personal possessions and/or immediate work area of such Contractor’s employees for evidence of a prohibited substance or items associated therewith.
	(a) degree in relevant discipline,
	(b) Associate Membership of the Institute of Environmental Management and Assessment or similar,
	(c) a minimum of two years related experience as an Environmental adviser, and
	(d) a good working knowledge of legislation, guidance and standards relevant to the proposed work.
	(a) in Providing the Works; and
	(b) in the purchase of new products for use by Contractor partially or wholly for the purpose of Providing the Works comply with the standard for products in Directive 2012/27/EU.






