



Light Equipment Transporter – Wheeled Tanker 68 Tractor Tonne Upgrade

Annex C – Government Furnished Assets Register

Issue: Version 0.1
Issue Date: 30th August 2017
Number of Pages: 5

THIS DOCUMENT IS THE PROPERTY OF HER BRITANNIC MAJESTY'S GOVERNMENT, and is issued for the information of such persons only as need to know its contents in the course of their official duties. Any person finding this Document should hand it to a British forces unit or to a police station for its safe return to the MINISTRY OF DEFENCE, D Def Sy, Main Building, Whitehall, LONDON SW1A 2HB, with particulars of how it was found. THE UNAUTHORIZED RETENTION OR DESTRUCTION OF THE Document MAY BE AN OFFENCE UNDER THE OFFICIAL SECRETS ACTS 1911-89. (When released to persons outside Government service, this Document is issued on a personal basis. The recipient to whom it is entrusted in confidence, within the provisions of the Official Secret Acts 1911-89, is personally responsible for its safe custody and for seeing that its contents are disclosed only to authorized persons.)

Vehicle Support Team
Defence Equipment and Support
Spruce 1C #1122
MoD Abbey Wood South
Bristol
BS34 8JH

[INTENTIONALLY BLANK]

1. GOVERNMENT FURNISHED ASSETS REGISTER

Serial:	Asset Description:	Quantity:	Issue Date:	Duration of Loan:	Type of Loan:
1	Wheeled Tanker Tractor - Standard NSN: 2320-99-908-6623	69	As per the Vehicle Input Schedule – Annex L to the Contract	As per the Delivery Schedule – Annex B to the Contract	Contract Work Item
2	Wheeled Tanker Tractor – Winterised & Waterproofed NSN: 2320-99-908-6624	4	As per the Vehicle Input Schedule – Annex L to the Contract	As per the Delivery Schedule – Annex B to the Contract	Contract Work Item
3	Interim Light Equipment Transporter NSN: 2320-99-908-6988	6	As per the Vehicle Input Schedule – Annex L to the Contract	As per the Delivery Schedule – Annex B to the Contract	Contract Work Item
4	Modified Light Equipment Transport Trailer NSN: 2330-99-958-8150	1	October 2019	For the duration of the Contract	Contract Support Item
5	Human Factors Integration Report	1	10 working days following Contract Award	For the duration of the Contract	N/A
6	WT project Risk Register	1	10 working days following Contract Award	For the duration of the Contract	N/A
7	Support Analysis Plan	1	10 working days following Contract Award	For the duration of the Contract	N/A
8	WT Maintenance/Task Analysis	1	10 working days following Contract Award	For the duration of the Contract	N/A
9	Support Design Constraints	1	10 working days following Contract Award	For the duration of the Contract	N/A

10	Level of Repair Analysis (LORA)	1	10 working days following Contract Award	For the duration of the Contract	N/A
11	Core Data Set (CDS)	1	10 working days following Contract Award	For the duration of the Contract	N/A
12	ILS Elements Plan	1	10 working days following Contract Award	For the duration of the Contract	N/A
13	Reliability & Maintainability (R&M) Case Report	1	10 working days following Contract Award	For the duration of the Contract	N/A
14	Failure Modes Effect and Criticality Analysis (FMECA)	1	10 working days following Contract Award	For the duration of the Contract	N/A
15	Fording Assessment & Report	1	10 working days following Contract Award	For the duration of the Contract	N/A
16	Ease of Maintenance Assessment (EMA) & Maintenance Plan	1	10 working days following Contract Award	For the duration of the Contract	N/A
17	Mechanical Handling Equipment (MHE) Plan	1	10 working days following Contract Award	For the duration of the Contract	N/A
18	Configuration Management Plan	1	10 working days following Contract Award	For the duration of the Contract	N/A
19	Obsolescence Management Plan	1	10 working days following Contract Award	For the duration of the Contract	N/A
20	Electromagnetic Compatibility (EMC) Report	1	10 working days following Contract Award	For the duration of the Contract	N/A

21	Packaging Handling Storage & Transportation (PHS&T) Plan	1	10 working days following Contract Award	For the duration of the Contract	N/A
22	Disposal Plan	1	10 working days following Contract Award	For the duration of the Contract	N/A
23	Technical Documentation / Interactive Electronic Technical Publications	1	10 working days following Contract Award	For the duration of the Contract	N/A