



Foss House
Kings Pool
1-2 Peasholme Green
York YO1 7PX

T: 03459 335577 helpline@defra.gov.uk www.gov.uk/defra

RSK ADAS Spring Lodge 172 Chester Road Helsby Cheshire WA6 0AR

## 04/08/2025

Environmental Training Advice and Faciliation Theme:	Catchment Sensitive Farming	
Call-off Contract Title:	ETAFFCSFSW006 One-to-One Advice Programme 2025	
Call-off Contract Reference:	ETAFFCSFSW006 (South West) – Lot 4	
Project Code:	C29350	
Contract Code:	C29786	

## IT IS AGREED as follows:

As per the tender Request for Quotation, the delivery of Water Quality and Protection, Air Quality and Ammonia Reduction in the South West Lot will commence on 06/08/2025. Activities and payment details are summarised below.

Table 1

Activity	Number of Units	Duration of Activity Per Unit Day(s)		
CSF 2 -	6	1		
Nutrient				
Management				
Planning				
CSF 3 - Farm	6	1.5		
Infrastructure		1.0		
Appraisal				
CSF 4 -	6	2		
Storage and		_		
Handling of				
Organic				
Manures and				
Silage				
CSF 8 -	3	1.5		
Improving Soil		1.0		
Management				
CSF 12 -	3	1.5		
Water-Holiding				
Structures				
CSF 16 - Soil	1	1		
and Nutrient	•	•		
Management				
Planning				
CSF 19 -	2	1.5		
Natural Flood	-	1.0		
Management				
CSF 22 -	1	1.5		
Woodland for				
Water and Air				
CSF 23 -	2	1.5		
Conservation				
Nitrogen				
Through				
Reducing				
Ammonia				
Emissions				
CSF M1 -	5	0.5		
Standard Soil				
Sampling with				
No				
interpretation				
for Standards				
Agricultural				
Soil Analysis				
CSF M5 -	17	0.5		
Slurry/Manure				
Sampling and				
Aanalysis				
	52		£-	£66,900
				£66,900

The Service Provider shall deliver the Services in accordance with the details specified in the following documents:

- 1. the tender Request for Quotation dated 16/06/2025
- 2. the tender specification issued in support of the Request for Quotation
- 3. the tender submission of the Service Provider submitted to Atamis on 01/07/2025
- 4. the delivery milestones as set out in Annex A to this Work Order.

If there is any conflict between the documents referred to above or the terms of the Framework Agreement, the conflict shall be resolved in accordance with the following order of precedence:

- 1. this Work Order (including Annex A).
- 2. the tender specification issued by Natural England as referred to above.
- 3. the Framework Agreement.
- 4. the tender submission of the Service Provider as referred to above.

All other terms and conditions are as per the main framework contract. The final claim should be submitted by 06/03/2026 (within 6 weeks of the call-off contract delivery end date).

Upon receipt of the signed call-off contract award, a purchase order will be raised which must be quoted on all claim submission invoices. To note the terms and conditions of the main framework contract take precedence over those attached with the purchase order.

The offer comprised in the Award Letter shall be deemed to be accepted by the Contractor on receipt by the Customer of the Contractor's notification of signed acceptance via *Atamis* within 3 working days of the date of the Contract Inception Meeting.

## Yours sincerely



## **Annex A: Delivery Milestones**

Deadline	Activity
06/08/2025	Inception Meeting to be held and Contact List to be provided.
06/08/2025	Delivery of one-to-one advice commence.
03/10/2025	50% of sampling visits completed
	25% of 1-1 technical visits and reports completed
07/11/2025	100% of sampling visits completed.
	50% of 1-1 technical visits and reports completed
05/12/2025	75% of the 1-1 technical visits and reports completed
23/01/2026	100% of all 1-1 technical visits and reports completed.
06/03/2026	Final claim submitted to Natural England (with all associated claim supporting documentation as per the FMM).



