

CONTRACT DETAILS

Package Order Number :	CWF-7-1-19/20
Supplier:	Ground Control
Issue Date:	01/04/2019
Framework Agreement Number:	Area 13 AD CWF
Programme of Works Reference Number/Date	1- 2019/20
Lot Name / Number :	CWF Lot 7
Package Order Completion Date (latest scheme start date prior to the <i>service period</i>)	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	X2, X19
	The service is	Landscape & Ecology
	The Additional Service Information is in	the task order
	The Service Manager is	██████████
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20 th April 2019 Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
Clause Z57:	The Performance Adjustment Schedule	will be provided for schemes identified on the task order as Large Schemes

OPTION C – TARGET COST (Target Price)

Schedule of Schemes (Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
A590 Greenodd Junction	██████████			28/10/2019	30/03/2020		Carnell Support Service Ltd Jointline Ltd HW Martin Traffic Management Ltd Huyton
A590 EDF Sizergh NIA 6771	██████████			28/10/2019	30/03/2020		
DF Cumbria/Durham	██████████			26/07/2019	30/08/2019		Interserve Construction Ltd HW Martin Traffic

Boundary						Management Ltd
DFF A66 Cockermouth Lamplugh			01/10/2019	31/03/2020		Interserve Construction Ltd HW Martin Traffic Management Ltd
A66 Countess Pillar			07/10/2019	25/10/2019		HW Martin Traffic Management Ltd
DFF A66 Troutbeck Layby Lscape			01/10/2019	31/03/2020		HW Martin Traffic Management Ltd
A595 / A66 Cumbria WCPP			03/06/2019	31/03/2020		HW Martin Traffic Management Ltd
DF Area 13 Species Rich Grass 19/20			13/01/2020	tbc		HW Martin Traffic Management Ltd
DF Morecambe Bay NIA Ph1 19/20			tbc	31/03/2020		HW Martin Traffic Management Ltd
TOTAL PACKAGE VALUE					£2,314,000.00	

Notes.

OPTION E – COST REIMBURSABLE

Rapid response works as described in the **CWF Framework Information** and as instructed by the *Service Manager*.

Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.

CONTRACT DOCUMENTS

Form of Package Order	<input checked="" type="checkbox"/>	Additional Service Information	<input checked="" type="checkbox"/>
Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

AUTHORISATION

Area 13 Service Manager

Signature:

ACCEPTANCE

Contractors Representative:

Signature: