

Atalian Servest AMK LImited

Sent via email

Department for Transport
Group Commercial Directorate
Great Minster House
Horseferry Road
London SW1P 4DR

Contract Agreement Number: TMIMB0032

11 April 2022

TMIMB0032 IMO Electrical Works Package 2022 - CONTRACT AWARD

On behalf of the Secretary of State for Transport, I am writing to accept your tender for Arthur McKay to undertake the IMO Electrical Works Package 2022
Feedback on your tender is at Annex A.

- 2. The form of contract to be let is under NEC4 Engineering and Construction Contract Option A.
- 3. Following a review of the contract, we feel it beneficial for both parties to include Option X2 of the NEC4 Option A contract in the agreement. Please see below description of the clause:

Option X2: Changes in the Law

X2.1 A change in the law of the country in which the Site is located is a compensation event if it occurs after the Contract Date. If the effect of a compensation event which is a change in the law is to reduce the total Defined Cost, the prices are reduced.

If you have any concerns about the inclusion of this clause, please let us know.

- 4. Please contact the Project Manager to arrange dates for this work to be undertaken and for the project kick-off meeting.
- 5. The Firm Price for this Contract is £213,403.98 exclusive of VAT.
- 6. You will be issued with a Purchase Order number for this contract which must be quoted on all invoices. An electronic copy of the invoice should be submitted to the Contract Manager for approval. Once approval is received the invoice can be submitted electronically to for payment.

Invoices received without the correct PO number will be returned to you and will delay receipt of payment.											
Please	sign	and	return	а	duplicate	of	this	letter	of	engagement	to
sincerel	y,										
,						•	ort				
•		•				IMC) Elec	trical V	Vork	s Package 20	22
d:					Da	te [.]					
	will dela Please sincerel thority of	Please sign sincerely, Comm thority of the cy confirm rece Contract Agree	will delay receipt of Please sign and sincerely, Commercia thority of the Secre by confirm receipt of the Contract Agreement	Please sign and return sincerely, Commercial Relation thority of the Secretary of oy confirm receipt of the above Contract Agreement No: TMI	will delay receipt of payment. Please sign and return a sincerely, Commercial Relationsh thority of the Secretary of States of the above leading contract Agreement No: TMIMBE	will delay receipt of payment. Please sign and return a duplicate sincerely, sincerely, Commercial Relationship Manage thority of the Secretary of State for Training your confirm receipt of the above letter for the Contract Agreement No: TMIMB0032	will delay receipt of payment. Please sign and return a duplicate of sincerely, sincerely, Commercial Relationship Manager, thority of the Secretary of State for Transpersy confirm receipt of the above letter for the IMC Contract Agreement No: TMIMB0032	Please sign and return a duplicate of this sincerely, Commercial Relationship Manager, thority of the Secretary of State for Transport by confirm receipt of the above letter for the IMO Electron Contract Agreement No: TMIMB0032	Please sign and return a duplicate of this letter sincerely, Commercial Relationship Manager, thority of the Secretary of State for Transport by confirm receipt of the above letter for the IMO Electrical V Contract Agreement No: TMIMB0032	Please sign and return a duplicate of this letter of sincerely, Commercial Relationship Manager, thority of the Secretary of State for Transport by confirm receipt of the above letter for the IMO Electrical Work Contract Agreement No: TMIMB0032	Please sign and return a duplicate of this letter of engagement sincerely, Commercial Relationship Manager, thority of the Secretary of State for Transport by confirm receipt of the above letter for the IMO Electrical Works Package 20 Contract Agreement No: TMIMB0032

Status:

Name:

Annex A



