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1. SUSTAINABILITY 

1.1.1. Sustainable development offers opportunities for both the Client and the 

Contractor. It provides a way to assess long-term challenges and opportunities 

and identify and manage risk.  For example, using resources efficiently reduces 

costs. Also a responsible attitude to local communities and the environment 

helps to maintain reputation and strong partnerships. Sustainable development 

drives continual improvement and looks for better ways of doing things.  

1.1.2. The Contractor supports the Client to deliver the aims and ambitions set out in 

Highways England’s Sustainable Development Strategy. 

1.1.3. The Contactor will ensure that sustainable development is embedded into its 

business decision-making processes and is considered at all levels of 

operations. 

1.1.3   All complaints or suggestions (either in written and verbal format) received by 

the Contractor linked to environmental, local community or social issues will be 

recorded electronically.  The Contractor demonstrates a system is in place to 

record and manage complaints and suggestions and general queries for 

environmental/sustainability information. This information will be reported to the 

Client on a quarterly basis.  

1.1.4. The Contractor participates in working groups with the aim of improving 

sustainable design and sustainable construction & maintenance. 

2. ENVIRONMENTAL 

2.1       General Requirements 

2.1.1. The Contractor supports the Client to deliver the aims and ambitions set out in 

Highways England’s Environment Strategy. 

2.1.2. In providing its service, the Contractor will: 

(1) Ensure that protecting and enhancing the environment is embedded into 

its business decision-making processes and is considered at all levels of 

operations, 

(2) Ensure the best practicable environmental outcomes across its activities, 

while working in the context of sustainable development and delivering 

value for money, 

(3) Consider the cumulative environmental impact of its activities across its 

network and identify holistic approaches to mitigate such impacts and 

improve environmental performance, 
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(4) Where appropriate, work with others to develop solutions that can 

provide increased environmental benefits over those that it can achieve 

alone, where this delivers value for money, 

(5) Calculate and consider the carbon impact of road projects and factor 

carbon into decisions, and seek to minimise carbon emissions and other 

greenhouse gases from its operations, 

(6) Develop approaches to the construction, maintenance and operation of 

the Client’s network that are consistent with the government's plans for 

a low carbon future, 

(7) Take opportunities to influence road users to reduce the greenhouse gas 

emissions from their journey choices. 

(8) The Contractor complies with statutory requirements and not in limitation 

thereof. The Contractor familiarises itself with the legislation which 

impacts upon its works and any approved codes of practice and guidance 

notes which are also applicable. 

2.1.3. The Contractor ensures that all work delivered by them and their Subcontractors 

is covered by proportionate and appropriate environmental assessment in line 

with the Client’s requirements and the Scope. Where potential adverse 

environmental effects are identified, the Contractor will consult with the Client’s 

environment team and seek advice before proceeding.   

2.1.4. All environmental/sustainability information passed onto the Contractor by the 

Client is made available to all Subcontractors employed by the Contractor on 

Client related projects.  Subcontractors are subject to regular basic 

environmental/sustainability awareness raising and training, 

(1) The Client has the right to employ an Environmental Clerk of Works to 

oversee the Contractor’s work where the circumstances require it. 

(2) Regulatory consents and other environmental consents and permissions 

are obtained as appropriate.  

(3) All environmental/planning consents are applied for by the relevant 

person/section to ensure that the environmental regulator has sufficient 

time to process the application and the application does not affect the 

relevant completion date. 

(4) The Contractor informs the Client of any environmental prosecutions by 

an environmental regulator and also report the number of category 1 and 

2 pollution incidents (as defined by the Environment Agency) resulting 

from both direct and indirect Investment Programme work.  
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(5) The Contractor will ensure waste management consignment notes and 

waste transfer notes are kept in line with the duty of care regulations and 

code of practice.  

(6) The Contractor will provide the volumes of waste reused, recycled, 

recovered and sent to landfill on sites to the Client on a quarterly basis.  

2.2. Environmental Management   

2.2.1. Contractor's environmental management system: 

(1) The Contractor operates an environmental management system which 

will comply with ISO 14001, 2015 or equivalent standard, before the end 

of the Mobilisation Period and will gain certification to ISO 14001 by a 

third-party accreditation body (accredited by UKAS or other body 

recognised by the Client) within one year of the end of the Mobilisation 

Period. This includes the operation of an environmental management 

system, and the development of a proactive culture of improving 

environmental and sustainability outcomes.  

(2) The Contractor provides details of its environmental management 

system, and these details will include a process for the identification and 

prioritisation of environmental and social impacts which prioritise the 

biggest risks from Contractor work.  A summary report will be provided 

to the Client outlining highest identified risks and what mechanisms the 

Contractor has in place to mitigate them.  

(3) The Contractor develops their environmental management system with 

other Community Partners to provide consistency of approach and 

interoperability, ensuring activities such as construction environmental 

management is consistent. 

(4) The Contractor interfaces and aligns their environmental management 

system with the Client’s environmental management systems, policies, 

procedures and requirements. 

(5) The environmental management system forms part of the Contractor’s 

Quality Plan as defined in Annex 16. 

2.2.2. Subcontractor's environmental management system: 

(1) The Contractor ensures that any Subcontractors which are working 

under his control or on sites where he is the principal contractor have a 

formal Subcontractors Environmental Management System which 

fulfils the requirements set out above, 

(2) The Contractor submits a copy of the Subcontractor management 

system to the Client prior to commencement of the relevant Works or 

subsequent appointment of the Subcontractor.  The Client has the right 
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to approve this system or to suggest changes and amendments prior to 

approval of the system. 

2.2.3. Action to rectify breaches: 

(1) If, in the opinion of the Client, the Contractor is Providing the Service in 

a manner which is not to its satisfaction or constitutes a breach of any 

of the requirements of: 

(a) any statutory legislation, 

(b) the Contractor’s environmental management system, or  

(c) the Subcontractor environmental management system, or 

(d) the Client's environmental management system 

the Client shall advise the Contractor accordingly by notice in writing. 

(2) Where the Contractor has been advised by the Client of a breach, the 

Contractor corrects the situation by the date specified by the Client.  

(3) The advice provided by the Client includes the Client's reasons for 

highlighting any breach and outline the steps required of the Contractor 

to rectify the said breach or failing in Providing the Service. 

2.2.4. Environmental culture: 

(1) The Contractor: 

(a) operates environmental awareness improvement schemes, and 

(b) participates in world environment day and associated initiatives. 

2.2.5. Environmental – exchange of information: 

(1) The Client provides information to the Contractor to enable the service 

to be performed in a manner compliant with the requirements outlined 

herein, 

(2) A copy of the Client's environmental policies, strategies, procedures 

and guidance notes are listed in Annex 3. 

(3) The Contractor provides information in a manner and form specified by 

the Client. 
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2.3. Environmental Expertise 

2.3.1. Environmental advice: 

(1) The Contractor retains, as part of the management structure, access to 

competent environmental advisers. The minimum requirements for the 

Contractor’s environmental adviser(s) will be: 

(a) degree in relevant discipline, 

(b) Associate Membership or higher of the Institute of 

Environmental Management and Assessment or similar 

relevant professional body, 

(c) a minimum of three years related experience as an 

Environmental Adviser, and 

(d) a good working knowledge of legislation, guidance and 

standards relevant to the proposed work. 

2.3.2. Environmental Inspections: 

(1) The Contractor ensures that it carries out a formal weekly site 

environmental inspection (as a minimum) and documents the findings 

of these inspections,   

(2) The Contractor ensures that competent persons carry out the 

inspections, 

(3) The Contractor notifies the Client in advance of the date of the 

inspection. The Client is entitled to participate in the inspections, 

(4) The Contractor provides the Client with a copy of the documentation 

produced by the Contractor following the inspections within one week 

following the inspection,   

(5) The Contractor takes effective actions to ensure that the matters 

identified in the inspections are effectively addressed.  

2.3.3. Environmental Incident investigation, reporting and follow-up: 

(1) The Client has the right to investigate any incidents wherever they may 

occur, 

(2) The Contractor provides the Client with unrestricted access at all 

reasonable times to the facilities, equipment, materials, employees and 

records of the Contractor and the Subcontractors for this purpose 
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(subject to any statutory or contractual obligation prohibiting this 

access), 

(3) The Contractor provides a copy all documents related to an incident to 

the Service Manager.  Any document that would otherwise fail to be 

disclosed by the Contractor to the Client may be withheld by the 

Contractor provided the Contractor’s legal advisor confirms to the 

Service Manager that the document is 

(a) a confidential communication between the Contractor and its 

legal advisor for the purposes of seeking or giving legal advice 

that the legal advisors would normally expect to be given legal 

privilege in the normal course of its business with the Contractor 

or 

(b) a confidential communication between the Contractor or its legal 

advisers and third party where the communication came into 

existence with the dominant purpose of being used in 

connection with contemplated, pending or actual litigation in 

adversarial proceedings (as opposed to investigations or fact 

finding inquiries). 

(4) On receipt of a notification of an incident the Contractor, in line with the 

Client’s standards, determines if a formal investigation is required, and 

if necessary follows the notification, investigation and reporting 

procedures as set out therein, 

(5) Nothing prevents the Contractor from carrying out its own investigation 

of an incident, and in such cases, the Contractor provides a copy of its 

completed incident report to the Client, 

(6) Investigations by the Contractor are undertaken by a competent person 

who has been trained in effective accident/incident investigation.  The 

investigation report provides information on the circumstances 

surrounding the accident/incident and any remedial measures to be 
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taken in order to prevent a recurrence.  Relevant photographs and 

statements are provided as an integral part of the investigation report, 

(7) Where the Contractor is compiling a draft incident report, the Contractor 

shall discuss the findings of a draft report with the Client prior to the 

production of the final draft of such a report, 

(8) The Contractor shall implement applicable recommendations arising 

from incident investigations. 

2.3.4. Incident statistics: 

(1)    The Contractor shall, if requested by the Client, supply detailed reports of 

accident and incident statistics to the Client in a format and at periods 

specified by the Client. 

2.3.5. Environmental management audit: 

(1) The Client has unrestricted access at all reasonable times to the 

premises, Equipment and/or Materials, Employees and records of the 

Contractor and the Subcontractor(s) (subject only to any statutory or 

contractual obligation prohibiting the disclosure of any such records by 

the Contractor) to audit any or all of the Contractor’s environmental 

management systems. 

(2) The Contractor shall implement all recommendations from such audits 

agreed by the Client within a timescale mutually agreed between the 

Client and the Contractor.  The Contractor shall include in all 

subcontracts rights of access for the Client as described herein. 

2.4. Environmental Management Plan 

2.4.1. Where the Contractor has been appointed principal contractor: 

(1) the Contractor prepares an environmental management plan (the EMP) in 

line with IAN 183/14 and submits it to the Service Manager no later than 6 

weeks following the Contract Date  

(2) the Contractor prepares an environmental management plan (the EMP) in 

line with IAN 183/14 and submits it to the Service Manager as instructed by 

the Service Manager for Task Orders.  

(3) The Contractor reviews and updates the EMP as necessary:  

• as needed to support delivery of the improvements identified in 
the implementation plans and, in any case, 

• on each anniversary of the Contract Date.  
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• as instructed in the Task Order. 

(4) The Contractor keeps a controlled copy of EMP available for inspection by 

the Client and his representatives (including the Service Manager) at all 

times. 

(5) The Service Manager notifies the Contractor if at any time he considers that 

the EMP 

• does not comply with the requirements of this contract or  

• is not capable of delivering the improvements identified in the 

implementation plans.  

Following such notification, the Contractor reviews the EMP and reports to 

the Service Manager setting out his proposed changes.  If the Service 

Manager accepts the proposals, the EMP is changed. 

2.4.2. Where the Contractor has not been appointed principal contractor the Contractor 

contributes to the preparation of the environmental management plan (the EMP) 

as requested the principal contractor.  

2.5. Particular requirements on Subcontractor’s 

2.5.1. The Contractor ensures that all subcontracts (at any stage of remoteness from 

the Client) contain requirements similar to this paragraph 

2.5.2.  The Contractor does not 

(1) appoint a Subcontractor or 

(2) allow a subcontractor to appoint a sub-subcontractor (at any stage of 

remoteness from the Client) 

until the Contractor has demonstrated to the Service Manager that the 

subcontract (at any stage of remoteness from the Client) complies with 

paragraph 2.1.1. 

2.6. Energy requirements 

2.6.1. The Contractor complies with the requirements of Procurement Policy Note 

07/14 entitled “Implementing Article 6 of the Energy Efficiency Directive (“PPN 

7/14”) and any related supplementary Procurement Policy Notes.”, 
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(a) in Providing the Services; and 

(b) ensures that any new products purchased by it for use partly or 

wholly in Providing the Service comply with the standard for 

products in Directive 2012/27/EU.  

(c) Demonstrates efficiency in resource use and maximisation of re-

use and recycling of materials to support the Client’s “circular 

economy” ambition as stated in the Client’s Sustainable 

Development Strategy 

(d) ensures that any new products purchased by a Subcontractor 

for use partly or wholly in the performance of its obligations 

under its subcontract complies with the standard for products in 

Directive 2012/27/EU  

(e) ensures that Subcontractors demonstrate to the Contractor how 

any new products purchased by the Subcontractor for use party 

or wholly in the performance of its obligations under a 

subcontract compiles with the requirements of PPN 7/14 and 

(f) includes requirements to the same effect in any subsubcontract 

(at any stage of remoteness from the Client). 

 

2.6.2. The Contractor demonstrates to the Service Manager how, through Providing 

the Services any new products purchased by the Contractor for use partially or 

wholly for the purpose of Providing the Services, complies with the requirements 

of Procurement Policy Note 07/14. 

2.7. Carbon Emissions 

2.7.1. The Contractor assesses the carbon emissions that have been generated in the 

delivery of the Services during the period using Highways England's Carbon 

Calculation Tool (CCT) and divides the total carbon emissions by the contract 

spend in the period to calculate the tonnes of carbon/£m spend.  

2.7.2. The Contractor assess the percentage reduction in carbon per £m spend every 

quarter 

3. SOCIAL SUSTAINABILITY 

3.1.     General Requirements 

3.1.1. The Contractor complies with instructions from the Client in the achievement of 

its equality, diversity and inclusion (EDI) objectives. The Client’s objectives 

embeds principles of equality, diversity and inclusion into all areas of its 
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business, driving real change in how it works with its customers and 

communities, its supply chain and its employees. 

3.1.2. The Contractor assists the Client in working collaboratively with its partners so 

that its workplaces are inclusive and the strategic road network is accessible 

and integrated for both its users and communities affected by works to the 

strategic road network. 

3.1.3. The Contractor prepares an Inclusion Action Plan in accordance with Annex 11 

and submits it for acceptance within 12 weeks of the starting date to demonstrate 

how it develops an iterative approach to supporting the Client in meeting its EDI 

objectives through the life of the contract.       

3.1.4. Following acceptance, the Contractor provides the Service Manager with a 

quarterly report of progress against the Inclusion Action Plan. 

3.1.5. The Contractor submits an Inclusion Action Plan to the Client for acceptance 

that 

• demonstrates how the requirements will passed down the supply chain, 

• it meets or evidences how the Contractor 

o ensures the working culture, practice and environment is inclusive, 

o considers and understand the diverse needs of customers and 
neighbouring communities, 

o holds itself and the supply chain to account in delivering the plan and 

o monitors and evidences year on year improvements 

and 

• meets the aims of the equality duties contained within the Discrimination Acts 
and Scope.  

3.1.6. The Inclusion Action Plan names an individual from the Contractor to act as the 

EDI lead to 

• be responsible for ensuring the implementation, on-going development of the 
Inclusion Action Plan, 

• ensure quarterly reports and information are provided as required, 

• facilitate continuous improvement reviews and 

• act as a single point of contact on all matters concerning EDI. 
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3.2. Inclusion Action Plan 

3.2.1. The Contractor owns and regularly monitors the Inclusion Action Plan actions.  

3.2.2. The Contractor progresses and evolves the plan in the light of new intelligence 

gathered throughout the life of the contract. 

3.2.3. The Inclusion Action Plan includes 

(1) The objectives – what the Contractor wants to achieve 

(2) Baseline position - where the Contractor is at the start of the contract 

(3) Action/task – what the Contractor is going to do towards meeting the 

objectives 

(4) When this will happen – when will the Contractor take the action 

specified above 

(5) Person responsible – the responsible individual for this action 

(6) Target position - what will success look like 

(7) Progress/actual outcome – to be completed on a quarterly basis for the 

Service Manager, summary information on the milestones reached or 

outcomes achieved for each objective. 

3.2.4. The Contractor supports the Service Manager to review the impact of the actions 

and ensures good practice is shared through relevant channels including the 

Supply Chain Portal Diversity Pages and Supplier Diversity Forum. 

3.3. Apprenticeships 

3.3.1. The Contractor appoints and delivers a number of new apprenticeships through 

this contract equating to the greater of:   

(1) one apprenticeship for every £5m of Price for the Services Provided to 

Date each financial year or 

(2) 2.5% of the total workforce on this contract in each financial year. 

3.3.2.  The Contractor ensures:  

(1) that the apprenticeships meet the approved apprenticeship standards, 

see https://www.gov.uk/government/collections/apprenticeship-

standards and any later revisions; and 

(2) any alternative graduate scheme has been approved as 

apprenticeships by the Institute of Apprenticeships. 

 3.6      Obligations 
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3.6.1.  The Contractor: 

(1) identifies the skills required to deliver the service 

(2) identifies the skills to be developed by apprentices to deliver the service 

(3) retains the apprentices during the period of the apprenticeships on 

Providing the Service unless agreed otherwise with the Service 

Manager; 

(4) takes reasonable steps to retain the apprentices once an apprentice 

has completed the apprenticeship on Providing the Services unless 

agreed otherwise with the Service Manager.  

3.6.2. The Contractor, in the mobilisation period, and at the end of each Financial Year 

makes an annual report and proposal for acceptance by the Service Manager: 

(1) recording the skills required to deliver the service identified under 

paragraph 3.6.1 and how any shortfall in the Contractor’s and 

subcontractors’ (at any stage of remoteness from the Client) staff skills 

will be met,  

(2) recording the skills to be developed by apprentices to deliver the works 

identified under section 3.6 and how that development will be met  

• identifying the retention and training of existing apprentices and 

• identifying the number and type of new apprenticeships to be 

commenced in the first or next Financial Year having regard to 

Transport Infrastructure Skills Strategy: building sustainable 

skills. 

3.6.3.  The Contractor amends the annual proposal in response to any comments from 

the Service Manager and resubmits the annual proposal for acceptance by the 

Service Manager.  Once the annual proposal has been accepted by the Service 

Manager, the Contractor complies with the annual proposal. 

3.6.4. The Contractor ensures that the Service Manager is able to identify all 

apprentices individually appointed under the requirements of this contract and 

provides a quarterly monitoring report to the Service Manager within five (5) 

working days of the start of each calendar month detailing performance against 
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the annual proposal in respect of each apprentice appointed under this contract 

including: 

(1) number of apprenticeship starts created in that month, 

(2) postcode of workplace, 

(3) gender (subject to the apprentices consent), 

(4) ethnicity (subject to the apprentices consent), 

(5) level of apprenticeship (1 – 8) in accordance with table 1 below, 

(6) category of apprenticeship, 

(7) planned apprenticeship finish date, 

(8) confirmation if the apprentice is still engaged on Providing the Services 

and  

(9) National Insurance number. 

3.6.5. The Contractor provides a quarterly monitoring report to the Service Manager 

within five (5) working days of the end of the quarter detailing: 

(1) performance in respect of the following for each apprentice  that was 

appointed and has completed the apprenticeship including 

• postcode of workplace, 

• gender (subject to the apprentices consent), 

• ethnicity (subject to the apprentices consent), 

• level of apprenticeship (1 – 8) in accordance with table 1, 

• category of apprenticeship, 

• apprenticeship completion date, 

• confirmation if the apprentice is still engaged on Providing the 

Services and 

• National Insurance number. 

(2) the total number of apprentices that have been appointed in compliance 

with this contract and the total number of apprentices that are retained 

to Provide the Services, 

(3) the total number of apprentices that have been appointed in compliance 

with this contract but are no longer used to Provide the Services and 
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(4) the total number of apprentices that have been appointed in compliance 

with this contract but are no longer employed by the Contractor or a 

subcontractor (at any stage of remoteness from the Client) . 

3.6.6.  The Contractor:  

(1) makes available to the Contractor’s and subcontractors’ (at any stage of 

remoteness from the Client) staff information about the Government's 

apprenticeship programme and wider skills opportunities and 

(2) uses reasonable endeavours to provide work experience placements for 

14 to 16 year olds, work experience placements for other ages, student 

sandwich/gap year placements and graduate placements in relation to 

this contract. 

 

 

Apprenticeship 
type 

National 
qualification 
level 

National qualification 
equivalent 

Higher education 
equivalent 

 Entry Entry level certificate  

 1 GCSE (grade D to G)  

Intermediate 2 GCSE (A* to C)  

Advanced 3 AS and A level NVQ 
level 3 

 

Higher 4 Certificate of Higher 
Education NVQ level 4 

Certificate of 
Higher Education 

Higher National 
Certificate 

 5 Higher National 
Diploma 

NVQ level 4 

Higher National 
Diploma 

Foundation Degree 

 6 NVQ level 4 Bachelor’s Degree 

 7 Postgraduate Diploma 

NVQ level 5 

Master’s Degree 

 8 NVQ level 5 PhD 
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4.    ECONOMIC 

4.1. Project Bank Accounts 

4.1.1. Use of Project Bank Accounts to pay the Contractor and the Contractor’s supply 

chain are a Cabinet Office and contractual requirement with significant effects 

on sustainability through better supply chain cash flow.  

4.1.2. The Contractor demonstrates that a Project Bank Account (PBA) is being 

operated effectively, with view only access enabled for Highways England and 

is being used to pay the supply chain promptly in accordance with the Highways 

England Fair Payment Charter. 

4.1.3. The supply chain outside of PBA is paid in accordance with the Highways 

England Fair Payment Charter and the conditions of this contract. 

4.1.4. If less than 5% of the Price for Services Provides to Date will be paid to 

subcontractors, the Contractor may propose to the Service Manager to not use 

a Project Bank Account. The proposal must include evidence that this condition 

will be met and detail how the supply chain will be paid in accordance with the 

Highways England Fair Payment Charter and the conditions of this contract.  

4.1.5. Payment is defined as cleared funds being available to the Supplier.  

4.1.6. Should the Contractor go into insolvency, the monies in the PBA account due 

for payment to the signed up supply chain is secure and can only be paid to 

them.  

4.1.7. The Contractor completes and submits to the Service Manager on a monthly 

basis: 

4.1.7.1. A fully populated Project Bank Account (PBA) Tracker (with the ‘Supplier 

Cumulative Totals’ tab up to date – including the assignment of SME 

categories against each Tier 2/3) 

4.1.7.2. Detailed Bank statements and payment runs (required to reconcile payment 

dates and amount to the application breakdown in the PBA Tracker (for PBA 

supply chain and non-PBA supply chain). Any data relating to other clients 
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should be redacted from your main account statement before submission) in 

.pdf format.  

4.1.7.3. All variances from the previous month are explained; and further information 

is submitted in response to any queries raised. 

4.1.8. The SME percentage is calculated from the full application value. 

4.1.9. Time in the PBA Tracker and Performance Indicator is measured in calendar 

days. 

4.1.10. The Client monitors the time it takes the Contractor to pay its supply chain 

(including Tier 2 and Tier 3+) through the PBA, following deposit of funds into 

the PBA. 

4.1.11. The related performance score is calculated when the majority of the funds have 

been deposited into the PBA by the Client that covers amount due to supply 

chain joined to the PBA. 

4.1.12. The Contractor ensures that all its supply chain sign a joining deed to be paid 

via the PBA. For any Subcontractor or contractor that declines to join the PBA 

(having been offered the opportunity) written evidence needs to be provided to 

the Service Manager detailing the reasons why it does not want to sign up. The 
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Client may at any time, contact that Tier 2 and 3 Contractor directly to improve 

their knowledge and understanding of the benefits of PBA’s. 

4.1.13. If any data/evidence is missing or still required (if not covered in the tracker) spot 

checks are undertaken directly by the Client with the supply chain (at various 

intervals) to verify that they are getting paid in a timely manner.  

4.1.14. The Client may carry out audits to assess the full extent of how supply chain 

payments are made. 

4.1.15. Where the Contractor transfers monies from the others accounts into the PBA 

this is stated on the bank statement.  

4.2. Small Medium Enterprises  

4.2.1. The Client has a target performance indicator to meet the Government target 

spending 25% budget through Small and Medium sized Enterprise (SME) 

through direct and indirect spend.  

4.2.2. SME is the Contractor, a Subcontractor, or a subcontractor to a Subcontractor 

that 

• is autonomous, 

• is a European Union enterprise not owned or controlled by a non-European 

Union parent company, 

• for a medium sized enterprise (medium class) employs fewer than 250 staff, 

has turnover no greater than 50 million Euros and does not have a balance 

sheet greater than 43 million Euros, 

• for a small sized enterprise (small class) employs fewer than 50 staff, has 

turnover no greater than 10 million Euros and does not have a balance sheet 

greater than 10 million Euros and 

• for a micro sized enterprise (micro class) employs fewer than 10 staff, has 

turnover no greater than 2 million Euros and does not have a balance sheet 

greater than 2 million Euros. 

4.2.3.  For each SME employed on this contract, the Contractor reports to the Service 

Manager each quarter from the starting date and at the end of the service period 

• the name of the SME, 

• the class of SME (medium, small or micro), 

• the value of the proportion of this contract the SME will be undertaking, 

• the monthly amounts paid to the SME in the quarter and 

• the aggregated value paid to the SME since the starting date. 



Area 4 Interim DSC   Scope  
Annex 27 Environmental Management & Sustainability 

 

 
AD Issue 5, Revision 4   February 2020 

Page 21 of 21 
 

4.2.4. The Contractor acknowledges that the Client may  

• publish the information supplied under 4.2.3, along with the names of the 

Contractor and this contract and 

• pass the information supplied under this section 4.2 to any Government 

Department who may then publish it along with the names of the SMEs, the 

Contractor and this contract. 

4.2.5. The Contractor ensures that any subcontract with an SME (at any stage of 

remoteness from the Client) contains  

• a term allowing the Client to publish the information supplied under 4.2.3. 

and 

• provisions to the same effect as this section 4.2.                     

 

  

 


