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for Education

CONTRACT FOR SEN FUTURES VALUE FOR MONEY FEASIBILITY STUDY
PROJECT REFERENCE NO: DFERPPU/2018/67

This Contract is dated
Parties

1)  The Secretary of State for Education whose Head Office is at Sanctuary Buildings,
Great Smith Street, LONDON, SW1P 3BT (“the Department”); and

2) Social Finance Limited, whose registered office is Tintagel House, 92 Albert
Embankment, London, SE1 7TY (“the Contractor”).

Recitals

The Contractor has agreed to undertake the Project on the terms and conditions set out in
this Contract. The Department's reference number for this Contract is DFERPPU/2018/67.

Commencement and Continuation

The Contractor shall commence the Project on the date the Contract was signed by the
Department (as above) and, subject to Schedule Three, Clause 10.1 shall complete the
Project on or before 31 October 2019.
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1. Interpretation

Contract Ref No: DFERPPU/2018/67

1.1 In this Contract the following words shall mean:-

“the Project”

“the Project Manager”

“the Contractor's Project
Manager’

“the Act and the Regulations”

“Affiliate”

“BPSS”
“Baseline Personnel Security
Standard”

(‘CC!I
“Common Criteria”

“CC P!l
“Certified Professional”

“CCsC”
“Certified Cyber Security
Consultancy”

"Commercially Sensitive
Information”

the project to be performed by the Contractor as
described in Schedule One;

means the Copyright Designs and Patents Act 1988

and the Copyright and Rights in Databases Regulations
1997;

in refation to a body corporate, any other entity which
directly or indirectly Controls, is Controlled by, or is
under direct or indirect common Control with, that body
corporate from time to time;

a level of security clearance described as
pre-employment checks in the National Vetting

Policy. Further Information can be found at:
https://www.gov.uk/qovernment/publications/governme
nt-baseline-personnel-security-standard;

the Common Criteria scheme provides assurance

that a developer’s claims about the security features of
their product are valid and have been independently
tested against recognised criteria;

is @ NCSC scheme in consultation with

government, industry and academia to address
growing need for specialists in the cyber security
profession and building a community of recognised
professionals in both the UK public and private
sectors. See website:
hitps.//www.ncsc.gov.uk/scheme/certified-professional:

is NCSC’s approach to assessing the services
provided by consultancies and confirming that they
meet NCSC's standards. This approach builds on the
strength of CLAS and certifies the competence of
suppliersto deliver a wide and complex range of cyber
security consultancy services to both the public and
private sectors. See website:
https://www.ncsc.gov.uk/scheme/certified-cyber-

consultancy;

information of a commercially sensitive nature relating
to the Contractor, its IPR or its business or which the
Contractor has indicated to the Department that, if
disclosed by the Department, would cause the
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"Confidential Information”

“Contracting Department"

"Contractor Personnel"

"Contractor Software"

“Control”

“Controller”
“Copyright”

“Copyright Work”

“CPA”

“Commercial Product Assurance”
[formerly called “CESG Product
Assurance”)

"Crown Body"

“Cyber Essentials”
“Cyber Essentials Plus”

Contract Ref No: DFERPPU/2018/67

Contractor significant commercial disadvantage or
material financial loss;

means all information which has been designated as
confidential by either party in writing or that ought to be
considered as confidential (however it is conveyed or
on whatever media it is stored) including but not limited
to information which relates to the business, affairs,
properties, assets, trading practices, services,
developments, trade secrets, Intellectual Property
Rights, know-how, personnel, customers and suppliers
of either party and commercially sensitive information
which may be regarded as the confidential information
of the disclosing party;

any contracting authority as defined in Regulation 5(2)
of the Public Contracts (Works, Services and Supply)
(Amendment) Regulations 2000 other than the
Department;

all employees, agents, consultants and contractors of
the Contractor and/or of any Sub-contractor;

software which is proprietary to the Contractor,
including software which is or will be used by the
Contractor for the purposes of providing the Services;

means that a person possesses, directly or indirectly,
the power to direct or cause the direction of the
management and policies of the other person (whether
through the ownership of voting shares, by contract or
otherwise) and "Controls" and "Controlled" shall be
interpreted accordingly;

take the meaning given in the GDPR;

means any and all copyright, design right (as defined
by the Act) and all other rights of a like nature which
may, during the course of this Contract, come into
existence in or in relation to any Work (or any part
thereof);

means any Work in which any Copyright subsists;

is an ‘information assurance scheme’ which

evaluates commercial off the shelf (COTS)

products and their developers against published
security standards. These CPA certified products

Can be used by government, the wider public sector
and industry. See website:
https://www.ncsc.qov.uk/scheme/commercial-product-
assurance-cpa;

any department, office or agency of the Crown;

Cyber Essentials is the government backed,

industry supported scheme to help organisations
protect themselves against common cyber-attacks.
Cyber Essentials and Cyber Essentials Plus are levels
within the scheme;
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“Data"

“Data Loss Event”

“Data Protection Impact
Assessment”

"Data Protection Legislation”

“Data Protection Officer”
"Data Subject”
“Data Subject Access Request”

"Department Confidential
Information"

"Department’s Data"
“Department’s Information”
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There are a number of certification bodies that can be
approached for further advice on the scheme; the link
below points to one of these providers
https://www.iasme.co.uk/apply-for-self-assessment/;

means all data, information, text, drawings, diagrams,
images or sound embodied in any electronic or tangible
medium, and which are supplied or in respect of which
access is granted to the Contractor by the Department
pursuant to this Contract, or which the Contractor is
required to generate under this Contract;

any event that resuits, or may result, in unauthorised
access to Personal Data held by the Contractor under
this Contract, and/or actual or potential loss and/or
destruction of Personal Data in breach of this Contract,
including any Personal Data Breach;

an assessment by the Controller of the
impact of the envisaged processing on the protection of
Personal Data;

(i) the GDPR, the LED and any applicable national
implementing Laws as amended from time to time (i)
the DPA 2018 [subject to Royal Assent] to the extent
that it relates to processing of personal data and
privacy; (iiii) all applicable Law about the processing of
personal data and privacy;

take the meaning given in the GDPR;
take the meaning given in the GDPR,;

a request made by, or on behalf of, a Data Subject in
accordance with rights granted pursuant to the Data
Protection Legislation to access their Personal Data;

all Personal Data and any information,

however it is conveyed, that relates to the business,
affairs, developments, trade secrets, know-how,
personnel, and suppliers of the Department, including
all IPRs, together with all information derived from any
of the above, and any other information clearly
designated as being confidential (whether or not it is
marked “confidential') or which ought reasonably be
considered to be confidential;

is any data or information owned or retained
in order to meet departmental business objectives and
tasks, including:

(a) the data, text, drawings, diagrams, images or
sounds (together with any database made up of any of
these) which are embodied in any electronic, magnetic,
optical or tangible media, and which are:

(i) supplied to the Contractor by or on behalf of the
Department; or
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“DfEl!
“Department”

“Department Security Standards”

“Digital Marketplace/GCloud”

“DPA 2018”
“Effective Date"

"Environmental Information
Regulations”

“FIPS 140-2"

"FOIA"

“GDPR”

“Good Industry Practice”
“Industry Good Practice”

“Good Industry Standard”
“Industry Good Standard”

HGSC" liG SCP”
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(ii) which the Contractor is required to
generate, process, store or transmit pursuant
to this Contract; or

(b) any Personal Data for which the Department is
the Controller;

means the Department for Education;

means the Department's security policy or any
standards, procedures, process or specification for
security that the Contractor is required to deliver,;

the Digital Marketplace is the online framework for
identifying and procuring cloud technology and people
for digital projects. Cloud services (e.g. web hosting or
IT Health checks) are on the G-Cloud framework;

Data Protection Act 2018;

the date on which this Contract is signed by both
parties;

the Environmental Information Regulations

2004 together with any guidance and/or codes of
practice issues by the Information Commissioner or
relevant Government Department in relation to such
regulations;

this is the Federal Information Processing Standard
(FIPS) Publication 140-2, (FIPS PUB 140-2), entitled
‘Security Requirements for Cryptographic Modules'.
This document is the de facto security standard used
for the accreditation of cryptographic modules;

the Freedom of Information Act 2000 and any
subordinate legislation made under this Act from time
to time together with any guidance and/or codes of
practice issued by the Information Commissioner or
relevant Government Department in relation to such
legislation;

the General Data Protection Regulation (Regulation
(EU) 2016/679);

means the exercise of that degree of skill, care,
prudence, efficiency, foresight and timeliness as would
be expected from a leading company within the
relevant industry or business sector;

means the implementation of products and

solutions, and the exercise of that degree of skill, care,
prudence, efficiency, foresight and timeliness as would
be expected from a leading company within the
relevant industry or business sector;

means the Government Security Classification Policy
which establishes the rules for classifying HMG
information. The policy is available at:
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“H MG”
IIICT“

"ICT Environment"
“Information”

“Intellectual Property Rights”

“ISO/IEC 27001” “ISO 27001”
“ISO/IEC 27002" “ISO 27002"

“IT Security Health Check
(ITSHC)”

“IT Health Check (ITHC)”
“Penetration Testing”

siLED”

"Malicious Software"

“Need-to-Know"

HNCSCﬂ

“OFFICIAL”
“OFFICIAL SENSITIVE”
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httos:/www.gov.uk/government/publications/governme
nt-security-classifications:

means Her Majesty’s Government;

means Information and Communications Technology
(ICT) used as an extended synonym for information
Technology (IT), used to describe the bringing together
of enabling technologies used to deliver the end-to-end
solution;

the Department’s System and the Contractor System;

has the meaning given under section 84 of the
Freedom of Information Act 2000;

means patents, trade marks, service marks, design
(rights whether registerable or otherwise), applications
for any of the foregoing, know-how, rights protecting
databases, trade or business names and other similar
rights or obligations whether registerable or not in any
country (including but not limited to the United
Kingdom);

is the International Standard describing the Code of
Practice for Information Security Controls;

is the International Standard describing the Code of
Practice for Information Security Controls;

means an assessment to identify risks and
vulnerabilities in systems, applications and
networks which may compromise the
confidentiality, integrity or availability of information
held on the IT system;

Law Enforcement Directive (Directive (EU) 2016/680);

any software program or code intended to destroy,
interfere with, corrupt, or cause undesired effects on
program files, data or other information, executable
code or application software macros, whether or not its
operation is immediate or delayed, and whether the
malicious software is introduced wilfully, negligently or
without knowledge of its existence;

the Need-to-Know principle is employed within HMG to
limit the distribution of classified information to those
people with a clear ‘need to know’ in order to carry out
their duties;

The National Cyber Security Centre (NCSC) formerly
CESG Is the UK government’s National Technical
Authority for Information Assurance. The NCSC
website is hitp:/www.ncsc.qov.uk:

the term ‘OFFICIAL' is used to describe the
baseline level of ‘security classification’ described
within the Government Security Classification Policy
(GSCP) which details the level of protection
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“Original Copyright Work”

"Personal Data"
“Personal Data Breach”
“Processor”

“Protective Measures”

“Regulatory Bodies”

"Request for Information”

“Secure Sanitisation”

“Security and Information Risk
Advisor”
“CCP SIRA"
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to be afforded to information by HMG, for all routine
public sector business, operations and

services.

the ‘OFFICIAL-SENSITIVE’ caveat is used to

identify a limited subset of OFFICIAL information

that could have more damaging consequences (for
individuals, an organisation or government generally) if
it were lost, stolen or published in the media, as
described in the Government Security Classification
Policy;

means the first Copyright Work created in whatever
form;

take the meaning given in the GDPR;
take the meaning given in the GDPR;
take the meaning given in the GDPR;

appropriate technical and organisational measures
which may include: pseudonymising and encrypting
Personal Data, ensuring confidentiality, integrity,
availability and resilience of systems and services,
ensuring that availability of and access to Personal
Data can be restored in a timely manner after an
incident, and regularly assessing and evaluating the
effectiveness of the such measures adopted by it;

those government departments and regulatory,
statutory and other entities, committees and bodies
which, whether under statute, rules, regulations, codes
of practice or otherwise, are entitled to regulate,
investigate, or influence the matters dealt with in this
Contract or any other affairs of the Department and
"Regulatory Body" shall be construed accordingly;

a request for information or an apparent request under
the Code of Practice on Access to Government
Information, FOIA or the Environmental Information
Regulations;

Secure sanitisation is the process of treating data
held on storage media to reduce the likelihood of
retrieval and reconstruction to an acceptable level.
Some forms of sanitisation will allow you to re-use the
media unuseable. Secure sanitisation was previously
covered by “Information Assurance Standard No.5 —
Secure Sanitisation” (“1S5") issued by the former
CESG. Guidance can be found at:
https://www.ncsc.gov.uk/quidance/secure-sanitisation-
storage-media;

The disposal of physical documents and hardcopy
materials advice can be found at:
hitps://www.cphi.qov.uk/secure-destruction:

the Security and Information Risk Advisor (SIRA)
is a role defined under the NCSC Certified
Professional (CCP) Scheme. See also:
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“SIRA”

“SPF”
“HMG Security Policy Framework”

"Staff Vetting Procedures"”

“Sub-Contractor”

“Sub-processor”

"Third Party Software"

“Work”

“Working Day"
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https://www.ncsc.gov.uk/articles/about-certified-
professional-scheme;

This is the definitive HMG Security Policy which
describes the expectations of the Cabinet Secretary
and Government’s Official Committee on Security on
how HMG organisations and third parties handling
HMG information and other assets will apply protective
security to ensure HMG can function effectively,
efficiently and securely.
hitps://www.gov.uk/government/publications/security-
policy-framework;

the Department's procedures and departmental policies
for the vetting of personnel whose role will involve the
handling of information of a sensitive or confidential
nature or the handling of information which is subject to
any relevant security measures, including, but not
limited to, the provisions of the Official Secrets Act
1911 to 1989;

the third party with whom the Contractor enters into a
Sub-contract or its servants or agents and any third party
with whom that third party enters into a Sub-contract or
its servants or agents;

any third Party appointed to process Personal Data on
behalf of the Contractor related to this Contract;

software which is proprietary to any third party [other
than an Affiliate of the Contractor] which is or will be
used by the Contractor for the purposes of providing
the Services, and

means any and all works including but not limited to
literary, dramatic, musical or artistic works, sound
recordings, films, broadcasts or cable programmes,
typographical arrangements and designs (as the same
are defined in the Act) which are created from time to
time during the course of this Contract by the
Contractor or by or together with others at the
Contractor’s request or on its behalf and where such
works directly relate to or are created in respect of the
performance of this Contract or any part of it;

any day other than a Saturday, Sunday or public
holiday in England and Wales.

1.2 References to “Contract” mean this contract (and include the Schedules).
References to “Clauses” and “Schedules” mean clauses of and schedules to this
Contract. The provisions of the Schedules shall be binding on the parties as if set out

in full in this Contract.

1.3 Reference to the singular include the plural and vice versa and references to any
gender include both genders. References to a person include any individual, firm,
unincorporated association or body corporate.
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SCHEDULE ONE
1 BACKGROUND

14.6% of the school population in England are identified as having SEN, with 2.9% having
complex or high-level needs.” Outcomes for these pupils are poor: there is a wide gap in the
headline attainment indicators between those with and those without SEN at all key stages?,
and pupils with SEN are significantly more likely to be excluded from school?, to be NEET?,
and to realise worse labour market outcomes than those without SEN®. However, there is
currently little evidence to indicate why this is the case or how outcomes vary with different
types of provision.

This lack of evidence is directly linked to a further evidence gap around the value for money
of provision for pupils with SEN. The costs of provision for those with SEN can vary greatly,
and yet we do not currently have robust evidence to help us assess whether or how spend is
related to particular outcomes, or whether certain types of provision are better than others in
supporting pupils with SEN.

SEN Futures, a multi-faceted programme of research recently launched by the Department,
will aim to improve the evidence base around children and young people with SEN in
England. A proposed value for money (VIM) study represents one strand of the SEN Futures
programme. |f commissioned, this work would seek to:

» Provide information on the cost difference between a mainstream placement and
placements in other types of SEN setting for pupils with Education, Health and Care
(EHC) plans®, for a given type of SEN.

¢ Determine the extent to which the outcomes of pupils with EHC plans depend on type of
setting attended, once type of SEN, demographic characteristics and other relevant
factors have been controlled for.

» Compare the costs and pupil outcomes associated with different types of provision in
order to make an assessment of the relative value for money offered by different types of
SEN setting.

There are, however, a number of uncertainties regarding the extent to which these aims can
be achieved. The information that it will be possible to obtain for each of the elements above
will ultimately determine the form and design of any potential value for money study, with

future research on this strand of SEN Futures dependent on whether it is possible to assess

1 https./iwww.gov.ul/government/statistics/special-educational-needs-in-england-january-2018

2 Source: National curriculum assessments; key stage 2, 2017 (revised) https://www.gov.uk/government/siatistics/national-
curriculum-assessments-key-stage-2-2017-revised Revised GCSE and equivalent results in England: 2016 to

201 7https:l.-'www.gov.uk/govemmenUstatistics/revised-gcse—and-equivalent—results-in-england-zo 16-t0-2017

3 Source: Permanent and fixed-period exclusions in England: 2015 to 2016

htips://www.gov. uk/govemment/statistics/permanent-and-fixed-period-exclusions-in-angland-2015-to-2016

4 Source: Destinations of KS4 and KS5 pupils: 2016https://www.gov.uk/govemment/statistics/destinations-of-ks4-and-ks5-
pupils-2016

5 Source: hitps:/iww. gov. uk/government/uploads/system/uploads/attachment_data/file/730977/FSM_and SEND outcomes-
statistics.pdf

6 Where historical data is used, this will also include pupils with statements of SEN
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value for money robustly.

The Department has therefore procured this feasibility study to provide information on a
range of questions related to assessing the value for money offered by different types of
SEN setting. The primary output for this feasibility study is a set of recommendations to
inform the design of a potential future value for money study by the Department.

2 AlM

The Contractor shall use all reasonable endeavours to achieve the following aims:

¢ Determine whether such a value for money study is feasible given the quality,
availability, and validity of data on setting type, outcomes, and cost,

* Understand what needs to be done to gather and analyse the data required for such
a study, including cost data at local authority level and what method might be
employed to do this,

» Provide recommendations for potential risks and challenges in conducting such a
study,

» Determine the most applicable approach for conducting the Value for Money study
given the available data.

3 OBJECTIVES

The Contractor shall use all reasonable endeavours to achieve the following objectives:

e Map out the method by which cost information can be collected from local authorities
and settings, the level of detail at which it will be possible to collect data and the
limitations of available data,

* Detail the data available for determining the causal effect of SEN setting type on
pupil outcomes, how this relationship could be estimated and monetised and the
pupit outcomes it will be possible to do this for,

» Outline the most applicable approach for comparing costs and pupil outcomes to
determine the value for money of school-age and post-16 settings to pupils with EHC

plans.
4 TASKS
SCHEDULE OF WORK
Task | Completed by
Stage 1- Fieldwork with LAs and setting types
Project Kick-off

June
15th
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— June
15th
Case Studies
I 15t
15th
June July
15th 31st
— Sept
Bolh
Local Authorities
(W oy e v e
31st
31st
] et s
31st 30t
Sept
- ¥
Settings
— June
15th
7 o
31st
—— /// 15t
15th
— July
31st
Sept
. Ser
Stage two: Review of available evidence and data sources
Data landscape
June
1 51h
June

1 51h

June July Sept

15 31st 30"
July
31st
Outcomes analysis
15t 31st 3ot
30th

ViM options
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Sept
30th

Sept
Soth

Outputs

July
31st

Sept
Soth

Sept
301h

5 METHODOLOGY

e Initial project scoping:

o}

©

e}

Agree and confirm key project objectives, proposed project methodology,
existing work in this area, key outputs and deadlines,

Review and amend the Contractor’s proposed case-study materials and
approach as per the agreed scope of the project

Field work with LAs and settings types:

Undertake [ v orkshops with LAs to understand how
they manage and store their SEN finance and EHCP data, including pain
point and opportunities for improvement,

During these case study workshops, identify cost information on SEN settings
and individuals; create local stakeholder map of holders and creators of cost
information; understand whether costs are defined consistently across LAs
and settings,

Create a typology of different LAs which will inform the typical challenges and
data quality issues that different authorities are likely to face,

Create, issue and process responses from an online survey issued to 152
upper-tier authorities regarding the information LAs hold on the cost of
different types of SEN provision for pupils with EHC plans, its limitations, and
whether the cost is defined consistently across the LAs and settings,

Carry out telephone interviews with LAs to understand in detail more specific
issues, differences and trends highlighted by the survey regarding cost by
type of SEN provision for pupils with EHCPs, how data on cost and individual
plans is captured, stored and used,

Carry out telephone interviews with SEN provision settings to design a survey
that can be issued to all settings in in case study LAs,
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o Create, issue and process responses from an online survey issued to all
settings in the LA that have taken part in the 8 case studies, to understand
the feasibility of collecting per-pupil cost data by type of need, and whether
cost is defined consistently across LA and setting types;

¢ Review available evidence and data sources to determine which outcome measures
are best fit for undertaking the value for money assessment:

o Running in parallel to the field work, conduct a review of academic and
government literature; describe and test methods for estimating the effects of
different types of setting and different provision spend on pupil outcomes
controlling for cofounding factors (to be identified in the research),

o Review existing literature and methodologies on VFM analysis and test their
ability to explain the relationship between SEN settings and pupil outcomes;
identify data limitations; identify characteristics that allow outcomes to be
monetised,

* Building on the findings of the field work phase and outcomes analyses, review
methodologies for creating an appropriate Value for Money measure for settings that
combines the outcomes data with relative cost, and recommend the most appropriate
approach for undertaking the SEN Futures Value for Money study.

6. STAFFING

Department for Education:

Social Finance Limited;

7 STEERING COMMITTEE

The Project Manager shall set up a Steering Committee for the Project, consisting of
representatives from the Department, the Contractor, and any other key organisations whom
the project will impact on, to be agreed between the parties. The function of the Steering
Committee shall be to review the scope and direction of the Project against its aims and
objectives, monitor progress and efficiency, and assess, manage and review expected
impact and use of the findings from the Project against an agreed Project Communication
Plan, through the standard Department Communication Plan Template. The Committee shall
meet at times and dates agreed by the parties, or in the absence of agreement, specified by
the Department. The Contractor’s representatives on the Steering Committee shall report
their views on the progress of the Project to the Steering Commiittee in writing if requested
by the Department. The Contractor’s representatives on the Steering Committee shall attend
all meetings of the Steering Committee unless otherwise agreed by the Department.

8. RISK MANAGEMENT

| Risk | Likelihood [ Impact | Mitigating actions
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LR ELE

9 DATA COLLECTION

The Department seeks to minimise the burdens on Schools, Children’s Services and Local
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Authorities (LAs) taking part in surveys.

When assessing the relative merits of data collection methods the following issues should be
considered;

only data essential to the project shall be collected;

data should be collected electronically where appropriate/preferred;
questionnaires should be pre-populated wherever possible and appropriate;
schools must be given at least four working weeks to respond to the exercise from
the date they receive the request; and

. LAs should receive at least two weeks, unless they need to approach schools in
which case they too should receive 4 weeks to respond;

The Contractor shall clear any data collection tools with the Department before engaging in
field work.

The Contractor shall check with the Department whether any of the information that they are
requesting can be provided centrally from information already held.

10. CONSENT ARRANGEMENTS

The Department and the contractor shall agree in advance of any survey activity taking place
the consent arrangements that shall apply for each of the participant groups. All participants
should be informed of the purpose of the research, that the Contractor is acting on behalf of
the Department and that they have the option to refuse to participate (opt out). Contact
details should be provided including a contact person at the Department. Children who are
16 or over will usually be able to give their own consent but even where this is so, the
Contractor, in consultation with the Department, should consider whether it is also
appropriate for parents, guardians or other appropriate gatekeepers (e.g. schools, Local
Authorities) to be informed when a child has been invited to participate in research.

11. PROJECT COMMUNICATION PLAN

The Contractor shall work with the Project Manager and Steering Group to agree the content
of the Project Communication Plan on the standard Department Communication Plan
Template at the start of the Project, and to review and update at agreed key points in the
Project and at the close of the Project. The Communication Plan shall set out the key
audiences for the Project, all outputs intended for publication from the Project, the likely
impact of each output, and dissemination plans to facilitate effective use by the key
audiences.

End of Schedule One

Page 15 of 43



Contract Ref No: DFERPFPU/2018/67

SCHEDULE TWO
1 Eligible expenditure

1.1 The Department shall reimburse the Contractor for expenditure incurred for
the purpose of the Project, provided that:

(a) the expenditure falls within the heading and limits in the Table below,
and

(b) the expenditure is incurred, and claims are made, in accordance with
this Contract.

Table (see detail in Schedule 1)

Task Date of Payment
June 15 July 31 Sept 30

Stage 1- Fieldwork with LAs and setting types
Project Kick-off

1I

Case Studies

|

L_ocal Authorities

|

Settings
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' Stage two: Review of available evidence and data sources

Data landscape

Outcomes analysis

VIM options i
Qutputs

l I
Totals ;
Total paid at each milestone I N N

Expenditure for the financial year 2019-2020 shall not exceed £64,746 exclusive of VAT.

Total Project expenditure shall not exceed £64,746 exciusive of VAT,

2

The allocation of funds in the Table may not be altered except with the prior written
consent of the Department.

The Contractor shall maintain full and accurate accounts for the Project against the
expenditure headings in the Table. Such accounts shall be retained for at least &
years after the end of the financial year in which the last payment was made under
this Contract. Input and output VAT shall be included as separate items in such
accounts.

The Contractor shall permit duly authorised staff or agents of the Department or the
National Audit Office to examine the accounts at any reasonable time and shall
furnish oral or written explanations of the accounts if required. The Department
reserves the right to have such staff or agents carry out examinations into the
economy, efficiency and effectiveness with which the Contractor has used the
Department's resources in the performance of this Contract.

Invoices shall be submitted on the invoice dates specified in the Table, be detailed
against the task headings set out in the Table and must quote the Department’s
Order Number. The Purchase order reference number shall be provided by the
department when both parties have signed the paperwork. The Contractor or his
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or her nominated representative or accountant shall certify on the invoice that the
amounts claimed were expended wholly and necessarily by the Contractor on the
Projects in accordance with the Contract and that the invoice does not include any
costs being claimed from any other body or individual or from the Department within
the terms of another contract.

Invoices shall be sent to the
and/or by
email to Invoices submitted by email must be

in PDF format, with one PDF file per invoice including any supporting documentation
in the same file. Multiple invoices may be submitted in a single email but each invoice
must be in a separate PDF file. The Department undertakes to pay correctly
submitted invoices within 10 days of receipt. The Department is obliged to pay
invoices within 30 days of receipt from the day of physical or electronic arrival at the
nominated address of the Department. Any correctly submitted invoices that are not
paid within 30 days may be subject to the provisions of the Late Payment of
Commercial Debt (Interest) Act 1998. A correct invoice is one that: is delivered in
timing in accordance with the contract; is for the correct sum; in respect of
goods/services supplied or delivered to the required quality (or are expected to be at
the required quality); includes the date, supplier name, contact details and bank
details; quotes the relevant purchase order/contract reference and has been
delivered to the nominated address. If any problems arise, contact the Department's
Project Manager. The Department aims to reply to complaints within 10 working
days. The Department shall not be responsible for any delay in payment caused by
incomplete or illegible invoices.

The Contractor shall have regard to the need for economy in all expenditure. Where
any expenditure in an invoice, in the Department’s reasonable opinion, is excessive
having due regard to the purpose for which it was incurred, the Department shali only
be liable to reimburse so much (if any) of the expenditure disallowed as, in the
Department's reasonable opinion after consultation with the Contractor, would
reasonably have been required for that purpose.

If this Contract is terminated by the Department due to the Contractor's insolvency or
default at any time before completion of the Projects, the Department shall only be
liable under paragraph 1 to reimburse eligible payments made by, or due to, the
Contractor before the date of termination.

On completion of the Project or on termination of this Contract, the Contractor shall
promptly draw-up a final invoice, which shall cover all outstanding expenditure
incurred for the Project. The final invoice shall be submitted not later than 30 days
after the date of completion of the Projects.

The Department shall not be obliged to pay the final invoice until the Contractor has
carried out all the elements of the Projects specified as in Schedule 1.

it shall be the responsibility of the Contractor to ensure that the final invoice covers
all outstanding expenditure for which reimbursement may be claimed. Provided that
all previous invoices have been duly paid, on due payment of the final invoice by the
Department all amounts due to be reimbursed under this Contract shall be deemed
to have been paid and the Department shall have no further liability to make
reimbursement of any kind.

End of Schedule Two
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SCHEDULE THREE

Contractor's Obligations

1.1,

1.2.

1.3.

1.4.

The Contractor shall promptly and efficiently complete the Project in
accordance with the provisions set out in Schedule One.

The Contractor shall comply with the accounting and information
provisions of Schedule Two.

The Contractor shall comply with all statutory provisions including all
prior and subsequent enactments, amendments and substitutions
relating to that provision and to any regulations made under it.

The Contractor shall inform the Department immediately if it is
experiencing any difficulties in meeting its contractual obligations.

Department's Obligations

2.1.

The Department will comply with the payment provisions of Schedule
Two provided that the Department has received full and accurate
information and documentation as required by Schedule Two to be
submitted by the Contractor for work completed to the satisfaction of
the Department.

Changes to the Department's Requirements

3.1.  The Department shall notify the Contractor of any material change to
the Department’s requirement under this Contract.

32.  The Contractor shall use its best endeavours to accommodate any
changes to the needs and requirements of the Department provided
that it shall be entitled to payment for any additional costs it incurs as a
result of any such changes. The amount of such additional costs to be
agreed between the parties in writing.

Management

41.  The Contractor shall promptly comply with all reasonable requests or
directions of the Project Manager in respect of the Services.

42.  The Contractor shall address any enquiries about procedural or

contractual matters in writing fo the Project Manager. Any
correspondence relating to this Contract shall quote the reference
number set out in the Recitals to this Contract.

Contractor's Employees and Sub-Contractors

5.1 Where the Contractor enters into a contract with a supplier or
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9.3,

5.4.

5.5.

5.6.

5.7.
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contractor for the purpose of performing its obligations under the
Contract (the “Sub-contractor”) it shall ensure prompt payment in
accordance with this clause 5.1. Unless otherwise agreed by the
Department in writing, the Contractor shall ensure that any contract
requiring payment to a Sub-contractor shall provide for undisputed
sums due to the Sub-contractor to be made within a specified period
from the receipt of a valid invoice not exceeding:

51.1 10 days, where the Sub-contractor is an SME; or

5.1.2 30 days either, where the sub-contractor is not an SME, or
both the Contractor and the Sub-contractor are SMEs,

The Contractor shall comply with such terms and shall provide, at the
Department’s request, sufficient evidence to demonstrate compliance.

The Department shall be entitled to withhold payment due under clause
5.1 for so long as the Contractor, in the Department’s reasonable
opinion, has failed to comply with its obligations to pay any Sub-
contractors promptly in accordance with clause 5.1. For the avoidance
of doubt the Department shall not be liable to pay any interest or
penalty in withholding such payment.

The Contractor shall immediately notify the Department if they have
any concerns regarding the propriety of any of its sub-contractors in
respect of work/services rendered in connection with this Contract.

The Contractor, its employees and sub-contractors (or their
employees), whilst on Departmental premises, shall comply with such
rules, regulations and requirements (including those relating to security
arrangements) as may be in force from time to time.

The Contractor shall ensure the security of all the Property whilst in its
possession, during the supply of the Project, in accordance with the
Department’s reasonable security requirements as required from time
to time.

If the Department notifies the Contractor that it considers that an
employee or sub-contractor is not appropriately qualified or trained to
perform the Project or otherwise is not performing the Project in
accordance with this Contract, then the Contractor shall, as soon as is
reasonably practicable, take all such steps as the Department
considers necessary to remedy the situation or, if so required by the
Department, shall remove the said employee or sub-contractor from
performing the Project and shall provide a suitable replacement (at no
cost to the Department).

The Contractor shall take all reasonable steps to avoid changes of

employees or sub-contractors assigned to and accepted to perform the
Project under the Contract except whenever changes are unavoidable
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or of a temporary nature. The Contractor shall give at least four week’s
written notice to the Project Manager of proposals to change key
employees or sub-contractors

Ownership of Intellectual Property Rights, Copyright & Licence to the
Department

6.1.

6.2.

6.3

Ownership of Intellectual Property Rights including Copyright, in any
guidance, specifications, instructions, toolkits, plans, data, drawings,
databases, patents, patterns, models ,designs or other materials
prepared by or for the Contractor on behalf of the Department for
use, or intended use, in relation to the perfformance by the Contractor
of its obligations under the Contract shall belong to the Contractor

The Contractor hereby grants to the Department a non-exclusive
license without payment of royalty or other sum by the Department in
the Copyright to:

6.2.1 to do and authorise others to do any and all acts restricted by
the Act as amended from time to time or replaced in whole or
part by any statute or other legal means in respect of any
Copyright Work in the United Kingdom and in ali other territories
in the world for the full period of time during which the Copyright
subsists; and

6.2.2 to exercise all rights of a similar nature as those described in
Clause
6.2.1 above which may be conferred in respect of any Copyright
Work by the laws from time to time in all other parts of the world

The Contractor now undertakes to the Department as follows:

6.3.1 not to assign in whole or in part the legal or beneficial title in any
Copyright to any person, firm or company without the prior
written consent of the Department the granting of which consent
shall be at its absolute discretion.

6.3.2 to procure that the Contractor is entitled both legally and
beneficially to all Copyright.

6.3.3 to record or procure the recording on each and every Copyright
Work the name of the author or authors and the date on which it
was created and retain safely in its possession throughout the
duration of the Copyright all Original Copyright Works.

6.3.4 in respect of the Original Copyright Works to:

6.3.5 supply copies on request to the Department the reasonable
costs in respect of which the Department will pay; and

6.3.6 allow inspection by an authorised representative of the
Department on receiving reasonable wriiten notice;

6.3.7 to take all necessary steps and use its best endeavours to
prevent the infringement of the Copyright by any person, firm or
company which shall include an obligation on the part of the
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Contractor to commence and prosecute legal proceedings for
any threatened or actual infringement where there is a
reasonable chance of success and account to the Department
after the deduction of all legal expenses incurred in any such
proceedings for one half of all damages paid whether by order,
settlement or otherwise.

6.3.8 to waive or procure the waiver of any and all moral rights (as
created by chapter |V of the Act) of authors of all Copyright
Works be waived; and

6.3.9 not to demand and to procure that where any further licences
are granted by the Contractor otherwise than to the Department
the Licensees thereof do not demand any payment in whatever
form and from any person, firm or company directly or indirectly
for the undertaking of any of the acts restricted by the Copyright
(as defined in section 16 of the Act) in relation to any Copyright
Work except in so far as any demand or payment received
represents only the reasonable costs which might normally be
incurred in respect of such an act.

The Contractor now warrants to the Department that all Works:

6.4.1 will not infringe in whole or in part any copyright or like right or
any other intellectual property right of any other person
(wheresoever) and agrees to indemnify and hold harmiess the
Department against any and all claims, demands, proceedings,
damages, expenses and losses including any of a consequential
nature arising directly or indirectly out of any act of the
Department in relation to any Work, where such act is or is
alleged to be an infringement of a third party’s copyright or like
right or other intellectual property rights (wheresoever).

The warranty and indemnity contained in Clause 6.4.1 above shall
survive the termination of this Contract and shall exist for the life of the
Copyright.

Data Protection Act

7.1.

7.2.

7.3.

The Parties acknowledge that for the purposes of the Data Protection

Legislation, the Department is the Controller and the Contractor is the

Processor. The only processing that the Contractor is authorised to do
is listed in Schedule 4 by the Department and may not be determined

by the Contractor.

The Contractor shall notify the Department immediately if it considers
that any of the Department's instructions infringe the Data Protection
Legislation.

The Contractor shall provide all reasonable assistance to the
Department in the preparation of any Data Protection Impact
Assessment prior to commencing any processing. Such assistance
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may, at the discretion of the Department, include:

(@)
(b)
(c)
(d)

a systematic description of the envisaged processing operations
and the purpose of the processing;

an assessment of the necessity and proportionality of the
processing operations in relation to the Services;

an assessment of the risks to the rights and freedoms of Data
Subjects; and

the measures envisaged to address the risks, including
safeguards, security measures and mechanisms to ensure the
protection of Personal Data.

The Contractor shall, in relation to any Personal Data processed in
connection with its obligations under this Contract:

(a)

(b)

(c)

(d)

process that Personal Data only in accordance with Schedule 4,

unless the Contractor is required to do otherwise by Law. If it is

so required the Contractor shall promptly notify the Department
before processing the Personal Data unless prohibited by Law;
ensure that it has in place Protective Measures, which have
been reviewed and approved by the Department as appropriate
to protect against a Data Loss Event having taken account of
the:

(i) nature of the data to be protected;

(ii) harm that might result from a Data Loss Event;

(i)  state of technological development; and

(iv)  cost of implementing any measures;

ensure that :

(i) the Contractor Personnel do not process Personal Data
except in accordance with this Contract (and in particular
Schedule 4);

(ii} it takes all reasonable steps to ensure the reliability and
integrity of any Contractor Personnel who have access to
the Personal Data and ensure that they:

(A)  are aware of and comply with the Contractor's duties
under this clause;

(B) are subject to appropriate confidentiality undertakings
with the Contractor or any Sub-processor;

(C) are informed of the confidential nature of the Personal
Data and do not publish, disclose or divulge any of the
Personal Data to any third Party unless directed in writing
to do so by the Department or as otherwise permitted by
this Contract; and

(D)  have undergone adequate training in the use, care,
protection and handling of Personal Data; and

not transfer Personal Data outside of the EU unless the prior

written consent of the Department has been obtained and the

following conditions are fulfilled:

()] the Department or the Contractor has provided
appropriate safeguards in relation to the transfer (whether
in accordance with GDPR Article 46 or LED Article 37) as
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determined by the Department;

(i} the Data Subject has enforceable rights and effective
legal remedies:

(i) the Contractor complies with its obligations under the
Data Protection Legislation by providing an adequate
level of protection to any Personai Data that is transferred
(or, if it is not so bound, uses its best endeavours to assist
the Department in meeting its obligations); and

(iv)  the Contractor complies with any reasonable instructions
notified to it in advance by the Department with respect to
the processing of the Personal Data:

(e)  atthe written direction of the Department, delete or return
Personal Data (and any copies of it) to the Department on
termination of the Contract unless the Contractor is required by
Law to retain the Personal Data.

Subject to clause 7.6, the Contractor shall notify the Department
immediately if it:

(@)  receives a Data Subject Access Request (or purported Data
Subject Access Request);

(b)  receives a request to rectify, block or erase any Personal Data;

(c) receives any other request, complaint or communication relating
to either Party's obligations under the Data Protection
Legislation;

(d)  receives any communication from the Information Commissioner
or any other regulatory authority in connection with Personal
Data processed under this Contract;

(e)  receives a request from any third Party for disclosure of
Personal Data where compliance with such request is required
or purported to be required by Law; or

() becomes aware of a Data Loss Event.

The Contractor's obligation to notify under clause 7.5 shall include the
provision of further information to the Department in phases, as details
become available.

Taking into account the nature of the processing, the Contractor shall
provide the Department with full assistance in relation to sither Party's
obligations under Data Protection Legislation and any complaint,
communication or request made under clause 7.5 (and insofar as
possible within the timescales reasonably required by the Department)
including by promptly providing:

(a)  the Department with full details and copies of the complaint,
communication or request;

(b)  such assistance as is reasonably requested by the Department
to enable the Department to comply with a Data Subject Access
Request within the relevant timescales set out in the Data
Protection Legislation;

(c)  the Department, at its request, with any Personal Data it holds in
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relation to a Data Subject;

(d) assistance as requested by the Department following any Data
Loss Event;

(e) assistance as requested by the Department with respect to any
request from the Information Commissioner’s Office, or any
consultation by the Department with the Information
Commissioner's Office.

The Contractor shall maintain complete and accurate records and
information to demonstrate its compliance with this clause. This
requirement does not apply where the Contractor employs fewer than
250 staff, unless:

(a) the Department determines that the processing is not

occasional;

(b)  the Department determines the processing includes special
categories of data as referred to in Article 9(1) of the GDPR or
Personal Data relating to criminal convictions and offences
referred to in Article 10 of the GDPR; and

()  the Department determines that the processing is likely to result
in a risk to the rights and freedoms of Data Subjects.

The Contractor shall allow for audits of its Data Processing activity by
the Department or the Department’s designated auditor.

The Contractor shall designate a data protection officer if required by
the Data Protection Legislation.

Before allowing any Sub-processor to process any Personal Data
related to this Contract, the Contractor must:

(@)  notify the Department in writing of the intended Sub-processor
and processing;

(b)  obtain the written consent of the Department;

(c)  enterinto a written agreement with the Sub-processor which
give effect to the terms set out in this clause such that they apply
to the Sub-processor; and

(d)  provide the Department with such information regarding the Sub-
processor as the Department may reasonably require.

The Contractor shall remain fully liable for all acts or omissions of any
Sub-processor.

The Contractor may, at any time on not less than 30 Working Days’
notice, revise this clause by replacing it with any applicable controller to
processor standard clauses or similar terms forming part of an
applicable certification scheme (which shall apply when incorporated by
attachment to this Contract).

The Parties agree to take account of any guidance issued by the
Information Commissioner’s Office. The Department may on not less
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than 30 Working Days’ notice to the Contractor amend this Contract to
ensure that it complies with any guidance issued by the Information
Commissioner’s Office,

8. Departmental Security Standards

8.1.

8.2.

8.3

8.4

8.5

8.6

8.7

The Contractor shall comply with Departmental Security Standards for
Contractors which include but are not constrained to the following
clauses.

Where the Contractor will provide ICT products or services or otherwise
handle information at OFFICIAL on behalf of the Department, the
requirements under Cabinet Office Procurement Policy Note — Use of
Cyber Essentials Scheme certification - Action Note 09/14 25 May
2016, or any subsequent updated document, are mandated; that
“contractors supplying products or services to HMG shall have
achieved, and retain certification at the appropriate level, under the
HMG Cyber Essentials Scheme”. The certification scope must be
relevant to the services supplied to, or on behalf of, the Department.

The Contractor shall be able to demonstrate conformance to, and show
evidence of such conformance to the ISQ/IEC 27001 (Information
Security Management Systems Requirements) standard, including the
application of controls from 1ISO/IEC 27002 (Code of Practice for
Information Security Controls).

The Contractor shall follow the UK Government Security Classification
Policy (GSCP) in respect of any Departmental Data being handled in
the course of providing this service, and will handle this data in
accordance with its security classification. (In the event where the
Contractor has an existing Protective Marking Scheme then the
Contractor may continue to use this but must map the HMG security
classifications against it to ensure the correct controls are applied to
the Departmental Data).

Departmental Data being handled in the course of providing an ICT
solution or service must be segregated from all other data on the
Contractor’s or sub-contractor's own IT equipment to protect the
Departmental Data and enable the data to be identified and securely
deleted when required. In the event that it is not possible to segregate
any Depantmental Data then the Contractor and any sub-contractor
shail be required to ensure that it is stored in such a way that it is
possible to securely delete the data in line with Clause 1.14.

The Contractor shall have in place and maintain physical security, in
line with those outlined in ISO/IEC 27002 including, but not limited to,
entry control mechanisms (e.g. door access) to premises and sensitive
areas

The Contractor shall have in place and maintain an access control
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policy and process for the logical access (e.g. identification and
authentication) to ICT systems to ensure only authorised personnel
have access to Departmental Data.

The Contractor shall have in place and shall maintain procedural,
personnel, physical and technical safeguards to protect Departmental
Data, including but not limited to: physical security controls; good
industry standard policies and process; anti-virus and firewalls; security
updates and up-to-date patching regimes for anti-virus solutions;
operating systems, network devices, and application software, user
access controls and the creation and retention of audit logs of system
use.

Any data in transit using either physical or electronic transfer methods
across public space or cyberspace, including mail and couriers
systems, or third party provider networks must be protected via
encryption which has been certified to FIPS 140-2 standard or a similar
method approved by the Department prior to being used for the transfer
of any Departmental Data.

Storage of Departmental Data on any portable devices or media shall
be limited to the absolute minimum required to deliver the stated
business requirement and shall be subject to Clause 1.11 and 1.12
below.

Any portable removable media (including but not constrained to pen
drives, flash drives, memory sticks, CDs, DVDs, or other devices)
which handle, store or process Departmental Data to deliver and
support the service, shall be under the control and configuration
management of the contractor or (sub-)contractors providing the
service, shall be both necessary to deliver the service and shall be
encrypted using a product which has been cetified to FIPS140-2
standard or another encryption standard that is acceptable to the
Department.

All portable ICT devices, including but not limited to laptops, tablets,
smartphones or other devices, such as smart watches, which handle,
store or process Departmental Data to deliver and support the service,
shall be under the control and configuration management of the
contractor or sub-contractors providing the service, and shall be
necessary to deliver the service. These devices shall be full-disk
encrypted using a product which has been certified to FIPS140-2
standard or another encryption standard that is acceptable to the
Department.

Whilst in the Contractor’s care all removable media and hardcopy
paper documents containing Departmental Data must be handled
securely and secured under lock and key when not in use and shall be
securely destroyed when no longer required, using either a cross-cut
shredder or a professional secure disposal organisation.
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When necessary to hand carry removable media and/or hardcopy
paper documents containing Departmental Data, the media or
documents being carried shall be kept under cover and transported in
such a way as to ensure that no unauthorised person has either visual
or physical access to the material being carried. This clause shall apply
equally regardless of whether the material is being carried inside or
outside of company premises.

At the end of the contract or in the event of equipment failure or
obsolescence, all Departmental information and data, in either
hardcopy or electronic format, that is physically held or logically stored
on the Contractor's ICT infrastructure must be securely sanitised or
destroyed and accounted for in accordance with the current HMG
policy using a NCSC approved product or method. Where sanitisation
or destruction is not possible for legal, regulatory or technical reasons,
such as a Storage Area Network (SAN) or shared backup tapes, then
the Contractor or sub-contractor shall protect the Department’s
information and data until the time, which may be long after the end of
the contract, when it can be securely cleansed or destroyed.

Access by Contractor or sub-contractor staff to Departmental Data shalil
be confined to those individuals who have a “need-to-know” in order to
carry out their role; and have undergone mandatory pre-employment
screening, to a minimum of HMG Baseline Personnel Security
Standard (BPSS); or hold an appropriate National Security Vetting
clearance as required by the Department. All Contractor or sub-
contractor staff must complete this process before access to
Departmental Data is permitted.

All Contractor or sub-contractor employees who handle Departmental
Data must have annual awareness training in protecting information.

The Contractor shall, as a minimum, have in place robust Business
Continuity arrangements and processes including IT disaster recovery
plans and procedures that conform to 1ISO 22301 to ensure that the
delivery of the contract is not adversely affected in the event of an
incident. An incident shall be defined as any situation that might, or
could lead to, a disruption, loss, emergency or crisis to the services
delivered. If a ISO 22301 certificate is not available the supplier will
provide evidence of the effectiveness of their ISO 22301 conformant
Business Continuity arrangements and processes including IT disaster
recovery plans and procedures. This should include evidence that the
Contractor has tested or exercised these plans within the last 12
months and produced a written report of the outcome, including
required actions.

Any suspected or actual breach of the confidentiality, integrity or

availability of Departmental Data being handled in the course of
providing this service, or any non-compliance with these Departmental
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Security Standards for Contractors, or other Security Standards
pertaining to the solution, shall be investigated immediately and
escalated to the Department by a method agreed by both parties.

The Contractor shall ensure that any IT systems and hosting
environments that are used to handle, store or process Departmental
Data shall be subject to independent IT Health Checks (ITHC) using a
NCSC approved ITHC provider before go-live and periodically (at least
annually) thereafter. The findings of the ITHC relevant to the service
being provided are to be shared with the Department and all necessary
remedial work carried out. In the event of significant security issues
being identified, a follow up remediation test may be required.

The Contractor or sub-contractors providing the service will provide the
Department with full details of any storage of Departmental Data
outside of the UK or any future intention to host Departmental Data
outside the UK or to perform any form of ICT management, support or
development function from outside the UK. The Contractor or sub-
contractor will not go ahead with any such proposal without the prior
written agreement from the Depariment.

The Department reserves the right to audit the Contractor or sub-
contractors providing the service within a mutually agreed timeframe
but always within seven days of notice of a request to audit being
given. The audit shall cover the overall scope of the service being
supplied and the Contractor's, and any sub-contractors, compliance
with the clauses contained in this Section.

The Contractor shall contractually enforce all these Departmental
Security Standards for Contractors onto any third-party suppliers, sub-
contractors or partners who could potentially access Departmental
Data in the course of providing this service.

The Contractor and sub-contractors shall undergo appropriate security
assurance activities as determined by the Department. Contractor and
sub-contractors shall support the provision of appropriate evidence of
assurance and the production of the necessary security documentation
such as completing the DfE Security Assurance Model (DSAM)
process or the Business Service Assurance Model (BSAM). This will
include obtaining any necessary professional security resources
required to support the Contractor's and sub-contractor’s security
assurance activities such as: a NCSC Certified Cyber Security
Consultancy (CCSC) or NCSC Certified Professional (CCP) Security
and Information Risk Advisor (SIRA).

9. Warranty and Indemnity

8.1.

The Contractor warrants to the Department that the obligations of the
Contractor under this Contract will be performed by appropriately
qualified and trained personnel with reasonable skili, care and
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diligence and to such high standards of quality as it is reasonable for
the Department to expect in all the circumstances. The Department
will be relying upon the Contractor's skill, expertise and experience in
the performance of the Project and also upon the accuracy of all
representations or statements made and the advice given by the
Contractor in connection with the performance of the Project and the
accuracy of any documents conceived, originated, made or developed
by the Contractor as part of this Contract. The Contractor warrants
that any goods supplied by the Contractor forming part of the Services
will be of satisfactory quality and fit for their purpose and wil! be free
from defects in design, material and workmanship.

Without prejudice to any other remedy, if any part of the Project is not
performed in accordance with this Contract then the Department shalll
be entitled, where appropriate to:

9.2.1. require the Contractor promptly to re-perform or replace the
relevant part of the Project without additional charge to the
Department; or

9.2.2. assess the cost of remedying the failure (“the assessed cost”)
and to deduct from any sums due to the Contractor the
Assessed Cost for the period that such failure continues.

The Contractor shall be liable for and shall indemnify the Department
in full against any expense, liability, loss, claim or proceedings arising
under statute or at common law in respect of personal injury to or
death of any person whomsoever or loss of or damage to property
whether belonging to the Department or otherwise arising out of or in
the course of or caused by the performance of the Project.

Without prejudice to any other exclusion or limitation of liability in this
Contract, the liability of the Contractor for any claim or claims under
this Contract shall be limited to such sums as it would be just and
equitable for the Contractor to pay having regard to the extent of his
responsibility for the loss or damage giving rise to such claim or
claims etc.

All property of the Contractor whilst on the Department's premises
shall be there at the risk of the Contractor and the Department shalll
accept no liability for any loss or damage howsoever occurring to it.

The Contractor shall ensure that it has adequate insurance cover with
an insurer of good repute to cover claims under this Contract or any
other claims or demands which may be brought or made against it by
any person suffering any injury damage or loss in connection with this
Contract. The Contractor shall upon request produce to the
Department, it's policy or policies of insurance, together with the
receipt for the payment of the last premium in respect of each policy
or produce documentary evidence that the policy or policies are
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properly maintained.

10. Termination

10.1.

10.2.

10.3.

10.4.

This Contract may be terminated by either party giving to the other
panty at least 30 days notice in writing.

In the event of any breach of this Contract by either party, the other
party may serve a notice on the party in breach requiring the breach
to be remedied within a period specified in the notice which shall be
reasonable in all the circumstances. If the breach has not been
remedied by the expiry of the specified period, the party not in
breach may terminate this Contract with immediate effect by notice
in writing.

In the event of a material breach of this Contract by either party, the
other party may terminate this Contract with immediate effect by
notice in writing.

This Contract may be terminated by the Department with immediate
effect by notice in writing if at any time:-

10.4.1 the Contractor passes a resolution that it be wound-up or that an
application be made for an administration order or the
Contractor applies to enter into a voluntary arrangement with its
creditors; or

10.4.2 a receiver, liquidator, administrator, supervisor or administrative
receiver be appointed in respect of the Contractor's property,
assets or any part thereof; or

10.4.3 the court orders that the Contractor be wound-up or a receiver of
all or any parn of the Contractor's assets be appointed; or

10.4.4 the Contractor is unable to pay its debts in accordance with
Section 123 of the Insolvency Act 1986.

10.4.5 there is a change in the legal or beneficial ownership of 50% or
more of the Contractor's share capital issued at the date of this
Contract or there is a change in the control of the Contractor,
unless the Contractor has previously notified the Department in
writing. For the purpose of this Sub-Clause 10.4.5 “control”
means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person by means of the holding of shares or the possession of
voting power.

10.4.6 the Contractor is convicted (or being a company, any officers or

representatives of the Contractor are convicted) of a criminal
offence related to the business or professional conduct
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10.4.7 the Contractor commits (or being a company, any officers or
representatives of the Contractor commit) an act of grave
misconduct in the course of the business;

10.4.8 the Contractor fails (or being a company, any officers or
representatives of the Contractor fail) to fulfil his/their obligations
relating to the payment of Social Security contributions;

10.4.9 the Contractor fails (or being a company, any officers or
representatives of the Contractor fail) to fulfil his/their obligations
relating to payment of taxes;

10.4.10 the Contractor fails (or being a company, any officers or
representatives of the Contractor fail) to disclose any serious
misrepresentation in supplying information required by the
Department in or pursuant to this Contract.

Nothing in this Clause 10 shall affect the coming into, or continuance in
force of any provision of this Contract which is expressly or by
implication intended to come into force or continue in force upon
termination of this Contract.

Status of Contractor

11.1

1.2

In carrying out its obligations under this Contract the Contractor agrees
that it will be acting as principal and not as the agent of the
Department.

The Contractor shall not say or do anything that may lead any other
person to believe that the Contractor is acting as the agent of the
Department.

Freedom of information

12.1

12.2

The Contractor acknowledges that the Department is subject to the
requirements of the FOIA and the Environmental Information
Regulations and shall assist and cooperate with the Department to
enable the Department to comply with its information disclosure
obligations.

The Contractor shall and shall procure that its Sub-contractors shall:

12.2.1 transfer to the Department all Requests for Information that it
receives as soon as practicable and in any event within two
Working Days of receiving a Request for Information;

12.2.2 provide the Department with a copy of all Information in its
possession, or power in the form that the Department requires
within five Working Days (or such other period as the
Department may specify) of the Department's request; and
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12.2.3 provide all necessary assistance as reasonably requested by
the Department to enable the Department to respond to the
Request for information within the time for compliance set out in
section 10 of the FOIA or regulation 5 of the Environmental
Information Regulations.

The Department shall be responsible for determining in its absolute
discretion and notwithstanding any other provision in this Contract or
any other agreement whether any Information is exempt from
disclosure in accordance with the provisions of the FOIA or the
Environmental Information Regulations.

In no event shall the Contractor respond directly to a Request for
Information unless expressly authorised to do so by the Department.

The Contractor acknowledges that (notwithstanding the provisions of
Clause 13) the Department may, acting in accordance with the Ministry
of Justice’s Code of Practice on the Discharge of the Functions of
Public Authorities under Part 1 of the Freedom of Information Act 2000
(“the Code”), be obliged under the FOIA, or the Environmental
Information Regulations to disclose information concering the
Contractor or the Project:

12.5.1in certain circumstances without consulting the Contractor; or

12.5.2 following consultation with the Contractor and having taken their
views into account;

12.5.3 provided always that where 12.5.1 applies the Department shall,
in accordance with any recommendations of the Code, take
reasonable steps, where appropriate, to give the Contractor
advanced notice, or failing that, to draw the disclosure to the
Contractor's attention after any such disclosure.

The Contractor shall ensure that all Information is retained for disclosure
and shall permit the Department to inspect such records as requested
from time to time.

CONFIDENTIALITY

13.1

13.2

Except to the extent set out in this clause or where disclosure is
expressly permitted elsewhere in this Contract, each party shall:

13.1.1 treat the other party's Confidential Information as confidential
and safeguard it accordingly; and

13.3.2 not disclose the other party's Confidential Information to any
other person without the owner's prior written consent.

Clause 13 shall not apply to the extent that:

13.2.1 such disclosure is a requirement of Law placed upon the party
making the disclosure, including any requirements for disclosure
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under the FOIA, Code of Practice on Access to Government
Information or the Environmental Information Regulations
pursuant to clause 12 (Freedom of Information);

13.2.2 such information was in the possession of the party making the
disclosure without obligation of confidentiality prior to its disclosure by
the information owner;

13.2.3 such information was obtained from a third party without
obligation of confidentiality;

13.2.4 such information was already in the public domain at the time of
disclosure otherwise than by a breach of this Contract; or

13.2.5 it is independently developed without access to the other party's
Confidential Information.

The Contractor may only disclose the Department's Confidential
Information to the Contractor Personnel who are directly involved in the
provision of the Services and who need to know the information, and
shali ensure that such Contractor Personnel are aware of and shall
comply with these obligations as to confidentiality.

The Contractor shall not, and shall procure that the Contractor
Personnel do not, use any of the Department's Confidential Information
received otherwise than for the purposes of this Contract.

At the written request of the Department, the Contractor shall procure
that those members of the Contractor Personnel identified in the
Department's notice signs a confidentiality undertaking prior to
commencing any work in accordance with this Contract.

Nothing in this Contract shall prevent the Department from disclosing
the Contractor's Confidential Information:

13.6.1 to any Crown Body or any other Contracting Department. All
Crown Bodies or Contracting Authorities receiving such
Confidential Information shall be entitled to further disclose the
Confidential Information to other Crown Bodies or other
Contracting Authorities on the basis that the information is
confidential and is not to be disclosed to a third party which is
not part of any Crown Body or any Contracting Department;

13.6.2 to any consultant, contractor or other person engaged by the
Department or any person conducting an Office of Government
Commerce gateway review,

13.6.3 for the purpose of the examination and certification of the
Department's accounts; or

13.6.4 for any examination pursuant to Section 6(1) of the National
Audit Act 1983 of the economy, efficiency and effectiveness with
which the Department has used its resources.

The Department shall use all reasonable endeavours to ensure that

any government department, Contracting Department, employee, third
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party or Sub-contractor to whom the Contractor's Confidential
Information is disclosed pursuant to clause 13 is made aware of the
Department's obligations of confidentiality.

Nothing in this clause 13 shall prevent either party from using any
techniques, ideas or know-how gained during the performance of the
Contract in the course of its normal business to the extent that this use
does not result in a disclosure of the other party's Confidential
Information or an infringement of IPR.

The parties acknowledge that, except for any information which is
exempt from disclosure in accordance with the provisions of the FOIA,
the content of this Contract is not Confidential Information. The
Department shall be responsible for determining in its absolute
discretion whether any of the content of the Contract is exempt from
disclosure in accordance with the provisions of the FOIA.

Subject to Clause 13.9, the Contractor hereby gives his consent for the
Department to publish the Contract in its entirety, including from time to
time agreed changes to the Contract, to the general public.

The Department may consult with the Contractor to inform its decision
regarding any redactions but the Department shall have the final
decision in its absolute discretion.

The Contractor shall assist and cooperate with the Department to
enable the Department to publish this Contract.

Access and Information

14.1

The Contractor shall provide access at all reasonable times to the
Department’s internal auditors or other duly authorised staff or agents
to inspect such documents as the Department considers necessary in
connection with this Contract and where appropriate speak to the
Contractors employees.

Transfer of Responsibility on Expiry or Termination

15.1

15.2

The Contractor shall, at no cost to the Department, promptly provide
such assistance and comply with such timetable as the Department
may reasonably require for the purpose of ensuring an orderly transfer
of responsibility upon the expiry or other termination of this Contract.
The Department shall be entitled to require the provision of such
assistance both prior to and, for a reasonable period of time after the
expiry or other termination of this Contract.

Such assistance may include (without limitation) the delivery of
documents and data in the possession or control of the Contractor
which relate to this Contract, including the documents and data, if any,
referred to in the Schedule.
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The Contractor undertakes that it shall not knowingly do or omit to do
anything that may adversely affect the ability of the Department to
ensure an orderly transfer of responsibility.

16. Tax indemnity

16.1

16.2

16.3

16.4

16.5

16.6

16.7

Where the Contractor is liable to be taxed in the UK in respect of
consideration received under this contract, it shall at all times comply
with the Income Tax (Earnings and Pensions) Act 2003 (ITEPA) and all
other statutes and regulations relating to income tax in respect of that
consideration,

Where the Contractor is liable to National Insurance Contributions
(NICs) in respect of consideration received under this contract, it shall
at all times comply with the Social Security Contributions and Benefits
Act 1992 (SSCBA) and all other statutes and regulations relating to
NICs in respect of that consideration.

The Department may, at any time during the term of this contract, ask
the Contractor to provide information which demonstrates how the
Contractor complies with Clauses 16.1 and 16.2 above or why those
Clauses do not apply to it.

A request under Clause 16.3 above may specify the information which
the Contractor must provide and the period within which that
information must be provided.

The Department may terminate this contract if-

(@) inthe case of a request mentioned in Clause 16.3 above if the
Contractor:

(i) fails to provide information in response to the request within a
reasonable time, or

(i) provides information which is inadequate to demonstrate
either how the Contractor complies with Clauses 16.1 and 16.2
above or why those Clauses do not apply to it;

(b)  inthe case of a request mentioned in Clause 16.4 above, the
Contractor fails to provide the specified information within the
specified period, or

{c) it receives information which demonstrates that, at any time
when Clauses 16.1 and 16.2 apply, the Contractor is not
complying with those Clauses.

The Department may supply any information which it receives under
Clause 16.3 to the Commissioners of Her Majesty’s Revenue and
Customs for the purpose of the collection and management of revenue
for which they are responsible.

The Contractor warrants and represents to the Department that it is an
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independent contractor and, as such, bears sole responsibility for the
payment of tax and national insurance contributions which may be
found due from it in relation to any payments or arrangements made
under this Contract or in relation to any payments made by the
Contractor to its officers or employees in connection with this Contract.

The Contractor will account to the appropriate authorities for any
income tax, national insurance, VAT and all other taxes, liabilities,
charges and duties relating to any payments made to the Contractor
under this Contract or in relation to any payments made by the
Contractor to its officers or employees in connection with this Contract.

The Contractor shall indemnify Department against any liability,
assessment or claim made by the HM Revenue and Customs or any
other relevant authority arising out of the performance by the parties of
their obligations under this Contract (other than in respect of
employer's secondary national insurance contributions) and any costs,
expenses, penalty fine or interest incurred or payable by Department in
connection with any such assessment or claim.

0 The Contractor authorises the Department to provide the HM
Revenue and Customs and all other departments or agencies of the
Government with any information which they may request as to fees
and/or expenses paid or due to be paid under this Contract whether or
not Department is obliged as a matter of law to comply with such
request.

Amendment and variation

17.1

No amendment or variation to this Contract shall be effective unless it
is in writing and signed by or on behalf of each of the parties hereto.
The Contractor shall comply with any formal procedures for amending
or varying contracts that the Department may have in place from time
to time.

Assignment and Sub-contracting

18.1

The benefit and burden of this Contract may not be assigned or sub-
contracted in whole or in part by the Contractor without the prior written
consent of the Department. Such consent may be given subject to any
conditions which the Department considers necessary. The
Department may withdraw its consent to any sub-contractor where it no
longer has reasonable grounds to approve of the sub-contractor or the
sub-contracting arrangement and where these grounds have been
presented in writing to the Contractor.

The Contract (Rights of Third Parties) Act 1999

19.1

This Contract is not intended to create any benefit, claim or rights of any
kind whatsoever enforceable by any person not a party to the Contract.
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Waiver

20.1 No delay by or omission by either Party in exercising any right, power,
privilege or remedy under this Contract shall operate to impair such right,
power, privilege or remedy or be construed as a waiver thereof. Any
single or partial exercise of any such right, power, privilege or remedy
shall not preclude any other or further exercise thereof or the exercise of
any other right, power, privilege or remedy.

Notices

21.1 Any notices to be given under this Contract shall be delivered personally
or sent by post or by facsimile transmission to the Project Manager (in
the case of the Department) or to the address set out in this Contract (in
the case of the Contractor). Any such notice shall be deemed to be
served, if delivered personally, at the time of delivery, if sent by post,
forty-eight hours after posting or, if sent by facsimile transmission, twelve
hours after proper transmission.

Dispute resolution

22.1 The Parties shall use all reasonable endeavours to negotiate in good
faith and settle amicably any dispute that arises during the continuance
of this Contract.

22.2 Any dispute not capable of resolution by the parties in accordance with
the terms of Clause 21 shall be settled as far as possible by mediation
in accordance with the Centre for Dispute Resolution (CEDR) Model
Mediation Procedure.

22.3 No party may commence any court proceedings/arbitration in relation to
any dispute arising out of this Contract until they have attempted to
settle it by mediation, but any such mediation may be terminated by
either party at any time of such party wishing to commence court
proceedings/arbitration.

Law and Jurisdiction

23.1 This Contract shall be governed by and interpreted in accordance with
English Law and the parties submit to the jurisdiction of the English
courts.

Discrimination

241 The Contractor shall not unlawfully discriminate within the meaning and
scope of any law, enactment, order, or regulation relating to

discrimination (whether in race, gender, religion, disability, sexual
orientation or otherwise) in employment.
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The Contractor shall take ail reasonable steps to secure the
observance of Clause 24.1 by all servants, employees or agents of the
Contractor and all suppliers and sub-contractors employed in the
execution of the Contract.

Safeguarding children who participate in research

25.1

25.2

The Contractor will put in place safeguards to protect children from a
risk of significant harm which could arise from them taking part in the
Project. The Contractor will agree these safeguards with the
Department before commencing work on the Project.

In addition, the Contractor will carry out checks with the Disclosure and
Barring Service (DBS checks) on all staff employed on the Project in a
Regulated Activity. Contractors must have a DBS check done every
three years for each relevant member of staff for as long as this
contract applies. The DBS check must be completed before any of the
Contractor's employees work with children in Regulated Activity.
Please see https.//www.gov.uk/crb-criminal-records-bureau-check for
further guidance.

Project outputs

26.1

26.2

26.3

26.4

26.5

Unless otherwise agreed between the Contractor and the Project
Manager, all outputs from the Project shall be published by the
Department on the Department’s research website.

The Contractor shall ensure that all outputs for publication by the
Department adhere to the Department’s Style Guide and MS Word
Template, available to download from:
https://www.gov.uk/government/publications/eoi-quide

The Contractor shall consider revisions to the drafts with the Project
Manager in the light of the Department’s comments. The Contractor
shall provide final, signed off interim reports and other outputs planned
within the lifetime of the Project to the Department by no later than four
weeks before the intended publication date, and final, signed off
reports and other outputs at the end of the Project to the Department
by no later than the contracted end date for the Project.

Until the date of publication, findings from all Project outputs shall be
treated as confidential, as set out in the Clause 13 above. The
Contractor shall not release findings to the press or disseminate them
in any way or at any time prior to publication without approval of the
Department.

Where the Contractor wishes to issue a Press Notice or other publicity
material containing findings from the Project, notification of plans,
including timing and drafts of planned releases shall be submitted by
the Contractor to the Project Manager at least three weeks before the
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intended date of release and before any agreement is made with press
or other external audiences, to allow the Department time to comment.
All Press Notices released by the Department or the Contractor shall
state the full title of the research report, and include a hyperlink to the
Department’s research web pages, and any other web pages as
relevant, to access the publication/s. This clause applies at all times
prior to publication of the final report.

26.6 Where the Contractor wishes to present findings from the Project in the
public domain, for example at conferences, seminars, or in journal
articles, the Contractor shall notify the Project Manager before any
agreement is made with external audiences, to allow the Department
time to consider the request. The Contractor shall only present findings
that will already be in the public domain at the time of presentation,
unless otherwise agreed with the Department. This clause applies at all
times prior to publication of the final report.

End of Schedule Three
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SCHEDULE FOUR

Schedule 4 Processing, Personal Data and Data Subjects

This Schedule shall be completed by the Controller, who may take account of the
view of the Processors, however the final decision as to the content of this Schedule
shall be with the Controller at its absolute discretion.

1. The contact details of the Controller's Data Protection Officer are:

2. The contact details of the Processor's Data Protection Officer are:

3. The Processor shall comply with any further written instructions with respect to
processing by the Controller.
4, Any such further instructions shall be incorporated into this Schedule.

Description

Details

Subject matter of the
processing

Information regarding to costs of SEND provision and
outcomes data at local authorities and settings

Duration of the
processing

May - September 2019

Nature and purposes of
the processing

The data collection is part of the research on the feasibility of
large-scale value for money study of different SEN
provisions.

The responses of individuals are recorder in workshops,
face-to-face interviews, telephone interviews and through
online surveys.

Type of Personal Data

Name, telephone number and email of local authority/SEN
provider setting contact

Categories of Data
Subject

Local authority contacts and SEN provider contacts

Plan for return and
destruction of the data
once the processing is
complete UNLESS
requirement under union
or member state law to
preserve that type of data

The captured personal data will be destroyed securely after
completion of the research.
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End of Schedule Four
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State for Education

Signature
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Authorised to sign for and on
behalf of the Contractor

Signature

Name in CAPITALS

Position and Address
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