
 Engineering and Construction 

Short Contract 
 

A contract between Science & Technology Facilities Council, Rutherford Appleton 

Laboratory, Harwell Oxford, Didcot, Oxon 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Contract Data 
   

 The Employer is  
Name 

Address 

Telephone 

E-mail address 

 

The works are 

The Science and Technology Facilities Council  

Rutherford Appleton Laboratory, Harwell Oxford, Didcot, Oxon 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

giles.case@stfc.ac.uk 

 

Design, analysis, supply, on-site installation and commissioning of an 

Environmental monitoring system for Building R100 at RAL  

The site is 

The starting date is 

The completion date is 

The period for reply is 

The defects date is 

The defect correction period is 

The delay damages are 

The assessment day is the 

The retention is 

Rutherford Appleton Laboratory  

TBA  

TBA  

TBA  

TBA  

TBA  

TBA  

TBA  

TBA  

 

 

 

weeks. 

weeks after Completion. 

weeks. 

per day. 

of each month. 

%. 

Does the United Kingdom Housing Grants, Construction and  
Regeneration Act (1996) apply?  

 
Yes / No (delete as appropriate) 

 
The Adjudicator is 

 

Name 

Address 

 

Telephone 

E-mail address 

TBA  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Contract Data 
   

The interest rate on late payment is 0.5% per complete week of delay. 

Insert a rate only if a rate less than 0.5% per week of delay has been agreed. 

The Contractor is not liable to the Employer for loss of or damage to the Employer’s 

property in excess of 

 

TBA for any one event. 

The Employer provides this 
insurance 

Only enter details here if the Employer is to provide insurance. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The minimum amount of cover for the third insurance stated in the 
Insurance Table is £5 million 

The minimum amount of cover for the fourth insurance stated in the 
Insurance Table is 

The Adjudicator nominating 
body is 

The tribunal is 

If the tribunal is arbitration, 
the arbitration procedure is 

£5 million 

 
TBA  

TBA  

 
TBA 

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following 
additional conditions  

Only enter details here if additional conditions are required. 

    Freedom of Information Act 2000  
 
    The Research Councils are Public Authorities within the meaning of the Freedom of Information Act 2000 and the  
    Environmental Information Regulations 2004.  
 
    Consequently, even if a confidentiality agreement has been agreed, information in relation to this order / tender /  
    contract and all correspondence received may be made available on demand in accordance with the Freedom of  
    Information Act 2000 and /or the Environment Information Regulations 2004.  
 
    Suppliers / contractors should state if any of the information supplied by them is confidential of commercially  
    sensitive or should not be disclosed in response to a request for information under the aforementioned Act  
    / Regulations. Suppliers / contractors should state why they consider the information to be confidential of  
    commercially sensitive.  
 
    This will not guarantee that the information will not be disclosed in response to requests for information but will be      
    examined in the light of the exemptions provided in the Freedom of Information Act 2000 and / or the      
    Environmental Information Regulations 2004 before a decision to disclose or not is made.  
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Contract Data 

The Contractor’s Offer 
   

 The Contractor is  
Name 

Address 

 

Telephone 

E-mail address 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The percentage for overheads and profit added to the Defined Cost for people is . . . . . . . . . %. 

The percentage for overheads and profit added to other Defined Cost is . . . . . . . . . %. 

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be 
determined in accordance with the conditions of contract. 

The offered total of the Prices is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Enter the total of the Prices from the Price List. 
 

Signed on behalf of the Contractor 

Name 

Position 

Signature 

 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . .  

 

The Employer’s Acceptance 
The Employer accepts the Contractor’s Offer to Provide the Works 

Signed on behalf of the Employer 

Name 

Position 

Signature 

 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . .  
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Contract Data 

Price List 
Entries in the first four columns in this Price List are made either by the Employer or the tenderer. 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being 
left blank. 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce 
the Price, which is also entered. 

Item number Description Unit Quantity Rate Price 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 The total of the Prices  
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Contract Data 

Works Information 
The Works Information should be a complete and precise statement of the Employer’s requirements. If it is 
incomplete or imprecise there is a risk that the Contractor will interpret it differently from the Employer’s 
intention. Information provided by the Contractor should be listed in the Works Information only if the 
Employer is satisfied that it is required, is part of a complete statement of the Employer’s requirements and is 
consistent with the other parts of the Works Information. 

1 Description of the works 

Give a detailed description of what the Contractor is required to do and of any work the Contractor is to 
design. 

    An Environmental Monitoring System (EMS) for the cleanroom suites within the National Space Development and   
    Test Facility.  This facility consists of nearly 1000m2 of ISO Class 5 and ISO Class 6 cleanrooms alongside office  
    space and laboratory space.   
    The EMS will be required to monitor Temperature, Relative Humidity, Differential Pressure and four airborne particle  
    sizes on a continuous basis. 

The contract will involve elements of design, analysis, supply or manufacture, test and on-site installation and 
commissioning.   

2 Drawings 

List the drawings that apply to this contract. 
 

Drawing number Revision Title 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Contract Data 

Works Information 
3 Specifications 

List the specifications which apply to this contract. 
 

Title Date or revision Tick if publicly available 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Constraints on how the Contractor Provides the Works 

State any constraints on the sequence and timing of work and on the methods and conduct of work including 
the requirements for any work by the Employer. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Contract Data 

Works Information 
5 Requirements for the programme 

State whether a programme is required and, if it is, state what form it is to be in, what information is to be 
shown on it, when it is to be submitted and when it is to be updated. 
 
State what the use of the works is intended to be at their Completion as defined in clause 11.2(1). 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

6 Services and other things provided by the Employer 
Describe what the Employer will provide, such as services (including water and electricity) and ‘‘free issue’’ 
Plant and Materials and equipment. 

 

Item Date by which it 
 will be provided 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 
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