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4.28 Other Health, Safety or Environmental Risks

All known health, safety and environmental risks are stored in the “Health and Safety” and
“‘Environment” folders under the “Structures Files” tab on BridgeStation. See section 2.2 for
details of structure names and numbers.

5 Significant Design and Construction Hazards

5.1 Significant Design Issues and Assumptions

All significant design issues and assumptions are noted in the designers Risk Assessment
and Method Statements contained in the Construction Phase Plan (CPP)

5.2 Arrangements for Coordinating Ongoing Design and/or Design Changes

As set out in the Works Information (document reference ST130013-AMD-STR-ZZ-EP-KC-
0002).

5.3 Information on Significant Risks Identified During Design

All significant design risks are noted in the designers Risk Assessment and Method
Statements contained in the Construction Phase Plan (CPP)

5.4 Materials Requiring Particular Precautions

Details are to be contained in the Construction Phase Plan (CPP).

6 Site Management & Control

6.1 Protection of TfL employees, customers and assets

Not applicable

6.2 Planning Restrictions

Liaise with the Planned Interventions Team and London Borough of Westminster for
restrictions, working times and closures not available etc.

Liaise with TfL Client Manager and Westway Manager for restrictions and working times for
working within the Westway Trust properties.
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8 Construction Phase Plan & Environmental Management Plan
Information in this document should be reflected in the Construction Phase Plan (CPP).

A CPP is required of all construction work.

Construction must not start before a suitable CPP is in place and reviewed by the client.

9 Business area specific information

The following are specific requirements of this product by business area.

Detail

Surface Transport

Rail
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