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1. DEFINITIONS

1.1. The definitions of terms and/or acronyms used within this procurement are set out in the Table of Definitions, below.

TABLE OF DEFINITIONS
	CDM
	Construction (Design and Management) Regulations 2015

	Contract
	The legal agreement between the Contractor and the Council, which details the Council’s requirements, terms and conditions

	Month
	A calendar month

	Progress Meeting
	a meeting between the Council’s Representative and the Contractor’s Authorised Representative

	Progress Meeting Frequency
	the frequency at which the Contractor shall conduct a Progress Meeting with the Council

	Progress Report
	a report provided by the Contractor indicating the steps taken to achieve Milestones or delivery dates

	Prohibited Act
	The following constitute Prohibited Acts:
to directly or indirectly offer, promise or give any person working for or engaged by the Authority a financial or other advantage to: (i) induce the person to perform improperly a relevant function or activity; or (ii) reward that person for improper performance of a relevant function or activity;
to directly or indirectly request, agree to receive or accept any financial or other advantage as an inducement or a reward for improper performance of a relevant function or activity in connection with this agreement;
committing any offence: (i) under the Bribery Act; (ii) under legislation or common law concerning fraudulent acts; or (iii) defrauding, attempting to defraud or conspiring to defraud the Authority;
any activity, practice or conduct which would constitute one of the offences listed under (a) to (c), if such activity, practice or conduct had been carried out in the UK.

	Representative
	Means, in relation to a party, its employees, officers, representatives and advisors

	Site
	any premises (including the Council’s Premises, the Contractor’s premises or third party premises) from, to or at which:
a. the Service is (or is to be) provided; or
b. the Contractor manages, organises or otherwise directs the provision or the use of the Service.

	The Council
	Corby Borough Council

	The Contractor
	The company who wins the contract, following evaluation of all bids received by the Council
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2. INTRODUCTION

2.1. The Council is seeking a suitably qualified and experienced Contractor to carry out tarmac resurfacing works and lay thermoplastic line markings across a number of car parks adjacent to Shopping Parades across Corby Borough, which have been identified to require remedial works to mitigate potholes, surface degradation and renew line markings.

3. BACKGROUND

3.1. Following a procurement for remediation works to shopping parades across Corby, which took place in 2019, the Council has identified car parks associated with some of these parades, which have benefitted from numerous patch repairs are showing signs of general wear and tear, where patch repairing is no longer appropriate.

4. [bookmark: _GoBack]SCOPE

4.1. This document should be read in conjunction with the Preliminaries and General Conditions, which can be accessed by, double clicking on the document icon, below.



5. SERVICE CONDITIONS AND ENVIRONMENTAL FACTORS

5.1. Bidders should visit the sites to quantify the areas concerned and confirm the extent of any constraints that may impact on their Bid.

5.2. The Contractor shall comply with all current Health and Safety regulations, including the Health and Safety at Work Act 1974 and the Construction (Design & Management) Regulations 2015 (CDM).

6. STATEMENT OF REQUIREMENTS

6.1. The details for each car park are identified on the accompanying pages.
6.1.1. Please ensure that prices include for the removal of any arisings from site and disposal;
6.1.2. Contractors should visit the site to quantify the areas concerned and confirm the extent of any constraints that may impact on their Bid;
6.1.3. The Contractor shall comply with all current Health and Safety regulations, including the Health and Safety at Work Act 1974 and the Construction (Design & Management) Regulations 2015 (CDM);
6.1.4. This document should be read in conjunction with the Preliminaries and General Conditions, attached at Appendix 3; and
6.1.5. All areas are to be left clean and tidy on completion of works.

6.2. Parking Bays

6.2.1. The recommended size of general purpose parking bay is 2.4 x 4.8m.

6.2.2. The recommended size of a disabled parking bay is 2.8 x 4.8 x 1.2m.

6.3. Location and Access

6.3.1. All sites, listed below, are located adjacent to current shopping parades and are easily accessible:
a. Farmstead Road;
b. Greenhill Rise;
c. Danesholme Close (car park off Motala Close);
d. Rockingham Road;
e. Pytchley Court; and
f. Boden Close.

6.4. Timeframe

6.4.1. The Council would like these works completed as soon as possible, but no later than mid May 2020.


*** Statement of Requirements continues on next page for continuity ***


6.5. Works will Include

6.5.1. Farmstead Road
0. The shaded blue area does not require any works but a seam will be required where the two areas meet;
0. The area Marked A – Plane off surface, lay wearing course resurface, clear gullies;
0. The area Marked B – Plane off surface, lay wearing course resurface, clear gullies and white lining for 24 parking spaces; and
0. Do not include concrete fillet near pub in Area B.

Table A
	Requirement
	Size or No. Required

	1. 
	Plane off surface
	1,120m2

	2. 
	Wearing course resurface
	1,120m2

	3. 
	White lining
	1 item

	4. 
	Clear gullies
	1 item
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6.5.2. Greenhill Rise
a. Plane off surface, base coat and lay wearing course and white lining to Area A only.

Table B
	Requirement
	Size or No. Required

	1. 
	Plane off surface
	740m2

	2. 
	Base coat and wearing course
	740m2

	3. 
	White lining
	1 item

	4. 
	Clear gullies
	1 item
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6.5.3. Danesholme Close (car park off Motala Close)
a. The car park is accessed via Motala Close;
b. Localised pot holes repairs, plane off surface, lay wearing course and white lining;
c. The area highlighted A will be disabled parking only with two other disabled spaces, location to be agreed
d. Breakdown of parking spaces
3. Disabled = 7
3. General parking = 32

Table C
	Requirement
	Size or No. Required

	1. 
	Localised pot hole repairs
	10m2

	2. 
	Plane off surface
	1,270m2

	3. 
	Wearing course
	1,270m2

	4. 
	White lining
	1 item

	5. 
	Clear gullies
	1 item



Image C
[image: ]A
24.3
52.5



6.5.4. Rockingham Road
a. Plane off surface, lay base coat and wearing coat and white lining; and
b. The area between the two parades (highlighted in yellow) needs to have yellow hatching and signage advising no parking at any time. This is vehicle access for deliveries etc.

Table D
	Requirement
	Size or No. Required

	1. 
	Plane off surface
	140m2

	2. 
	Base coat and wearing course
	140m2

	3. 
	White lining
	1 item

	4. 
	Clear gullies
	1 item

	5. 
	Hatching area
	1 item
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6.5.5. Pytchley Court
a. Localised pot hole repairs, plane off surface, lay wearing course and white lining.
b. Breakdown of parking spaces
i. Disabled = 3
ii. General parking = 43

Table E
	Requirement
	Size or No. Required

	1. 
	Localised pot hole repairs
	20m2

	2. 
	Plane off surface
	1,195m2

	3. 
	Wearing course
	1,195m2

	4. 
	White lining
	1 item

	5. 
	Clear gullies
	1 item



Image E
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6.5.6. Boden Close
a. Plane off top and lay wearing course. No white lining.
Table F
	Requirement
	Size or No. Required

	1. 
	Plane off surface
	590m2

	2. 
	Base course and wearing course
	590m2

	3. 
	Clear gullies
	1 item
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[image: ]36.7
12.1
8.0 x 8.6



7. CONSTRUCTION CHARTER

7.1. Corby Borough Council signed up to the Construction Charter on Monday, 12th November 2018 and adopted, in full, the provisions of the Charter and publically affirmed our commitment to work with Unite and other appropriate trade unions to ensure the provisions of the Charter are applied in all construction projects we are involved with.

7.2. The Charter states that the Council, as a responsible client, enter into this agreement and commit to working with the appropriate trade unions, in order to achieve the highest standards in respect of; direct employment status, Health & Safety, standard of work, apprenticeship training and the implementation of appropriate nationally agreed terms and conditions of employment.

7.3. In order to be considered for this project, the successful bidder(s) must agree to adhere to the provisions of the Charter, which can be accessed by double clicking on the link below.



8. QUALITY REQUIREMENTS

8.1. Quality Requirements are as defined in the Preliminaries, attached at Appendix 1.

9. WHOLE OF LIFE SUPPORT

9.1. The Contract includes a twelve (12) month Defects Period. 

9.2. In any case, the Contractor shall also be liable for any latent defects for a period of six years.

10. SECURITY

10.1. All site security including equipment, fencing, machinery etc. is the responsibility of the Contractor, until an official handover has been concluded.

11. IMPLEMENTATION CRITERIA

11.1. Following Contract Award the Council will convene a Pre-Contract Meeting with the Contractor to finalise the Contractual Arrangements.

11.2. The Council shall also notify the Contractor when the associated Works are scheduled and completed and convene a subsequent Pre-Start Meeting, prior to commencement on-site to finalise logistical arrangements.

11.3. The Contractor shall provide a minimum of one week’s notice of their intention to start on-site.

11.4. Prior to commencement, the Contractor shall submit an appropriately detailed Construction Management / Health and Safety Plan for the Works.

11.5. The Contractor shall appoint a Representative who shall be responsible for the management of the Works, to ensure they are planned and resourced adequately and who will act as a point of contact for the Council;

12. [bookmark: ITT]MONITORING ARRANGEMENTS AND PROJECT MANAGEMENT

12.1. The Contractor shall at all times provide the Works to meet or exceed the requirements set out in this Specification and any associated documents.

12.2. The Contractor and the Council shall ensure that appropriate resource is made available on a regular basis such that the aims, objectives and specific provisions of these Works can be fully realised.

12.3. A Contract Administrator / Clerk of Works will be appointed by the Council, who will manage the day-to-day administration of the Contract and oversee the Works in compliance with this Specification and the terms of the Contract, as detailed within the Preliminaries and General Conditions.

12.4. The Contractor’s Representative will be required to attend Progress Meetings chaired by the Contract Administrator (the frequency of which shall be determined at the Pre-Contract Meeting), where they will present a Progress Report.

12.5. The Contact Administrator shall prepare an Agenda for such meetings and circulate the agreed Minutes.

13. RISK MANAGEMENT

13.1. The Contractor and the Council shall pro-actively manage risks attributed to them under the terms of this Contract.

13.2. The Contractor shall develop, operate, maintain and amend, as agreed with the Council, processes for:
13.2.1. the identification and management of risks;
13.2.2. the identification and management of issues; and
13.2.3. monitoring and controlling project plans.

13.3. The Contractor will allow the Council to inspect, at any time within working hours, the accounts and records which the Contractor is required to keep.

13.4. The Contractor will maintain a risk register of the risks relating to the Service, which the Council and the Contractor have identified.

14. OTHER RELEVANT DETAILS

14.1. In order for Contractors to ensure their submissions reflect as accurately as possible the Council’s specification and requirements, the Council strongly recommends that Contractors undertake a site visit in order for each Contractor to satisfy itself so far as is possible that its proposed tendered price to be submitted in its bid is correct, realistic and sustainable. Such site visits may be undertaken without prior arrangement, as the site is open and publically accessible.

14.2. Site visits will not be scored or evaluated, but the Council makes available this opportunity to Contractors in accordance with the principles of openness, fairness, transparency and non-discrimination so as to enable each Contractor so far as is reasonable to submit its most competitive bid.

14.3. For the avoidance of doubt please be aware that following award of contract should the successful Contractor subsequently find that its proposed solution is not accurate and sustainable then the successful Contractor will be not be permitted to amend their pricing bid so as to request any further monies associated with the full provision of this service.

15. CORPORATE SOCIAL RESPONSIBILITY

15.1. Requirements
15.1.1. In September 2017, HM Government published a Contractor Code of Conduct setting out the standards and behaviours expected of Contractors who work with government. (https://www.gov.uk/government/uploads/system/uploads/attachment_data/fi le/646497/2017-09- 13_Official_Sensitive_Contractor_Code_of_Conduct_September_2017.pdf)
15.1.2. The Council expects its Contractors and Sub-Contractors to meet the standards set out in that Code. In addition, the Council expects its Contractors and Sub-Contractors to comply with the standards set out in this Section.
15.1.3. The Contractor acknowledges that the Council may have additional requirements in relation to corporate social responsibility. The Council expects that the Contractor and its Sub-Contractors will comply with such corporate social responsibility requirements as the Council may notify to the Contractor from time to time.

15.2. Equality and Accessibility
15.2.1. In addition to legal obligations, the Contractor shall support the Council in fulfilling its Public Sector Equality duty under S149 of the Equality Act 2010 by ensuring that it fulfils its obligations under each Contract in a way that seeks to:
a. eliminate discrimination, harassment or victimisation of any kind; and
b. advance equality of opportunity and good relations between those with a protected characteristic (age, disability, gender reassignment, pregnancy and maternity, race, religion or belief, sex, sexual orientation, and marriage and civil partnership) and those who do not share it.

15.3. Modern Slavery, Child Labour and Inhumane Treatment
15.3.1. Modern Slavery Helpline - means the mechanism for reporting suspicion, seeking help or advice and information on the subject of modern slavery available online at https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.
15.3.2. The Contractor:
a. shall not use, nor allow its Sub-Contractors to use forced, bonded or involuntary prison labour;
b. shall not require any Contractor Staff or Sub-Contractor Staff to lodge deposits or identify papers with the Employer and shall be free to leave their employer after reasonable notice;
c. warrants and represents that it has not been convicted of any slavery or human tracking offenses anywhere around the world;
d. warrants that to the best of its knowledge it is not currently under investigation, inquiry or enforcement proceedings in relation to any allegation of slavery or human tracking offenses anywhere around the world;
e. shall make reasonable enquires to ensure that its officers, employees and Sub-Contractors have not been convicted of slavery or human tracking offenses anywhere around the world;
f. shall have and maintain throughout the term of any of its Contracts, its own policies and procedures to ensure its compliance with the Modern Slavery Act and include in its contracts with its Sub-Contractors anti-slavery and human trafficking provisions;
g. shall implement due diligence procedures to ensure that there is no slavery or human trafficking in any part of its supply chain performing obligations under any of its Contract;
h. shall prepare and deliver to the Council, upon request, a slavery and human trafficking report, setting out the steps it has taken to ensure that slavery and human trafficking is not taking place in any of its supply chains or in any part of its business with an annual certification of compliance;
i. shall not use, nor allow its employees or Sub-Contractors to use physical abuse or discipline, the threat of physical abuse, sexual or other harassment and verbal abuse or other forms of intimidation of its employees or Sub-Contractors;
j. shall not use or allow child or slave labour to be used by its Sub-Contractors;
k. shall report the discovery or suspicion of any slavery or trafficking by it or its Sub-Contractors to the Council and Modern Slavery Helpline.

15.4. Income Security
15.4.1. The Contractor shall:
a. ensure that that all wages and benefits paid for a standard working week meet, at a minimum, national legal standards in the country of employment;
b. ensure that all Contractor Staff are provided with written and understandable Information about their employment conditions in respect to wages before they enter employment and about the particulars of their wages for the pay period concerned each time that they are paid;
c. All workers shall be provided with written and understandable Information about their employment conditions in respect to wages before they enter employment and about the particulars of their wages for the pay period concerned each time that they are paid;
d. not make deductions from wages:
i. as a disciplinary measure;
ii. except where permitted by law; or
iii. without expressed permission of the worker concerned.
e. record all disciplinary measures taken against Contractor Staff; and
f. ensure that Contractor Staff are engaged under a recognised employment relationship established through national law and practice.

15.5. Working Hours
15.5.1. The Contractor shall:
a. ensure that the working hours of Contractor Staff comply with national laws, and any collective agreements;
b. that the working hours of Contractor Staff, excluding overtime, shall be defined by contract, and shall not exceed 48 hours per week unless the individual has agreed in writing;
c. ensure that use of overtime used responsibly, taking into account:
i. the extent;
ii. frequency; and
iii. hours worked; by individuals and by the Contractor Staff as a whole.
15.5.2. The total hours worked in any seven day period shall not exceed 60 hours, except where covered by Paragraph 5.3 below.
15.5.3. Working hours may exceed 60 hours in any seven day period only in exceptional circumstances where all of the following are met:
a. this is allowed by national law;
b. this is allowed by a collective agreement freely negotiated with a workers’ organisation representing a significant portion of the workforce; appropriate safeguards are taken to protect the workers’ health and safety; and
c. the employer can demonstrate that exceptional circumstances apply such as unexpected production peaks, accidents or emergencies.
15.5.4. All Contractor Staff shall be provided with at least one (1) day off in every seven (7) day period or, where allowed by national law, two (2) days off in every fourteen (14) day period.

15.6. Sustainability
15.6.1. The Contractor shall meet the applicable Government Buying Standards, which can be found online at: https://www.gov.uk/government/collections/sustainable-procurement-thegovernment-buying-standards-gbs

16. APPENDICES

16.1. To open the embedded appendices, double click on the document icon.

16.1.1. Appendix 1 – Preliminaries



16.1.2. Appendix 2 – Construction Charter
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A10 PROJECT PARTICULARS
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THE PROJECT

Name: Shopping Parade Car Park Remediation.

Nature: Tarmacking, overlaying and pothole repairs together with associated remediation
works.,

Location: Farmstead Road (off Beanfield Avenue), Greenhill Rise, Pytchley Court,
Rockingham Road, Boden Close and Danesholme - all as per specification documentation.
Length of contract: tba.

EMPLOYER {(CLIENT)

Name: Corby Borough Council.

Address: The Corby Innovation Hub, Barnack Road, Corby .
Contact: Rob Milis.

Telephone: 01536 464653,

E-mail: rob.mills@corby.gov.uk.

PRINCIPAL CONTRACTOR (CDM)
Name: TBC.

Address:

Contact:

Telephone:

E-mail:

ARCHITECT/ CONTRACT ADMINISTRATOR

Name: Corby Borough Council,

Address: The Cube, Parklands Gateway, Corby, NN17 1QG.
Contact: Lisa Philiips.

Telephone: 01536464093,

E-mail: lisa.phillips20@btinternet.com.

CLERK OF WORKS

Name: Lisa Phillips, Corby Borough Council.
Address: As above.

Teiephone:
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A11 TENDER AND CONTRACT DOCUMENTS

110 TENDER DRAWINGS
+ The tender drawings are: None.

120 CONTRACT DRAWINGS
+ The contract drawings: Same as the tender drawings.
Exceptions: None.

160 PRECONSTRUCTION INFORMATION
- Format: The Preconstruction information is described in these preliminaries in Section A34.
It refers to information given elsewhere in the preliminaries and other tender documents.
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A12 THE SITE/ EXISTING BUILDINGS
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THE SITE
Description: various car parks assocaited with shopping parades across the Borough of
Corby.

EXISTING BUILDINGS ON/ ADJACENT TO THE SITE

Description: Farmstead Road - adjacent to public house, rear access to commerical
premises and housing at the far end of the site. There is a school approximately a mile up
the road, a community centre opposite and a church. Greenhill Rise - There are council
owned garages, bungalows, rear access to commerical premises. Boden Close - rear
access to commerical premises. Daneholme - there is a school to one side of the
premises and a community hub to the other side which includes a community centre,
library, post office and nursery. Pytchley Court - large space with the shopping parade to
one side and housing to the other side. Rockingham Road - there is a mixture of
commerical premises on the ground floor and tenanted housing properties on the first and
second floors, .

EXISTING UTILITIES AND SERVICES
Drawings: (Information shown is indicative only): tbc.
Other information:

SOILS AND GROUND WATER
Information: Included in the tender documents.

SITE INVESTIGATION
Report: included in the tender documents.

HEALTH AND SAFETY FILE

Availability for inspection: The Heaith and Safety File for the site/ building may be seen by
appointment during normal office hours at: None.

Other documents: none,

Arrangements for inspection; none.

ACCESS TO THE SITE
Description: Open public access to all sites.
Limitations: none.

PARKING
Restrictions on parking of the Contractor's and employees' vehicles: On site.

USE OF THE SITE
General: Do not use the site for any purpose other than carrying out the Works.
Limitations: none.

SURROUNDING LAND/ BUILDING USES

General: Adjacent or nearby uses or activities are as follows:

- Access to commerical, housing and other buildings must be maintained in some form for
the duration of the works.





240

250

HEALTH AND SAFETY HAZARDS

General: The nature and condition of the site/ building cannot be fully and certainly
ascertained before it is opened up. However, the following hazards are or may be present.
- General Public, Animais including Rats and their inherent risks of Leptospirosis .
Information: The accuracy and sufficiency of this information is not guaranteed. Ascertain if
any additional information is required 1o ensure the safety of all persons and the Works.
Site staff. Draw to the atiention of all personnel working on the site the nature of any
possible contamination and the need to take appropriate precautionary measures.

SITE VISIT

Assessment: Ascertain the nature of the site, access thereto and all local conditions and
restrictions likely to affect the execution of the Works.

Arrangements for visit: Contractors fo arrange to visit sites on their own, any queries to be
submitted as per the tender documentation.
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A13 DESCRIPTION OF THE WORK
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PREPARATORY WORK BY OTHERS

Works: Carried out under a separate contract and completed before the start of work on
site for this Contract.

Description: none..

THE WORKS

Description: A number of car parks associated with shopping parades have been identified
which would benefit from tarmac remediation works - The works may include

Plane off surface

Installation of Wearing course resurface

Instaliation of a Base coat and wearing course

Localise pot hole repairs

Provide and lay thermoplastic line markings to remark - to be agreed with client regarding
disabled markings. .

WORK BY OTHERS CONCURRENT WITH THE CONTRACT
Description: none.

COMPLETION WORK BY OTHERS
Description: none.
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A20 JCT STANDARD BUILDING CONTRACT WITHOUT QUANTITIES

JCT STANDARD BUILDING CONTRACT WITHOUT QUANTITIES

The contract; JCT Standard Building Contract Without Quantities, 2016 Edition.
Partnering Charter PC/N 2011 none.

Requirement: Allow for the obligations, liabilities and services described.

RECITALS

First - THE WORKS

Comprise: To inciude (but not exclusive)

Plane off surface

Instaliation of Wearing course resurface

Installation of a Base coat and wearing course

Laocalise pot hole repairs

Provide and lay thermopiastic fine markings to remark - to be agreed with client regarding
disabled markings.

Documents showing and describing the work: Attached specificaiton in tender
documentation.

Second - CONTRACT DRAWINGS
The contract drawings: As listed in clause A11/120.

Third B - PRICING BY THE CONTRACTOR

Option: Pricing Option B will apply, Pricing Option A will be deleted.

Priced document: The following words will be deleted or a Schedule of Rates.

Activity Schedule: The words ‘and has provided the Employer with the priced schedule of
activities annexed to this Contract (the Activity Schedule)' will not be deleted.

ARTICLES

3 - ARCHITECT/ CONTRACT ADMINISTRATOR
Architect/ Contract Administrator: See clause A10/140.

4 - QUANTITY SURVEYOR
Quantity Surveyor: See clause A10/160.

5 - PRINCIPAL DESIGNER
Principal Designer: See clause A10/150.

5 - PRINCIPAL DESIGNER
Article 5 will be deleted.

6 - PRINCIPAL CONTRACTOR
Principal Contractor; See clause A10/130.

6 - PRINCIPAL CONTRACTOR
Article 6 will be deleted.

9 - LEGAL PROCEEDINGS
Amendments: RICS.





CONTRACT PARTICULARS

Eighth Recital and Schedule 8 - SUPPLEMENTAL PROVISIONS
Collaborative working: Supplemental Provision 1 does not apply.
Health and safety: Supplemental Provision 2 does not apply.
Cost savings and value improvements: Supplemental Provision 3 does not apply .
Sustainable development and environmentat conditions: Supplemental Provision 4 applies.
Performance indicators and monitoring: Supplemental Provision 5 does not apply.
Notification and negotiation of disputes: Supplemental Provision 6 applies.
Where Supplemental Provision 6 appiies, the respective nominees of the Parties are:
- Employer's nominee: RICS.
- Contractor's nominee: tha.

or such replacement as each Party may notify to the other from time to time.
Named Specialists: Supplemental Provision 9 does not apply.

Article 8 - ARBITRATION
Article 8 and clauses 9.3 to 9.8 (arhitration) RICS.

Clause 1.1 - BASE DATE
Base Date: the.

Clause 2.32.2 - LIQUIDATED DAMAGES
Damages:

- At the rate of £200.

- Period: week.

Clause 2.38 - RECTIFICATION PERIOD
Period: Twelve months from the date of practical completion of the Works.

Clause 4.18 - CONTRACTCR'S RETENTION BOND
Clause 4.18 does not apply.

Clause 6.4.1 - CONTRACTOR'S PUBLIC LIABILITY INSURANCE: INJURY TO PERSONS
OR PROPERTY

Insurance cover for any one occurrence or series of occurrences arising out of one event; £
10M.

Clause 9.4.1 - ARBITRATION

Appointor of Arbitrator (and of any replacement): President or a Vice President of the RICS.

THE CONDITIONS
SECTION 1: DEFINITIONS AND INTERPRETATION

1.12 - APPLICABLE LAW
Amendments: English.

SECTION 2: CARRYING OUT THE WORKS

SECTION 3: CONTROL OF THE WORKS





3.3- EMPLOYER'S REPRESENTATIVE

Name: Lisa Phillips, Building Inspector.

Address: The Cube, George Street, Corby, NN17 1QG.
Telephone: 01536 464083,

E-mail: lisa.phillips@corby.gov.uk.

SECTION 4. PAYMENT

SECTION 5: VARIATIONS

SECTION 6: INJURY, DAMAGE AND INSURANCE

SECTION 7: ASSIGNMENT, THIRD PARTY RIGHTS AND COLLATERAL WARRANTIES
SECTION 8 TERMINATION

SECTION 9: SETTLEMENT OF DISPUTES

EXECUTION
The Contract: Will be executed under hand.
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A30 TENDERING/ SUBLETTING/ SUPPLY
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MAIN CONTRACT TENDERING

SCCPE
General: These conditions are supplementary to those stated in the Invitation {o Tender
and on the form of tender.

EXCLUSIONS

inability to tender: Immediately inform if any parts of the work as defined in the tender
documents cannot be tendered.

Relevant parts of the work: Define those parts, stating reasons for the inability to tender.

ACCEPTANCE OF TENDER

Acceptance: No guarantee is offered that any tender will be recommended for acceptance
or be accepted, or that reasons for non acceptance will be given.

Costs: No liability is accepted for any cost incurred in the preparation of any tender.

PERICD OF VALIDITY

Period: After submission or odgement, keep tender open for consideration (unless
previously withdrawn) for not less than 90 days.

Date for possession: See section A20.

PRICING/ SUBMISSION OF DOCUMENTS

PRICED DOCUMENTS

Alterations: Do not alter or gualify the priced documents without written consent. Tenders
containing unauthorised alterations or qualifications may be rejected.

Measurements; Where not stated, ascertain from the drawings.

Deemed included: Costs relating to items, which are not priced, will be deemed to have
been included elsewhere in the tender.

Submit: With tender.

QUANTITIES IN THE PRICED DOCUMENT

Quantities: Where included in the priced document, these have been prepared in
accordance with SMM7/ NRM2 only where and to the extent stated.

Other items, descriptions and measurements not prepared in accordance with SMM7/
NRM2: Must be priced taking account of the information given elsewhere in the tender
documents, including for all associated and ancillary work shown or clearly apparent as
being necessary for the complete and proper execution of the work.

TENDER

General: Tenders must include for all work shown or described in the tender documents as
a whole or clearly apparent as being necessary for the complete and proper execution of
the Works.

PRICED ACTIVITY SCHEDULE
Submit: With tender.
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PROGRAMME

Programme of work: Prepare a summary showing the sequence and timing of the principal
parts of the Works and periods for planning and design. Itemize any work which is
excluded.

Submit: Within one week of request.

INFORMATION RELEASE SCHEDULE

Compatibility with programme: At the same time as submitting the proposed programme or
summary, confirm that it is compatible with the information Release Schedule.

Alternative proposals: If any part of the programme is not compatible with the Schedule
submit alternative proposals and reasons for varying the times for release of information.

TENDER STAGE METHOD STATEMENTS

Method statements: Prepare, describing how and when the following is to be carried out:
- the works.

Statements: Submit with the tender.

SUBSTITUTE FRODUCTS

Details: If products of different manufacture to those specified are proposed, submit details
with the tender giving reasons for each proposed substitution. Substitutions, which have
not been notified at tender stage, may not be considered.

Compliance: Substitutions accepted will be subject to the verification requirements of
clause A31/200.

QUALITY CONTROL RESOURCES

Statement: Describe the organisation and resources to control the quality of the Works,
including the work of subcontractors.

QA staff: Identify in the statement the number and type of staff responsible for quality
control, with details of their qualifications and duties.

Submit: With the Tender.

HEALTH AND SAFETY INFORMATION

Content: Describe the organization and resources to safeguard the health and safety of
operatives, including those of subcontractors, and of any person whom the Works may
affect.

Inciude:

- A copy of the health and safety policy document, including risk assessment procedures.
- Accident and sickness records for the past five years.

- Records of previous Health and Safety Executive enforcement action.

- Records of fraining and training policy.

The number and type of staff responsible for health and safety on this project with details
of their qualifications and duties.

Submit: With the Tender,
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QOUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

Content; Submit the following information within one week of request:

- Method statements on how risks from hazards identified in the pre-construction
information and other hazards identified by the contractor will be addressed.

- Details of the management structure and responsibilities.

- Arrangements for issuing health and safety directions.

- Procedures for informing other contractors and employees of health and safety hazards.

- Selection procedures for ensuring competency of other contractors, the self-employed
and designers,

- Procedures for communications between the project team, other contractors and site
operatives.

- Arrangements for cooperation and coordination between contractors.

- Procedures for carrying out risk assessment and for managing and controlling the risk.

- Emergency procedures including those for fire prevention and escape.

- Arrangements for ensuring that all accidents, illness and dangerous occurrences are
recorded.

- Arrangements for welfare facilities.

- Procedures for ensuring that ail persons on site have received relevant health and safety
information and training.

- Arrangements for consulting with and taking the views of people on site.

- Arrangements for preparing site rules and drawing them to the attention of those affected
and ensuring their compliance.

- Monitoring procedures to ensure compliance with site rules, selection and management
procedures, health and safety standards and statutory requirements.

- Review procedures to obtain feedback.

SiITE WASTE MANAGEMENT PLAN

Person responsible for developing the Plan: The Contractor.

Content: Include details of:

- Principal Contractor for the purposes of the plan

- Location of the site.

- Description of the project.

- Estimated project cost.

- Types and gquantities of waste that will be generated.

- Resource management options for these wastes including proposals for minimization/
reuse/ recycling.

- The use of appropriate and licensed waste management contractors.

- Record keeping procedures.

- Waste auditing protocols.

Additional requirements: none.

Submit with tender.

ENVIRONMENTAL POLICY

Environmental Policy.

- Location: See A11/180.

- Evidence of compliance: Submit: with tender.

Project Environmental Management System: Develop a system compatible with the
Environmental Pclicy.

- Format: pdf.

- Specific Requirements: none

- Submit with tender.

Supperting information: Supply as necessary, including:
- Information: none.

- Format: none.

- Submit: none.
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FREEDOM OF INFORMATION

Records: Retain, make available for inspection and supply on request information
reasonably required to allow response to requests made under the provisions of the
Freedom of Information Act.

Determination: Submit requests received. Do not supply information to anyone other than
the project participants without express written permission.

Confidentiality; Maintain at all times.

SUBLETTING/ SUPPLY

DOMESTIC SUBCONTRACTS

General: Comply with the Construction Industry Board 'Code of Practice for the selection of
subcontractors’.

List: Provide details of all subcontractors and the work for which they will be responsibie.
Submit; With tender.

'LISTED' DOMESTIC SUBCONTRACTORS

Additional persons: Under the provisions of the Contract Conditions, make written
application and, if requested, submit (in an approved form) evidence of the suitabifity of
such additional persons. Wherever possible, submissions for addition of persons must be
made, and consent obtained, before return of the tender. When any submission for addition
of persons is made with the tender the consequences, if any, to the tender price compared
to the use of the listed persons are to be made clear or the tender will be treated as
qualified.

Extent of list: If less than three persons named in the list are able and willing to carry out
the relevant work so that the relevant Conditions of Contract becomes operative,
immediately notify for decision whether or not names shall be agreed for addition to the list.
Agreement: Before the start of the work to which the list relates enter into a binding
subcontract agreement and confirm that this has been done, giving the name of the
selected subcontractor.
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GENERALLY

SUPERVISION

General: Accept responsibility for coordination, supervision and administration of the
Works, including subcontracts.

Coordination: Arrange and monitor a programme with each subcontractor, supplier, local
authority and statutory undertaker, and obtain and supply information as necessary for
coordination of the work.

INSURANCE
Documentary evidence: Before starting work on site submit details, and/ or policies and
receipts for the insurances required by the Conditions of Contract.

INSURANCE CLAIMS

Notice: If any event occurs which may give rise to any claim or proceeding in respect of
loss or damage to the Works or injury or damage to persons or property arising out of the
Works, immediately give notice to the Employer, the person named in clause A10/140 and
the Insurers.

Failure to notify: Indemnify the Employer against any loss, which may be caused by failure
to give such notice.

OWNERSHIP
Alteration/ clearance work: Materials arising become the property of the Contractor except
where otherwise stated. Remove from site as work proceeds.

PROGRAMME/ PROGRESS

PROGRAMME

Master programme: When requested and before starting work on site, submit in an

approved form a master programme for the Works, which must include details of:

- Design, production information and proposals provided by the Contractor/
Subcontractors/ Suppliers, including inspection and checking {see section A31).

- Planning and mobilization by the Contractor.

- Earliest and latest start and finish dates for each activity and identification of all critical
activities.

- Running in, adjustment, commissioning and testing of all engineering services and
installations

- Work resulting from instructions issued in regard to the expenditure of provisional sums
(see section A54)

- Work by or on behalf of the Employer and concurrent with the Contract (see section
AB0). The nature and scope of which, the relationship with preceding and following work
and any relevant limitations are suitably defined in the Contract Documents.

Exclusions: Where and to the extent that the programme implications for work which is not

so defined are impossibie to assess, the Contractor should exclude it and confirm this

when submitting the programme.

Submit: two copies.

SUBMISSION OF PROGRAMME

Further information: Submission of the programme will not relieve the Contractor of the
responsibility to advise of the need for further drawings or details or instructions in
accordance with the Confract,
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COMMENCEMENT OF WORK
Notice: Before the proposed date for commencement of work on site give minimum notice
of one week.

MONITORING

Progress: Record on a copy of the programme kept on site.

Avoiding delays: if any circumstances arise which may affect the progress of the Works

submit proposals or take other action as appropriate to minimize any delay and to recover

any lost time.

Key Performance Indicators:

- Details: the.

- Performance: Record progress against each KPI

- Corrective action: If performance falls below target, submit proposals as soon as
possible.

SITE MEETINGS

General: Site meetings will be held to review progress and other matters arising from
administration of the Contract.

Frequency: Every two weeks.

Location: the.

Accommodation: Ensure availability at the time of such meetings.

Attendees: Attend meetings and inform subcontractors and suppliers when their presence
is required.

Chairperson (who will also take and distribute minutes): Lisa Phillips.

CONTRACTOR'S PROGRESS REPORT

General: Submit a progress report at least three business days before the site meeting.

Content: Notwithstanding the Contractor's obligations under the Contract the report must

include:

- Aprogress statement by reference to the master programme for the Works.

- Details of any matters materially affecting the regular progress of the Works.

- Subcontractiors’ and suppliers’ progress reports.

- Any requirements for further drawings or details or instructions to fulfil any obligations
under Conditions of Contract.

CONTRACTOR'S SITE MEETINGS
General: Hold meetings with appropriate subcontractors and suppliers shortly before main
site meetings to facilitate accurate reporting of progress.

PHOTOGRAPHS

Number of locations: 3.

Frequency of intervals: weekly.

Image format: jpg.

Number of images from each location: 3.
Other requirements: none

PARTIAL POSSESSION BY EMPLOYER
Conditions of Contract clauses 2.33 to 2.37: Ensure all necessary access, services and
other associated facilities are also complete.

NOTICE OF COMPLETION

Requirement: Give notice of the anticipated dates of completion of the whole or parts of the
Works.

Associated works: Ensure necessary access, services and facilities are complete.

Period of notice (minimum): 2 days.
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EXTENSIONS OF TIME

Notice: When a notice of the cause of any delay or likely delay in the progress of the Works
is given under the Confract, written notice must also be given of all other causes which
apply concurrently.

REMOVAL/ REPLACEMENT OF EXISTING WORK
Extent and iocation: Agree before commencement,
Execution: Carry out in ways that minimize the exient of work.

MEASUREMENT
Covered work: Give notice before covering work required to be measured.
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STANDARDS OF PRODUCTS AND EXECUTICNS

QUALITY GF PRODUCTS

Generally: New. (Proposals for recycled products may be considered).

Supply of each product: From the same source or manufacturer.

Whole quantity of each product required to complete the Works: Consistent kind, size,
quality and overall appearance.

Tolerances: Where critical, measure a sufficient quantity to determine compliance.
Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate
sequence,

QUALITY OF EXECUTION

Generally: Fix, apply, instalt or lay products securely, accurately, plumb, neatly and in
alignment.

Colour batching: Do not use different colour baiches where they can be seen together.
Dimensions: Check on-site dimensions.

Finished work: Not defective, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance.
Location and fixing of products: Adjust joints open to view so they are even and reguiar.

INSPECTIONS

Products and executions: Inspection or any other action must not be taken as approval
unless confirmed in writing referring to:

- Date of inspection.

- Part of the work inspected.

- Respects or characteristics which are approved.

- Extent and purpose of the approval.

- Any associated conditions.

RELATED WORK

Details: Provide all trades with necessary details of related types of work. Before starting
each new fype or section of work ensure previous related work is:

- Appropriately complete.

- In accordance with the project documents.

- To a suitable standard.

- In a suitable condition to receive the new work.

Preparatory work: Ensure all necessary preparatory work has been carried out.

MANUFACTURER'S RECOMMENDATIONS/ INSTRUCTIONS

General: Comply with manufacturer's printed recommendations and instructions current on
the date of the Invitation to tender.

Changes to recommendations or instructions: Submit details.

Ancillary products and accessories; Use those supplied or recommended by main product

manufacturer,

Agréement certified products: Comply with limitations, recommendations and requirements

of relevant valid certificates,

WATER FOR THE WORKS

Mains supply: Clean and uncontaminated.
Other: Do not use until;

- Evidence of suitability is provided.

- Tested to BS EN 1008 if instructed.
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SERVICES GENERALLY

SERVICES REGULATIONS
New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory
Authority,

WATER REGULATIONS/ BYELAWS NOTIFICATION

Requirements: Notify Water Undertaker of any work carried out to or which affects new or
existing services and submit any required plans, diagrams and details.

Consent: Allow adequate time to receive Undertaker's consent before starting work. Inform
immediately if consent is withheld or is granted subject fo significant conditions.

SUPERVISION/ INSPECTION/ DEFECTIVE WORK

OVERTIME WORKING

Notice: Prior to overtime being worked, submit details of times, types and locations of work
to be done.

- Minimum period of notice: One day.

Concealed work: If executed during overtime for which notice has not been given, it may
be required to be opened up for inspection and reinstated at the Contractor's expense.,

DEFECTS N EXISTING WORK

Undocumented defects: When discovered, immediately give notice. Do not proceed with
affected reiated work until response has been received.

Documented remedial work: Do not execute work which may:

- Hinder access to defective products or work; or

- Be rendered abortive by remedial work.

WORK AT OR AFTER COMPLETION

WORK BEFORE COMPLETION

General: Make good all damage consequent upon the Works.

Temporary markings, coverings and protective wrappings: Remove unless otherwise
instructed.

Cleaning: Clean the Works thoroughly inside and out, including all accessibie ducts and
voids. Remove all splashes, deposits, efftorescence, rubbish and surplus materials.
Cleaning materials and methods: As recommended by manufacturers of products being
cleaned, and must not damage or disfigure other materials or construction.

COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are
used only as recommended by their manufacturers.

Minor faults: Touch up in newly painted work, carefully matching colour and brushing out
edges. Repaint badly marked areas back to suitable breaks or junctions.

Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and
efficient operation, including doors, windows, drawers, ironmongery, appliances, valves
and controls,

MAKING GOOD DEFECTS

Remedial work: Arrange access with Contract Administrator.

Rectification: Give reasonable notice for access to the various parts of the Works.
Completion: Notify when remedial works have been completed.
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SECURITY, HEALTH AND SAFETY

PRECONSTRUCTION INFORMATION

Location: Integral with the project Preliminaries, including but not restricted to the following
sections:

Description of project: Sections A10 and A11.

Client's consideration and management reguirements: Sections A12, A13 and A36.
Environmental restrictions and on-site risks: Section A12, A35 and A34.

Significant design and construction hazards: Section A34.

The Health and Safety File: Section A37.

1

CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

Submission: Present to the Employer/ Client no later than 3 days before works commence.
Confirmation: Do not start construction work until the Employer has confirmed in writing
that the Construction Phase Health and Safety Plan includes the procedures and
arrangements required by the CDM Regulations,

Content: Develop the plan from and draw on the Qutline Construction Phase Health and
Safety Plan, clause A30/570, and the Pre-tender Health and Safety Plan/ Preconstruction
information.

SECURITY

Protection: Safeguard the site, the Works, products, materials, and any existing buildings
affected by the Works from damage and theft.

Access: Take all reasonable precautions to prevent unauthorized access to the site, the
Works and adjoining property.

Special requirements. none,

OCCUPIED PREMISES

Extent: Existing buildings will be occupied and/ or used during the Contract as follows: pre
mises adjacent to all sites will be operating normally for the duration of the works .

Waorks: Carry out without undue inconvenience and nuisance and without danger to
occcupants and users.

Qvertime: If compliance with this clause requires certain operations to be carried out during
overtime, and such overtime is not required for any other reason, the extra cost will be
allowed, provided that such overtime is authorized in advance.

SAFETY PROVISIONS FOR SITE VISITS

Safety: Submit details in advance of safety provisions and procedures (including those
relating to materials, which may be deleterious), which will require their compliance when
visiting the site.

Protective clothing and/ or equipment; Provide and maintain on site for visitors to the site.

PROTECT AGAINST THE FOLLOWING

POLLUTION

Prevention: Protect the site, the Works and the general environment including the
atmosphere, land, streams and waterways against poliution.

Contamination: If pollution occurs inform immediately, including to the appropriate
Authorities and provide relevant information.
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NUISANCE

Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes.
Surface water: Prevent hazardous build-up on site, in excavations and to surrounding
areas and roads.

SMOKING ON SITE
Smoking on site; Not permitted.

BURNING ON SITE
Burning on site: Not permitted.

WASTE

Includes: Rubbish, debris, spoil, surplus material, containers and packaging.

General: Minimize production. Prevent accumulations. Keep the site and Works clean and

tidy.

Handling: Collect and store in suitable containers. Remove frequently and dispose off site

in a safe and competent manner:

- Non-hazardous material: In a manner approved by the Waste Regulation Authority.

- Hazardous material: As directed by the Waste Regulation Authority and in accordance
with relevant reguiations.

Recyclabie material: Sort and dispose at a Materials Recycling Facility approved by the

Waste Regulation Authority.

Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in.

Waste transfer documentation: Retain on site.

PROTECT THE FOLLOWING

EXISTING SERVICES

Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners

of proposed works not less than one week before commencing site operations.

Identification: Before starting work, check and mark positions of utilities/ services. Where

positions are not shown on drawings obtain relevant details from service authorities,

statutory undertakers or other owners.

Work adjacent to services:

- Comply with service autherity's/ statutory undertaker's recommendations.

- Adequately protect, and prevent damage to services: Do not interfere with their operation
without consent of service authorities/ statutory undertakers or other owners.

ldentifying services:

- Below ground: Use signhoards, giving type and depth;

- Overhead: Use headroom markers.

Damage to services: if any results from execution of the Works:

- Immediately give notice and notify appropriate service authority/ statutory undertaker,

- Make arrangements for the work to be made good without delay to the satisfaction of
service authority/ statutory undertaker or other owner as appropriate.

- Any measures taken to deal with an emergency will not affect the extent of the
Contractor's liability.

Marker tapes or protective covers: Replace, if disturbed during site operations, to service

authority's/ statutory undertakers recommendations.

ROADS AND FOOTPATHS
Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud

and debris.
Damage caused by site traffic or otherwise consequent upon the Works: Make good to the

satisfaction of the Employer, Local Authority or other owner.
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EXISTING TOPSOIL/ SUBSOIL

Duty: Prevent over compaction of existing topsoil and subsoif in those areas which may be
damaged by construction traffic, parking of vehicles, temporary site accommaodation or
storage of materials and which will require reinstatement prior to completion of the Works.
Protection: Before starting work submit proposals for protective measures.

RETAINED TREES/ SHRUBS/ GRASSED AREAS

Protection: Preserve and prevent damage, except those not required.

Replacement; Mature {frees and shrubs if uprooted, destroyed, or damaged beyond
reasonable chance of survival in their original shape, as a consequence of the Contractor's
negligence, must be replaced with those of a similar type and age at the Contractor's
expense.

RETAINED TREES

Protected area: Unless agreed otherwise do not:

- Dump spoil or rubbish, excavate or disturb topsoil, park vehicles or plant, store materials
or place temporary accommaodation within an area which is the larger of the branch
spread of the tree or an area with a radius of half the tree's height, measured from the
trunk.

- Sever roots exceeding 25 mm in diameter. If unintentionally severed give notice and
seek advice.

- Change level of ground within an area 3 m beyond branch spread.
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SCOPE
General: The limitations described in this section are supplementary to limitations
described or implicit in information given in other sections or on the drawings.

DESIGN CONSTRAINTS
Details: none.

METHOD/ SEQUENCE OF WORK
Specific Limitations: include the following in the programme:
- none.

USE OR DISPOSAL OF MATERIALS
Specific limitations: to be disposed of by contractor.

WORKING HOURS
Specific limitations: 7 am to 6 pm.

COMPLETION IN SECTIONS OR IN PARTS

General: Where the Employer is to take possession of any Section or part of the Works
and such Section or part will, after its practical completion, depend for its adequate
functioning on work located elsewhere on the site: Complete such other work in time to
permit such possession to {ake place.

Remainder of the Works: During execution, ensure that completed Sections or parts of the
Works have continuous and adequate provision of services, fire precautions, means of
escape and safe access.
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GENERALLY

SPOIL HEAPS, TEMPORARY WORKS AND SERVICES

Location: Give notice and details of intended siting.

Maintenance: Alter, adapt and move as necessary. Remove when no longer required and
make good.

ACCOMMODATION

TEMPORARY WORKS

NAME BOARDS/ ADVERTISEMENTS
Name boards/ advertisemenis: Not permitted.

SERVICES AND FACILITIES

FERSONAL PROTECTIVE EQUIPMENT

General: Provide for the sole use of those acting on behalf of the Employer/ Client, in sizes

to be specified:

- Safety helmets to BS EN 397, neither damaged nor time expired. Number required: for
all.

- High visibility waistcoats to BS EN ISO 20471 Class 2. Number required: for all.

- Safety boots with steel insole and toecap to BS EN 1SO 20345. Pairs required: for all.

- Disposable respirators to BS EN 149.FFP1S.

- Eye protection to BS EN 166,

- Ear protection - muffs to BS EN 352-1, plugs to BS EN 352-2

- Hand protection - to BS EN 388, 407, 420 or 511 as appropriate.
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CONSTRUCTION CHARTER

As a Local Authority we are responsible for the procurement of a multitude of construction
projects. It is therefore appropriate that we as a responsible client enter into this agreement
and commit to working with the appropriate trade unions, in order to achieve the highest
standards in respect of; direct employment status, health & Safety, standard of work,
apprenticeship training and the implementation of appropriate nationally agreed terms and
conditions of employment. The following shall be a requirement for all contractors and their
supply chain engaged by this Authority: -

1.

All parties recognise that the highest level of compliance with current HMRC regulations
must be achieved where public funds are utilised. It is therefore a contractual
requirement that all operatives are directly employed on a PAYE basis under a contract
of employment. Furthermore the use of intermediary pay roll company will be prohibited
on all contracts.

Health and Safety of workers on all of our construction projects is paramount. It is
therefore a requirement that all contractors rigorously implement and adhere to our
minimum standards for health and safety, as set out in our procurement documents. In
addition we require all contractors to provide quality welfare facilities fit for purpose in
accordance with the Construction Design and Management Regulation of 2015.

It is a recognised fact that the presence of trade union safety representatives significantly
improves safety in the workplace. Contractors and their supply chain are required to work
collaboratively with the appropriate trade unions to identify and implement reasonable
real-world initiatives.

The Authority requires all projects to be completed to the highest standard, so as to meet
the aspirations of the residents of this Authority. In order to achieve this it is recognised
that it is necessary that all workers are competent and have the appropriate level of skill
to carry out the work they are employed to do. To assist in the achievement of this goal
the Authority’s contractors and their supply chain will ensure they retain documented
evidence that all workers are competent to carry out the work they have been employed
to do. They will ensure that such evidence is retained in a way as to allow the Authority
or its nominee’s to audit the documentation. Possession of the recognised industry skills
/ grade card such as JIB or CSCS will be considered acceptable evidence

The Authority is mindful of the industry skills shortage and the need to address this
through appropriate apprenticeships, including adult training in up skilling. The
Authority’s contractors and supply chain will in consultation with the Authority and other
interested parties develop and implement a programme that addresses the skills
shortage and provides training opportunities to local residents.

The Authority recognises the right of all construction workers to be employed under and
to be protected by the appropriate national industry collective agreement. The Authority
requires full compliance with all appropriate national agreements applicable to the
construction industry.

All contractors and their supply chain will accept the right of any trade union that is a
signatory to an appropriate national agreement, to appoint shop stewards, workplace
health & safety representatives and Union Learning Reps. All trade union accredited
representatives will be granted appropriate time and facilities to carry out their
responsibilities.

Construction Charter | Page 1 of 2





10.

11.

CONSTRUCTION CHARTER

The Authority, its contractors and their supply chain are committed to a fair and
transparent recruitment policy. All contractors and their supply chain will actively ensure
that the engagement of labour is based on the individual's ability to meet the needs of
the project and the specific tasks for which they are recruited to undertake.

The Authority its contractors and their supply chain agree it's not acceptable for anyone
to use or make reference to any form of blacklist.

The Authority recognises the benefit trade unions bring to the workplace and the rights
of workers to hear from trade union representative. The Authority’s contractors and their
supply chain are required to allow access to nominated trade union officer from trade
unions that are signatories to the appropriate national agreements. Access shall mean
access to welfare facilities during working times so as to allow them to consult with their
members and potential members.

The Authority supports the Get Britain Building campaign, which is aimed at supporting
and sustaining the British construction industry. Consequently, all relevant construction
contracts will be required to comply with our Authority’s Sustainable Buying Standard for
Highways and Construction Materials, which requires structural steel and other relevant
materials to be covered by BES 6001 Responsible Sourcing of Construction Product
certification, or equivalent.

Construction Charter | Page 2 of 2
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THE PROJECT

Name: Shopping Parade Car Park Remediation.

Nature: Tarmacking, overlaying and pothole repairs together with associated remediation
works.,

Location: Farmstead Road (off Beanfield Avenue), Greenhill Rise, Pytchley Court,
Rockingham Road, Boden Close and Danesholme - all as per specification documentation.
Length of contract: tba.

EMPLOYER {(CLIENT)

Name: Corby Borough Council.

Address: The Corby Innovation Hub, Barnack Road, Corby .
Contact: Rob Milis.

Telephone: 01536 464653,

E-mail: rob.mills@corby.gov.uk.

PRINCIPAL CONTRACTOR (CDM)
Name: TBC.

Address:

Contact:

Telephone:

E-mail:

ARCHITECT/ CONTRACT ADMINISTRATOR

Name: Corby Borough Council,

Address: The Cube, Parklands Gateway, Corby, NN17 1QG.
Contact: Lisa Philiips.

Telephone: 01536464093,

E-mail: lisa.phillips20@btinternet.com.

CLERK OF WORKS

Name: Lisa Phillips, Corby Borough Council.
Address: As above.

Teiephone:
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110 TENDER DRAWINGS
+ The tender drawings are: None.

120 CONTRACT DRAWINGS
+ The contract drawings: Same as the tender drawings.
Exceptions: None.

160 PRECONSTRUCTION INFORMATION
- Format: The Preconstruction information is described in these preliminaries in Section A34.
It refers to information given elsewhere in the preliminaries and other tender documents.
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THE SITE
Description: various car parks assocaited with shopping parades across the Borough of
Corby.

EXISTING BUILDINGS ON/ ADJACENT TO THE SITE

Description: Farmstead Road - adjacent to public house, rear access to commerical
premises and housing at the far end of the site. There is a school approximately a mile up
the road, a community centre opposite and a church. Greenhill Rise - There are council
owned garages, bungalows, rear access to commerical premises. Boden Close - rear
access to commerical premises. Daneholme - there is a school to one side of the
premises and a community hub to the other side which includes a community centre,
library, post office and nursery. Pytchley Court - large space with the shopping parade to
one side and housing to the other side. Rockingham Road - there is a mixture of
commerical premises on the ground floor and tenanted housing properties on the first and
second floors, .

EXISTING UTILITIES AND SERVICES
Drawings: (Information shown is indicative only): tbc.
Other information:

SOILS AND GROUND WATER
Information: Included in the tender documents.

SITE INVESTIGATION
Report: included in the tender documents.

HEALTH AND SAFETY FILE

Availability for inspection: The Heaith and Safety File for the site/ building may be seen by
appointment during normal office hours at: None.

Other documents: none,

Arrangements for inspection; none.

ACCESS TO THE SITE
Description: Open public access to all sites.
Limitations: none.

PARKING
Restrictions on parking of the Contractor's and employees' vehicles: On site.

USE OF THE SITE
General: Do not use the site for any purpose other than carrying out the Works.
Limitations: none.

SURROUNDING LAND/ BUILDING USES

General: Adjacent or nearby uses or activities are as follows:

- Access to commerical, housing and other buildings must be maintained in some form for
the duration of the works.
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HEALTH AND SAFETY HAZARDS

General: The nature and condition of the site/ building cannot be fully and certainly
ascertained before it is opened up. However, the following hazards are or may be present.
- General Public, Animais including Rats and their inherent risks of Leptospirosis .
Information: The accuracy and sufficiency of this information is not guaranteed. Ascertain if
any additional information is required 1o ensure the safety of all persons and the Works.
Site staff. Draw to the atiention of all personnel working on the site the nature of any
possible contamination and the need to take appropriate precautionary measures.

SITE VISIT

Assessment: Ascertain the nature of the site, access thereto and all local conditions and
restrictions likely to affect the execution of the Works.

Arrangements for visit: Contractors fo arrange to visit sites on their own, any queries to be
submitted as per the tender documentation.
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PREPARATORY WORK BY OTHERS

Works: Carried out under a separate contract and completed before the start of work on
site for this Contract.

Description: none..

THE WORKS

Description: A number of car parks associated with shopping parades have been identified
which would benefit from tarmac remediation works - The works may include

Plane off surface

Installation of Wearing course resurface

Instaliation of a Base coat and wearing course

Localise pot hole repairs

Provide and lay thermoplastic line markings to remark - to be agreed with client regarding
disabled markings. .

WORK BY OTHERS CONCURRENT WITH THE CONTRACT
Description: none.

COMPLETION WORK BY OTHERS
Description: none.
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JCT STANDARD BUILDING CONTRACT WITHOUT QUANTITIES

The contract; JCT Standard Building Contract Without Quantities, 2016 Edition.
Partnering Charter PC/N 2011 none.

Requirement: Allow for the obligations, liabilities and services described.

RECITALS

First - THE WORKS

Comprise: To inciude (but not exclusive)

Plane off surface

Instaliation of Wearing course resurface

Installation of a Base coat and wearing course

Laocalise pot hole repairs

Provide and lay thermopiastic fine markings to remark - to be agreed with client regarding
disabled markings.

Documents showing and describing the work: Attached specificaiton in tender
documentation.

Second - CONTRACT DRAWINGS
The contract drawings: As listed in clause A11/120.

Third B - PRICING BY THE CONTRACTOR

Option: Pricing Option B will apply, Pricing Option A will be deleted.

Priced document: The following words will be deleted or a Schedule of Rates.

Activity Schedule: The words ‘and has provided the Employer with the priced schedule of
activities annexed to this Contract (the Activity Schedule)' will not be deleted.

ARTICLES

3 - ARCHITECT/ CONTRACT ADMINISTRATOR
Architect/ Contract Administrator: See clause A10/140.

4 - QUANTITY SURVEYOR
Quantity Surveyor: See clause A10/160.

5 - PRINCIPAL DESIGNER
Principal Designer: See clause A10/150.

5 - PRINCIPAL DESIGNER
Article 5 will be deleted.

6 - PRINCIPAL CONTRACTOR
Principal Contractor; See clause A10/130.

6 - PRINCIPAL CONTRACTOR
Article 6 will be deleted.

9 - LEGAL PROCEEDINGS
Amendments: RICS.





CONTRACT PARTICULARS

Eighth Recital and Schedule 8 - SUPPLEMENTAL PROVISIONS
Collaborative working: Supplemental Provision 1 does not apply.
Health and safety: Supplemental Provision 2 does not apply.
Cost savings and value improvements: Supplemental Provision 3 does not apply .
Sustainable development and environmentat conditions: Supplemental Provision 4 applies.
Performance indicators and monitoring: Supplemental Provision 5 does not apply.
Notification and negotiation of disputes: Supplemental Provision 6 applies.
Where Supplemental Provision 6 appiies, the respective nominees of the Parties are:
- Employer's nominee: RICS.
- Contractor's nominee: tha.

or such replacement as each Party may notify to the other from time to time.
Named Specialists: Supplemental Provision 9 does not apply.

Article 8 - ARBITRATION
Article 8 and clauses 9.3 to 9.8 (arhitration) RICS.

Clause 1.1 - BASE DATE
Base Date: the.

Clause 2.32.2 - LIQUIDATED DAMAGES
Damages:

- At the rate of £200.

- Period: week.

Clause 2.38 - RECTIFICATION PERIOD
Period: Twelve months from the date of practical completion of the Works.

Clause 4.18 - CONTRACTCR'S RETENTION BOND
Clause 4.18 does not apply.

Clause 6.4.1 - CONTRACTOR'S PUBLIC LIABILITY INSURANCE: INJURY TO PERSONS
OR PROPERTY

Insurance cover for any one occurrence or series of occurrences arising out of one event; £
10M.

Clause 9.4.1 - ARBITRATION

Appointor of Arbitrator (and of any replacement): President or a Vice President of the RICS.

THE CONDITIONS
SECTION 1: DEFINITIONS AND INTERPRETATION

1.12 - APPLICABLE LAW
Amendments: English.

SECTION 2: CARRYING OUT THE WORKS

SECTION 3: CONTROL OF THE WORKS





3.3- EMPLOYER'S REPRESENTATIVE

Name: Lisa Phillips, Building Inspector.

Address: The Cube, George Street, Corby, NN17 1QG.
Telephone: 01536 464083,

E-mail: lisa.phillips@corby.gov.uk.

SECTION 4. PAYMENT

SECTION 5: VARIATIONS

SECTION 6: INJURY, DAMAGE AND INSURANCE

SECTION 7: ASSIGNMENT, THIRD PARTY RIGHTS AND COLLATERAL WARRANTIES
SECTION 8 TERMINATION

SECTION 9: SETTLEMENT OF DISPUTES

EXECUTION
The Contract: Will be executed under hand.
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MAIN CONTRACT TENDERING

SCCPE
General: These conditions are supplementary to those stated in the Invitation {o Tender
and on the form of tender.

EXCLUSIONS

inability to tender: Immediately inform if any parts of the work as defined in the tender
documents cannot be tendered.

Relevant parts of the work: Define those parts, stating reasons for the inability to tender.

ACCEPTANCE OF TENDER

Acceptance: No guarantee is offered that any tender will be recommended for acceptance
or be accepted, or that reasons for non acceptance will be given.

Costs: No liability is accepted for any cost incurred in the preparation of any tender.

PERICD OF VALIDITY

Period: After submission or odgement, keep tender open for consideration (unless
previously withdrawn) for not less than 90 days.

Date for possession: See section A20.

PRICING/ SUBMISSION OF DOCUMENTS

PRICED DOCUMENTS

Alterations: Do not alter or gualify the priced documents without written consent. Tenders
containing unauthorised alterations or qualifications may be rejected.

Measurements; Where not stated, ascertain from the drawings.

Deemed included: Costs relating to items, which are not priced, will be deemed to have
been included elsewhere in the tender.

Submit: With tender.

QUANTITIES IN THE PRICED DOCUMENT

Quantities: Where included in the priced document, these have been prepared in
accordance with SMM7/ NRM2 only where and to the extent stated.

Other items, descriptions and measurements not prepared in accordance with SMM7/
NRM2: Must be priced taking account of the information given elsewhere in the tender
documents, including for all associated and ancillary work shown or clearly apparent as
being necessary for the complete and proper execution of the work.

TENDER

General: Tenders must include for all work shown or described in the tender documents as
a whole or clearly apparent as being necessary for the complete and proper execution of
the Works.

PRICED ACTIVITY SCHEDULE
Submit: With tender.
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PROGRAMME

Programme of work: Prepare a summary showing the sequence and timing of the principal
parts of the Works and periods for planning and design. Itemize any work which is
excluded.

Submit: Within one week of request.

INFORMATION RELEASE SCHEDULE

Compatibility with programme: At the same time as submitting the proposed programme or
summary, confirm that it is compatible with the information Release Schedule.

Alternative proposals: If any part of the programme is not compatible with the Schedule
submit alternative proposals and reasons for varying the times for release of information.

TENDER STAGE METHOD STATEMENTS

Method statements: Prepare, describing how and when the following is to be carried out:
- the works.

Statements: Submit with the tender.

SUBSTITUTE FRODUCTS

Details: If products of different manufacture to those specified are proposed, submit details
with the tender giving reasons for each proposed substitution. Substitutions, which have
not been notified at tender stage, may not be considered.

Compliance: Substitutions accepted will be subject to the verification requirements of
clause A31/200.

QUALITY CONTROL RESOURCES

Statement: Describe the organisation and resources to control the quality of the Works,
including the work of subcontractors.

QA staff: Identify in the statement the number and type of staff responsible for quality
control, with details of their qualifications and duties.

Submit: With the Tender.

HEALTH AND SAFETY INFORMATION

Content: Describe the organization and resources to safeguard the health and safety of
operatives, including those of subcontractors, and of any person whom the Works may
affect.

Inciude:

- A copy of the health and safety policy document, including risk assessment procedures.
- Accident and sickness records for the past five years.

- Records of previous Health and Safety Executive enforcement action.

- Records of fraining and training policy.

The number and type of staff responsible for health and safety on this project with details
of their qualifications and duties.

Submit: With the Tender,
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QOUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

Content; Submit the following information within one week of request:

- Method statements on how risks from hazards identified in the pre-construction
information and other hazards identified by the contractor will be addressed.

- Details of the management structure and responsibilities.

- Arrangements for issuing health and safety directions.

- Procedures for informing other contractors and employees of health and safety hazards.

- Selection procedures for ensuring competency of other contractors, the self-employed
and designers,

- Procedures for communications between the project team, other contractors and site
operatives.

- Arrangements for cooperation and coordination between contractors.

- Procedures for carrying out risk assessment and for managing and controlling the risk.

- Emergency procedures including those for fire prevention and escape.

- Arrangements for ensuring that all accidents, illness and dangerous occurrences are
recorded.

- Arrangements for welfare facilities.

- Procedures for ensuring that ail persons on site have received relevant health and safety
information and training.

- Arrangements for consulting with and taking the views of people on site.

- Arrangements for preparing site rules and drawing them to the attention of those affected
and ensuring their compliance.

- Monitoring procedures to ensure compliance with site rules, selection and management
procedures, health and safety standards and statutory requirements.

- Review procedures to obtain feedback.

SiITE WASTE MANAGEMENT PLAN

Person responsible for developing the Plan: The Contractor.

Content: Include details of:

- Principal Contractor for the purposes of the plan

- Location of the site.

- Description of the project.

- Estimated project cost.

- Types and gquantities of waste that will be generated.

- Resource management options for these wastes including proposals for minimization/
reuse/ recycling.

- The use of appropriate and licensed waste management contractors.

- Record keeping procedures.

- Waste auditing protocols.

Additional requirements: none.

Submit with tender.

ENVIRONMENTAL POLICY

Environmental Policy.

- Location: See A11/180.

- Evidence of compliance: Submit: with tender.

Project Environmental Management System: Develop a system compatible with the
Environmental Pclicy.

- Format: pdf.

- Specific Requirements: none

- Submit with tender.

Supperting information: Supply as necessary, including:
- Information: none.

- Format: none.

- Submit: none.
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FREEDOM OF INFORMATION

Records: Retain, make available for inspection and supply on request information
reasonably required to allow response to requests made under the provisions of the
Freedom of Information Act.

Determination: Submit requests received. Do not supply information to anyone other than
the project participants without express written permission.

Confidentiality; Maintain at all times.

SUBLETTING/ SUPPLY

DOMESTIC SUBCONTRACTS

General: Comply with the Construction Industry Board 'Code of Practice for the selection of
subcontractors’.

List: Provide details of all subcontractors and the work for which they will be responsibie.
Submit; With tender.

'LISTED' DOMESTIC SUBCONTRACTORS

Additional persons: Under the provisions of the Contract Conditions, make written
application and, if requested, submit (in an approved form) evidence of the suitabifity of
such additional persons. Wherever possible, submissions for addition of persons must be
made, and consent obtained, before return of the tender. When any submission for addition
of persons is made with the tender the consequences, if any, to the tender price compared
to the use of the listed persons are to be made clear or the tender will be treated as
qualified.

Extent of list: If less than three persons named in the list are able and willing to carry out
the relevant work so that the relevant Conditions of Contract becomes operative,
immediately notify for decision whether or not names shall be agreed for addition to the list.
Agreement: Before the start of the work to which the list relates enter into a binding
subcontract agreement and confirm that this has been done, giving the name of the
selected subcontractor.
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GENERALLY

SUPERVISION

General: Accept responsibility for coordination, supervision and administration of the
Works, including subcontracts.

Coordination: Arrange and monitor a programme with each subcontractor, supplier, local
authority and statutory undertaker, and obtain and supply information as necessary for
coordination of the work.

INSURANCE
Documentary evidence: Before starting work on site submit details, and/ or policies and
receipts for the insurances required by the Conditions of Contract.

INSURANCE CLAIMS

Notice: If any event occurs which may give rise to any claim or proceeding in respect of
loss or damage to the Works or injury or damage to persons or property arising out of the
Works, immediately give notice to the Employer, the person named in clause A10/140 and
the Insurers.

Failure to notify: Indemnify the Employer against any loss, which may be caused by failure
to give such notice.

OWNERSHIP
Alteration/ clearance work: Materials arising become the property of the Contractor except
where otherwise stated. Remove from site as work proceeds.

PROGRAMME/ PROGRESS

PROGRAMME

Master programme: When requested and before starting work on site, submit in an

approved form a master programme for the Works, which must include details of:

- Design, production information and proposals provided by the Contractor/
Subcontractors/ Suppliers, including inspection and checking {see section A31).

- Planning and mobilization by the Contractor.

- Earliest and latest start and finish dates for each activity and identification of all critical
activities.

- Running in, adjustment, commissioning and testing of all engineering services and
installations

- Work resulting from instructions issued in regard to the expenditure of provisional sums
(see section A54)

- Work by or on behalf of the Employer and concurrent with the Contract (see section
AB0). The nature and scope of which, the relationship with preceding and following work
and any relevant limitations are suitably defined in the Contract Documents.

Exclusions: Where and to the extent that the programme implications for work which is not

so defined are impossibie to assess, the Contractor should exclude it and confirm this

when submitting the programme.

Submit: two copies.

SUBMISSION OF PROGRAMME

Further information: Submission of the programme will not relieve the Contractor of the
responsibility to advise of the need for further drawings or details or instructions in
accordance with the Confract,
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COMMENCEMENT OF WORK
Notice: Before the proposed date for commencement of work on site give minimum notice
of one week.

MONITORING

Progress: Record on a copy of the programme kept on site.

Avoiding delays: if any circumstances arise which may affect the progress of the Works

submit proposals or take other action as appropriate to minimize any delay and to recover

any lost time.

Key Performance Indicators:

- Details: the.

- Performance: Record progress against each KPI

- Corrective action: If performance falls below target, submit proposals as soon as
possible.

SITE MEETINGS

General: Site meetings will be held to review progress and other matters arising from
administration of the Contract.

Frequency: Every two weeks.

Location: the.

Accommodation: Ensure availability at the time of such meetings.

Attendees: Attend meetings and inform subcontractors and suppliers when their presence
is required.

Chairperson (who will also take and distribute minutes): Lisa Phillips.

CONTRACTOR'S PROGRESS REPORT

General: Submit a progress report at least three business days before the site meeting.

Content: Notwithstanding the Contractor's obligations under the Contract the report must

include:

- Aprogress statement by reference to the master programme for the Works.

- Details of any matters materially affecting the regular progress of the Works.

- Subcontractiors’ and suppliers’ progress reports.

- Any requirements for further drawings or details or instructions to fulfil any obligations
under Conditions of Contract.

CONTRACTOR'S SITE MEETINGS
General: Hold meetings with appropriate subcontractors and suppliers shortly before main
site meetings to facilitate accurate reporting of progress.

PHOTOGRAPHS

Number of locations: 3.

Frequency of intervals: weekly.

Image format: jpg.

Number of images from each location: 3.
Other requirements: none

PARTIAL POSSESSION BY EMPLOYER
Conditions of Contract clauses 2.33 to 2.37: Ensure all necessary access, services and
other associated facilities are also complete.

NOTICE OF COMPLETION

Requirement: Give notice of the anticipated dates of completion of the whole or parts of the
Works.

Associated works: Ensure necessary access, services and facilities are complete.

Period of notice (minimum): 2 days.
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EXTENSIONS OF TIME

Notice: When a notice of the cause of any delay or likely delay in the progress of the Works
is given under the Confract, written notice must also be given of all other causes which
apply concurrently.

REMOVAL/ REPLACEMENT OF EXISTING WORK
Extent and iocation: Agree before commencement,
Execution: Carry out in ways that minimize the exient of work.

MEASUREMENT
Covered work: Give notice before covering work required to be measured.
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STANDARDS OF PRODUCTS AND EXECUTICNS

QUALITY GF PRODUCTS

Generally: New. (Proposals for recycled products may be considered).

Supply of each product: From the same source or manufacturer.

Whole quantity of each product required to complete the Works: Consistent kind, size,
quality and overall appearance.

Tolerances: Where critical, measure a sufficient quantity to determine compliance.
Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate
sequence,

QUALITY OF EXECUTION

Generally: Fix, apply, instalt or lay products securely, accurately, plumb, neatly and in
alignment.

Colour batching: Do not use different colour baiches where they can be seen together.
Dimensions: Check on-site dimensions.

Finished work: Not defective, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance.
Location and fixing of products: Adjust joints open to view so they are even and reguiar.

INSPECTIONS

Products and executions: Inspection or any other action must not be taken as approval
unless confirmed in writing referring to:

- Date of inspection.

- Part of the work inspected.

- Respects or characteristics which are approved.

- Extent and purpose of the approval.

- Any associated conditions.

RELATED WORK

Details: Provide all trades with necessary details of related types of work. Before starting
each new fype or section of work ensure previous related work is:

- Appropriately complete.

- In accordance with the project documents.

- To a suitable standard.

- In a suitable condition to receive the new work.

Preparatory work: Ensure all necessary preparatory work has been carried out.

MANUFACTURER'S RECOMMENDATIONS/ INSTRUCTIONS

General: Comply with manufacturer's printed recommendations and instructions current on
the date of the Invitation to tender.

Changes to recommendations or instructions: Submit details.

Ancillary products and accessories; Use those supplied or recommended by main product

manufacturer,

Agréement certified products: Comply with limitations, recommendations and requirements

of relevant valid certificates,

WATER FOR THE WORKS

Mains supply: Clean and uncontaminated.
Other: Do not use until;

- Evidence of suitability is provided.

- Tested to BS EN 1008 if instructed.
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SERVICES GENERALLY

SERVICES REGULATIONS
New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory
Authority,

WATER REGULATIONS/ BYELAWS NOTIFICATION

Requirements: Notify Water Undertaker of any work carried out to or which affects new or
existing services and submit any required plans, diagrams and details.

Consent: Allow adequate time to receive Undertaker's consent before starting work. Inform
immediately if consent is withheld or is granted subject fo significant conditions.

SUPERVISION/ INSPECTION/ DEFECTIVE WORK

OVERTIME WORKING

Notice: Prior to overtime being worked, submit details of times, types and locations of work
to be done.

- Minimum period of notice: One day.

Concealed work: If executed during overtime for which notice has not been given, it may
be required to be opened up for inspection and reinstated at the Contractor's expense.,

DEFECTS N EXISTING WORK

Undocumented defects: When discovered, immediately give notice. Do not proceed with
affected reiated work until response has been received.

Documented remedial work: Do not execute work which may:

- Hinder access to defective products or work; or

- Be rendered abortive by remedial work.

WORK AT OR AFTER COMPLETION

WORK BEFORE COMPLETION

General: Make good all damage consequent upon the Works.

Temporary markings, coverings and protective wrappings: Remove unless otherwise
instructed.

Cleaning: Clean the Works thoroughly inside and out, including all accessibie ducts and
voids. Remove all splashes, deposits, efftorescence, rubbish and surplus materials.
Cleaning materials and methods: As recommended by manufacturers of products being
cleaned, and must not damage or disfigure other materials or construction.

COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are
used only as recommended by their manufacturers.

Minor faults: Touch up in newly painted work, carefully matching colour and brushing out
edges. Repaint badly marked areas back to suitable breaks or junctions.

Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and
efficient operation, including doors, windows, drawers, ironmongery, appliances, valves
and controls,

MAKING GOOD DEFECTS

Remedial work: Arrange access with Contract Administrator.

Rectification: Give reasonable notice for access to the various parts of the Works.
Completion: Notify when remedial works have been completed.
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SECURITY, HEALTH AND SAFETY

PRECONSTRUCTION INFORMATION

Location: Integral with the project Preliminaries, including but not restricted to the following
sections:

Description of project: Sections A10 and A11.

Client's consideration and management reguirements: Sections A12, A13 and A36.
Environmental restrictions and on-site risks: Section A12, A35 and A34.

Significant design and construction hazards: Section A34.

The Health and Safety File: Section A37.

1

CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

Submission: Present to the Employer/ Client no later than 3 days before works commence.
Confirmation: Do not start construction work until the Employer has confirmed in writing
that the Construction Phase Health and Safety Plan includes the procedures and
arrangements required by the CDM Regulations,

Content: Develop the plan from and draw on the Qutline Construction Phase Health and
Safety Plan, clause A30/570, and the Pre-tender Health and Safety Plan/ Preconstruction
information.

SECURITY

Protection: Safeguard the site, the Works, products, materials, and any existing buildings
affected by the Works from damage and theft.

Access: Take all reasonable precautions to prevent unauthorized access to the site, the
Works and adjoining property.

Special requirements. none,

OCCUPIED PREMISES

Extent: Existing buildings will be occupied and/ or used during the Contract as follows: pre
mises adjacent to all sites will be operating normally for the duration of the works .

Waorks: Carry out without undue inconvenience and nuisance and without danger to
occcupants and users.

Qvertime: If compliance with this clause requires certain operations to be carried out during
overtime, and such overtime is not required for any other reason, the extra cost will be
allowed, provided that such overtime is authorized in advance.

SAFETY PROVISIONS FOR SITE VISITS

Safety: Submit details in advance of safety provisions and procedures (including those
relating to materials, which may be deleterious), which will require their compliance when
visiting the site.

Protective clothing and/ or equipment; Provide and maintain on site for visitors to the site.

PROTECT AGAINST THE FOLLOWING

POLLUTION

Prevention: Protect the site, the Works and the general environment including the
atmosphere, land, streams and waterways against poliution.

Contamination: If pollution occurs inform immediately, including to the appropriate
Authorities and provide relevant information.
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NUISANCE

Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes.
Surface water: Prevent hazardous build-up on site, in excavations and to surrounding
areas and roads.

SMOKING ON SITE
Smoking on site; Not permitted.

BURNING ON SITE
Burning on site: Not permitted.

WASTE

Includes: Rubbish, debris, spoil, surplus material, containers and packaging.

General: Minimize production. Prevent accumulations. Keep the site and Works clean and

tidy.

Handling: Collect and store in suitable containers. Remove frequently and dispose off site

in a safe and competent manner:

- Non-hazardous material: In a manner approved by the Waste Regulation Authority.

- Hazardous material: As directed by the Waste Regulation Authority and in accordance
with relevant reguiations.

Recyclabie material: Sort and dispose at a Materials Recycling Facility approved by the

Waste Regulation Authority.

Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in.

Waste transfer documentation: Retain on site.

PROTECT THE FOLLOWING

EXISTING SERVICES

Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners

of proposed works not less than one week before commencing site operations.

Identification: Before starting work, check and mark positions of utilities/ services. Where

positions are not shown on drawings obtain relevant details from service authorities,

statutory undertakers or other owners.

Work adjacent to services:

- Comply with service autherity's/ statutory undertaker's recommendations.

- Adequately protect, and prevent damage to services: Do not interfere with their operation
without consent of service authorities/ statutory undertakers or other owners.

ldentifying services:

- Below ground: Use signhoards, giving type and depth;

- Overhead: Use headroom markers.

Damage to services: if any results from execution of the Works:

- Immediately give notice and notify appropriate service authority/ statutory undertaker,

- Make arrangements for the work to be made good without delay to the satisfaction of
service authority/ statutory undertaker or other owner as appropriate.

- Any measures taken to deal with an emergency will not affect the extent of the
Contractor's liability.

Marker tapes or protective covers: Replace, if disturbed during site operations, to service

authority's/ statutory undertakers recommendations.

ROADS AND FOOTPATHS
Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud

and debris.
Damage caused by site traffic or otherwise consequent upon the Works: Make good to the

satisfaction of the Employer, Local Authority or other owner.
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EXISTING TOPSOIL/ SUBSOIL

Duty: Prevent over compaction of existing topsoil and subsoif in those areas which may be
damaged by construction traffic, parking of vehicles, temporary site accommaodation or
storage of materials and which will require reinstatement prior to completion of the Works.
Protection: Before starting work submit proposals for protective measures.

RETAINED TREES/ SHRUBS/ GRASSED AREAS

Protection: Preserve and prevent damage, except those not required.

Replacement; Mature {frees and shrubs if uprooted, destroyed, or damaged beyond
reasonable chance of survival in their original shape, as a consequence of the Contractor's
negligence, must be replaced with those of a similar type and age at the Contractor's
expense.

RETAINED TREES

Protected area: Unless agreed otherwise do not:

- Dump spoil or rubbish, excavate or disturb topsoil, park vehicles or plant, store materials
or place temporary accommaodation within an area which is the larger of the branch
spread of the tree or an area with a radius of half the tree's height, measured from the
trunk.

- Sever roots exceeding 25 mm in diameter. If unintentionally severed give notice and
seek advice.

- Change level of ground within an area 3 m beyond branch spread.
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SCOPE
General: The limitations described in this section are supplementary to limitations
described or implicit in information given in other sections or on the drawings.

DESIGN CONSTRAINTS
Details: none.

METHOD/ SEQUENCE OF WORK
Specific Limitations: include the following in the programme:
- none.

USE OR DISPOSAL OF MATERIALS
Specific limitations: to be disposed of by contractor.

WORKING HOURS
Specific limitations: 7 am to 6 pm.

COMPLETION IN SECTIONS OR IN PARTS

General: Where the Employer is to take possession of any Section or part of the Works
and such Section or part will, after its practical completion, depend for its adequate
functioning on work located elsewhere on the site: Complete such other work in time to
permit such possession to {ake place.

Remainder of the Works: During execution, ensure that completed Sections or parts of the
Works have continuous and adequate provision of services, fire precautions, means of
escape and safe access.
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GENERALLY

SPOIL HEAPS, TEMPORARY WORKS AND SERVICES

Location: Give notice and details of intended siting.

Maintenance: Alter, adapt and move as necessary. Remove when no longer required and
make good.

ACCOMMODATION

TEMPORARY WORKS

NAME BOARDS/ ADVERTISEMENTS
Name boards/ advertisemenis: Not permitted.

SERVICES AND FACILITIES

FERSONAL PROTECTIVE EQUIPMENT

General: Provide for the sole use of those acting on behalf of the Employer/ Client, in sizes

to be specified:

- Safety helmets to BS EN 397, neither damaged nor time expired. Number required: for
all.

- High visibility waistcoats to BS EN ISO 20471 Class 2. Number required: for all.

- Safety boots with steel insole and toecap to BS EN 1SO 20345. Pairs required: for all.

- Disposable respirators to BS EN 149.FFP1S.

- Eye protection to BS EN 166,

- Ear protection - muffs to BS EN 352-1, plugs to BS EN 352-2

- Hand protection - to BS EN 388, 407, 420 or 511 as appropriate.
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CONSTRUCTION CHARTER

As a Local Authority we are responsible for the procurement of a multitude of construction
projects. It is therefore appropriate that we as a responsible client enter into this agreement
and commit to working with the appropriate trade unions, in order to achieve the highest
standards in respect of; direct employment status, health & Safety, standard of work,
apprenticeship training and the implementation of appropriate nationally agreed terms and
conditions of employment. The following shall be a requirement for all contractors and their
supply chain engaged by this Authority: -

1.

All parties recognise that the highest level of compliance with current HMRC regulations
must be achieved where public funds are utilised. It is therefore a contractual
requirement that all operatives are directly employed on a PAYE basis under a contract
of employment. Furthermore the use of intermediary pay roll company will be prohibited
on all contracts.

Health and Safety of workers on all of our construction projects is paramount. It is
therefore a requirement that all contractors rigorously implement and adhere to our
minimum standards for health and safety, as set out in our procurement documents. In
addition we require all contractors to provide quality welfare facilities fit for purpose in
accordance with the Construction Design and Management Regulation of 2015.

It is a recognised fact that the presence of trade union safety representatives significantly
improves safety in the workplace. Contractors and their supply chain are required to work
collaboratively with the appropriate trade unions to identify and implement reasonable
real-world initiatives.

The Authority requires all projects to be completed to the highest standard, so as to meet
the aspirations of the residents of this Authority. In order to achieve this it is recognised
that it is necessary that all workers are competent and have the appropriate level of skill
to carry out the work they are employed to do. To assist in the achievement of this goal
the Authority’s contractors and their supply chain will ensure they retain documented
evidence that all workers are competent to carry out the work they have been employed
to do. They will ensure that such evidence is retained in a way as to allow the Authority
or its nominee’s to audit the documentation. Possession of the recognised industry skills
/ grade card such as JIB or CSCS will be considered acceptable evidence

The Authority is mindful of the industry skills shortage and the need to address this
through appropriate apprenticeships, including adult training in up skilling. The
Authority’s contractors and supply chain will in consultation with the Authority and other
interested parties develop and implement a programme that addresses the skills
shortage and provides training opportunities to local residents.

The Authority recognises the right of all construction workers to be employed under and
to be protected by the appropriate national industry collective agreement. The Authority
requires full compliance with all appropriate national agreements applicable to the
construction industry.

All contractors and their supply chain will accept the right of any trade union that is a
signatory to an appropriate national agreement, to appoint shop stewards, workplace
health & safety representatives and Union Learning Reps. All trade union accredited
representatives will be granted appropriate time and facilities to carry out their
responsibilities.
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11.

CONSTRUCTION CHARTER

The Authority, its contractors and their supply chain are committed to a fair and
transparent recruitment policy. All contractors and their supply chain will actively ensure
that the engagement of labour is based on the individual's ability to meet the needs of
the project and the specific tasks for which they are recruited to undertake.

The Authority its contractors and their supply chain agree it's not acceptable for anyone
to use or make reference to any form of blacklist.

The Authority recognises the benefit trade unions bring to the workplace and the rights
of workers to hear from trade union representative. The Authority’s contractors and their
supply chain are required to allow access to nominated trade union officer from trade
unions that are signatories to the appropriate national agreements. Access shall mean
access to welfare facilities during working times so as to allow them to consult with their
members and potential members.

The Authority supports the Get Britain Building campaign, which is aimed at supporting
and sustaining the British construction industry. Consequently, all relevant construction
contracts will be required to comply with our Authority’s Sustainable Buying Standard for
Highways and Construction Materials, which requires structural steel and other relevant
materials to be covered by BES 6001 Responsible Sourcing of Construction Product
certification, or equivalent.
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