
PART 3 - CONDITIONS OF CONTRACT    

  Form, Type and Conditions of Contract  
     

  The form and type of contract will be the JCT Minor Works Building Contract 2016 Edition.  

    

  Between  

    

  The Employer: Kettering Borough Council  

    

  The Contractor: [TBA]  

    

    

The Recitals  
  

  

  First Recital  The works comprises:   
  

Car parks surfacing and minor civils works  
  

Location: as set out in Part 2  
  

Under the direction of: Contract Administrator  
      

  Second Recital  Refer to Works Specification (Part 2)  

      

  The Articles    

  

  Article 2 – Contract Sum  [TBA]  
  

Delete “or such other sum as becomes payable under this 

Contract.”  
  Article 3 – Architect/ CA  Contract Administrator: Kanji Chudasama  
  Article 4 – Principal Designer  Contractor  
  Article 5 – Principal Contractor  

  
Contractor   
  

      

  Contract Particulars  
  

  

  Fifth Recital and Schedule 2  
  

Base Date – Date of ITQ  

  Fifth Recital and clause 4.2  
  

Employer at the Base Date is not the ‘contractor’ for the 
purposes of the CIS  
  

  Sixth Recital  CDM Regulations:  
  

The project is not notifiable  
  

  Seventh Recital   Frame Agreement:  
  

Does not Apply  
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  Eighth Recital and Schedule 3  Supplemental Provisions    

    Collaboration working – Provision 1  Applies  

    Health and Safety – Provision 2  Applies  

    Cost savings and value improvements – Provision Applies  

 3  

    Sustainable development and environmental Applies 

considerations – Provision 4  
    Performance Indicators and monitoring  – Applies  

Provision 5   
    Notification and negotiation of disputes – Applies  

Provision 6   
        

  Nominees  
  

  

  

Where paragraph 6 applies, the respective nominees of the 

parties are:   
  

Employer’s nominee: Kanji Chudasama  
Contractor’s nominee: [TBA]  

      

  Article 7  
  

Article 7 and Schedule 1 (Arbitration) do not apply  

      

  2.3 – Commencement and  
Completion  

Date for Commencement of the Works: 18th January 2021  

    

  

Date for completion: 31st March 2021  

  2.9 - Liquidated Damages  N/A  
  

  2.11 - Rectification period  Period 12 months from the date of practical completion  
  

  4.3 – Interim Payments  N/A  
  

 4.3 – Payments due prior to practical 

completion  
95%  
  

  

  4.3 – Payments becoming due  
on or after practical completion  
  

97.5%  
  

  

    

4.3 and 4.8 – Fluctuations  
provision   
  

  

No fluctuations provision applies  

  4.8.1  -  Supply  of  
documentation for computation  
of amount to be finally certified  
  

Period [1] month from the date of practical completion.  
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  5.3  -  Contractor’s  Public  
Liability Insurance; injury to 
persons or property – insurance 
cover ( for any one occurrence 
or series of occurrences arising 

out of one event)  
  

£10,000,000 (ten million pounds)  
  

  5.4A,  5.4B  and  5.4C  -  
Insurance of the Works etc- 
alternative provisions  
  

5.4C  
  

 5.4A and 5.4b - Percentage to cover 

professional fees  
10 %   

  

  5.4C – Insurance Arrangements    

Refer to Part 4  
  

  7.2 - Adjudication  The Royal Institution of Chartered Surveyors  
  

 Schedule 1 (paragraph 2.1) - 

Arbitration – appointer of 
Arbitrator (and of any  
replacement)  
  

President or a Vice-President:  Royal Institution of Chartered 

Surveyor  

  Execution  The Contract: will be executed deed.  
  

  


