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	Engineering and Construction

	Short Contract
	

	A contract between
	The Science and Technology Facilities Council (STFC) – The Employer

and 

UK Shared Business Services (UK SBS) – Procurement Agent 
	

	and
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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	5 Tonne Gantry Crane Upgrade
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
	

	
	Contents
	Page

	
	Contract Forms
	

	
	Contract Data

The Contractor’s Offer


The Employer’s Acceptance


Price List


Works Information


Site Information

Conditions of Contract
	2
4

4

5

6

9

CC1

	
	Notes about this contract are printed in boxes like this one. They are not part of the contract.
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	Contract Data

	
	
	

	
	The Employer is
	

	Name

Address

Telephone

E-mail address

The works are
	The Science and Technology Facilities Council 

Rutherford Appleton Laboratory, Harwell Campus, Didcot, OX11 0QX
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

	The site is

The starting date is

The completion date is

The period for reply is
The defects date is
The defect correction period is
The delay damages are
The assessment day is the
The retention is
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
	weeks.

weeks after Completion.

weeks.

per day.

of each month.

%.

	Does the United Kingdom Housing Grants, Construction and 
Regeneration Act (1996) apply?

	Yes / No (delete as appropriate)

	
	The Adjudicator is
	

	Name

Address

Telephone

E-mail address
	TBC. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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	Contract Data

	
	
	

	The interest rate on late payment is 0.5 % per complete week of delay.

	The Contractor is not liable to the Employer for loss of or damage to the Employer’s

	property in excess of

	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
	for any one event.

	The Employer provides this insurance
	No Insurance provided by Employer 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

	The minimum amount of cover for the third insurance stated in the

	Insurance Table is
	£5m 

	The minimum amount of cover for the fourth insurance stated in the

	Insurance Table is
The Adjudicator nominating body is
The tribunal is
If the tribunal is arbitration, the arbitration procedure is
	£5m 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 


. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

	The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following additional conditions 
Clause 1

Freedom of Information Act and the Environmental Information Regulations
The Contractor shall provide all assistance to enable UK SBS and/or its clients to comply with any request received under the Freedom of Information Act 2000 and/or the Environmental Information Regulations should either be applicable to UK SBS.
In no event shall the Contractor or its Subcontractors respond directly to a Request for Information unless expressly authorized to do so by UK SBS.

Clause 2

Transparency
In order to comply with the Government’s policy on transparency in the areas of procurement and contracts the Contractor agrees that the Contract and the sourcing documents issued by UK SBS which led to its creation will be published by UK SBS on a designated web site.
The entire Contract and all the sourcing documents issued by UK SBS will be published on the designated web site save where to do so would disclose information the disclosure of which would:
i) contravene a binding confidentiality undertaking that protects information which UK SBS, at the time when it considers disclosure, reasonably considers to be confidential to the Contractor;

ii) be contrary to regulation 21 of the Public Contracts Regulations 2015; or

iii) in the reasonable opinion of UK SBS be prevented by virtue of one or more of the exemptions in the FOIA or one or more of the exceptions in the Environmental Information Regulation (EIR).
If any of the situations in (i),(ii),(iii) apply the Contractor consents to the Contract or sourcing documents being redacted by the (UK SBS) to the extent necessary to remove or obscure the relevant material and being published on the designated website subject to those redactions.
In this entire clause the expression “sourcing documents” means the advertisement issued by UK SBS seeking expressions of interest, any pre-qualification questionnaire stage and the invitation to tender.

Clause 3

Termination

UK SBS or STFC may terminate the Contract by written notice to the Contractor in any of the following circumstances:  
(i) Where it considers that the Contract has been subject to a substantial modification which would have required a new procurement procedure in accordance with Regulation 72(9) of the Public Contracts Regulations 2015 ("PCR 2015"); 

(ii) Where it considers that the Contractor has at the time of the award of the Contract been in one of the situations referred to in Regulation 57(1)  of the PCR 2015, including as a result of the application of regulation 57(2), and should therefore have been excluded from the procurement procedure; 

(iii) Where the Contract should not have been awarded to the Contractor in view of a serious infringement of the obligations under the EU Treaties and Directive 2014/24/EU of the European Parliament and of the Council that has been declared by the Court of Justice of the European Union in a procedure under Article 258 of the TFEU;

(iv) Where the European Commission sends a reasoned opinion to the United Kingdom or brings the matter before the Court of Justice of the European Union under Article 258 of the TFEU alleging that the Contract should not have been awarded to the Contractor in view of a serious infringement of the obligations under the Treaties and Directive 2014/24/EU of the European Parliament and of the Council; or

(v) Where a third party starts court proceedings against the (UK SBS) seeking a declaration that the Contract is ineffective or should be shortened under Regulations 98 to 101 of the  PCR 2015, which UK SBS or STFC considers have a reasonable prospect of success.

Such termination shall be effective immediately or at such later date as is specified in the notice.   The UK SBS or STFC shall not incur any liability to the Contractor by reason of such termination and shall not be required to pay any costs, losses or damage to the Contractor.  Termination under this clause shall be without prejudice to any other rights of UK SBS or STFC.

Clause 4

Payment to other parties 
The Contractor shall ensure, pursuant to Regulation 113(2)(c) of the Public Contracts Regulations 2015, that any subcontract awarded by the Contractor contains suitable provisions to impose, as between the parties to the subcontract, requirements that  –

(i) any payment due from the Contractor to the subcontractor under the subcontract is to be made no later than the end of a period of 30 days from the date on which the relevant invoice is regarded as valid and undisputed; 

(ii) any invoices for payment submitted by the subcontractor are considered and verified by the Contractor in a timely fashion and that undue delay in doing so is not to be sufficient justification for failing to regard an invoice as valid and undisputed;  

; and

(iii) any subcontractor will include, in any subcontract which it in turn awards, suitable provisions to impose, as between the parties to that subcontract, requirements to the same effect as those imposed in paragraphs (i), (ii) and (iii) of this Clause [insert clause number], subject to suitable amendment to reflect the identities of the relevant parties.
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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	Contract Data

	The Contractor’s Offer

	
	
	

	
	The Contractor is
	

	Name

Address

Telephone

E-mail address
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

	The percentage for overheads and profit added to the Defined Cost for people is . . . . . . . . . %.
The percentage for overheads and profit added to other Defined Cost is . . . . . . . . . %.

	The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be determined in accordance with the conditions of contract.

	The offered total of the Prices is
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Enter the total of the Prices from the Price List.



	Signed on behalf of the Contractor
Name
Position
Signature

	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . . 



	The Employer’s Acceptance

	The Employer accepts the Contractor’s Offer to Provide the Works

	Signed on behalf of the Employer
Name
Position
Signature

	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . . 
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	Contract Data

	Price List

	Entries in the first four columns in this Price List are made either by the Employer or the tenderer.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered.

	Item number
Description
Unit
Quantity
Rate
Price

	. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

	
	The total of the Prices
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	Contract Data

	Works Information

	The Works Information should be a complete and precise statement of the Employer’s requirements. If it is incomplete or imprecise there is a risk that the Contractor will interpret it differently from the Employer’s intention. Information provided by the Contractor should be listed in the Works Information only if the Employer is satisfied that it is required, is part of a complete statement of the Employer’s requirements and is consistent with the other parts of the Works Information.
1 Description of the works
Give a detailed description of what the Contractor is required to do and of any work the Contractor is to design.
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Drawings
List the drawings that apply to this contract.


	Drawing number
Revision
Title

	. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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	Contract Data

	Works Information

	3 Specifications
List the specifications which apply to this contract.


	Title
Date or revision
Tick if publicly available

	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .
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