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SECTION 1 
  FORM OF CONTRACT 
 
PARTIES:  
 
(1)  THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL AFFAIRS of Nobel 

House, 17 Smith Square, London, SW1P 3JR (the “Authority"); 
 
AND 

 
(2)  PHOENIX ELECTRICAL ENGINEERING SERVICES LIMITED registered in England and Wales 

under number 3135186 whose registered office is Phoenix House, Scarne Mill Industrial Estate, 
Launceston, PL15 9GL (the “Contractor”) 

 
(each a “Party” and together the “Parties”) 

 
 
WHEREAS 
 
a) Following a competitive tender process, the Authority wishes to appoint the Contractor to provide the 

certain services and the Contractor agrees to provide those services in accordance with these terms 
and conditions. 

 
b) The Authority will enter into the Contract on the basis that it requires the Services for the Initial 

Contract Period. However, in entering into the Contract, both Parties acknowledge that 
circumstances may prevent the Authority from fulfilling the funding requirements of the Contract for 
the Initial Contract Period. In these circumstances, the Parties undertake to discuss the future scope 
of the Contract before the end of the relevant Project Year.  

 
NOW IT IS HEREBY AGREED as follows: 
 
1. TERMS OF CONTRACT 
 
1.1 The “Contract” comprises the following: 
 

Section 1: Form of Contract 
Section 2: Terms and Conditions 
   
Schedule 1:  Specification 
Schedule 2:  Prices 
Schedule 3: Change Control 
Schedule 4:  Commercially Sensitive Information 

Schedule 5: Processing, Personal Data and Data Subjects 
 

1.2      Execution of the Contract is carried out in accordance with EU Directive 99/93 (Community framework 
for electronic signatures) and the Electronic Communications Act 2000. The Contract is formed on the 
date on which both Parties communicate acceptance of its terms on the Authority’s electronic contract 
management system (“Bravo”). 

 
1.3      The Contract starts on 5th November 2020 (the “Commencement Date”) and ends on 4th June 2021 

(the “End Date”) unless it is terminated early or extended in accordance with the Contract.   
 
1.4      The Authority may extend the term of the Contract until 30 June 2020 (“Extension”). The terms of the 

Contract will apply throughout the period of any Extension. 
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SECTION 2 
TERMS AND CONDITIONS 

      
A1 Definitions and Interpretation        
A2 The Authority’s Obligations         
A3 Contractor’s Status       
A4 Notices and Communications         
A5 Mistakes in Information        
A6 Conflicts of Interest 
         
B1 Specification          
B2 Samples 
B3 Delivery 
B4 Risk and Ownership 
B5 Non-Delivery 
B6 Labelling and Packaging 
B7 Training 
B8 Provision and Removal of Equipment 
B9 Goods Delivery 
B10 Service Delivery 
B11 Key Personnel      
B12 Contractor’s Staff         
B13 Inspection of Premises         
B14 Licence to Occupy Premises        
B15 Property 
B16 Biological Materials          
B17 Offers of Employment         
B18 Employment Provisions        
 
C1 Price          
C2 Payment and VAT         
C3 Recovery of Sums Due        
C4 Price During Extension 
 
D1 Prevention of Fraud and Bribery         
D2 Discrimination 
D3          Rights of Third Parties     
D4 Health and Safety 
D5 Environmental Requirements       
 
E1 Authority Data          
E2  Data Protection      
E3 Official Secrets Acts and Finance Act 1989   
E4 Confidential Information        
E5 Freedom of Information        
E6 Publicity, Media and Official Enquiries       
E7 Security          
E8 Intellectual Property Rights 
E9 Commercial Exploitation        
E10 Audit 
E11 Tax Compliance    
 
F1 Failure to meet requirements 
F2 Monitoring Contract Performance  
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F3 Reporting 
F4 Remedies for inadequate performance  
F5 Transfer and Sub-Contracting 
F6 Waiver     
F7 Variation            
F8 Severability       
F9 Remedies Cumulative       
F10 Entire Agreement         
F11 Counterparts           
 
G1 Liability, Indemnity and Insurance       
G2 Warranties and Representations 
G3 Force Majeure        
 
H1 Termination on Insolvency and Change of Control     
H2 Termination on Default         
H3 Termination on Notice          
H4 Other Termination Grounds 
H5 Consequences of Expiry or Termination 
H6 Disruption           
H7 Recovery upon Termination        
H8 Retendering and Handover        
H9 Exit Management         
H10 Exit Procedures 
H11 Knowledge Retention       
 
I1 Governing Law and Jurisdiction       
I2 Dispute Resolution         
  

A GENERAL PROVISIONS 
 
A1 Definitions and Interpretation 

 
Unless the context otherwise requires the following terms shall have the meanings given to them below:  
 
“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure Event. 
  
“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly Controls is 
Controlled by, or is under direct or indirect common Control with, that body corporate from time to time. 
 
“Approval” and “Approved” means the prior written consent of the Authority. 
 
“Authorised Representative” means the Authority representative named in the CCN as authorised to 
approve agreed Variations. 
 
“Authority Data” means  
 
(a)  the data, text, drawings, diagrams, images or sounds (together with any database made up of any 

of these) which are embodied in any electronic, magnetic, optical or tangible media, and which are: 
(i) supplied to the Contractor by or on behalf of the Authority; or (ii) which the Contractor is required 
to generate, process, store or transmit pursuant to the Contract; or 

 
(b)  any Personal Data for which the Authority is the Controller. 
 
“Authority Premises” means any premises owned, occupied or controlled by the Authority or any other 
Crown Body which are made available for use by the Contractor or its Sub-Contractors for provision of the 
Services. 
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“Authority Software” means software which is owned by or licensed to the Authority (other than under or 
pursuant to the Contract) and which is or will be used by the Contractor for the purposes of providing the 
Services. 
 
“Authority System” means the Authority’s computing environment (consisting of hardware, software and/or 
telecommunications networks or equipment) used by the Authority or the Contractor in connection with the 
Contract which is owned by or licensed to the Authority by a third party and which interfaces with the Contractor 
System or which is necessary for the Authority to receive the Services. 
 
“Biological Materials” means any material (including, without limitation, plants, animals, microbes or viruses) 
of biological origin which contains genetic information capable of reproduction and/or material derived from the 
same that is collected or produced through the Contract. 
 
“BPSS” means the HMG Baseline Personnel Security Standard for Government employees. 
 
“Bravo” has the meaning given in paragraph 1.2 of the Form of Contract. 
 
“CCN” means a change control notice in the form set out in Schedule 3. 
 
“Commencement Date” means the date set out in paragraph 1.3 of the Form of Contract. 
 
“Commercially Sensitive Information” means the information listed in Schedule 4 comprising the 
information of a commercially sensitive nature relating to: 
 
(a)   the Price; 
 
(b)  details of the Contractor’s Intellectual Property Rights; and 
 
(c) the Contractor’s business and investment plans 
 

 which the Contractor has indicated to the Authority that, if disclosed by the Authority, would cause the 
Contractor significant commercial disadvantage or material financial loss. 
 
“Confidential Information” means any information which has been designated as confidential by either Party 
in writing or that ought to be considered as confidential (however it is conveyed or on whatever media it is 
stored) including information the disclosure of which would, or would be likely to, prejudice the commercial 
interests of any person or trade secrets or Intellectual Property Rights of either Party and all Personal Data. 
Confidential Information shall not include information which:  
 
(a) was public knowledge at the time of disclosure otherwise than by breach of clause E4;  
 
(b) was in the possession of the receiving Party, without restriction as to its disclosure, before receiving 

it from the disclosing Party;  
 
(c) is received from a third party (who lawfully acquired it) without restriction as to its disclosure; or 
 
(d) is independently developed without access to the Confidential Information. 
 
“Contract” has the meaning given in paragraph 1.1 of the Form of Contract. 
 
“Contract Period” means the period from the Commencement Date to:  
 
(a) the End Date; or 
 
(b) following an Extension the end date of the Extension 
 
or such earlier date of termination or partial termination of the Contract in accordance with the Law or the 
Contract.  
 
“Contracting Authority” means any contracting authority (other than the Authority) as defined in regulation 
3 of the Regulations.    
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“Contractor Software” means software which is proprietary to the Contractor, including software which is or 
will be used by the Contractor for the purposes of providing the Services and which is set out in Schedule 7.  
 
“Contractor System” means the information and communications technology system used by the Contractor 
in performing the Services including the Software, the Contractor Equipment and related cabling (but excluding 
the Authority System). 
  
“Control” means that a person possesses, directly or indirectly, the power to direct or cause the direction of 
the management and policies of the other person (whether through the ownership of voting shares, by contract 
or otherwise) and “Controls” and “Controlled" shall be interpreted accordingly. 
  
“Conventions” means any and all of: i) the Convention on Biological Diversity and the International Treaty on 
Plant Genetic Resources for Food and Agriculture, including any Protocols and other additions or amendments 
from time to time; ii) any guidelines adopted by the parties to the same (including, without limitation, the Bonn 
Guidelines on Access to Genetic Resources and Fair and Equitable Sharing of the Benefits Arising out of their 
Utilization); and iii) any national legal or regulatory requirements made in pursuance of the provisions of the 
same in any territory. 
 
“Controller” has the meaning given in the GDPR. 
 
“Copyright” means as it is defined in s.1 of Part 1 Chapter 1 of the Copyright, Designs and Patents Act 1988. 
 
“Crown” means the government of the United Kingdom (including the Northern Ireland Executive Committee 
and Northern Ireland Departments, the Scottish Executive and the National Assembly for Wales), including, 
but not limited to, government ministers, government departments, government offices and government 
agencies and “Crown Body” is an emanation of the foregoing. 
 
“Data Loss Event” means any event that results, or may result, in unauthorised access to Personal Data held 
by the Contractor under this Contract, and/or actual or potential loss and/or destruction of Personal Data in 
breach of this Contract, including any Personal Data Breach. 
 
“Data Protection Impact Assessment” means an assessment by the Controller of the impact of the 
envisaged processing on the protection of Personal Data. 
 
“Data Protection Legislation” means  (i) the GDPR, the LED and any applicable national implementing Laws 
as amended from time to time  (ii) the DPA 2018 to the extent that it relates to processing of personal data and 
privacy; and (iii) all applicable Law about the processing of personal data and privacy. 
 
“Data Protection Officer” has the meaning given in the GDPR. 
 
“Data Subject” has the meaning given in the GDPR. 
 
“Data Subject Request” means a request made by, or on behalf of, a Data Subject in accordance with rights 
granted pursuant to the Data Protection Legislation to access their Personal Data. 
   
“Database Rights” means as rights in databases are defined in s.3A of Part 1 Chapter 1 of the Copyright, 
Designs and Patents Act 1988. 
 
“Default” means any breach of the obligations of the relevant Party (including abandonment of the Contract 
in breach of its terms, repudiatory breach or breach of a fundamental term) or any other default, act, omission, 
negligence or statement of the relevant Party or the Staff in connection with the subject-matter of the Contract 
and in respect of which such Party is liable to the other.  
  
“DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a promotor of tax schemes 
to tell HMRC of any specified notifiable arrangements or proposals and to provide prescribed information on 
those arrangements or proposals within set time limits as contained in Part 7 of the Finance Act 2004 and in 
secondary legislation made under vires contained in Part 7 of the Finance Act 2004 and as extended to NICs 
by the National Insurance (Application of Part 7 of the Finance Act 2004) regulations 2012, SI 2012/1868 made 
under section 132A of the Social Security Administration Act 1992.  
   
“DPA 2018” means the Data Protection Act 2018.  
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“EIR” means the Environmental Information Regulations 2004 (SI 2004/3391) and any guidance and/or codes 
of practice issued by the Information Commissioner or relevant government department in relation to such 
regulations. 
 
“End Date” means the date set out in paragraph 1.3 of the Form of Contract. 
   
“Equipment” means the Contractor’s equipment, consumables, plant, materials and such other items 
supplied and used by the Contractor in the delivery of the Services. 
 
“Extension” has the meaning given in paragraph 1.4 of the Form of Contract. 
 
“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made under that Act from 
time to time together with any guidance and/or codes of practice issued by the Information Commissioner or 
relevant government department in relation to such legislation. 
 
“Force Majeure Event” means any event outside the reasonable control of either Party affecting its 
performance of its obligations under the Contract arising from acts, events, omissions, happenings or non-
happenings beyond its reasonable control and which are not attributable to any wilful act, neglect or failure to 
take reasonable preventative action by that Party, including acts of God, riots, war or armed conflict, acts of 
terrorism, acts of government, local government or regulatory bodies, for flood, storm or earthquake, or 
disaster, events arising out of or in connection to either or both coronavirus (the severe acute respiratory 
syndrome coronavirus 2 (SARS-CoV-2)) and/or COVID-19 (the official designation of the disease which can 
be caused by coronavirus), but excluding any industrial dispute relating to the Contractor or the Staff or any 
other failure in the Contractor’s supply chain.” 
 
“Form of Contract” means Section 1 of the Contract. 
 
“GDPR” means the General Data Protection Regulation (Regulation (EU) 2016/679). 
 
“General Anti-Abuse Rule” means: 
 
(a) the legislation in Part 5 of the Finance Act 2013; and 
 
(b) any future legislation introduced into parliament to counteract tax advantages arising from abusive 

arrangements to avoid NICs; 
  
“Good Industry Practice” means standards, practices, methods and procedures conforming to the Law and 
the degree of skill and care, diligence, prudence and foresight which would reasonably and ordinarily be 
expected from a skilled and experienced person or body engaged in a similar type of undertaking under the 
same or similar circumstances. 
  
“Goods” means any goods supplied by the Contractor (or by a Sub-Contractor) under the Contract as 
specified in Schedule 1 including any modified or alternative goods. 
 
“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 Halifax and others. 
 
“HMRC” means HM Revenue & Customs. 
 
“ICT Environment” means the Authority System and the Contractor System. 
 
“Income” means any revenues received by the Contractor (including, without limitation, the sale or disposal 
of products or services, royalties, payments for licences or options and stage payments) irrespective of whether 
such payment is in money or other consideration, arising from the use or exploitation of the Results or any part 
of the Results. 
 
“Information” has the meaning given under section 84 of the FOIA.   
 
“Initial Contract Period” means the period from the Commencement Date to the End Date. 
 
“Intellectual Property Rights” means patents, utility models, inventions, trademarks, service marks, logos, 
design rights (whether registrable or otherwise), applications for any of the foregoing, copyright, database 
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rights, domain names, plant variety rights, Know-How, trade or business names, moral rights and other similar 
rights or obligations whether registrable or not in any country (including but not limited to the United Kingdom) 
and the right to sue for passing off. 
 
“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003. 
 
“Key Biological Materials” means Biological Materials held by or on behalf of the Contractor that are agreed 
by the Contractor, the Authority and (if relevant) the appropriate independent scientific advisory body (in each 
case acting reasonably) to be of national or international importance. 
 
“Key Personnel” mean those persons named in the Specification as key personnel. 
  
“Know-How” means all information not in the public domain held in any form (including without limitation that 
comprised in or derived from drawings, data formulae, patterns, specifications, notes, samples, chemical 
compounds, biological materials, computer software, component lists, instructions, manuals, brochures, 
catalogues and process descriptions and scientific approaches and methods). 
 
“Law” means any law, statute, subordinate legislation within the meaning of section 21(1) of the Interpretation 
Act 1978, bye-law, enforceable right within the meaning of section 2 of the European Communities Act 1972, 
regulation, order, regulatory policy, mandatory guidance or code of practice, judgment of a relevant court of 
law, or directives or requirements of any Regulatory Body with which the relevant Party is bound to comply.   
 
“LED” means Law Enforcement Directive (Directive (EU) 2016/680). 
 
“Malicious Software” means any software program or code intended to destroy, interfere with, corrupt, or 
cause undesired effects on program files, data or other information, executable code or application software 
macros, whether or not its operation is immediate or delayed, and whether the malicious software is introduced 
wilfully, negligently or without knowledge of its existence. 
 
“Material Breach” means a breach (including an anticipatory breach) that is serious in the widest sense of 
having a serious effect on the benefit which the Authority would otherwise derive from: 
 
(a) a substantial portion of the Contract; or 
 
(b) any of the obligations set out in clauses A6, B16, D1, E1, E2, E3, E4, E7, E8 or E11. 
 
“Month” means calendar month. 
 
“NICs” means National Insurance Contributions. 
 
“Occasion of Tax Non-Compliance” means: 
 
(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 October 2012 

which is found on or after 1 April 2013 to be incorrect as a result of: 
 

i. a Relevant Tax Authority successfully challenging the Contractor under the General Anti-
Abuse Rule or the Halifax Abuse principle or under any tax rules or legislation that have an 
effect equivalent or similar to the General Anti-Abuse Rule or the Halifax Abuse Principle; 

 
ii. the failure of an avoidance scheme which the Contractor was involved in, and which was, or 

should have been, notified to the Relevant Tax Authority under the DOTAS or any equivalent 
or similar regime; and/or 

 
(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 October 2012 

gives rise on or after 1 April 2013 to a criminal conviction in any jurisdiction for tax related offences 
which is not spent at the Commencement Date or to a civil penalty for fraud or evasion. 

 
“Personal Data” has the meaning given in the GDPR. 
 
“Personal Data Breach” has the meaning given in the GDPR. 
 
“Premises” means the location where the Services are to be supplied as set out in the Specification.   
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“Price” means the price (excluding any applicable VAT) payable to the Contractor by the Authority under the 
Contract, as set out in Schedule 2 for the full and proper performance by the Contractor of its obligations under 
the Contract.   
 
“Processor” has the meaning given in the GDPR. 
 
“Prohibited Act” means: 
 
(a) to directly or indirectly offer, promise or give any person working for or engaged by the Authority a 

financial or other advantage to: 
 

i. induce that person to perform improperly a relevant function or activity; or 
 

ii. reward that person for improper performance of a relevant function or activity; 
 

(b) to directly or indirectly request, agree to receive or accept any financial or other advantage as an 
inducement or a reward for improper performance of a relevant function or activity in connection with 
the Contract; 

 
(c) an offence: 

 
i. under the Bribery Act 2010 (or any legislation repealed or revoked by such Act; 

 
ii. under legislation or common law concerning fraudulent acts; or 

 
iii. the defrauding, attempting to defraud or conspiring to defraud the Authority; 

 
(d) any activity, practice or conduct which would constitute one of the offences listed under (c) above if 

such activity, practice or conduct has been carried out in the UK. 
 
“Project Year” means each period of 12 months during the Contract Period beginning with the 
Commencement Date. 
 
“Protective Measures” means appropriate technical and organisational measures which may include: 
pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, availability and resilience of 
systems and services, ensuring that availability of and access to Personal Data can be restored in a timely 
manner after an incident, and regularly assessing and evaluating the effectiveness of the such measures 
adopted by it. 
 
“Property” means the property, other than real property, issued or made available to the Contractor by the 
Authority in connection with the Contract. 
  
“Purchase Order” means the document in which the Authority specifies the Services which are to be supplied 
by the Contractor under the Contract. 
 
“Quality Standards” means the quality standards published by BSI British Standards, the National Standards 
Body of the United Kingdom, the International Organisation for Standardization or other reputable or equivalent 
body (and their successor bodies) that a skilled and experienced operator in the same type of industry or 
business sector as the Contractor would reasonably and ordinarily be expected to comply with, and as may 
be further detailed in Schedule 1. 
 
“Receipt” means the physical or electronic arrival of the invoice at the address specified in clause A4.4 or at 
any other address given by the Authority to the Contractor for the submission of invoices from time to time. 
 
“Regulations” means the Public Contract Regulations 2015 (SI 2015/102). 
 
“Regulatory Body” means a government department and regulatory, statutory and other entities, committees, 
ombudsmen and bodies which, whether under statute, rules, regulations, codes of practice or otherwise, are 
entitled to regulate, investigate, or influence the matters dealt with in the Contract or any other affairs of the 
Authority. 
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"Relevant Conviction" means a conviction that is relevant to the nature of the Services or as listed by the 
Authority and/or relevant to the work of the Authority. 
 
“Relevant Requirements” means all applicable Law relating to bribery, corruption and fraud, including the 
Bribery Act 2010 and any guidance issued by the Secretary of State for Justice pursuant to section 9 of the 
Bribery Act 2010. 
 
“Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in which the 
Contractor is established. 
 
“Replacement Contractor” means any third party supplier appointed by the Authority to supply any goods 
and/or services which are substantially similar to any of the Services in substitution for any of the Services 
following the expiry, termination or partial termination of the Contract. 
 
“Request for Information” means a request for information under the FOIA or the EIR. 
  
 
“Results” means any guidance, specifications, reports, studies, instructions, toolkits, plans, data, drawings, 
databases, patents, patterns, models, designs or other material which is: 
 
a) prepared by or for the Contractor for use in relation to the performance of its obligations under the 

Contract; or 
 
b) the result of any work done by the Contractor, the Staff or any Sub-Contractor in relation to the 

provision of the Services. 
 
“Returning Employees” means those persons agreed by the Parties to be employed by the Contractor 
(and/or any Sub-Contractor) wholly or mainly in the supply of the Services immediately before the end of the 
Contract Period. 
 
“Security Policy Framework” means the HMG Security Policy Framework (available from the Cabinet 
Office’s Government Security Secretariat) as updated from time to time. 
 
“Services” means the services set out in Schedule 1 (including any modified or alternative services) and, if 
the context so requires, includes Goods. 
 
“Specification” means the description of the Services to be supplied under the Contract as set out in Schedule 
1 including, where appropriate, the Key Personnel, the Premises and the Quality Standards. 
 
“SSCBA” means the Social Security Contributions and Benefits Act 1992.   
 
“Staff” means all persons employed by the Contractor to perform its obligations under the Contract together 
with the Contractor’s servants, agents, students, suppliers and Sub-Contractors used in the performance of its 
obligations under the Contract. 
 
“Sub–Contract” means a contract between 2 or more suppliers, at any stage of remoteness from the Authority 
in a sub-contracting chain, made wholly or substantially for the purpose of performing (or contributing to the 
performance of) the whole or any part of the Contract and “Sub-Contractor” shall be construed accordingly. 
 
“Sub-processor” means any third party appointed to process Personal Data on behalf of the Contractor 
related to this Contract.   
 
“Tender” means the document submitted by the Contractor to the Authority in response to the Authority’s 
invitation to suppliers for formal offers to supply the Services.  
 
“TFEU” means the Treaty on the Functioning of the European Union. 
 
“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual Property Rights). 
 
“Third Party Software” means software which is proprietary to any third party which is or will be used by the 
Contractor to provide the Services including the software and which is specified as such in Schedule 7. 
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“Treaties” means the Treaty on European Union and the TFEU. 
 
“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 2006. 
 
“TUPE Information” means the information set out in clause B17.1. 
 
“Valid Invoice” means an invoice containing the information set out in clause C2.5. 
 
“Variation” means a variation to the Specification, the Price or any of the terms or conditions of the Contract. 
 
“VAT” means value added tax charged or regulated in accordance with the provisions of the Value Added Tax 
Act 1994. 
 
“Working Day” means a day (other than a Saturday or Sunday) on which banks are open for general business 
in the City of London.   
 
In the Contract, unless the context implies otherwise: 
 
(a)  the singular includes the plural and vice versa; 
 
(b) words importing the masculine include the feminine and the neuter;  
 
(c) reference to a clause is a reference to the whole of that clause  unless stated otherwise; 
 
(d)  references to a person include an individual, company, body corporate, corporation, unincorporated 

association, firm, partnership or other legal entity or central Government body; 
 
(e)  the words “other”, “in particular”, “for example”, “including” and similar words shall not limit the 

generality of the preceding words and shall be construed as if they were immediately followed by the 
words “without limitation”; 

  
(f)  headings are included for ease of reference only and shall not affect the interpretation or construction 

of the Contract; 
 
(g)  a reference to any Law includes a reference to that Law as amended, extended, consolidated or re-

enacted from time to time; 
 
(h)  references to the Contract are references to the Contract as amended from time to time; and 
 
(i) if there are no Co-funders, references to the Co-funders shall have no meaning or effect. 

 
A2   The Authority’s Obligations 
 
A2.1 Save as otherwise expressly provided, the obligations of the Authority under the Contract are 

obligations of the Authority in its capacity as a contracting counterparty and nothing in the Contract 
shall operate as an obligation upon, or in any other way fetter or constrain the Authority in any other 
capacity, and the exercise by the Authority of its duties and powers in any other capacity shall not 
lead to any liability (howsoever arising) on the part of the Authority to the Contractor. 

 
A3   Contractor’s Status  
 
A3.1 The Contractor shall be an independent contractor and nothing in the Contract shall create a contract 

of employment, a relationship of agency or partnership or a joint venture between the Parties and 
accordingly neither Party shall be authorised to act in the name of, or on behalf of, or otherwise bind 
the other Party save as expressly permitted by the terms of the Contract. 

 
A3.2 The Contractor shall not (and shall ensure that any other person engaged in relation to the Contract 

shall not) say or do anything that might lead any other person to believe that the Contractor is acting 
as the agent or employee of the Authority. 

 
A4   Notices and Communications 
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A4.1 Subject to clause A4.3, where the Contract states that a notice or communication between the Parties 
must be “written” or “in writing” it is not valid unless it is made by letter (sent by hand, first class post, 
recorded delivery or special delivery) or by email or by communication via Bravo. 

 
A4.2 If it is not returned as undelivered a notice served: 
 

(a) in a letter is deemed to have been received 2 Working Days after the day it was sent; and 
 
(b) in an email is deemed to have been received 4 hours after the time it was sent provided it 

was sent on a Working Day 
 
or when the other Party acknowledges receipt, whichever is the earlier. 

 
A4.3 Notices pursuant to clauses G3 (Force Majeure), I2 (Dispute Resolution) or to terminate the Contract 

or any part of the Services are valid only if served in a letter by hand, recorded delivery or special 
delivery. 

 
A4.4 Notices shall be sent to the addresses set out below or at such other address as the relevant Party 

may give notice to the other Party for the purpose of service of notices under the Contract: 
 

(a) For the Authority: 
 
  
 
  
 
  
 
 AND 

 
 

 
  
 
  
 

 
(c) For the Contractor: 
 
  
 
  
 
  
 

 
A5    Mistakes in Information 
 
A5.1 The Contractor is responsible for the accuracy of all drawings, documentation and information 

supplied to the Authority by the Contractor in connection with the Services and shall pay the Authority 
any extra costs occasioned by any discrepancies, errors or omissions therein. 

  
A6    Conflicts of Interest 
 
A6.1 The Contractor shall take appropriate steps to ensure that neither the Contractor nor any Staff is 

placed in a position where, in the reasonable opinion of the Authority, there is or may be an actual 
conflict, or a potential conflict, between the pecuniary or personal interests of the Contractor and the 
duties owed to the Authority under the provisions of the Contract. The Contractor will notify the 
Authority without delay giving full particulars of any such conflict of interest which may arise. 

 
A6.2 The Authority may terminate the Contract immediately by notice and/or take or require the Contractor 

to take such other steps it deems necessary if, in the Authority’s reasonable opinion, there is or may 
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be an actual conflict, or a potential conflict, between the pecuniary or personal interests of the 
Contractor and the duties owed to the Authority under the provisions of the Contract. The actions of 
the Authority pursuant to this clause A6 shall not prejudice or affect any right of action or remedy 
which shall have accrued or shall thereafter accrue to the Authority. 

 
 
 

B. THE SERVICES 
 
B1   Specification 
 
B1.1 In consideration of the Contractor supplying the Services the Contractor shall be paid the Price.    
 
B2    Samples 
 
B2.1 If requested by the Authority, the Contractor shall provide the Authority with samples of Goods for 

evaluation and Approval, at the Contractor’s cost and expense. 
 
B2.2 The Contractor shall ensure that the Goods are fully compatible with any equipment, to the extent 

specified in the Specification.  
 
B2.3 The Contractor acknowledges that the Authority relies on the skill and judgment of the Contractor in 

the supply of the Goods and the performance of the Contractor’s obligations under the Contract.  
 
B3    Delivery 
 
B3.1 Unless otherwise stated in the Specification, where the Goods are delivered by the Contractor, the 

point of delivery shall be when the Goods are removed from the transporting vehicle at the Premises. 
If the Goods are collected by the Authority, the point of delivery shall be when the Goods are loaded 
on the Authority’s vehicle. 

 
B3.2 Except where otherwise provided in the Contract, delivery shall include the unloading, stacking or 

installation of the Goods by the Staff or the Contractor’s suppliers or carriers at such place as the 
Authority or duly authorised person shall reasonably direct.  

 
B3.3 Any access to the Premises and any labour and equipment that may be provided by the Authority in 

connection with delivery shall be provided without acceptance by the Authority of any liability 
whatsoever to the extent permitted by law. 

 
B3.4 Where access to the Premises is necessary in connection with delivery or installation of the Goods, 

the Contractor and its Sub-Contractors shall at all times comply with the security requirements of the 
Authority. 

 
B3.5 The Authority shall be under no obligation to accept or pay for any Goods supplied earlier than the 

date for delivery stated in the Specification. 
 
B3.6 The Authority is under no obligation to accept or pay for any Goods delivered in excess of the quantity 

ordered. If the Authority elects not to accept such over-delivered Goods it shall give notice to the 
Contractor to remove them within 5 Working Days and to refund to the Authority any expenses 
incurred by it as a result of such over-delivery (including but not limited to the costs of moving and 
storing the Goods), failing which the Authority may dispose of such Goods and charge the Contractor 
for the costs of such disposal. The risk in any over-delivered Goods shall remain with the Contractor 
unless they are accepted by the Authority. 

  
B3.7 Unless expressly agreed to the contrary, the Authority shall not accept delivery by instalments. If, 

however, the Authority does specify or agree to delivery by instalments, delivery of any instalment 
later than the date specified or agreed for its delivery shall, without prejudice to any other rights or 
remedies of the Authority, entitle the Authority to terminate the whole of any unfulfilled part of the 
Contract without further liability to the Authority. 
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B3.8 The Authority may inspect and examine the manner in which the Contractor supplies the Services at 
the Premises during normal business hours on reasonable notice. The Contractor shall provide free 
of charge all such facilities as the Authority may reasonably require for such inspection and 
examination. In this clause B3, Services include planning or preliminary work in connection with the 
supply of the Services. 

 
B3.9 If reasonably requested to do so by the Authority, the Contractor shall co-ordinate its activities in 

supplying the Services with those of the Authority and other contractors engaged by the Authority. 
 
B3.10 Timely supply of the Services is of the essence of the Contract, including in relation to commencing 

the supply of the Services within the time agreed or on a specified date. If the Contractor fails 
materially to deliver the Services within the time promised or specified in the Specification, the 
Authority is released from any obligation to accept and pay for the Services and may terminate the 
Contract, in either case without prejudice to any other rights and remedies of the Authority.  

 
B4   Risk and Ownership 
 
B4.1 Subject to clauses B3.5 and B3.6, risk in the Goods shall, without prejudice to any other rights or 

remedies of the Authority (including the Authority’s rights and remedies under clause F1 (Failure to 
meet Requirements)), pass to the Authority at the time of delivery.  

 
B4.2 Ownership in the Goods shall, without prejudice to any other rights or remedies of the Authority 

(including the Authority’s rights and remedies under clause F1), pass to the Authority at the time of 
delivery (or payment, if earlier). 

  
B5 Non-Delivery 
  
B5.1 On dispatch of any consignment of the Goods the Contractor shall send the Authority an advice note 

specifying the means of transport, the place and date of dispatch, the number of packages and their 
weight and volume.  

 
B5.2 If the Authority has been informed in writing of the despatch of the Goods and, having been placed 

in transit, the Goods are not delivered to the Authority on the due date for delivery, the Authority 
shall, within 10 Working Days of the notified date of delivery, give notice to the Contractor that the 
Goods have not been delivered and may request the Contractor to deliver substitute Goods free of 
charge within the timescales specified by the Authority or terminate the Contract in accordance with 
clause B3.10. 

 
B6 Labelling and Packaging 
 
B6.1 The Contractor shall ensure that the Goods are labelled and packaged in accordance with the 

Contract.  
 
B6.2 The Contractor shall comply with the Packaging & Packaging Waste Directive (94/62/EC), 

implemented in the UK by the Packaging (Essential Requirements) Regulations 2003. The container 
in which the Goods are held shall be labelled with the Contractor’s name, the net, gross and tare 
weights, and contain a description of its contents. All containers of hazardous Goods (and all 
documents relating thereto) shall bear prominent and adequate warnings.   

 
B6.3 The Contractor is responsible for the removal and disposal of all packaging materials from the 

Premises within the period specified by the Authority and at no cost to the Authority. 
 
B6.4 If no period for collection and disposal is specified by the Authority, the Contractor shall collect the 

packaging from the Premises no later than 10 Working Days from the date of delivery of the Goods. 
The Authority shall be entitled to dispose of any packaging materials which have not been collected 
by the Contractor within those 10 Working Days or such other period specified by the Authority for 
collection. The Contractor shall be responsible for the payment of any costs incurred by the Authority 
in connection with its collection and disposal of that packaging material.  

  
B6.5 The Contractor shall: 
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(a) use packaging capable of easy recovery for further use or recycling. Packaging materials 
shall be easily separable by hand into recyclable parts consisting of one material (e.g. 
cardboard, paper, plastic, textile); 

 
(b) reuse the packaging and, where reuse is not practicable, recycle the materials in the 

manufacture of crates, pallets, boxes, cartons, cushioning and other forms of packaging, 
where these fulfil other packaging specifications; 

 
(c) make maximum use of materials taken from renewable sources, if recycled materials are 

not suitable or not readily available;  
 
(d) if using wooden pallets or timber derived products for the packaging and supply of Goods 

comply with the Authority’s timber procurement policy; 
 
(e) review packaging specifications periodically to ensure that no unnecessary limitations on 

the use of recycled materials exist; and 
 
(f) if requested to do so, provide the Authority with a description of the product packaging and 

evidence to satisfy the Authority that it is reusing, recycling and reviewing its use of 
packaging. The evidence should provide proof of compliance with BS EN 13430 on 
recyclability or BS EN 13429 on reusability, or equivalent. 

 
B7   Training 
 
B7.1 If included in the Specification, the Price includes the cost of instruction of the Authority’s personnel 

in the use and maintenance of the Goods and such instruction shall be in accordance with the 
requirements detailed in the Specification. 

 
B8    Provision and Removal of Equipment 
  
B8.1 The Contractor shall provide all the Equipment and resource necessary for the supply of the Services. 
 
B8.2  The Contractor shall not deliver any Equipment to or begin any work on the Premises without 

obtaining Approval. 
   
B8.3 All Equipment brought onto the Premises is at the Contractor’s own risk and the Authority has no 

liability for any loss of or damage to any Equipment unless the Contractor is able to demonstrate that 
such loss or damage was caused or contributed to by the Authority’s Default. The Contractor shall 
provide for the haulage or carriage thereof to the Premises and the removal of Equipment when no 
longer required at its sole cost.   

 
B8.4 Unless otherwise agreed, Equipment brought onto the Premises remains the property of the 

Contractor.  
   
B8.5 If the cost of any Equipment is reimbursed to the Contractor such Equipment is the property of the 

Authority and shall on request be delivered to the Authority as directed by the Authority. The 
Contractor will keep a full and accurate inventory of such Equipment and will deliver that inventory 
to the Authority on request and on completion of the Services. 

 
B8.6 The Contractor shall maintain all Equipment in a safe, serviceable and clean condition.  
 
B8.7 The Contractor shall, at the Authority’s written request, at its own expense and as soon as reasonably 

practicable:   
 

(a) remove immediately from the Premises Equipment which is, in the Authority’s opinion, 
hazardous, noxious or not supplied in accordance with the Contract; and 

 
(b) replace such item with a suitable substitute item of Equipment. 

 
B8.8 Within 20 Working Days of the end of the Contract Period, the Contractor shall remove the Equipment 

together with any other materials used by the Contractor to supply the Services and shall leave the 
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Premises in a clean, safe and tidy condition. The Contractor shall make good any damage to those 
Premises and any fixtures and fitting in the Premises which is caused by the Contractor or Staff.   

 
B9   Goods Delivery 
 
B9.1 The Contractor shall perform its obligations under the Contract: 
 

(a) with appropriately experienced, qualified and trained personnel with all due skill, care and 
diligence;  

 
(b) in accordance with Good Industry Practice; and 
 
(c)   in compliance with all applicable Laws. 

 
B9.2 The Contractor shall ensure the Goods: 
 

(a)   conform in all respects with the Specification and, where applicable, with any sample 
approved by the Authority; 

 
(b) operate in accordance with the relevant technical specifications and correspond with the 

requirements of the Specification; 
 
(c) conform in all respects with all applicable Laws; and 
 
(d) are free from defects in design, materials and workmanship and are fit and sufficient for all 

the purposes for which such goods are ordinarily used and for any particular purpose made 
known to the Contractor by the Authority.  

 
B10   Service Delivery 
 
B10.1 The Contractor shall at all times comply with the Quality Standards and, where applicable, shall 

maintain accreditation with the relevant Quality Standards authorisation body. To the extent that the 
standard of the Service has not been specified in the Contract, the Contractor shall agree the relevant 
standard of the Services with the Authority prior to the supply of the Services and, in any event, the 
Contractor shall perform its obligations under the Contract in accordance with the Law and Good 
Industry Practice.   

 
B10.2 The Contractor shall ensure that all Staff supplying the Services do so with all due skill, care and 

diligence and shall possess such qualifications, skills and experience as are necessary for the proper 
supply of the Services. The Contractor shall ensure that those Staff are properly managed and 
supervised. 

 
B10.3 If the Specification includes installation of equipment the Contractor shall notify the Authority in 

writing when it has completed installation. Following receipt of such notice, the Authority shall inspect 
the installation and shall, by giving notice to the Contractor:  

 
(a) accept the installation; or  
 
(b) reject the installation and inform the Contractor why, in the Authority’s reasonable opinion, 

the installation does not satisfy the Specification.   
 
B10.4 If the Authority rejects the installation pursuant to clause B10.3(b), the Contractor shall immediately 

rectify or remedy any defects and if, in the Authority’s reasonable opinion, the installation does not, 
within 2 Working Days or such other period agreed by the Parties, satisfy the Specification, the 
Authority may terminate the Contract with immediate effect by notice. 

 
B10.5 The installation shall be complete when the Contractor receives a notice issued by the Authority in 

accordance with clause B10.3(a). Notwithstanding acceptance of any installation in accordance with 
clause B10.3(a), the Contractor shall remain solely responsible for ensuring that the Services and 
the installation conform to the Specification. No rights of estoppel or waiver shall arise as a result of 
the acceptance by the Authority of the installation. 

 



 

June 2018 
  15 

B10.6 During the Contract Period, the Contractor shall: 
   

(a) at all times have all licences, approvals and consents necessary to enable the Contractor 
and Staff to carry out the installation; 

 
(b) provide all tools and equipment (or procure the provision of all tools and equipment) 

necessary for completion of the installation; and 
 
(c) not, in delivering the Services, in any manner endanger the safety or convenience of the 

public. 
 
B11   Key Personnel 
 
B11.1 The Contractor acknowledges that the Key Personnel are essential to the proper provision of the 

Services.  
 
B11.2 The Key Personnel shall not be released from supplying the Services without the agreement of the 

Authority, except by reason of long-term sickness, maternity leave, paternity leave or termination of 
employment or other similar extenuating circumstances.  

 
B11.3 Any replacements to the Key Personnel shall be subject to Approval. Such replacements shall be 

of at least equal status, experience and skills to the Key Personnel being replaced and be suitable 
for the responsibilities of that person in relation to the Services. 

 
B11.4 The Authority shall not unreasonably withhold its agreement under clauses B11.2 or B11.3. Such 

agreement shall be conditional on appropriate arrangements being made by the Contractor to 
minimise any adverse effect on the Services which could be caused by a change in Key Personnel. 

 
B11.5 The Authority may, by notice to the Contractor, ask it to remove any Staff whose presence is, in the 

Authority’s reasonable opinion, undesirable. The Contractor shall comply with any such request 
immediately. 

 
B12   Contractor’s Staff 
 
B12.1 The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw permission to remain 

on, the Authority’s Premises: 
 

(a) any member of the Staff; or 
 
(b) any person employed or engaged by any member of the Staff 

 
 whose admission or continued presence would, in the Authority’s reasonable opinion, be 

undesirable.  
  
B12.2 At the Authority’s written request, the Contractor shall provide a list of the names and addresses of 

all persons who may require admission in to the Authority’s Premises, specifying the capacities in 
which they are concerned with the Contract and giving such other particulars as the Authority may 
reasonably request.   

 
B12.3 The decision of the Authority as to whether any person is to be refused access to the Authority’s 

Premises and as to whether the Contractor has failed to comply with clause B12.2 shall be final. 
 
B12.4 The Contractor shall ensure that all Staff who have access to the Authority’s Premises, the Authority 

System or the Authority Data have been cleared in accordance with the BPSS. 
 
B13    Inspection of Premises 
  
B13.1 Save as the Authority may otherwise direct, the Contractor is deemed to have inspected the Premises 

before submitting its Tender and to have complete due diligence in relation to all matters connected 
with the performance of its obligations under the Contract. 
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B14    Licence to Occupy Premises  
 
B14.1 Any land or Premises made available from time to time to the Contractor by the Authority in 

connection with the Contract shall be on a non-exclusive licence basis free of charge and shall be 
used by the Contractor solely for the purpose of performing its obligations under the Contract. The 
Contractor shall have the use of such land or Premises as licensee and shall vacate the same on 
termination of the Contract.   

 
B14.2  The Contractor shall limit access to the land or Premises to such Staff as is necessary for it to perform 

its obligations under the Contract and the Contractor shall co-operate (and ensure that its Staff co-
operate) with such other persons working concurrently on such land or Premises as the Authority 
may reasonably request.  

 
B14.3  Should the Contractor require modifications to the Authority’s Premises, such modifications shall be 

subject to Approval and shall be carried out by the Authority at the Contractor’s expense. The 
Authority shall undertake approved modification work without undue delay.   

 
B14.4 The Contractor shall (and shall ensure that any Staff on the Authority’s Premises shall) observe and 

comply with such rules, regulations and requirements (including those relating to security 
arrangements) as may be in force from time to time for the conduct of personnel when on the 
Authority’s Premises as determined by the Authority. 

 
B14.5 The Contract does not create a tenancy of any nature whatsoever in favour of the Contractor or its 

Staff and no such tenancy has or shall come into being and, notwithstanding any rights granted 
pursuant to the Contract, the Authority retains the right at any time to use the Premises owned or 
occupied by it in any manner it sees fit. 

 
B15    Property  
 
B15.1 All Property is and shall remain the property of the Authority and the Contractor irrevocably licenses 

the Authority and its agents to enter any Premises of the Contractor during normal business hours 
on reasonable notice to recover any such Property. The Contractor shall not in any circumstances 
have a lien or any other interest on the Property and the Contractor shall at all times possess the 
Property as fiduciary agent and bailee of the Authority. The Contractor shall take all reasonable steps 
to ensure that the title of the Authority to the Property and the exclusion of any such lien or other 
interest are brought to the notice of all Sub-Contractors and other appropriate persons and shall, at 
the Authority’s request, store the Property separately and ensure that it is clearly identifiable as 
belonging to the Authority. 

   
B15.2 The Property shall be deemed to be in good condition when received by or on behalf of the Contractor 

unless the Contractor notifies the Authority otherwise within 5 Working Days of receipt. 
   
B15.3 The Contractor shall maintain the Property in good order and condition (excluding fair wear and tear), 

and shall use the Property solely in connection with the Contract and for no other purpose without 
Approval. 

  
B15.4 The Contractor shall ensure the security of all the Property whilst in its possession, either on the 

Premises or elsewhere during the supply of the Services, in accordance with the Authority’s 
reasonable security requirements as required from time to time. 

   
B15.5 The Contractor shall be liable for all loss of or damage to the Property, unless such loss or damage 

was caused by the Authority’s negligence. The Contractor shall inform the Authority immediately of 
becoming aware of any defects appearing in, or losses or damage occurring to, the Property. 

 
B16    Biological Materials 
 
B16.1 The Contractor shall ensure that any Biological Materials collected by or on behalf of the Contractor 

in the course of performance of the Services are: 
 

(a) collected and used in accordance with the Conventions, where relevant; 
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(b) made available to the Authority (or such other person as the Authority may specify) 
whenever and wherever and in whatever format the Authority may reasonably require for 
any purpose (including, without limitation, handover on termination of the Services); and 

 
(c) stored for whatever period is reasonably required by the Authority (or, in the absence of 

any such requirement, an appropriate period in all the circumstances taking into account 
the nature of the relevant Biological Materials) following termination of the Contract. 

 
B16.2 The Contractor recognises and acknowledges for the purposes of clause B16.1 (c) that Key 

Biological Materials in its possession are likely to require long term maintenance and shall put in 
place appropriate procedures for ensuring that relevant samples are selected for this purpose where 
applicable. 

 
B16.3 The Contractor shall identify any requirements of the Conventions (including, without limitation, 

benefit-sharing requirements arising from use of Biological Materials) which may apply in connection 
with the Services. The Contractor shall comply with any such requirements and inform the Authority 
of the same. This clause B16.3 shall be without prejudice to the generality of clause B10.1. 

 
B16.4 Failure to comply with any obligation in clause B16 shall amount to a Material Breach for the purpose 

of clause H2 (Termination on Default). For the avoidance of doubt, where no Biological Materials 
are, or are to be, collected by or on behalf of the Contractor in the course of performance of the 
Contract all references to Biological Materials in this clause B16 or elsewhere in the Contract shall 
have no effect. 

 
B17    Offers of Employment 
 
B17.1 Except in respect of any transfer of Staff under TUPE, for the Contract Period and for 12 Months 

thereafter the Contractor shall not employ or offer employment to any of the Authority’s staff who 
have been associated with the Services and/or the Contract without Approval. 

 
B18   Employment Provisions 
 
B18.1 Not later than 12 Months prior to the end of the Contract Period, the Contractor shall fully and 

accurately disclose to the Authority all information that the Authority may reasonably request in 
relation to the Staff including the following: 

 
(a) the total number of Staff whose employment/engagement shall terminate at the end of the 

Contract Period, save for any operation of Law; 
 
(b) the age, gender, salary or other remuneration, future pay settlements and redundancy and 

pensions entitlement of the Staff referred to in clause B18.1(a); 
 
(c) the terms and conditions of employment/engagement of the Staff referred to in clause 

B18.1(a), their job titles and qualifications; 
 
(d) details of any current disciplinary or grievance proceedings ongoing or circumstances likely 

to give rise to such proceedings and details of any claims current or threatened; and 
 
(e) details of all collective agreements with a brief summary of the current state of negotiations 

with any such bodies and with details of any current industrial disputes and claims for 
recognition by any trade union. 

 
B18.2 At intervals determined by the Authority (which shall not be more frequent than once every 30 days) 

the Contractor shall give the Authority updated TUPE Information. 
 
B18.3 Each time the Contractor supplies TUPE Information to the Authority it shall warrant its completeness 

and accuracy and the Authority may assign the benefit of this warranty to any Replacement 
Contractor. 

 
B18.4 The Authority may use TUPE Information it receives from the Contractor for the purposes of TUPE 

and/or any retendering process in order to ensure an effective handover of all work in progress at 
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the end of the Contract Period. The Contractor shall provide the Replacement Contractor with such 
assistance as it shall reasonably request. 

 
B18.5 If TUPE applies to the transfer of the Services on termination of the Contract, the Contractor shall 

indemnify and keep indemnified the Authority, the Crown and any Replacement Contractor against 
all actions, suits, claims, demands, losses, charges, damages, costs and expenses and other 
liabilities which the Authority or the Crown or any Replacement Contractor may suffer or incur as a 
result of or in connection with: 

 
(a) the provision of TUPE Information; 
 
(b) any claim or demand by any Returning Employee (whether in contract, tort, under statute, 

pursuant to EU Law or otherwise) in each case arising directly or indirectly from any act, 
fault or omission of the Contractor or any Sub-Contractor in respect of any Returning 
Employee on or before the end of the Contract Period; 

 
(c) any failure by the Contractor or any Sub-Contractor to comply with its obligations under 

regulations 13 or 14 of TUPE or any award of compensation under regulation 15 of TUPE 
save where such failure arises from the failure of the Authority or a Replacement Contractor 
to comply with its duties under regulation 13 of TUPE; 

 
(d) any claim (including any individual employee entitlement under or consequent on such a 

claim) by any trade union or other body or person representing any Returning Employees 
arising from or connected with any failure by the Contractor or any Sub-Contractor to 
comply with any legal obligation to such trade union, body or person; and 

 
(e) any claim by any person who is transferred by the Contractor to the Authority and/or a 

Replacement Contractor whose name is not included in the list of Returning Employees. 
 
B18.6 If the Contractor becomes aware that TUPE Information it provided has become inaccurate or 

misleading, it shall notify the Authority and provide the Authority with up to date TUPE Information. 
 
B18.7 This clause B18 applies during the Contract Period and indefinitely thereafter. 
 
B18.8 The Contractor undertakes to the Authority that, during the 12 Months prior to the end of the Contract 

Period the Contractor shall not (and shall procure that any Sub-Contractor shall not) without Approval 
(such Approval not to be unreasonably withheld or delayed): 

 
(a) amend or vary (or purport to amend or vary) the terms and conditions of employment or 

engagement (including, for the avoidance of doubt, pay) of any Staff (other than where 
such amendment or variation has previously been agreed between the Contractor and the 
Staff in the normal course of business and where any such amendment or variation is not 
in any way related to the transfer of the Services); 

 
(b) terminate or give notice to terminate the employment or engagement of any Staff (other 

than in circumstances in which the termination is for reasons of misconduct or lack of 
capability); 

 
(c) transfer away, remove, reduce or vary the involvement of any other Staff from or in the 

provision of the Services (other than where such transfer or removal: (i) was planned as 
part of the individual’s career development; (ii) takes place in the normal course of 
business; and (iii) will not have any adverse impact upon the delivery of the Services by 
the Contractor, (provided that any such transfer, removal, reduction or variation is not in 
any way related to the transfer of the Services); or 

 
(d) recruit or bring in any new or additional individuals to provide the Services who were not 

already involved in providing the Services prior to the relevant period. 

 

C PAYMENT 
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C1     Price 
 
C1.1 In consideration of the Contractor’s performance of its obligations under the Contract, the Authority 

shall pay the Price in accordance with clause C2. 
 
C2    Payment and VAT  
 
C2.1   The Contractor shall submit invoices to the Authority on the dates set out in Schedule 2. 
 
C2.2 The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, pay the 

Contractor a sum equal to the VAT chargeable on the value of the Services supplied in accordance 
with the Contract. 

 
C2.3 The Contractor shall add VAT to the Price at the prevailing rate as applicable and shall show the 

amount of VAT payable separately on all invoices as an extra charge. If the Contractor fails to show 
VAT on an invoice, the Authority will not, at any later date, be liable to pay the Contractor any 
additional VAT. 

 
C2.4  All Contractor invoices shall be expressed in sterling or such other currency as shall be permitted by 

the Authority in writing.  
 
C2.5      Valid Invoices shall include: 
 

(a) the Contractor’s full name, address and title of the Contract; 
 
(b) (if Goods are included in the Specification) the name and quantity of the Goods delivered 

including batch numbers; 
 
(c) the Purchase Order number 

 
and, if requested by the Authority: 

 
(d) timesheets for Staff engaged in providing the Services signed and dated by the Authority’s 

representative on the Premises on the day; 
 
(e) the name of the individuals to whom the timesheet relates and hourly rates for each; 
 
(f) identification of which individuals are Contractor's staff and which are Sub-Contractors; 
 
(g) the address of the Premises and the date on which work was undertaken; 
 
(h) the time spent working on the Premises by the individuals concerned; 
 
(i) details of the type of work undertaken by the individuals concerned; 
 
(j) details of plant or materials operated and on standby; 
 
(k) separate identification of time spent travelling and/or meal or rest breaks; and 
 
(l) where appropriate, details of journeys made and distances travelled. 

 
C2.6     The Authority shall not pay Contractor time spent on meal or rest breaks and the Contractor shall 

ensure that all workers take adequate meal or rest breaks. 
  
C2.7 The Authority shall not pay for plant which is not in use during a meal or rest break. 
 
C2.8 Meal and rest breaks will include breaks both in or outside an individual’s workplace along with any 

time taken in travelling to or from the break location and/or any facilities for 
cleaning/changing/washing in preparation for or return from a meal or rest break. 

 
C2.9 Timesheets must include a minimum of 30 minutes break for each shift of 8 hours, a minimum of 45 

minutes break in a shift of between 8 and 12 hours and a minimum of one hour break will be taken 
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within a shift in excess of 12 hours and the Contractor's rates and Contract Price must include such 
breaks. 

 
C2.10   The Authority shall not pay the Contractor’s overhead costs unless specifically agreed in writing by 

the Authority and overhead costs shall include, without limitation; facilities, utilities, insurance, tax, 
head office overheads, indirect staff costs and other costs not specifically and directly ascribable 
solely to the provision of the Services. 

 
C2.11 If Schedule 2 expressly provides that the Authority may be charged for plant which is on standby 

then in circumstances where plant was waiting to be transferred between Premises or where the 
Authority has instructed that the plant is retained on the Premises then a standby charge of 60% of 
agreed rates may be made in respect of such relevant periods if supported by timesheets.   

 
C2.12 The Authority shall pay only for the time spent by Staff working on the Premises. 
 
C2.13 The Authority shall not pay a stand-by rate if plant is on standby because no work was being carried 

out on the Premises at that time or no operator or other relevant staff were available (unless the 
standby is because the Contractor is awaiting licensing of the Premises on the Authority’s 
instructions). 

 
C2.14    The Authority shall not pay for plant or equipment which is stood down during any notice period 

pursuant to clauses H1, H2 and/or H3 and the Contractor shall mitigate such costs as far as is 
reasonably possible, for example, by reutilising Staff, plant, materials and services on other 
contracts. 

 
C2.15     The Contractor may claim expenses only if they are clearly identified, supported by original receipts 

and Approved. 
 
C2.16   If the Authority pays the Contractor prior to the submission of a Valid Invoice this payment shall be 

on account of and deductible from the next payment to be made.   
 
C2.17 If any overpayment has been made or the payment or any part is not supported by a Valid Invoice 

the Authority may recover this payment against future invoices raised or directly from the Contractor. 
All payments made by the Authority to the Contractor shall be on an interim basis pending final 
resolution of an account with the Contractor in accordance with the terms of this clause C2. 

 
C2.18 The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a Valid Invoice. 

Valid Invoices should be submitted for payment to the following address: 

  
  

C2.19    If a payment of an undisputed amount is not made by the Authority by the due date, then the Authority 
shall pay the Contractor interest at the interest rate specified in the Late Payment of Commercial 
Debts (Interest) Act 1998. 

  
C2.20 The Contractor shall ensure that a provision is included in all Sub-Contracts which requires payment 

to be made of all sums due to Sub-Contractors within 30 days from the receipt of a valid invoice. 
 
C2.21 The Contractor shall indemnify the Authority on a continuing basis against any liability, including any 

interest, penalties or costs incurred, which is levied, demanded or assessed on the Authority at any 
time in respect of the Contractor’s failure to account for or to pay any VAT relating to payments made 
to the Contractor under the Contract. Any amounts due under this clause C2.21 shall be paid by the 
Contractor to the Authority not less than 5 Working Days before the date upon which the tax or other 
liability is payable by the Authority. 

 
C2.22 The Contractor shall not suspend the Services unless the Contractor is entitled to terminate the 

Contract under clause H2.3 for failure to pay undisputed sums of money. 
 
C2.23 The Authority shall not pay an invoice which is not Valid Invoice. 
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C3    Recovery of Sums Due 
 
C3.1 If under the Contract any sum of money is recoverable from or payable by the Contractor to the 

Authority (including any sum which the Contractor is liable to pay to the Authority in respect of any 
breach of the Contract), the Authority may unilaterally deduct that sum from any sum then due, or 
which at any later time may become due to the Contractor from the Authority under the Contract or 
under any other agreement with the Authority or the Crown. 

 
C3.2  Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall be a sum of 

money recoverable by the Party who made the overpayment from the Party in receipt of the 
overpayment.  

 
C3.3 The Contractor shall make all payments due to the Authority without any deduction whether by way 

of set-off, counterclaim, discount, abatement or otherwise unless the Contractor has a valid court 
order requiring an amount equal to such deduction to be paid by the Authority to the Contractor. 

 
C3.4 All payments due shall be made within a reasonable time unless otherwise specified in the Contract, 

in cleared funds, to such bank or building society account as the recipient Party may from time to 
time direct. 

 
C4    Price during Extension 
 
C4.1 Subject to Schedule 2 and clause F7 (Variation), the Price shall apply for the Initial Contract Period 

and until the end date of any extension or such earlier date of termination or partial termination of 
the Contract in accordance with the Law or the Contract.  

 

D. STATUTORY OBLIGATIONS 
 

D1   Prevention of Fraud and Bribery 

 
D1.1 The Contractor represents and warrants that neither it, nor to the best of its knowledge any Staff, 

have at any time prior to the Commencement Date: 
 

(a) committed a Prohibited Act or been formally notified that it is subject to an investigation or 
prosecution which relates to an alleged Prohibited Act; and/or 

 
(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 
government procurement programmes or contracts on the grounds of a Prohibited Act. 

 
D1.2 The Contractor shall not during the Contract Period: 
 

(a) commit a Prohibited Act; and/or 
 
(b) do or suffer anything to be done which would cause the Authority or any of its employees, 

consultants, contractors, sub-contractors or agents to contravene any of the Relevant 
Requirements or otherwise incur any liability in relation to the Relevant Requirements. 

 
D1.3 The Contractor shall, during the Contract Period: 
 

(a) establish, maintain and enforce, and require that its Sub-Contractors establish, maintain 
and enforce, policies and procedures which are adequate to ensure compliance with the 
Relevant Requirements and prevent the occurrence of a Prohibited Act; and 

 
(b) keep appropriate records of its compliance with its obligations under clause D1.3(a) and 

make such records available to the Authority on request. 
 
D1.4 The Contractor shall immediately notify the Authority in writing if it becomes aware of any breach of 

clauses D1.1 and/or D1.2, or has reason to believe that it has or any of the Staff have: 
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(a) been subject to an investigation or prosecution which relates to an alleged Prohibited Act;  
 
(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 
government procurement programmes or contracts on the grounds of a Prohibited Act; 
and/or 

  
(c) received a request or demand for any undue financial or other advantage of any kind in 

connection with the performance of the Contract or otherwise suspects that any person 
directly or indirectly connected with the Contract has committed or attempted to commit a 
Prohibited Act. 

 
D1.5 If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall respond promptly 

to the Authority’s enquiries, co-operate with any investigation, and allow the Authority to audit any 
books, records and/or any other relevant documentation. 

 
D1.6 If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by notice: 
 

(a) require the Contractor to remove from performance of the Contract any Staff whose acts 
or omissions have caused the Default; or 

 
(b) immediately terminate the Contract. 

 
D1.7 Any notice served by the Authority under clause D1.6 shall specify the nature of the Prohibited Act, 

the identity of the party who the Authority believes has committed the Prohibited Act and the action 
that the Authority has taken (including, where relevant, the date on which the Contract shall 
terminate). 

 
D2    Discrimination 
 
D2.1 The Contractor shall: 
 

(a) perform its obligations under the Contract in accordance with: 
 

 i) all applicable equality Law (whether in relation to race, sex, gender reassignment, 
age, disability, sexual orientation, religion or belief, pregnancy maternity or otherwise); 

 
 ii) the Authority’s equality and diversity policy as given to the Contractor from time to 

time; 
 
 iii) any other requirements and instructions which the Authority reasonably imposes in 

connection with any equality obligations imposed on the Authority at any time under 
applicable equality Law; and 

 
(b) take all necessary steps and inform the Authority of the steps taken to prevent unlawful 

discrimination designated as such by any court or tribunal, or the Equality and Human 
Rights Commission (or any successor organisation). 

 
D3   Rights of Third Parties 
 
D3.1 The provisions of clause B18.5 and E8.3 confer benefits on persons named in such provisions 

(together “Third Party Provisions”) other than the Parties (each person a “Third Party 
Beneficiary”) and are intended to be enforceable by Third Party Beneficiaries by virtue of the 
Contracts (Rights of Third Parties) Act 1999 (“CRTPA”).  

 
D3.2 Subject to clause D3.1, a person who is not a Party has no right under the CRTPA to enforce any 

provisions of the Contract but this does not affect any right or remedy of any person which exists or 
is available otherwise than pursuant to the CRTPA and does not apply to the Crown. 

 
D3.3 No Third Party Beneficiary may enforce or take steps to enforce any Third Party Provision without 

Approval. 
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D3.4 Any amendments to the Contract may be made by the Parties without the consent of any Third Party 
Beneficiary. 

 
D4    Health and Safety 
 
D4.1 The Contractor shall perform its obligations under the Contract in accordance with: 
 

(a)  all applicable Law regarding health and safety; and 
 
(b)  the Authority’s health and safety policy while at the Authority’s Premises. 

 
D4.2 Each Party shall notify the other as soon as practicable of any health and safety incidents or material 

health and safety hazards at the Authority’s Premises of which it becomes aware and which relate 
to or arise in connection with the performance of the Contract. The Contractor shall instruct Staff to 
adopt any necessary associated safety measures in order to manage any such material health and 
safety hazards. 

 
D5    Environmental Requirements 
 
D5.1 The Contractor shall in the performance of the Contract have due regard to the Authority’s 

environmental, sustainable and ethical procurement policies (“Environmental Policies”) which 
require the Authority through its procurement and management of suppliers to: 

 
(a) conserve energy, water, wood, paper and other resources and reduce waste; 
 
(b) phase out the use of ozone depleting substances; 
 
(c) minimise the release of greenhouse gases, volatile organic compounds and other 

substances damaging to health and the environment; 
 
(d) minimise the use of products harmful to health and the environment such as hazardous 

substances and solvents, replacing them with more benign substances where feasible and, 
where such substances are necessary, to ensure that they are stored in properly labelled 
containers, used and disposed of in compliance with legal and regulatory requirements and 
any instructions from the Authority; 

 
(e) reduce fuel emissions wherever possible; 
 
(f) maximise the use of recovered materials and, if recycled materials are not suitable or not 

readily available, to maximise the use of materials taken from renewable sources; and 
 
(g) promote the design of products that are capable of reuse or remanufacture or easily 

separable into recyclable parts consisting of one material (e.g. steel, plastic, textile). 
 
D5.2 The Contractor shall ensure that any equipment and materials used in the provision of the Services 

do not contain: 
 

(a) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs), halons, carbon 
tetrachloride, 111 trichoroethane, bromochloromethane or any other damaging 
substances; and/or 

 
(b) HFCs and other gaseous and non-gaseous substances with a high global warming 

potential; 
 
 unless given written permission by the Authority to do so. 

 
D5.3 The Contractor shall conserve energy and water; reduce carbon emissions and other greenhouse 

gases; minimise the use of substances damaging or hazardous to health and the environment and 
reduce waste by, for example, using  resources more efficiently and reusing, recycling and 
composting and respecting biodiversity.  
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D5.4 If required by the Authority the Contractor shall provide the Authority with information about its 
compliance with its obligations under clause D5.3.  

 
D5.5 The Contractor shall ensure that its Staff are aware of the Authority’s Environmental Policies. 
 
D5.6 The Contractor shall comply with the minimum environmental mandatory standards in the 

“Government Buying Standards” and in addition where required by the Authority, comply with any 
relevant “Best Practice” and “Class Leader” standards in relation to any goods on that list which are 
supplied to the Authority by or on behalf of the Contractor under the Contract. 

 
D5.7 The Contractor shall: 
 

(a) identify any risks from climate change and variable weather such as higher temperatures, 
droughts, flooding, sea and river level rises, coastal and riparian erosion, water scarcity, 
and loss of water quality which may disrupt and/or affect the supply of the Services; and 

 
(b) if such risks have been identified, enhance the resilience of its organisation to enable it to 

adapt and deal with the effects of such extreme events, including by having the necessary 
awareness-raising, evaluation, preventive, preparatory, recovery measures and support 
systems in place in order to minimise any disruption to the supply of the Services. 

 
 

E PROTECTION OF INFORMATION 
 
E1    Authority Data 
 
E1.1 The Contractor shall not delete or remove any proprietary notices contained within or relating to the 

Authority Data.  
 
E1.2 The Contractor shall not store, copy, disclose, or use the Authority Data except as necessary for the 

performance by the Contractor of its obligations under this Contract or as otherwise expressly 
authorised in writing by the Authority.  

 
E1.3 To the extent that Authority Data is held and/or processed by the Contractor, the Contractor shall 

supply Authority Data to the Authority as requested by the Authority in the format specified in the 
Specification.  

 
E1.4 The Contractor shall preserve the integrity of Authority Data and prevent the corruption or loss of 

Authority Data.  
 
E1.5 The Contractor shall perform secure back-ups of all Authority Data and shall ensure that up-to-date 

back-ups are stored securely off-site. The Contractor shall ensure that such back-ups are made 
available to the Authority immediately upon request.  

 
E1.6 The Contractor shall ensure that any system on which the Contractor holds any Authority Data, 

including back-up data, is a secure system that complies with the Security Policy Framework.  
 
E1.7 If Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's Default so 

as to be unusable, the Authority may:  
 

(a) require the Contractor (at the Contractor's expense) to restore or procure the restoration of 
Authority Data and the Contractor shall do so promptly; and/or  

 
(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the 

Contractor any reasonable expenses incurred in doing so.  
 
E1.8 If at any time the Contractor suspects or has reason to believe that Authority Data has or may become 

corrupted, lost or sufficiently degraded in any way for any reason, then the Contractor shall notify the 
Authority immediately and inform the Authority of the remedial action the Contractor proposes to 
take. 
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E2    Data Protection  
 
E2.1 The Parties acknowledge that for the purposes of the Data Protection Legislation, the Authority is 

the Controller and the Contractor is the Processor unless otherwise specified in Schedule 5. The 
only processing that the Contractor is authorised to do is listed in Schedule 5 by the Authority and 
may not be determined by the Contractor. 

 
E2.2 The Contractor shall notify the Authority immediately if it considers that any of the Authority’s 

instructions infringe the Data Protection Legislation. 
 
E2.3 The Contractor shall provide all reasonable assistance to the Authority in the preparation of any Data 

Protection Impact Assessment prior to commencing any processing.  Such assistance may, at the 
discretion of the Authority, include: 

 
(a) a systematic description of the envisaged processing operations and the purpose of the 

processing; 
 

(b) an assessment of the necessity and proportionality of the processing operations in relation 
to the Services; 

 
(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 

 
(d) the measures envisaged to address the risks, including safeguards, security measures and 

mechanisms to ensure the protection of Personal Data. 
 
E2.4 The Contractor shall, in relation to any Personal Data processed in connection with its obligations 

under this Contract:  
 

(a) process that Personal Data only in accordance with Schedule 5 unless the Contractor is 
required to do otherwise by Law. If it is so required the Contractor shall promptly notify the 
Authority before processing the Personal Data unless prohibited by Law; 
 

(b) ensure that it has in place Protective Measures which are appropriate to protect against a 
Data Loss Event, which the Authority may reasonably reject (but failure to reject shall not 
amount to approval by the Authority of the adequacy of the Protective Measures), having 
taken account of the: 

(i) nature of the data to be protected; 

(ii) harm that might result from a Data Loss Event; 

(iii) state of technological development; and 

(iv) cost of implementing any measures;  

(c) ensure that : 

(i) the Staff do not process Personal Data except in accordance with this Contract (and 

in particular Schedule 5);  

(ii) it takes all reasonable steps to ensure the reliability and integrity of any Staff who 

have access to the Personal Data and ensure that they: 

(A) are aware of and comply with the Contractor’s duties under this clause; 

(B) are subject to appropriate confidentiality undertakings with the Contractor or 

any Sub-processor; 

(C) are informed of the confidential nature of the Personal Data and do not 

publish, disclose or divulge any of the Personal Data to any third party unless 

directed in writing to do so by the Authority or as otherwise permitted by this 

Contract; and 
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(D) have undergone adequate training in the use, care, protection and handling 

of Personal Data; and 

(d) not transfer Personal Data outside of the European Union unless the prior written 

consent of the Authority has been obtained and the following conditions are fulfilled: 

(i) the Authority or the Contractor has provided appropriate safeguards in 

relation to the transfer (whether in accordance with the GDPR Article 46 or 

LED Article 37) as determined by the Authority; 

(ii) the Data Subject has enforceable rights and effective legal remedies; 

(iii) the Contractor complies with its obligations under the Data Protection Legislation by 

providing an adequate level of protection to any Personal Data that is transferred 

(or, if it is not so bound, uses its best endeavours to assist the Authority in meeting 

its obligations); and 

(iv) the Contractor complies with any reasonable instructions notified to it in advance by 

the Authority with respect to the processing of the Personal Data; 

(e) at the written direction of the Authority, delete or return Personal Data (and any copies of it) 

to the Authority on termination of the Contract unless the Contractor is required by Law to 

retain the Personal Data. 

 
E2.5  Subject to clause E2.6 the Contractor shall notify the Authority immediately if, in relation to any 

Personal Data processed in connection with its obligations under this Contract,  it: 

(a) receives a Data Subject Request (or purported Data Subject Request); 

(b) receives a request to rectify, block or erase any Personal Data;  

(c) receives any other request, complaint or communication relating to either Party's  obligations 

under the Data Protection Legislation;  

(d) receives any communication from the Information Commissioner or any other regulatory 

authority;  

(e) receives a request from any third party for disclosure of Personal Data where compliance 

with such request is required or purported to be required by Law; or 

(f) becomes aware of a Data Loss Event. 

 
E2.6 The Contractor’s obligation to notify under clause E2.5 shall include the provision of further 

information to the Authority in phases, as details become available. 
 
E2.7 Taking into account the nature of the processing, the Contractor shall provide the Authority with full 

assistance  in relation to either Party's obligations under Data Protection Legislation in relation to any 
Personal Data processed in connection with its obligations under this Contract and any complaint, 
communication or request made under Clause E2.5 (and insofar as possible within the timescales 
reasonably required by the Authority) including by promptly providing: 

 

(a) the Authority with full details and copies of the complaint, communication or request; 

(b) such assistance as is reasonably requested by the Authority to enable the Authority to 

comply with a Data Subject Request within the relevant timescales set out in the Data 

Protection Legislation;  

(c) the Authority, at its request, with any Personal Data it holds in relation to a Data Subject;  
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(d) assistance as requested by the Authority following any Data Loss Event;  

(e) assistance as requested by the Authority with respect to any request from the Information 

Commissioner’s Office, or any consultation by the Authority with the Information 

Commissioner's Office. 

 
E2.8 The Contractor shall maintain complete and accurate records and information to demonstrate its 

compliance with this clause. This requirement does not apply where the Contractor employs fewer 
than 250 staff, unless: 

(a) the Authority determines that the processing is not occasional; 

(b) the Authority determines the processing includes special categories  of data as referred to in 

Article 9(1) of the GDPR or Personal Data relating to criminal convictions and offences 

referred to in Article 10 of the GDPR; or  

(c) the Authority determines that the processing is likely to result in a risk to the rights and 

freedoms of Data Subjects. 

 
E2.9 The Contractor shall allow for audits of its Personal Data processing activity by the Authority or the 

Authority’s designated auditor. 
 
E2.10 Each Party shall designate its own Data Protection Officer if required by the Data Protection 

Legislation.  
 
E2.11 Before allowing any Sub-processor to process any Personal Data related to this Contract, the 

Contractor must:  
 

(a) notify the Authority in writing of the intended Sub-processor and processing; 

 

(b) obtain the written consent of the Authority; 

 

(c) enter into a written agreement with the Sub-processor which give effect to the terms set out 

in this clause E2 such that they apply to the Sub-processor; and 

 

(d) provide the Authority with such information regarding the Sub-processor as the Authority 

may reasonably require. 

 
E2.12 The Contractor shall remain fully liable for all acts or omissions of any of its Sub-processors. 
 
E2.13 The Authority may, at any time on not less than 30 Working Days’ notice, revise this clause by 

replacing it with any applicable controller to processor standard clauses or similar terms forming part 
of an applicable certification scheme (which shall apply when incorporated by attachment to this 
Contract). 

 
E2.14 The Parties agree to take account of any non-mandatory guidance issued by the Information 

Commissioner’s Office. The Authority may on not less than 30 Working Days’ notice to the Contractor 
amend this Contract to ensure that it complies with any guidance issued by the Information 
Commissioner’s Officer.  

 
E2.15 This clause E2 shall apply during the Contract Period and indefinitely after its expiry. 
 
E3   Official Secrets Acts and Finance Act 1989 
 
E3.1 The Contractor shall comply with the provisions of:  
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(a) the Official Secrets Acts 1911 to 1989; and 
  
(b) section 182 of the Finance Act 1989. 
 

 
E4   Confidential Information  
 
E4.1 Except to the extent set out in this clause E4 or if disclosure or publication is expressly permitted 

elsewhere in the Contract each Party shall treat all Confidential Information belonging to the other 
Party as confidential and shall not disclose any Confidential Information belonging to the other Party 
to any other person without the other party’s consent, except to such persons and to such extent as 
may be necessary for the performance of the Party’s obligations under the Contract. 

 
E4.2 The Contractor hereby gives its consent for the Authority to publish the whole Contract (but with any 

information which is Confidential Information belonging to the Authority redacted) including from time 
to time agreed changes to the Contract, to the general public.   

 
E4.3 If required by the Authority, the Contractor shall ensure that Staff, professional advisors and 

consultants sign a non-disclosure agreement prior to commencing any work in connection with the 
Contract in substantially the form attached in Schedule 5 and, if applicable, incorporating the 
requirements of clause E2.11. The Contractor shall maintain a list of the non-disclosure agreements 
completed in accordance with this clause E4.3. 

 
E4.4 If requested by the Authority, the Contractor shall give the Authority a copy of the list and, 

subsequently upon request by the Authority, copies of such of the listed non-disclosure agreements 
as required by the Authority. The Contractor shall ensure that its Staff, professional advisors and 
consultants are aware of the Contractor’s confidentiality obligations under the Contract. 

 
E4.5 The Contractor may only disclose the Authority's Confidential Information to the Staff who are directly 

involved in the provision of the Services and who need to know the information, and shall ensure that 
such Staff are aware of and shall comply with these obligations as to confidentiality.  

 
E4.6 The Contractor shall not, and shall procure that the Staff do not, use any of the Authority's 

Confidential Information received otherwise than for the purposes of this Contract.  
 
E4.7 Clause E4.1 shall not apply to the extent that:  
 

(a) such disclosure is a requirement of Law placed upon the Party making the disclosure, 
including any requirements for disclosure under the FOIA or the EIR;  

 
(b) such information was in the possession of the Party making the disclosure without 

obligation of confidentiality prior to its disclosure by the information owner;  
 
(c) such information was obtained from a third party without obligation of confidentiality;  
 
(d) such information was already in the public domain at the time of disclosure otherwise than 

by a breach of the Contract; or  
 
(e) it is independently developed without access to the other Party's Confidential Information.  

 
E4.8 Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential Information obtained 

from the Contractor:  
 

(a) for the purpose of the examination and certification of the Authority’s accounts; 
 
(b)  for the purpose of any examination pursuant to section 6(1) of the National Audit Act 1983 

of the economy, efficiency and effectiveness with which the Authority has used its 
resources; 

 
(c) to any Crown Body or any Contracting Authority and the Contractor hereby acknowledges 

that all government departments or Contracting Authorities receiving such Confidential 
Information may further disclose the Confidential Information to other government 
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departments or other Contracting Authorities on the basis that the information is 
confidential and is not to be disclosed to a third party which is not part of any government 
department or any Contracting Authority; 

 
(d) to any consultant, contractor or other person engaged by the Authority 
 
provided that in disclosing information under clauses E4.8 (c) and (d) the Authority discloses only 
the information which is necessary for the purpose concerned and requests that the information is 
treated in confidence and that a confidentiality undertaking is given where appropriate.  
 

E4.9 Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any techniques, ideas or Know-
How gained during the performance of its obligations under the Contract in the course of its normal 
business, to the extent that this does not result in a disclosure of the other Party’s Confidential 
Information or an infringement of the other Party’s Intellectual Property Rights.  

 
E4.10 The Authority shall use all reasonable endeavours to ensure that any government department, 

Contracting Authority, employee, third party or Sub-Contractor to whom the Contractor's Confidential 
Information is disclosed pursuant to clause E4.6 is made aware of the Authority's obligations of 
confidentiality.  

 
E4.11 If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may terminate the Contract 

immediately on notice to the Contractor.  
 
E4.12 In order to ensure that no unauthorised person gains access to any Confidential Information or any 

data obtained in the supply of the Services, the Contractor shall maintain adequate security 
arrangements that meet the requirements of professional standards and best practice. 

 
E4.13 The Contractor will immediately notify the Authority of any breach of security in relation to Confidential 

Information and all data obtained in the supply of the Services and will keep a record of such 
breaches. The Contractor will use its best endeavours to recover such Confidential Information or 
data however it may be recorded. The Contractor will co-operate with the Authority in any 
investigation as a result of any breach of security in relation to Confidential Information or data. 

 
E4.14 The Contractor shall, at its own expense, alter any security systems at any time during the Contract 

Period at the Authority’s request if the Authority reasonably believes the Contractor has failed to 
comply with clause E4.12. 

 
E5    Freedom of Information 
 
E5.1 The Contractor acknowledges that the Authority is subject to the requirements of the FOIA and the 

EIR.  
 
E5.2 The Contractor shall transfer to the Authority all Requests for Information that it receives as soon as 

practicable and in any event within 2 Working Days of receipt:  
 

(a) give the Authority a copy of all Information in its possession or control in the form that the 
Authority requires within 5 Working Days (or such other period as the Authority may specify) 
of the Authority's request; 

 
(b) provide all necessary assistance as reasonably requested by the Authority to enable the 

Authority to comply with its obligations under the FOIA and EIR; and 
 
(c) not respond to directly to a Request for Information unless authorised to do so in writing by 

the Authority. 
 
E5.3 The Authority shall determine in its absolute discretion and notwithstanding any other provision in 

the Contract or any other agreement whether the Commercially Sensitive Information and any other 
Information is exempt from disclosure in accordance with the provisions of the FOIA and/or the EIR.  

 
E6    Publicity, Media and Official Enquiries 
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E6.1 Without prejudice to the Authority’s obligations under the FOIA, the EIR or any obligations under the 
Regulations, or any policy requirements as to transparency, neither Party shall make any press 
announcement or publicise the Contract or any part thereof in any way, except with the written 
consent of the other Party.   

  
E6.2 The Contractor shall use its best endeavours to ensure that its Staff, professional advisors and 

consultants comply with clause E6.1.   
 
E6.3 Notwithstanding clause E6.1 but subject to clause E4 (Confidential Information) and Schedule 4, the 

Contractor shall endeavour to make the Results generally available (including in scientific journals 
where reasonably appropriate) and shall acknowledge in any public statement the financial support 
of the Authority and the Co-funders. The Contractor shall send details of any proposed publication 
to the Authority at least 2 weeks prior to the proposed publication and shall notify the Authority 
immediately if approached by the media about the Services. 

 
E6.4 Subject to clause E4 (Confidential Information) and Schedule 4 the Authority may disclose, copy and 

otherwise distribute to the public or use in any way any information arising out of the Services or 
comprised in any work relating to the Services. 

 
E6.5 Nothing in the Contract shall permit or require the Contractor or the Co-funders to make any 

disclosure of information which would jeopardise any commercial exploitation of the Results. 
 
E7    Security 
 
E7.1 The Authority shall be responsible for maintaining the security of the Authority’s Premises in 

accordance with its standard security requirements. The Contractor shall comply with all security 
requirements of the Authority while on the Authority’s Premises, and shall ensure that all Staff comply 
with such requirements.   

  
E7.2 The Authority shall give the Contractor upon request copies of its written security procedures. 
 
E7.3  The Contractor shall, as an enduring obligation during the Contract Period, use the latest versions of 

anti-virus definitions available from an industry accepted anti-virus software vendor to check for and 
delete Malicious Software from the ICT Environment.  

 
E7.4  Notwithstanding clause E7.3, if Malicious Software is found, the Parties shall co-operate to reduce 

the effect of the Malicious Software and, particularly if Malicious Software causes loss of operational 
efficiency or loss or corruption of the Authority Data, assist each other to mitigate any losses and to 
restore the provision of Services to their desired operating efficiency.  

 
E7.5  Any cost arising out of the actions of the Parties taken in compliance with clause E7.4 shall be borne 

by the Parties as follows:  
 

(a) by the Contractor where the Malicious Software originates from the Contractor Software, 
the Third Party Software or the Authority Data (whilst the Authority Data was under the 
control of the Contractor); and  

 
(b) by the Authority if the Malicious Software originates from the Authority Software or Authority 

Data (whilst the Authority Data was under the control of the Authority).  
 

E8   Intellectual Property Rights   
 
E8.1 All Intellectual Property Rights in:  
 

(a) the Results; or  
 
(b) any guidance, specifications, reports, studies, instructions, toolkits, plans, data, drawings, 

databases, patents, patterns, models, designs or other material which is furnished to or made 
available to the Contractor by or on behalf of the Authority (together with the Results, the "IP 
Materials") 
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shall vest in the Authority (save for Copyright and Database Rights which shall vest in Her Majesty 

the Queen) and the Contractor shall not, and shall ensure that the Staff shall not, use or disclose any 
IP Materials without Approval save to the extent necessary for performance by the Contractor of its 
obligations under the Contract. 

 
E8.2 The Contractor hereby assigns: 
 

(a)   to the Authority, with full title guarantee, all Intellectual Property Rights (save for 
Copyright and Database Rights) which may subsist in the IP Materials. This assignment 
shall take effect on the date of the Contract or (in the case of rights arising after the date of 
the Contract) as a present assignment of future rights that will take effect immediately on the 
coming into existence of the Intellectual Property Rights produced by the Contractor; 

 
(b)   to Her Majesty the Queen, with full title guarantee, all Copyright and Database Rights which 

may subsist in the IP Materials prepared in accordance with clauses E8.1 (a) and (b), 
 

  and shall execute all documents and do all acts as are necessary to execute these 
assignments. 

 
E8.3 The Contractor shall: 
 

(a) ensure that the third party owner of any Intellectual Property Rights that are or which may be 
used to perform the Services grants to the Authority a non-exclusive licence or, if itself a 
licensee of those rights, shall grant to the Authority an authorised sub-licence, to use, 
reproduce, modify, develop and maintain the Intellectual Property Rights in the same. Such 
licence or sub-licence shall be non-exclusive, perpetual, royalty-free, worldwide and 
irrevocable and shall include the right for the Authority to sub-license, transfer, novate or 
assign to other Contracting Authorities, the Crown, the Replacement Contractor or to any other 
third party supplying goods and/or services to the Authority (“Indemnified Persons”);  

 
(b) not infringe any Intellectual Property Rights of any third party in supplying the Services; and 

 
(c) during and after the Contract Period, indemnify and keep indemnified the Authority and the 

Indemnified Persons from and against all actions, suits, claims, demands, losses, charges, 
damages, costs and expenses and other liabilities which the Authority or the Indemnified 
Persons may suffer or incur as a result of or in connection with any breach of this clause E8.3, 
except to the extent that any such claim results directly from: 

 
i) items or materials based upon designs supplied by the Authority; or 

 
ii) the use of data supplied by the Authority which is not required to be verified by the 

Contractor under any  provision of the Contract. 
 
E8.4 The Authority shall notify the Contractor in writing of any claim or demand brought against the 

Authority for infringement or alleged infringement of any Intellectual Property Right in materials 
supplied and/or licensed by the Contractor to the Authority. 

 
E8.5 The Contractor shall at its own expense conduct all negotiations and any litigation arising in 

connection with any claim, demand or action by any third party for infringement or alleged 
infringement of any third party Intellectual Property Rights (whether by the Authority, the Contractor 
or an Indemnified Person) arising from the performance of the Contractor’s obligations under the 
Contract (“Third Party IP Claim”), provided that the Contractor shall at all times:  

 
(a) consult the Authority on all material issues which arise during the conduct of such litigation 

and negotiations;  
 
(b) take due and proper account of the interests of the Authority; and 
  
(c) not settle or compromise any claim without Approval (not to be unreasonably withheld or 

delayed). 
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E8.6 The Authority shall at the request of the Contractor afford to the Contractor all reasonable assistance 
for the purpose of contesting any Third Party IP Claim and the Contractor shall indemnify the 
Authority for all costs and expenses (including, but not limited to, legal costs and disbursements) 
incurred in doing so. The Contractor shall not be required to indemnify the Authority under this clause 
E8.6 in relation to any costs and expenses to the extent that such arise directly from the matters 
referred to in clauses E8.3 (c) i) and ii).   

 
E8.7 The Authority shall not, without the Contractor’s consent, make any admissions which may be 

prejudicial to the defence or settlement of any Third Party IP Claim. 
 
E8.8 If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is likely to be made, 

the Contractor shall notify the Authority and, at its own expense and subject to Approval (not to be 
unreasonably withheld or delayed), shall (without prejudice to the rights of the Authority under 
clauses E8.3 and G2.1(g) use its best endeavours to: 

 
(a) modify any or all of the Services without reducing the performance or functionality of the 

same, or substitute alternative services of equivalent performance and functionality, so as 
to avoid the infringement or the alleged infringement; or 

 
(b) procure a licence to use the Intellectual Property Rights and supply the Services which are 

the subject of the alleged infringement, on terms which are acceptable to the Authority 
 
 and if the Contractor is unable to comply with clauses E8.8(a) or (b) within 20 Working Days of receipt 

by the Authority of the Contractor’s notification the Authority may terminate the Contract immediately 
by notice to the Contractor. 

 
E8.9 The Contractor grants to the Authority and, if requested by the Authority, any Replacement 

Contractor, a royalty-free, irrevocable, worldwide, non-exclusive licence (with a right to sub-license) 
to use any Intellectual Property Rights that the Contractor owned or developed prior to the 
Commencement Date and which the Authority (or the Replacement Contractor) reasonably requires 
in order for the Authority to exercise its rights under, and receive the benefit of, the Contract 
(including, without limitation, the Services). 

 
E9   Commercial Exploitation 
 
E9.1 The Contractor shall: 
 

(a) ensure that its staff, students and sub-contractors are and will be engaged in relation to the 
Contract and the Services on terms which do not entitle any of them to any rights in the 
Results; and 

 
(b) ensure that it is and remains entitled to transfer free from any encumbrances any title and/or 

rights necessary to effect the vesting of Intellectual Property Rights required by the 
Contract. 

 
E9.2 Subject to clauses E9.3 and E9.4 the Contractor will use reasonable endeavours to exploit the 

Results commercially for its benefit and the benefit of the Authority and the Co-funders. 
 
E9.3 The Contractor shall identify and inform the Authority of any Results which it considers suitable for 

commercial exploitation. If the Contractor has identified an opportunity for the commercial 
exploitation of the Results then it shall either apply to the Authority for a licence (with a right to sub-
license as required) as may be necessary, or provide such assistance as is required by the Authority 
to facilitate a licence being granted by the Authority to a third party. 

 
E9.4 The Contractor shall identify and inform the Authority of any Results which may be suitable for 

registration as a patent, copyright, registered design, trade mark or other legal protection and shall 
use its reasonable endeavours to apply for such protection throughout or in any part of the world in 
the name of the Authority, and shall maintain such protection in such part of the world as it considers 
suitable at its own expense. 

 
E9.5 Subject to clause E9.6 the Income from the commercial exploitation of the Results shall, after 

deduction of allowable costs as described below, be apportioned between the Parties as follows: 
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(a) the Authority and Co-Funders: 10%, to be divided in the proportion of the actual payments 

made to the Contractor under the Contract by the Authority and Co-Funders respectively; 
and 

 
(b) the Contractor: 90%. 

 
E9.6 The Income referred to in clause E9.5 shall be payable for the longer of: 
 

(a) the term of any patent arising from or incorporating any of the Results; and 
 
(b) the period in which any Know-How arising from the Results and used in any products or 

services exploited by the Contractor remains secret and substantial. 
 
E9.7 The allowable costs for the purposes of clause E9.5 shall be limited to: 
 

(a) the registration fees for the registering of any rights in relation to such Results; 
 
(b) any legal costs reasonably incurred in relation to legal proceedings in relation to such 

Results in any appropriate forum and before any appropriate tribunal in any country and 
any costs ordered by any such tribunal to be paid by the Parties or any of them; 

 
(c) any other reasonable cost or expenditure which may be agreed from time to time by the 

Authority and the Contractor; and 
 
(d) subject to Approval, any reasonable marketing, packaging and/or distribution costs, and 

any relevant experimental development costs including costs of field trials and/or 
demonstration projects incurred at the Contractor’s expense. 

 
E9.8 The Contractor shall have sole responsibility for making any payments due to Staff under any 

rewards or incentive schemes, whether contractual, ex gratia, or statutory, in relation to the Results, 
and any such payments shall not be a cost or expenditure liable to be subtracted from any Income 
pursuant to clause E9.5. Any payments in respect of a share of Income to be made to the Authority 
and/or the Co-funders by the Contractor shall be made promptly, in such format as the Authority may 
direct and accompanied by sufficient information to enable the Authority to identify: i) the contract to 
which such payments relate; and ii) the means (including a full breakdown of allowable costs) by 
which such payments have been calculated. 

 
E9.9 If the Contractor does not intend to protect or exploit any Results then the Authority shall be entitled 

to obtain protection at its own cost and (if clause E8.1 has been amended or varied so that ownership 
of the Results vests in the Contractor) to have assigned to it at no charge all rights in the relevant 
Results. The Contractor will not be entitled to any share of the Income generated as the result of the 
protection or exploitation of the relevant Results obtained by the Authority. 

 
E9.10 For the avoidance of doubt, clauses E9.5 to E9.9 do not apply to and do not affect any Intellectual 

Property Rights in existence before the commencement of the Services.  
 
E10   Audit 
 
E10.1 The Contractor shall keep and maintain until 6 years after the end of the Contract Period, or as long 

a period as may be agreed between the Parties, full and accurate records of the Contract including 
the Services supplied under it, all expenditure reimbursed by the Authority, and all payments made 
by the Authority. The Contractor shall on request afford the Authority or the Authority’s 
representatives such access to those records and processes as may be requested by the Authority 
in connection with the Contract. 

 
E10.2 The Contractor agrees to make available to the Authority, free of charge, whenever requested, copies 

of audit reports obtained by the Contractor in relation to the Services.             
 
E10.3 The Contractor shall permit duly authorised representatives of the Authority and/or the National Audit 

Office to examine the Contractor’s records and documents relating to the Contract and to provide 
such copies and oral or written explanations as may reasonably be required. 
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E10.4 The Contractor (and its agents) shall permit the Comptroller and Auditor General (and his  appointed 

representatives) access free of charge during normal business hours on reasonable notice to all such 
documents (including computerised documents and data) and other information as the Comptroller 
and Auditor General may reasonably require for the purposes  of his financial audit of the Authority 
and for carrying out examinations into the economy, efficiency and effectiveness with which the 
Authority has used its resources. The Contractor shall provide such explanations as are reasonably 
required for these purposes. 

 
E11   Tax Compliance 
 
E11.1 If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the Contractor shall: 
 

(a) notify the Authority in writing of such fact within 5 Working Days of its occurrence; and 
 
(b) promptly give the Authority: 

 
 i) details of the steps it is taking to address the Occasion of Tax Non-Compliance and 

to prevent the same from recurring, together with any mitigating factors it considers 
relevant; and 

 
 ii) such other information in relation to the Occasion of Tax Non-Compliance as the 

Authority may reasonably require. 
 
E11.2 If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in respect of consideration 

received under the Contract, the Contractor shall: 
 

(a) at all times comply with ITEPA and all other statutes and regulations relating to income tax, 
and SSCBA and all other statutes and regulations relating to NICs, in respect of that 
consideration; and 

 
(b) indemnify the Authority against any income tax, NICs and social security contributions and 

any other liability, deduction, contribution, assessment or claim arising from or made in 
connection with the provision of the Services by the Contractor or any Staff. 

 
F.  CONTROL OF THE CONTRACT 
 
F1    Failure to meet Requirements  
 
F1.1 If the Authority informs the Contractor in writing that the Authority reasonably believes that any part 

of the Services do not meet the requirements of the Contract or differs in any way from those 
requirements, and this is not as a result of a default by the Authority, the Contractor shall at its own 
expense re-schedule and carry out the Services in accordance with the requirements of the Contract 
within such reasonable time as may be specified by the Authority. 

 
F1.2 The Authority may by notice to the Contractor reject any of the Goods which fail to conform to the 

approved sample or fail to meet the Specification. Such notice shall be given within a reasonable 
time after delivery to the Authority of such Goods. If the Authority rejects any of the Goods pursuant 
to this clause the Authority may (without prejudice to its other rights and remedies) either: 

 
(a) have such Goods promptly, free of charge and in any event within 5 Working Days, either 

repaired by the Contractor or replaced by the Contractor with Goods which conform in all 
respects with the approved sample or with the Specification and due delivery shall not be 
deemed to have taken place until such repair or replacement has occurred; or 

 
(b) treat the Contract as discharged by the Contractor’s breach and  obtain  a refund (if 

payment for the Goods has already been made)  from the Contractor in respect of the 
Goods concerned together with payment of any additional expenditure reasonably incurred 
by the Authority in obtaining other goods in replacement.  
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F1.3 The Authority will be deemed to have accepted the Goods if it expressly states the same in writing 

or fails to reject the Goods in accordance with clause F1.2. 
 
F1.4 The issue by the Authority of a receipt note for delivery of the Goods shall not constitute any 

acknowledgement of the condition, quantity or nature of those Goods, or the Authority's acceptance 
of them. 

 
F1.5 The Contractor hereby guarantees the Goods against faulty materials or workmanship for such 

period as may be specified in the Specification or, if no period is specified, for a period of 18 months 
from the date of delivery. If the Authority shall within such period or within 25 Working Days thereafter 
give notice to the Contractor of any defect in any of the Goods as may have arisen during such period 
under proper and normal use, the Contractor shall (without prejudice to any other rights and remedies 
which the Authority may have) promptly remedy such defects (whether by repair or replacement as 
the Authority shall elect) free of charge. 

 
F1.6 Any Goods rejected or returned by the Authority as described in clause F1.2 shall be returned to the 

Contractor at the Contractor’s risk and expense. 
 
F2    Monitoring of Contract Performance 
 
F2.1 The Contractor shall immediately inform the Authority if any of the Services are not being or are 

unable to be performed, the reasons for non-performance, any corrective action and the date by 
which that action will be completed.  

 
F2.2 At or around 6 Months from the Commencement Date and each anniversary of the Commencement 

Date thereafter (each being a "Review Date"), the Authority shall carry out a review of the 
performance of the Contractor (“Checkpoint Review”). Without prejudice to the generality of the 
foregoing, the Authority may in respect of the period under review consider such items as (but not 
limited to): the Contractor’s delivery of the Services; the Contractor’s contribution to innovation in the 
Authority; whether the Services provide the Authority with best value for money; consideration of any 
changes which may need to be made to the Services; a review of future requirements in relation to 
the Services and progress against key milestones.  

 
F2.3 The Contractor shall provide at its own cost any assistance reasonably required by the Authority to 

perform such Checkpoint Review including the provision of data and information. 
 
F2.4 The Authority may produce a report (a "Checkpoint Review Report") of the results of each Checkpoint 

Review stating any areas of exceptional performance and areas for improvement in the provision of 
the Services and where there is any shortfall in any aspect of performance reviewed as against the 
Authority’s expectations and the Contractor’s obligations under this Contract. 

 
F2.5 The Authority shall give the Contractor a copy of the Checkpoint Review Report (if applicable). The 

Authority shall consider any Contractor comments and may produce a revised Checkpoint Review 
Report. 

 
F2.6 The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review Report (revised 

as appropriate) provide the Authority with a plan to address resolution of any shortcomings and 
implementation of improvements identified by the Checkpoint Review Report.  

 
F2.7 Actions required to resolve shortcomings and implement improvements (either as a consequence of 

the Contractor’s failure to meet its obligations under this Contract identified by the Checkpoint Review 
Report, or those which result from the Contractor’s failure to meet the Authority's expectations 
notified to the Contractor or of which the Contractor ought reasonably to have been aware) shall be 
implemented at no extra charge to the Authority. 

 
F3    Reporting 
 
F3.1 Unless otherwise authorised in writing by the Authority, the Contractor shall submit an annual report 

(the “Annual Report”) for each Project Year to the Authority in accordance with this clause F3.  
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F3.2 The Contractor shall provide one hard copy of the Annual Report and one copy on either computer 
readable disk or e-mail in the format specified by or agreed with the Authority, no later than 4 weeks 
after the end of each Project Year, or, for work lasting one year or less, no later than 4 weeks after 
completion of the Services.  

 
F3.3 The Annual Report shall: 
 

(a) list the scientific objectives set out in the Specification, indicating where amendments have 
been agreed; 

 
(b) indicate in non-scientific terms the scientific progress achieved since the Commencement 

Date or since the last Annual Report; how this relates to the policy objectives as set out in 
the relevant current statement of policy rationale and programme objectives relating to 
research and development issued by the Authority in accordance with the Specification, 
plus any findings of particular interest; 

 
(c) indicate whether the scientific objectives in the Specification are appropriate for the 

remainder of the Contract Period, giving reasons for any changes, together with financial, 
Staff and time implications; 

 
(d) list the milestones for the relevant Project Year as set out in the Specification, indicating 

which milestones have been met and whether the remaining milestones appear realistic 
(subject to clause F4); 

 
(e) list any outputs, for example, published papers or presentations and identify any 

opportunities for exploiting any Intellectual Property Rights or technology transfer arising 
out of the Services and any action taken to protect and exploit such Intellectual Property 
Rights; and 

 
(f) comment briefly on any new scientific opportunities which may arise from the Services. 

 
F3.4 Unless Approved, the Contractor shall submit by the completion date of the Services a final report 

(the “Final Report”) consisting of 2 hard copies and one electronic copy on either computer readable 
disk or by e-mail in a format specified by the Authority. The Final Report shall include the following: 

 
(a) the Services’ code and title as set out in the Specification; the name of the Contractor; the 

total costs; and the Commencement Date and date of completion of the Services; 
 
(b) an executive summary of not more than 2 sides of A4 written in a style understandable to 

the intelligent non-scientist. This should include the main objectives of the Services; the 
methods and findings of the research; and any other significant events and options for new 
work; and 

 
(c) a scientific report. 

 
F3.5 The scientific report referred to in clause F3.4(c) above shall contain: 
 

(a) the scientific objectives as set out in the Specification; 
 
(b) the extent to which the objectives set out in the Specification have been met; 
 
(c) details of methods used and the Results obtained, including statistical analysis where 

appropriate; 
(d) a discussion of the Results and their reliability; 
 
(e) the main implications of the findings; 
 
(f) possible future work; and 
 
(g) any action resulting from the research, for example, protection of Intellectual Property 

Rights and knowledge transfer. 
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F3.6  Notwithstanding clause E6 (Publicity, Media and Official Enquiries), the Authority may publish the 
Final Report on a website. When submitting the Final Report to the Authority the Contractor shall 
indicate any information contained in the Final Report which it considers to be commercially sensitive 
or which might otherwise merit non-publication and the Authority shall not disclose such information 
without first having consulted the Contractor (without prejudice to the Authority’s discretion as to 
whether to publish following such consultation). 

 
F3.7 The Authority reserves the right to reject any Annual Report or Final Report submitted by the 

Contractor which is not, in the reasonable opinion of the Authority, satisfactory, either in form or 
content, having regard to the provisions of this Schedule. If an Annual Report or Final Report is 
rejected by the Authority, the Contractor shall remedy any deficiencies identified by the Authority and 
submit a revised version at no additional cost to the Authority or the Co-funders. 

 
F3.8 The Contractor shall supply any additional reports, including financial reports, in respect of the 

Services, at such time or times, and in such form, as the Authority may reasonably require. Without 
prejudice to the generality of the foregoing, the Contractor shall provide to the Authority such 
information as the Authority may reasonably require regarding commercial exploitation of the 
Results, including details of any licences granted to third parties in respect of any Intellectual Property 
Rights in the same. The Contractor shall further keep at its normal place of business detailed 
accurate and up to date records and accounts showing details of its commercial exploitation of the 
Results including the sale of products or services which incorporate the Results, Income received, 
allowable costs deducted and the amount of licensing revenues received by it in respect of the 
Results in a format sufficient to ascertain that revenue sharing pursuant to the Contract has been 
properly accounted for and apportioned in accordance with the Contract. 

 
F3.9 The Contractor shall, subject to reasonable notice, attend all meetings specified in the Contract or 

otherwise arranged by the Authority for the purpose of discussion of the Services. 
 
F4    Remedies for inadequate performance 
 
F4.1 If the Authority reasonably believes the Contractor has committed a Material Breach it may, without 

prejudice to its rights under clause H2 (Termination on Default), do any of the following: 
 

(a) without terminating the Contract, itself supply or procure the supply of all or part of the 
Services until such time as the Contractor has demonstrated to the Authority’s reasonable 
satisfaction that the Contractor will be able to supply the Services in accordance with the 
Specification;  

 
(b) without terminating the whole of the Contract, terminate the Contract in respect of part of 

the Services only (whereupon a corresponding reduction in the Price shall be made) and 
thereafter itself supply or procure a third party to supply such part of the Services; 

 
(c) withhold or reduce payments to the Contractor in such amount as the Authority reasonably 

deems appropriate in each particular case; and/or 
 
(d) terminate the Contract in accordance with clause H2. 

 
F4.2 Without prejudice to its right under clause C3 (Recovery of Sums Due), the Authority may charge the 

Contractor for any costs reasonably incurred and any reasonable administration costs in respect of 
the supply of any part of the Services by the Authority or a third party to the extent that such costs 
exceed the payment which would otherwise have been payable to the Contractor for such part of the 
Services.   

 
F4.3 If the Authority reasonably believes the Contractor has failed to supply all or any part of the Services 

in accordance with the Contract, professional or industry practice which could reasonably be 
expected of a competent and suitably qualified person, or any legislative or regulatory requirement, 
the Authority may give the Contractor notice specifying the way in which its performance falls short 
of the requirements of the Contract or is otherwise unsatisfactory.  

 
F4.4 If the Contractor has been notified of a failure in accordance with clause F4.3 the Authority may: 
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(a) direct the Contractor to identify and remedy the failure within such time as may be specified 
by the Authority and to apply all such additional resources as are necessary to remedy that 
failure at no additional charge to the Authority within the specified timescale; and/or 

 
(b) withhold or reduce payments to the Contractor in such amount as the Authority deems 

appropriate in each particular case until such failure has been remedied to the satisfaction 
of the Authority. 

 
F4.5   If the Contractor has been notified of a failure in accordance with clause F4.3, it shall: 
 

(a) use all reasonable endeavours to immediately minimise the impact of such failure to the 
Authority and to prevent such failure from recurring; and 

 
(b) immediately give the Authority such information as the Authority may request regarding 

what measures are being taken to comply with the obligations in this clause F4.5 and the 
progress of those measures until resolved to the satisfaction of the Authority.  

 
F4.6 If, having been notified of any failure, the Contractor fails to remedy it in accordance with clause F4.5 

within the time specified by the Authority, the Authority may treat the continuing failure as a Material 
Breach and may terminate the Contract immediately on notice to the Contractor.  

 
F5   Transfer and Sub-Contracting 
 
F5.1 Except where clauses F5.5 and F5.6 both apply, the Contractor shall not transfer, charge, assign, 

sub-contract or in any other way dispose of the Contract or any part of it without Approval. All such 
documents shall be evidenced in writing and shown to the Authority on request. Sub-contracting any 
part of the Contract shall not relieve the Contractor of any of its obligations or duties under the 
Contract. 

 
F5.2 The Contractor is responsible for the acts and/or omissions of its Sub-Contractors as though they 

are its own. If it is appropriate, the Contractor shall provide each Sub-Contractor with a copy of the 
Contract and obtain written confirmation from them that they will provide the Services fully in 
accordance with the Contract.  

 
F5.3 The Contractor shall ensure that its Sub-Contractors and suppliers retain all records relating to the 

Services for at least 6 years from the date of their creation and make them available to the Authority 
on request in accordance with the provisions of clause E10 (Audit). If any Sub-Contractor or supplier 
does not allow the Authority access to the records then the Authority shall have no obligation to pay 
any claim or invoice made by the Contractor on the basis of such documents or work carried out by 
the Sub-Contractor or supplier. 

 
F5.4 If the Authority has consented to the award of a Sub-Contract the Contractor shall ensure that: 
 

(a)  the Sub-Contract contains a right for the Contractor to terminate the Sub-Contract if the 
relevant Sub-Contractor does not comply in the performance of its contract with legal 
obligations in environmental, social or labour law; 

 
(b) the Sub-Contractor includes a provision having the same effect as set out in clause F5.4 (a) 

in any Sub-Contract which it awards; and  
 
(c) copies of each Sub-Contract shall, at the request of the Authority, be sent by the Contractor 

to the Authority immediately. 
 
F5.5 If the Authority believes there are: 
 

(a) compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the 
Regulations, the Contractor shall replace or not appoint the Sub-Contractor; or 

 
(b) non-compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the 

Regulations, the Authority may require the Contractor to replace or not appoint the Sub-
Contractor and the Contractor shall comply with such requirement. 
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F5.6 Notwithstanding clause F5.1, the Contractor may assign to a third party (the “Assignee”) the right to 
receive payment of the Price or any part thereof due to the Contractor (including any interest which 
the Authority incurs under clause C2 (Payment and VAT)). Any assignment under this clause F5.6 
shall be subject to: 

 
(a) reduction of any sums in respect of which the Authority exercises its right of recovery under 

clause C3 (Recovery of Sums Due); 
 
(b) all related rights of the Authority under the Contract in relation to the recovery of sums due 

but unpaid; and 
 
(c) the Authority receiving notification under both clauses F5.7 and F5.8.  

 
F5.7 If the Contractor assigns the right to receive the Price under clause F5.6, the Contractor or the 

Assignee shall notify the Authority in writing of the assignment and the date upon which the 
assignment becomes effective. 

 
F5.8 The Contractor shall ensure that the Assignee notifies the Authority of the Assignee’s contact 

information and bank account details to which the Authority shall make payment. 
 
F5.9 The provisions of clause C2 shall continue to apply in all other respects after the assignment and 

shall not be amended without Approval.     
 
F5.10 Subject to clause F5.11, the Authority may assign, novate or otherwise dispose of its rights and 

obligations under the Contract or any part thereof to: 
 

(a)    any Contracting Authority; 
 
(b)   any other body established or authorised by the Crown or under statute in order 

substantially to perform any of the functions that had previously been performed by the 
Authority; or  

 
(c) any private sector body which substantially performs the functions of the Authority  

 
provided that any such assignment, novation or other disposal shall not increase the burden of the 
Contractor’s obligations under the Contract. 

 
F5.11 Any change in the legal status of the Authority such that it ceases to be a Contracting Authority shall 

not, subject to clause F5.12, affect the validity of the Contract and the Contract shall bind and inure 
to the benefit of any successor body to the Authority. 

 
F5.12 If the rights and obligations under the Contract are assigned, novated or otherwise disposed of 

pursuant to clause F5.10 to a body which is not a Contracting Authority or if there is a change in the 
legal status of the Authority such that it ceases to be a Contracting Authority (in the remainder of this 
clause F5 both such bodies being referred to as the “Transferee”): 

 
(a) the rights of termination of the Authority in clauses H1 and H2 shall be available to the 

Contractor in respect of the Transferee; and  
 
(b) the Transferee shall only be able to assign, novate or otherwise dispose of its rights and 

obligations under the Contract or any part thereof with the prior consent in writing of the 
Contractor. 

 
F5.13 The Authority may disclose to any Transferee any Confidential Information of the Contractor which 

relates to the performance of the Contractor’s obligations under the Contract. In such circumstances 
the Authority shall authorise the Transferee to use such Confidential Information only for purposes 
relating to the performance of the Contractor’s obligations under the Contract and for no other 
purpose and shall take all reasonable steps to ensure that the Transferee gives a confidentiality 
undertaking in relation to such Confidential Information.   

 
F5.14 Each Party shall at its own cost and expense carry out, or use all reasonable endeavours to ensure 

the carrying out of, whatever further actions (including the execution of further documents) the other 
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Party reasonably requires from time to time for the purpose of giving that other Party the full benefit 
of the provisions of the Contract.   

 
F6    Waiver 
 
F6.1 The failure of either Party to insist upon strict performance of any provision of the Contract, or the 

failure of either Party to exercise, or any delay in exercising, any right or remedy shall not constitute 
a waiver of that right or remedy and shall not cause a diminution of the obligations established by 
the Contract. 

 
F6.2 No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the 

other Party in writing in accordance with clause A4.2 (Notices).   
 
F6.3 A waiver of any right or remedy arising from a breach of the Contract shall not constitute a waiver of 

any right or remedy arising from any other or subsequent breach of the Contract. 
 
F7   Variation  
 
F7.1 If, after the Commencement Date, the Authority’s requirements change, the Authority may request a 

Variation subject to the terms of this clause 7. 
 
F7.2 The Authority may request a Variation by notifying the Contractor in writing of the Variation and giving 

the Contractor sufficient information to assess the extent of the Variation and consider whether any 
change to the Price is required in order to implement the Variation within a reasonable time limit 
specified by the Authority. If the Contractor accepts the Variation it shall confirm it in writing. 

 
F7.3 If the Contractor is unable to accept the Variation or where the Parties are unable to agree a change 

to the Price, the Authority may:  
 

(a) allow the Contractor to fulfil its obligations under the Contract without the Variation to the 
Specification; or 

 
(b) terminate the Contract immediately except where the Contractor has already delivered all 

or part of the Services or where the Contractor can show evidence of substantial work 
being carried out to fulfil the requirements of the Specification; and in such case the Parties 
shall attempt to agree upon a resolution to the matter. If a resolution cannot be reached, 
the matter shall be dealt with under the Dispute Resolution procedure detailed in clause I2 
(Dispute Resolution).   

 
F7.4  No Variation will take effect unless and until recorded in a validly executed CCN. Execution of a CCN 

shall be made via electronic signature as described in clause 1.2 of Section 1 of the Contract. 
 
F7.5 A CCN takes effect on the date both Parties communicate acceptance of the CCN via Bravo and, on 

the date it communicates its acceptance of the CCN in this way, the Contractor is deemed to warrant 
and represent that the CCN has been executed by a duly authorised representative of the Contractor 
in addition to the warranties and representations set out in clause G2. 

 
F7.6 The provisions of clauses F7.4 and F7.5 may be varied in an emergency if it is not practicable to 

obtain the Authorised Representative’s approval within the time necessary to make the Variation in 
order to address the emergency. In an emergency, Variations may be approved by a different 
representative of the Authority. However, the Authorised Representative shall have the right to review 
such a Variation and require a CCN to be entered into on a retrospective basis which may itself vary 
the emergency Variation. 

 
F8   Severability 
 
F8.1 If any provision of the Contract which is not of a fundamental nature is held invalid, illegal or 

unenforceable for any reason by any court of competent jurisdiction, such provision shall be severed 
and the remainder of the provisions of the Contract shall continue in full force and effect as if the 
Contract had been executed with the invalid, illegal or unenforceable provision eliminated.  
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F9    Remedies Cumulative 
 
F9.1 Except as expressly provided in the Contract all remedies available to either Party for breach of the 

Contract are cumulative and may be exercised concurrently or separately, and the exercise of any 
one remedy shall not be deemed an election of such remedy to the exclusion of other remedies. 

 
F10    Entire Agreement 
 
F10.1 The Contract constitutes the entire agreement between the Parties in respect of the matters dealt 

with therein. The Contract supersedes all prior negotiations between the Parties and all 
representations and undertakings made by one Party to the other, whether written or oral, except 
that this clause shall not exclude liability in respect of any  

 fraudulent misrepresentation.  
 
F11    Counterparts 
  
F11.1 The Contract may be executed in counterparts, each of which when executed and delivered shall 

constitute an original but all counterparts together shall constitute one and the same instrument.   

 

G LIABILITIES 
 
G1   Liability, Indemnity and Insurance  
 
G1.1 Neither Party limits its liability for: 
 

(a) death or personal injury caused by its negligence; 
 
(b) fraud or fraudulent misrepresentation; 
 
(c) any breach of any obligations implied by section 12 of the Sale of Goods Act 1979 or section 

2 of the Supply of Goods and Services Act 1982; 
 
(d) any breach of clauses D1, E1, E2 or E4 or 
 
(e) any liability to the extent it cannot be limited or excluded by Law.  

 
G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and keep the Authority 

indemnified fully against all claims, proceedings, demands, charges, actions, damages, costs, 
breach of statutory duty, expenses and any other liabilities which may arise out of the supply, or the 
late or purported supply, of the Services or the performance or non-performance by the Contractor 
of its obligations under the Contract or the presence of the Contractor or any Staff on the Premises, 
including in respect of any death or personal injury, loss of or damage to property, financial loss 
arising from any advice given or omitted to be given by the Contractor, or any other loss which is 
caused directly by any act or omission of the Contractor.  

 
G1.3 Subject to clause G1.1 the Contractor’s aggregate liability in respect of the Contract shall not exceed 

£411,726.00 (three (3) times the awarded contract value). 
 
G1.4 The Contractor shall not be responsible for any injury, loss, damage,  cost or expense if and to the 

extent that it is caused by the negligence or wilful misconduct of the Authority or by breach by the 
Authority of its obligations under the Contract.   

 
G1.5 The Authority may recover from the Contractor the following losses incurred by the Authority to the 

extent they arise as a result of a Default by the Contractor: 
 

(a) any additional operational and/or administrative costs and expenses incurred by the 
Authority, including costs relating to time spent by or on behalf of the Authority in dealing 
with the consequences of the Default; 
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(b) any wasted expenditure or charges; 
 
(c) the additional costs of procuring a Replacement Contractor for the remainder of the 

Contract Period and or replacement deliverables which shall include any incremental costs 
associated with the Replacement Contractor and/or replacement deliverables above those 
which would have been payable under the Contract; 

 
(d) any compensation or interest paid to a third party by the Authority; and  
 
(e) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the 

Authority in defending any proceedings which result in such fine or penalty.  
 
G1.6      Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any: 
 

(a)  loss of profits, turnover, business opportunities or damage to goodwill (in each case 
whether direct or indirect); or 

 
(b)  indirect, special or consequential loss.  

 
G1.7 Unless otherwise specified by the Authority, the Contractor shall, with effect from the 

Commencement Date for such period as necessary to enable the Contractor to comply with its 
obligations herein, take out and maintain with a reputable insurance company a policy or policies of 
insurance providing an adequate level of cover in respect of all risks which may be incurred by the 
Contractor, arising out of the Contractor’s performance of its obligations under the Contract, including 
death or personal injury, loss of or damage to property or any other loss. Such policies shall include 
cover in respect of any financial loss arising from any advice given or omitted to be given by the 
Contractor. Such insurance shall be maintained for the duration of the Contract Period and for a 
minimum of 6 years following the end of the Contract. 

 
G1.8 The Contractor shall hold employer’s liability insurance in respect of Staff and such insurance shall 

be in accordance with any legal requirement from time to time in force. 
 
G1.9 The Contractor shall give the Authority, on request, copies of all insurance policies referred to in this 

clause or a broker’s verification of insurance to demonstrate that the appropriate cover is in place, 
together with receipts or other evidence of payment of the latest premiums due under those policies. 

 
G1.10 If the Contractor does not give effect to and maintain the insurances required by the provisions of 

the Contract, the Authority may make alternative arrangements to protect its interests and may 
recover the costs of such arrangements from the Contractor. 

 
G1.11 The provisions of any insurance or the amount of cover shall not relieve the Contractor of any 

liabilities under the Contract.   
 
G1.12 The Contractor shall not take any action or fail to take any reasonable action, or (to the extent that it 

is reasonably within its power) permit anything to occur in relation to the Contractor, which would 
entitle any insurer to refuse to pay any claim under any insurance policy in which the Contractor is 
an insured, a co-insured or additional insured person. 

  
G2    Warranties and Representations 
 
G2.1 The Contractor warrants and represents on the Commencement Date and for the Contract Period 

that: 
 

(a) it has full capacity and authority and all necessary consents to enter into and perform the 
Contract and that the Contract is executed by a duly authorised representative of the 
Contractor; 

 
(b) in entering the Contract it has not committed any fraud; 
 
(c) as at the Commencement Date, all information contained in the Tender or other offer made 

by the Contractor to the Authority remains true, accurate and not misleading, save as may 
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have been specifically disclosed in writing to the Authority prior to execution of the Contract 
and in addition, that it will advise the Authority of any fact, matter or circumstance of which 
it may become aware which would render such information to be false or misleading; 

 
(d) no claim is being asserted and no litigation, arbitration or administrative proceeding is 

presently in progress or, to the best of its knowledge and belief, pending or threatened 
against it or any of its assets which will or might have an adverse effect on its ability to 
perform its obligations under the Contract; 

 
(e)   it is not subject to any contractual obligation, compliance with which is likely to have a 

material adverse effect on its ability to perform its obligations under the Contract; 
 
(f)   no proceedings or other steps have been taken and not discharged (nor, to the best of its 

knowledge, are threatened) for the winding up of the Contractor or for its dissolution or for 
the appointment of a receiver, administrative receiver, liquidator, manager, administrator 
or similar officer in relation to any of the Contractor’s assets or revenue; 

 
(g)  it owns, or has obtained or is able to obtain valid licences for, all Intellectual Property Rights 

that are necessary for the performance of its obligations under the Contract; 
 
(h) any person engaged by the Contractor shall be engaged on terms which do not entitle them 

to any Intellectual Property Right in any IP Materials;  
 
(i)  in the 3 years (or period of existence where the Contractor has not been in existence for 3 

years) prior to the date of the Contract: 
 
(i) it has conducted all financial accounting and reporting activities in compliance in 

all material respects with the generally accepted accounting principles that apply 
to it in any country where it files accounts; 

 
(ii) it has been in full compliance with all applicable securities and tax laws and 

regulations in the jurisdiction in which it is established; and 
 
(iii) it has not done or omitted to do anything which could have a material adverse 

effect on its assets, financial condition or position as an ongoing business 
concern or its ability to fulfil its obligations under the Contract;  

 
(j)  it has and will continue to hold all necessary (if any) regulatory approvals from the 

Regulatory Bodies necessary to perform its obligations under the Contract; and 
 
(k) it has notified the Authority in writing of any Occasions of Tax Non-Compliance and any 

litigation in which it is involved that is in connection with any Occasion of Tax Non-
Compliance. 

 
G3   Force Majeure 
 
G3.1 Subject to the remaining provisions of this clause G3, a Party may claim relief under this clause G3 

from liability for failure to meet its obligations under the Contract for as long as and only to the extent 
that the performance of those obligations is directly affected by a Force Majeure Event. Any failure 
or delay by the Contractor in performing its obligations under the Contract which results from a failure 
or delay by an agent, Sub-Contractor or supplier shall be regarded as due to a Force Majeure Event 
only if that agent, Sub-Contractor or supplier is itself impeded by a Force Majeure Event from 
complying with an obligation to the Contractor. 

 
G3.2 The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice, which shall 

include details of the Force Majeure Event, its effect on the obligations of the Affected Party and any 
action the Affected Party proposes to take to mitigate its effect. 

 
G3.3 If the Contractor is the Affected Party, it shall not be entitled to claim relief under this clause G3 to 

the extent that consequences of the relevant Force Majeure Event: 
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(a) are capable of being mitigated by any of the Services, but the Contractor has failed to do 
so; and/or 

 
(b) should have been foreseen and prevented or avoided by a prudent provider of services 

similar to the Services, operating to the standards required by the Contract. 
 
G3.4 Subject to clause G3.5, as soon as practicable after the Affected Party issues the Force Majeure 

Notice, and at regular intervals thereafter, the Parties shall consult in good faith and use reasonable 
endeavours to agree any steps to be taken and an appropriate timetable in which those steps should 
be taken, to enable continued provision of the Services affected by the Force Majeure Event. 

 
G3.5 The Parties shall at all times following the occurrence of a Force Majeure Event and during its 

subsistence use their respective reasonable endeavours to prevent and mitigate the effects of the 
Force Majeure Event. Where the Contractor is the Affected Party, it shall take all steps in accordance 
with Good Industry Practice to overcome or minimise the consequences of the Force Majeure Event. 

 
G3.6 Where, as a result of a Force Majeure Event: 
 

(a) an Affected Party fails to perform its obligations in accordance with the Contract, then 
during the continuance of the Force Majeure Event: 

 
i) the other Party shall not be entitled to exercise its rights to terminate the Contract 

in whole or in part as a result of such failure pursuant to clause H2.1 or H2.3; and 
 
ii) neither Party shall be liable for any Default arising as a result of such failure; 

 
(b) the Contractor fails to perform its obligations in accordance with the Contract it shall be 

entitled to receive payment of the Price (or a proportional payment of it) only to the extent 
that the Services (or part of the Services) continue to be performed in accordance with the 
terms of the Contract during the occurrence of the Force Majeure Event. 

 
G3.7 The Affected Party shall notify the other Party as soon as practicable after the Force Majeure Event 

ceases or no longer causes the Affected Party to be unable to comply with its obligations under the 
Contract.  

 
G3.8 Relief from liability for the Affected Party under this clause G3 shall end as soon as the Force Majeure 

Event no longer causes the Affected Party to be unable to comply with its obligations under the 
Contract and shall not be dependent on the serving of notice under clause G3.7. 

 
G4 Early Warning  
 
G4.1 The Contractor shall give the Authority written notice as soon as it is aware of any matter that it acting 

reasonably and diligently could not have foreseen or prevented which may significantly impair or 
prevent it from providing the Services under the Contract (Early Warning). The Early Warning shall 
set out:  

 
(a) The matter giving rise to the Early Warning together with its anticipated effects in sufficient 

detail for the Authority to be able to understand the matter and its consequences; 
 
(b) Its proposals for avoiding or remedying the matter causing Early Warning; and 

 
(c) Its proposed costs of avoiding or remedying the matter causing Early Warning.  

 
G4.2 The Authority shall review the Early Warning and shall respond in writing to the Contractor not later 

than one working week either:  
 
(a) Confirming its approval of the Early Warning; and instructing the Contractor to proceed to 

implement its proposals set out in the Early Warning; or  
 
(b) Rejecting the Early Warning. In such a rejection notice the Authority shall set out its 

comments, any further information it may require and, if relevant, alternative proposals (the 
Rejection Notice).  
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G4.3 The Contractor shall not later than one working week consider the Rejection Notice and either:  
 

(a) Amend the Early Warning accordingly and return it to the Authority for its approval; or  
 
(b) Reject it and propose alternative options.  

 
G4.4 The Parties shall repeat the process in clauses G4.2 to G4.3  on two further occasions provided 

always that they shall in good faith co-operate with each other at all times to resolve any outstanding 
matters in respect of the Early Warning. If the Parties are still not able to agree to the contents of the 
Early Warning following the application of this clause G4.4, the Authority may require the Contractor 
to carry on the performance of the Contract as though the Early Warning had not been submitted.   

 
G4.5 Once the Parties agree the Early Warning, the Contract shall be varied accordingly. 
 

H DEFAULT, DISRUPTION AND 
TERMINATION 

 
H1    Termination on Insolvency and Change of Control 
 
H1.1 The Authority may terminate the Contract with immediate effect by notice and without compensation 

to the Contractor where the Contractor is a company and in respect of the Contractor: 
 

(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 1986 or 
of any other composition scheme or arrangement with, or assignment for the benefit of, its 
creditors; 

 
(b) a shareholders’ meeting is convened for the purpose of considering a resolution that it be 

wound up or a resolution for its winding-up is passed (other than as part of, and exclusively 
for the purpose of, a bona fide reconstruction or amalgamation); 

 
(c) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator or a 
creditors’ meeting is convened pursuant to section 98 of the Insolvency Act 1986; 

 
(d) a receiver, administrative receiver or similar officer is appointed over the whole or any part 

of its business or assets; 
 
(e) an application order is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint an 
administrator is given; 

 
(f) it is or becomes insolvent within the meaning of section 123 of the Insolvency Act 1986; 
 
(g) being a “small company” within the meaning of section 247(3) of the Companies Act 1985, 

a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 1986; or 
 
(h) any event similar to those listed in H1.1(a)-(g) occurs under the law of any other jurisdiction. 

 
H1.2 The Authority may terminate the Contract with immediate effect by notice and without compensation 

to the Contractor where the Contractor is an individual and: 
 

(a) an application for an interim order is made pursuant to sections 252-253 of the Insolvency 
Act 1986 or a proposal is made for any composition scheme or arrangement with, or 
assignment for the benefit of, the Contractor’s creditors; 

 
(b) a petition is presented and not dismissed within 14 days or order made for the Contractor’s 

bankruptcy; 
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(c) a receiver, or similar officer is appointed over the whole or any part of the Contractor’s 
assets or a person becomes entitled to appoint a receiver, or similar officer over the whole 
or any part of his assets;  

 
(d) the Contractor is unable to pay his debts or has no reasonable prospect of doing so, in 

either case within the meaning of section 268 of the Insolvency Act 1986; 
 
(e) a creditor or encumbrancer attaches or takes possession of, or a distress, execution, 

sequestration or other such process is levied or enforced on or sued against, the whole or 
any part of the Contractor’s assets and such attachment or process is not discharged within 
14 days; 

 
(f) he dies or is adjudged incapable of managing his affairs within the meaning of Part VII of 

the Mental Capacity Act 2005;  
 
(g) he suspends or ceases, or threatens to suspend or cease, to carry on all or a substantial 

part of his business; or 
 
(h)        any event similar to those listed in clauses H1.2(a) to (g) occurs under the law of any other 

jurisdiction. 
  
H1.3 The Contractor shall notify the Authority immediately in writing of any proposal or negotiations which 

will or may result in a merger, take-over, change of control, change of name or status including where 
the Contractor undergoes a change of control within the meaning of section 1124 of the Corporation 
Taxes Act 2010 (“Change of Control”). The Authority may terminate the Contract with immediate 
effect by notice and without compensation to the Contractor within 6 Months of: 

 
(a) being notified that a Change of Control has occurred; or 
   
(b) where no notification has been made, the date that the Authority becomes aware of the 

Change of Control,  
 
 but shall not be permitted to terminate where Approval was granted prior to the Change of Control.  
 
H1.4 The Authority may terminate the Contract with immediate effect by notice and without compensation 

to the Contractor where the Contractor is a partnership and: 
 

(a) a proposal is made for a voluntary arrangement within Article 4 of the Insolvent 
Partnerships Order 1994 or a proposal is made for any other composition, scheme or 
arrangement with, or assignment for the benefit of, its creditors; or 

 
(b)  it is for any reason dissolved; or 
 
(c) a petition is presented for its winding up or for the making of any administration order, or 

an application is made for the appointment of a provisional liquidator; or 
 
(d) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(e) the partnership is deemed unable to pay its debts within the meaning of section 222 or 223 

of the Insolvency Act 1986 as applied and modified by the Insolvent Partnerships Order 
1994; or 

 
(f) any of the following occurs in relation to any of its partners: 
 
(i) an application for an interim order is made pursuant to sections 252-253 of the Insolvency 

Act 1986 or a proposal is made for any composition scheme or arrangement with, or 
assignment for the benefit of, his creditors; 

  
 (ii) a petition is presented for his bankruptcy; or 
  
 (iii) a receiver, or similar officer is appointed over the whole or any part of his assets; 
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(g)       any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any other 
jurisdiction         . 

 
H1.5    The Authority may terminate the Contract with immediate effect by notice and without compensation 

to the Contractor where the Contractor is a limited liability partnership and: 
 

(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 1986 or 
a proposal is made for any other composition, scheme or arrangement with, or assignment 
for the benefit of, its creditors; 

 
(b) it is for any reason dissolved; 
 
(c) an application is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint an 
administrator is given within Part II of the Insolvency Act 1986; 

 
(d) any step is taken with a view to it being determined that it be wound up (other than as part 

of, and exclusively for the purpose of, a bona fide reconstruction or amalgamation) within 
Part IV of the Insolvency Act 1986; 

 
(e) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator within Part 
IV of the Insolvency Act 1986; 

 
(f) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(g) it is or becomes unable to pay its debts within the meaning of section 123 of the Insolvency 

Act 1986; 
 
(h) a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 1986; or 
 
(i)      any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of any other 

jurisdiction. 
 
H1.6 References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as being references to 

that Act as applied under the Limited Liability Partnerships Act 2000 subordinate legislation.   
 
 
 
H2   Termination on Default 
 
H2.1 The Authority may terminate the Contract with immediate effect by notice if the Contractor commits 

a Default and: 
 

(a) the Contractor has not remedied the Default to the satisfaction of the Authority within 25 
Working Days or such other period as may be specified by the Authority, after issue of a 
notice specifying the Default and requesting it to be remedied; 

 
(b) the Default is not, in the opinion of the Authority, capable of remedy; or 
 
(c) the Default is a Material Breach. 

  
H2.2 If, through any Default of the Contractor, data transmitted or processed in connection with the 

Contract is either lost or sufficiently degraded as to be unusable, the Contractor shall be liable for 
the cost of reconstitution of that data and shall reimburse the Authority in respect of any charge levied 
for its transmission and any other costs charged in connection with such Default.  

 
H2.3 If the Authority fails to pay the Contractor undisputed sums of money when due, the Contractor shall 

give notice to the Authority of its failure to pay. If the Authority fails to pay such undisputed sums 
within 90 Working Days of the date of such notice, the Contractor may terminate the Contract in 
writing with immediate effect, save that such right of termination shall not apply where the failure to 
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pay is due to the Authority exercising its rights under clause C3.1 (Recovery of Sums Due) or to a 
Force Majeure Event. 

 
H3   Termination on Notice 
 
H3.1 The Authority may terminate the Contract at any time by giving 30 days’ notice to the Contractor. 
 
H4 Other Termination Grounds  

 
H4.1 The Authority may terminate the Contract on written notice to the Contractor if: 
 

(a) the Contract has been subject to a substantial modification which requires a new 
procurement procedure pursuant to regulation 72(9) of the Regulations; 

 
(b) the Contractor was, at the time the Contract was awarded, in one of the situations specified 

in regulation 57(1) of the Regulations, including as a result of the application of regulation 
57 (2), and should therefore have been excluded from the procurement procedure which 
resulted in its award of the Contract; 

 
(c)     the Contract should not have been awarded to the Contractor in view of a serious 

infringement of the obligations under the Treaties and the Regulations that has been 
declared by the Court of Justice of the European Union in a procedure under Article 258 of 
the TFEU; or 

 
(d)     the Contractor has not, in performing the Services, complied with its legal obligations in 

respect of environmental, social or labour law. 
 
H5    Consequences of Expiry or Termination 
 
H5.1 If the Authority terminates the Contract under clauses H2 or H4 and makes other arrangements for 

the supply of the Services the Authority may recover from the Contractor the cost reasonably incurred 
of making those other arrangements and any additional expenditure incurred by the Authority 
throughout the remainder of the Contract Period. 

 
H5.2 If Contract is terminated under clauses H2 or H4 the Authority shall make no further payments to the 

Contractor (for Services supplied by the Contractor prior to termination and in accordance with the 
Contract but where the payment has yet to be made by the Authority), until the Authority has 
established the final cost of making the other arrangements envisaged under this clause. 

 
H5.3     If the Authority terminates the Contract under clause H3 the Authority shall make no further payments 

to the Contractor except for Services supplied by the Contractor prior to termination and in 
accordance with the Contract but where the payment has yet to be made by the Authority.  

  
H5.4 Save as otherwise expressly provided in the Contract: 
 

(a) termination or expiry of the Contract shall be without prejudice to any rights, remedies or 
obligations accrued under the Contract prior to termination or expiration and nothing in the 
Contract shall prejudice the right of either Party to recover any amount outstanding at such 
termination or expiry; and 

 
(b) termination of the Contract shall not affect the continuing rights, remedies or obligations of 

the Authority or the Contractor under clauses C2 (Payment and VAT), C3 (Recovery of 
Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data Protection), E3 (Official 
Secrets Acts 1911 to 1989, Section 182 of the Finance Act 1989), E4 (Confidential 
Information), E5 (Freedom of Information), E8 (Intellectual Property Rights), E10 (Audit), 
F10 (Remedies Cumulative), G1 (Liability, Indemnity and Insurance), H5 (Consequences 
of Expiry or Termination), H7 (Recovery upon Termination) and I1 (Governing Law and 
Jurisdiction). 

 
H6    Disruption 
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H6.1 The Contractor shall take reasonable care to ensure that in the performance of its obligations under 
the Contract it does not disrupt the operations of the Authority, its employees or any other contractor 
employed by the Authority. 

 
H6.2 The Contractor shall immediately inform the Authority of any actual or potential industrial action, 

whether such action be by its own employees or others, which affects or might affect its ability at any 
time to perform its obligations under the Contract. 

 
H6.3 If there is industrial action by the Staff, the Contractor shall seek Approval to its proposals to continue 

to perform its obligations under the Contract. 
 
H6.4 If the Contractor’s proposals referred to in clause H6.3 are considered insufficient or unacceptable 

by the Authority acting reasonably, then the Contract may be terminated with immediate effect by 
the Authority by notice.   

 
H6.5 If the Contractor is unable to deliver the Services owing to disruption of the Authority’s normal 

business, the Contractor may request a reasonable allowance of time, and, in addition, the Authority 
will reimburse any additional expense reasonably incurred by the Contractor as a direct result of such 
disruption. 

    
H7    Recovery upon Termination 
 
H7.1 On termination of the Contract for any reason, the Contractor shall at its cost: 
 

(a) immediately return to the Authority all Confidential Information, Personal Data and IP 
Materials in its possession or in the possession or under the control of any permitted 
suppliers or Sub-Contractors, which was obtained or produced in the course of providing 
the Goods and Services; 

 
(b) immediately deliver to the Authority all Property (including materials, documents, 

information and access keys) provided to the Contractor in good  working order; 
 
(c) immediately vacate any Authority Premises occupied by the Contractor; 
 
(d) assist and co-operate with the Authority to ensure an orderly transition of the provision of 

the Services to the Replacement Contractor and/or the completion of any work in progress; 
and 

 
(e) promptly provide all information concerning the provision of the Services which may 

reasonably be requested by the Authority for the purposes of adequately understanding 
the manner in which the Services have been provided and/or for the purpose of allowing 
the Authority and/or the Replacement Contractor to conduct due diligence. 

 
H7.2 If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may recover possession 

thereof and the Contractor grants a licence to the Authority or its appointed agents to enter (for the 
purposes of such recovery) any premises of the Contractor or its permitted suppliers or Sub-
Contractors where any such items may be held. 

  
H8     Retendering and Handover 
 
H8.1 Within 21 days of being requested by the Authority, the Contractor shall provide, and thereafter keep 

updated, in a fully indexed and catalogued format, all the information necessary to enable the 
Authority to issue tender documents for the future provision of the Services. 

 
H8.2 The Authority shall take all necessary precautions to ensure that the information referred to in clause 

H8.1 is given only to potential providers who have qualified to tender for the future provision of the 
Services. 

 
H8.3 The Authority shall require that all potential providers treat the information in confidence; that they 

do not communicate it except to such persons within their organisation and to such extent as may 
be necessary for the purpose of preparing a response to an invitation to tender issued by the 
Authority; and that they shall not use it for any other purpose. 
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H8.4 The Contractor indemnifies the Authority against any claim made against the Authority at any time 

by any person in respect of any liability incurred by the Authority arising from any deficiency or 
inaccuracy in information which the Contractor is required to provide under clause H8.1. 

 
H8.5 The Contractor shall allow access to the Premises in the presence of the Authorised Representative, 

to any person representing any potential provider whom the Authority has selected to tender for the 
future provision of the Services. 

 
H8.6 If access is required to the Contractor’s Premises for the purposes of clause H8.5, the Authority shall 

give the Contractor 7 days’ notice of a proposed visit together with a list showing the names of all 
persons who will be visiting. Their attendance shall be subject to compliance with the Contractor’s 
security procedures, subject to such compliance not being in conflict with the objectives of the visit. 

 
H8.7 The Contractor shall co-operate fully with the Authority during any handover at the end of the 

Contract. This co-operation shall include allowing full access to, and providing copies of, all 
documents, reports, summaries and any other information necessary in order to achieve an effective 
transition without disruption to routine operational requirements. 

 
H8.8 Within 10 Working Days of being requested by the Authority, the Contractor shall transfer to the 

Authority, or any person designated by the Authority, free of charge, all computerised filing, 
recording, documentation, planning and drawing held on software and utilised in the provision of the 
Services. The transfer shall be made in a fully indexed and catalogued disk format, to operate on a 
proprietary software package identical to that used by the Authority. 

 
H9   Exit Management 
 
H9.1 Upon termination the Contractor shall render reasonable assistance to the Authority to the extent 

necessary to effect an orderly assumption by a Replacement Contractor in accordance with the 
procedure set out in clause H10. 

 
H10   Exit Procedures 
 
H10.1 Where the Authority requires a continuation of all or any of the Services on expiry or termination of 

this Contract, either by performing them itself or by engaging a third party to perform them, the 
Contractor shall co-operate fully with the Authority and any such third party and shall take all 
reasonable steps to ensure the timely and effective transfer of the Services without disruption to 
routine operational requirements. 

 
H10.2 The following commercial approach shall apply to the transfer of the Services if the Contractor: 
 

(a) does not have to use resources in addition to those normally used to deliver the Services 
prior to termination or expiry, there shall be no change to the Price; or 

. 
(b) reasonably incurs additional costs, the Parties shall agree a Variation to the Price based 

on the Contractor’s rates either set out in Schedule 2 or forming the basis for the Price. 
 
H10.3 When requested to do so by the Authority, the Contractor shall deliver to the Authority details of all 

licences for software used in the provision of the Services including the software licence agreements. 
 
H10.4 Within one Month of receiving the software licence information described above, the Authority shall 

notify the Contractor of the licences it wishes to be transferred, and the Contractor shall provide for 
the approval of the Authority a plan for licence transfer. 

 
H11     Knowledge Retention 
 
H11.1 The Contractor shall co-operate fully with the Authority in order to enable an efficient and detailed 

knowledge transfer from the Contractor to the Authority on the completion or earlier termination of 
the Contract and in addition, to minimise any disruption to routine operational requirements. To 
facilitate this transfer, the Contractor shall provide the Authority free of charge with full access to its 
Staff, and in addition, copies of all documents, reports, summaries and any other information 
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requested by the Authority. The Contractor shall comply with the Authority’s request for information 
no later than 15 Working Days from the date that that request was made. 

 

I DISPUTES AND LAW 
 
I1   Governing Law and Jurisdiction 
 
I1.1 Subject to the provisions of clause I2 the Contract, including any matters arising out of or in 

connection with it, shall be governed by and interpreted in accordance with English Law and shall be 
subject to the jurisdiction of the Courts of England and Wales. The submission to such jurisdiction 
shall not limit the right of the Authority to take proceedings against the Contractor in any other court 
of competent jurisdiction, and the taking of proceedings in any other court of competent jurisdiction 
shall not preclude the taking of proceedings in any other jurisdiction whether concurrently or not.   

 
I2    Dispute Resolution 
 
I2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute between them arising 

out of or in connection with the Contract within 20 Working Days of either Party notifying the other of 
the dispute and such efforts shall involve the escalation of the dispute to the finance director of the 
Contractor and the commercial director of the Authority.   

 
I2.2 Nothing in this dispute resolution procedure shall prevent the Parties from seeking from any court of 

competent jurisdiction an interim order restraining the other Party from doing any act or compelling 
the other Party to do any act. 

 
I2.3 If the dispute cannot be resolved by the Parties pursuant to clause I2.1 either Party may refer it to 

mediation pursuant to the procedure set out in clause I2.5.   
 
I2.4 The obligations of the Parties under the Contract shall not cease, or be suspended or delayed by the 

reference of a dispute to mediation (or arbitration) and the Contractor and the Staff shall comply fully 
with the requirements of the Contract at all times. 

 
I2.5 The procedure for mediation and consequential provisions relating to mediation are as follows: 
 

(a) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement between the 
Parties or, if they are unable to agree upon a Mediator within 10 Working Days after a 
request by one Party to the other or if the Mediator agreed upon is unable or unwilling to 
act, either Party shall within 10 Working Days from the date of the proposal to appoint a 
Mediator or within 10 Working Days of notice to either Party that he is unable or unwilling 
to act, apply to the Centre for Effective Dispute Resolution to appoint a Mediator; 

 
(b) the Parties shall within 10 Working Days of the appointment of the Mediator meet with him 

in order to agree a programme for the exchange of all relevant information and the structure 
to be adopted for negotiations. If appropriate, the Parties may at any stage seek assistance 
from the Centre for Effective Dispute Resolution to provide guidance on a suitable 
procedure; 

 
(c) unless otherwise agreed, all negotiations connected with the dispute and any settlement 

agreement relating to it shall be conducted in confidence and without prejudice to the rights 
of the Parties in any future proceedings; 

 
(d) if the Parties reach agreement on the resolution of the dispute, the agreement shall be 

recorded in writing and shall be binding on the Parties once it is signed by their duly 
authorised representatives; 

 
(e) failing agreement, either of the Parties may invite the Mediator to provide a non-binding but 

informative written opinion. Such an opinion shall be provided on a without prejudice basis 
and shall not be used in evidence in any proceedings relating to the Contract without the 
prior written consent of both Parties; and 
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(f) if the Parties fail to reach agreement within 60 Working Days of the Mediator being 
appointed, or such longer period as may be agreed by the Parties, then any dispute or 
difference between them may be referred to the Courts unless the dispute is referred to 
arbitration pursuant to the procedures set out in clause I2.6. 

 
I2.6 Subject to clause I2.2, the Parties shall not institute court proceedings until the procedures set out in 

clauses I2.1 and I2.3 have been completed save that: 
 

(a) The Authority may at any time before court proceedings are commenced, serve a notice 
on the Contractor requiring the dispute to be referred to and resolved by arbitration in 
accordance with clause I2.7; 

 
(b) if the Contractor intends to commence court proceedings, it shall serve notice on the 

Authority of its intentions and the Authority shall have 21 days following receipt of such 
notice to serve a reply on the Contractor requiring the dispute to be referred to and resolved 
by arbitration in accordance with clause I2.7; and 

 
(c) the Contractor may request by notice to the Authority that any dispute be referred and 

resolved by arbitration in accordance with clause I2.7, to which the Authority may consent 
as it sees fit. 

 
I2.7 If any arbitration proceedings are commenced pursuant to clause I2.6, 
  

(a) the arbitration shall be governed by the provisions of the Arbitration Act 1996 and the 
Authority shall give a notice of arbitration to the Contractor (the “Arbitration Notice”) stating: 

 
(i) that the dispute is referred to arbitration; and 
 
(ii) providing details of the issues to be resolved;  

 
(b) the London Court of International Arbitration (“LCIA”) procedural rules in force at the date 

that the dispute was referred to arbitration in accordance with I2.7(b) shall be applied and 
are deemed to be incorporated by reference to the Contract and the decision of the 
arbitrator shall be binding on the Parties in the absence of any material failure to comply 
with such rules; 

 
(c)  the tribunal shall consist of a sole arbitrator to be agreed by the Parties;  
 
(d) if the Parties fail to agree the appointment of the arbitrator within 10 days of the Arbitration 

Notice being issued by the Authority under clause I2.7(a) or if the person appointed is 
unable or unwilling to act, the arbitrator shall be appointed by the LCIA; 

 
(e) the arbitration proceedings shall take place in London and in the English language; and  
 
(f) the arbitration proceedings shall be governed by, and interpreted  in accordance with, 

English Law. 
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The Environment Agency is focussing on developing better regulatory tools to deliver chemicals legislation 
requirements and working with Defra to ensure that environmental considerations are understood and 
incorporated appropriately into the UK policy and regulatory response. 
 

In order to achieve this and expand our abilities in the future, the Environment Agency plans to target resource 
at selected activities that provide the greatest progress to meeting these aims. A key area for this work plan, 
and the tendered project is development of our understanding of landfill leachate POPs chemical profiles and 
the potential pathways of POPs emissions in the environment. 

  
In addition, landfill operators, as part of their permit conditions, are required to regularly monitor for fugitive 
emissions to local groundwater resources.  This project will help us to ensure that monitoring at landfill sites is 
fit for purpose and that the substances analysed are relevant to the landfill in question, with particular regard 
to POPs and priority substances relevant to 2021 River Basin Management Planning. 

 
The aim of the project is to give us an overview of POPs in Landfill leachate and their potential impact pathways 
on the terrestrial/fresh and water/marine environments. This project will complete a landfill leachate survey 
across England in up to 30 permitted landfill sites. This work will follow up on the work completed in England 
in 2019 which tested and refined a method to analyse for POPs in Landfill leachate. The results of this project 
will be used in conjunction with previous projects performed by both the EA and Defra agencies in England in 
addition to the Harrad et al. 2019 project in Ireland. The project will therefore build an overall picture of landfill 
leachate substances that are known to be, or that we suspect to be, harmful to the environment (covering 
POPs and some PFAS chemicals) and explore their potential exposure pathways. This may be used to inform 
policy and regulation. 
 

2. The Work Package 

 

The work package is split into 4 key milestones: 

 

Milestone 1- Agreed project plan 

 

The Contractor will follow recommendations made in the landfill leachate Arcadis report to set out the project 

plan. The plan will include a specification on how budgets will be used, agreed milestones, set out the sampling 

design and plan, including a method for safe collection of high-quality samples by 16th February 2021. The 

plan will detail the sites to be sampled (between a minimum of 15 to a maximum of 30 sites) based on an EA 

prioritised list of site types in table 1), how many samples will be collected (minimum 2 samples per site), which 

determinands will be analysed for (based on the prioritised substances in Table 2). 

  

Milestone 2 - Sampling collection  

 

The Contractor will set out a process for quality assurance and quality control, including detailing the collection 

of duplicate samples, and a number of field blanks. The EA will gather relevant data on the site operations, 

hydrogeology, and waste pathways required to contextualise and interpret the findings. The EA will facilitate 

access to landfill sites. However, the Contractor / Subcontractor will be responsible for liaising with the EA and 

site operators to gain access to sites, and the sample collection, storage and analysis.  

 

Milestone 3 - Sample analysis  

 

The samples will be analysed for a prioritised list of POPs/PFAS chemicals and other substances, which are 

of concern to human health, wildlife and to surface and groundwater quality (see table 2). Laboratory analysis 

will be conducted using on recommended method, based on the most up to date methods used by the chosen 

commercial analytical laboratories (RPS).  

 

The data will be interpreted by the Contractor in light of background information for each site, which will be 

provided by the Authority. Interpretation will use data gathered through an EA questionnaire and consider 

chemical profiles by the following site types: 

 

• hazard classification by hazardous, non-hazardous and inert,  
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Heptachlor epoxide1   x           

Mercury and its compounds    x         x 

Nonylphenols    x           

benzo(a)pyrene   x         x 

benzo(b)fluoranthene   x         x 

benzo(k)fluoranthene   x         x 

benzo(g,h,i)perylene   x         x 

indeno(1,2,3-cd)pyrene   x         x 

Aclonifen1     x         

Alachlor      x         

Atrazine      x         

Benzene      x         

Bifenox1     x         

Chlorfenvinphos      x         

Chlorpyrifos     x         

Cybutryne (Irgarol®)1     x         

Cypermethrin1,2     x         

1,2-Dichloroethane     x         

Dichloromethane      x         

Dichlorvos1     x         

Diuron      x         

Fluoranthene     x         

Isoproturon      x         

Lead and its compounds     x       x 

Naphthalene      x         

Nickel and its compounds     x       x 

Octylphenols     x         

Simazine      x         

Terbutryn1     x         

Trichlorobenzenes      x         

Trichloromethane     x         

Carbon tetrachloride       x       

Isodrin       x       

Para,para-DDT       x       

Tetrachloroethylene       x       

Trichloroethylene       x       

Ammonia          x     

Arsenic          x   x 

Benzyl butyl phthalate         x     

Carbendazim           x     

Chlorine          x     

Chlorothalonil          x     

Chromium(III)          x   x 

Chromium(VI)          x   x 

Copper          x   x 

Cyanide          x   x 

Diazinon          x     

3,4-Dichloroaniline          x     

2,4-Dichlorophenol          x     

2,4-Dichlorophenoxyacetic acid (2,4-D)         x     

Dimethoate          x     

Glyphosate         x     

Iron          x   x 

Linuron          x     

Manganese          x   x 

Mecoprop          x   x 

Methiocarb         x     

Pendimethalin          x     

Permethrin          x     

Phenol (total)         x   x 

Tetrachloroethane          x     
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Toluene          x     

Triclosan          x     

Zinc         x   x 

pH             x 

Electrical Conductivity             x 

Temperature             x 

Biochemical oxygen demand (BOD)             x 

Chemical oxygen demand (COD)             x 

Total Organic Carbon (TOC)             x 

Dissolved Organic Carbon (DOC             x 

Total Organic Nitrogen (TON)             x 

Ammoniacal Nitrogen,             x 

Ammonium              x 

Calcium             x 

Magnesium             x 

Potassium              x 

Sodium             x 

Chloride             x 

Total Sulphates             x 

Sulphide             x 

Nitrate             x 

Nitrite             x 

Total A kalinity              x 

Bicarbonate              x 

BTEX             x 

Dichloroprop             x 

Dichlorophenol             x 

Bentazone             x 

Leachate Level (mAoD or meters above 

cell base) 

            x 

Depth to base of well (mAOD or metres 

below ground level) 

            x 

Top of borehole or well (mAoD)             x 

Ambient air temperature             x 

Weather conditions             x 
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*1 Persistent Organic Pollutant as defined by Stockholm Convention 

*2 Not a POPs but to be added to POPs list 
*3 Also referred to as PFHxF (same CAS number) 

*4 Proposed POP  
*5 PFPeA, PFHpA, Gen-X and F53B if the analytical capability is available 

 

Previous studies have quantified the above using the TBMR screening method (Target Based Mass 

Resolution), providing semi-quantitative results. The analysis list is open to discussion based on the priority 

set out in table 2. The methodology can be discussed but will be limited to refinement of the preferred method 

set out in the Arcadis report.  

 

3. Requirements 

 

• This project must be fully completed and paid for by the 4th June 2021. 

• The Contractor must have the expert knowledge and capability to analyse the landfill leachate for the 

relevant substances or must be able to sub-contract a suitable laboratory to complete the analysis. 

• The Contractor / Subcontractor will be experienced at working with landfill operators and able to safely 

collect high quality samples from a wide range of sites across the UK, including hazardous, non-

hazardous, inert etc.  

• The Contractor / Subcontractor will be able to demonstrate a working method of analysing POPs in 

landfill leachate and it will be a validated method with Analytical Quality Control Sample assurance. 

 

 Reporting Requirements 

 

• The Contractor will provide the Authority’s project officer biweekly updates, or as required to meet the 

needs of the milestones. Updates will be conducted via email or phone (accompanied by a written 

record) conversation to report on progress, raise any concerns, suggest areas for development, and 

indicate if any delays are expected. 

• If possible, the initial start-up meeting should take place face to face (or virtually), with Defra and EA 

as soon as possible after the contract is awarded. 

• The Contractor will agree a schedule and regular communication with the project officers throughout 

the project, which should be by email. 

• Brief updates on project progress will be required fortnightly; these will detail any issues.  

• The Contractor will be responsible for setting up and coordinating meetings with the authority.  

 

Expertise Required 

 

• Excellent knowledge and experience of landfill leachate, POPs, large scale sampling and analytical 

chemical analysis. 

• Excellent knowledge of waste management, waste regulation, waste classification and assessment, 

and environmental monitoring etc; 

• Ability to produce high quality samples, “clean” the samples, and produce high quality data.  

• Ability to analyse and interpret the data (see the work package section for more details) and produce 

high quality reports. Compliance with National Quality Mark Scheme (NQMS) and sign-off by a 

Suitably Qualified Person (SQP) is desirable. 

• The expertise requirement will be demonstrated through the CVs and draft plan. 
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Contractors may propose consortium or subcontracting arrangements but should provide an Authorised 

Representative responsible for fulfilment of the Contract and for liaison with the Authority’s Representative. 

The Contractor will provide written progress updates on a monthly basis to the Authority and will agree to meet 

with the Authority as and when required.  

 

The Contractor must meet the agreed deadlines for the project deliverables and will notify the Authority without 

delay if there is a risk that they may be unable to meet any of these deadlines. The Authority reserves the right 

to determine exactly if and how results should be published but will in general seek opportunities to publish 

and disseminate findings amongst key stakeholders. The report will be published on the Authority’s websites. 

All outputs will be the property of the Authority not the Contractor’s.  

 

7. Changes to Team Structures 

 

The Contractor will be responsible for ensuring sufficient handover and knowledge transfer if there is a change 

of staff.  No increase in Consultant daily rates will be granted in relation to: 

• Consultants being promoted internally; 

• Changes in personnel on the project team; and 

• Where there is a “doubling up” of consultants on a given task. 

• Governance and Contract Management 

• The quality of the service provided will be regularly monitored by the Authority against the elements 

outlined in Section 4 and Section 5 below. 

The Contractor shall participate in regular monthly meetings with the Authority to review the quality and 

performance of the services provided. The Contractor shall be appropriately represented at the review 

meetings which will usually be conducted via teleconference or held face to face where this can coincide with 

other meetings. 

 

The Contractor will appoint a nominated person of appropriate grade to be the Contractor’s Authorised 

Representative to manage the provision of the service and to liaise with the Authority as required. At any 

meeting it will be assumed the Contractor’s Authorised Representative will be authorised to make critical 

decisions. 

 

The Contractor will be responsible for agreeing dates and drafting the agenda for and producing a note of the 

review meetings. 

 

 

 
 

                            
     

   

 

 

 

 

 

  

 

 

 



 

June 2018 
  62 

   

 

 

 

 

 

 

             

  

 

 

 

 

 

 

 

 

 

   

  

 

 

 

 

   

 

 

 

 

 

  

 

 

 

 

   

 

 

   

 

 

 

 

   

 

 

  

 

 

 

 

   

 



 

June 2018 
  63 

 

 

   

 

 

 

 

 

   

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

      

 

 

 

 

  

 

   

 

   

 

  

 

 

   

 

  

 

 

 

 

   

 

 

   

 

 

 











 

June 2018 
  68 

 

   

   

   

   

   

   

   

   

   

   

   

  

  

  

  

   

 

   

 

  

  

 

  

  

 

 

  

   
 

  
 

   

  

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

  





 

June 2018 
  70 

  

 

 

 

 

 

  

 

 

  

 

    

   

   

   

   

 

 

  

 

 

          

 

  

 

 

 

  

 

 

 

 

 

  

 

 

 

 

  

 

  

 

 

 

 

  

 

 

 

 

 

  





 

June 2018 
  72 

 

 

 

  

 

  

 

 

  

 

 

 

 

  

 

  

 

  

  

   

   

 

 

  

 

 

  

 

 

 

  

 

 

 

 

  

 

 

 

 

 

  

 

 

 

  

 

 

 

 

   

 

  



 

 
   

  

  

  

  

  

  

  

 

 

  

 

   

   

 

  

 

  

 

 

 

  

 

 

 

  

 

  

 

  

 

 

 

  

 

 

 

  

 

 

  

 

  

 

 

 

  

 

 

 

 

 



 

 
   

  

 

 

 

  

 

 

 

 

 

 

  

 

  

 

  

 

 

 

  

 

   

 

 

  

 

 

 

 

 

 

  

 

 

 

 

  

 

   

 

  

 

 

 

  

 

   

 

 

  

 







 

June 2018 
  77 

SCHEDULE 2 – PRICING 
 

1. The Authority will pay to the Contractor no more than the fixed sum of £137,243.00 (excluding VAT), 
as per the Schedule 2 – Table 3 below. 
  

2. The Authority shall pay all sums due to the Contractor within 30 days of receipt of a valid invoice. 
 

3. The Contractor will invoice the Authority on the completion of each Milestone as per the Schedule 2 
– Table 2 and Table 3 (see below) and as described below:   
 
Staff costs will be invoiced at Completion of each Milestone as follows: 
 
Milestone 1 – Submission of Final Copy of Project Plan. Thursday 17 December 2020 
 
Milestone 2 – On completion of taking the final sample from the final site.  Tuesday 
16 February 2021 
 
Milestone 3 – Completion of Data Interpretation by Phoenix. Thursday 01 April 2021 
 
Milestone 4 – Submission of Final Report. Thursday 27 May 2021 
 
Equipment will be invoiced as follows: 
 
Milestone 2 – 100% On completion of taking the final sample from the final site. Tuesday 
16 February 2021 
 
Travel Expenses will be invoiced as follows: 
 
As incurred per milestone. 
 
Overheads (Samples) will be invoiced as follows: 
 
Milestone 2 – 50% On completion of taking the final sample from the final site. Tuesday 
16 February 2021 
 
Milestone 3 – Remaining amount on Receipt of all results from RPS. Tuesday 16 March 2021 
  
    

4. The invoice must include a valid purchase order number (PO Number) and the details (name and 
telephone number) of your customer contact (i.e. Contract Manager).  

 
5. To avoid delay in payment it is important that the Contractor submit a complaint invoice. Any non-

compliant invoices received will be returned to the Contractor, which may lead to a delay in payment 
 

6. The Authority is liable to the Contractor only for their respective payment in accordance with this 

schedule.    

 

7. Any overpayment to the Contractor made by the Authority, whether of Project price or of VAT, shall 

be a sum of money recoverable by the Authority from the Contractor. 
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SCHEDULE 3 - CHANGE CONTROL 

 

Contract Change Note (“CCN”) 
 
 
CCN Number 
 
Contract Reference Number & Title 
 
Variation Title 
 
Number of Pages 

 

 

 

WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project name] dated 
[dd/mm/yyyy] (the "Original Contract") and now wish to amend the Original Contract 
 
IT IS AGREED as follows 
 
1. The Original Contract shall be amended as set out in this Change Control Notice: 

 

Change Requestor / Originator  

Summary of Change  

Reason for Change  

Revised Contract Price Original Contract Value £ 

Previous Contract 
Changes 

£ 

Contract Change Note [x] £ 

New Contract Value £ 

Revised Payment Schedule  

Revised Specification (See Annexe  [x] for 
Details) 

 

Revised Contract Period  

Change in Contract Manager(s)  

Other Changes  

 
2. Save as amended all other terms of the Original Contract shall remain effective. 
 
3. This CCN takes effect from the date on which both Parties communicate acceptance of its terms via 

Bravo. 
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