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Schedule 1 - Definitions of Contract 

 
Articles means the Contractor Deliverables (goods and/or the services), 

including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

 
Authority means the Secretary of State for Defence acting on behalf of the 

Crown; 
 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract. Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of condition 8; For the purposes of clause 26. a. the 
Authority Representative shall be 
IRMProcurementSupport@babcockinternational.com  

 
Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 

statutory holidays; 
 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency; 

 
Collect means pick up the Contractor Deliverables from the Consignor. 

This shall include loading, and any other specific arrangements, 
agreed in accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as described in Def 

Stan 81-041 (Part 1) 
 

Conditions means the terms and conditions set out in this document; 
 

Consignee means that part of the Authority identified in Schedule 3 (Contract 
Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

 
Contract means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with condition 6 (Amendments 
to Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract. 
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Contractor means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of  
the Authority; 

 
Contractor Commercially means the Information listed in the completed Schedule 5 
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 
person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

 
CPET means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

 
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949; 

 
Dangerous Goods means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified and 
authorised only under the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement Concerning the International Carriage 
of Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous 
Goods Regulations. 

 
DBS Finance means Defence Business Services Finance, at the address stated 

in Schedule 3 (Contract Data Sheet); 
 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.aof.mod.uk; 

 

DEF STAN means Defence Standards which can be accessed at 
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https://www.dstan.mod.uk; 

 

Deliver means hand over the Contractor Deliverables to the Consignee. 
This shall include unloading, and any other specific arrangements, 
agreed in accordance with condition 28 and Delivered and Delivery 
shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity means the quantity or measure by which an item of material is 
(D of Q) managed; 

 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 
 

Diversion Order means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s acceptance letter; 

 
Evidence means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not subject to variation; 

 
FLEGT means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of timber- 
consuming countries to reduce the extent of illegal logging; 

 
Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of the 
Authority; 

 
Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

 
Independent Verification means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

 
Issued Property means any item of Government Furnished Assets (GFA), including 
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any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

 
Legal and Sustainable means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement". The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

 
Legislation means in relation to the United Kingdom any Act of Parliament, any 

subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

 
Military Level Packaging (MLP)  means Packaging that provides enhanced protection in 

accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain; 

 
Military Packager is a MOD sponsored scheme to certify military Packaging 
Approval Scheme (MPAS) designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

 
Military Packaging Level (MPL)  shall have the meaning described in Def Stan 81-041 (Part 1); 

 
MPAS Registered Organisation  is a packaging organisation having one or more MPAS Certificated 

Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 
 

NATO means the North Atlantic Treaty Organisation which is an inter- 
governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of communication 

required to be given in writing under or in connection with the 
Contract; 

 
Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user; 
Noun. The materials and components used for the preparation of 
the Contractor Deliverables for transportation and storage in 
accordance with the Contract; 

 
Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA) design of the Packaging except where transferred by agreement. 

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 
 

Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def Stan 
81-041 (Part 1); 
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Recycled Timber means recovered wood that prior to being supplied to the Authority 

had an end use as a standalone object or as part of a structure. 
Recycled Timber covers: 
a. pre-consumer reclaimed wood and wood fibre and industrial 
by-products; 
b. post-consumer reclaimed wood and wood fibre, and 
driftwood; 
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 
Short-Rotation Coppice means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 
biomass for energy. It is exempt from the UK Government timber 
procurement policy. For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

 
Specification means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

 
STANAG 4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html; 
 

Subcontractor means any subcontractor engaged by the Contractor or by any 
other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

 
Timber and Wood-Derived means timber (including Recycled Timber and Virgin Timber but 
Products excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers. Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, including from 

time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

 
Virgin Timber means Timber and Wood-Derived Products that do not include 

Recycled Timber. 
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Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional 
Conditions) 
 
 
Allied Quality Assurance Publications  means standards for Quality Assurance Systems that 
(AQAP)  have been developed by NATO for Defence products

  
Army Equipment Support Publications means technical information concerning Army 
(AESP) Equipment for parties involved with operational use, 

maintenance or repair of said equipment. 
 
Baan means Enterprise Resource Planning Software. A 

product now owned by Infor Global Solutions.  
 
Beyond Economic Repair (BER) means when the cost of repairing an item would more 

costly than replacing it. (If it costs more than 80% of 
the replacement value) 

 
Deficiencies/Discrepancies means a failing, defect or variation of equipment 

delivered or collected for the fulfilment of the Contract 
Requirement. 

 
   
Deliverable Quality Plan  means a document, prepared by a supplier, and 

 agreed with the project/repair manager setting out the 
 specific quality practices, resources and  sequence of 
 activities relevant to a particular product, 
 project or contract. 

 
 
Disposal  means method of dealing with surplus or defunct 

 MoD equipment 
 
Equipment Build Standard  means the required standard for 

 repairs/remanufacture or production of Army 
 Equipment 

 
Key Performance Indicator (KPI)  means a key performance measurement to evaluate 

 the success of a contract and the activities in which 
 it engages. 

 
Local Equipment/Commercial Review  means a specific, recurring meeting held  
meeting   to discuss progress toward set objectives. 
   
NATO Stock Number (NSN)  means a 13 digit numeric code identified all the 

 standardised material items of supply as recognised 
 by all NATO Countries that has come to be used in 
 all treaty countries. 

 
Nomenclature  means the body or system of terms used in a 

 particular specialist field. 
 
Non Codified  means material items of supply that are not 

 arranged into a systemised code. 
 
Non-Conformance  means a failure to comply to accepted standards 
 
Novation  means the substitution of a new contract in place 

 of an old one.  
 
On Call Support  shall refer to any one off requests for the 

contractor to provide on site support to the 
Authority. All such requests will be managed and 
agreed via the TDS process  

 
 



IRM18/5985 

Option Years Option Year 1 – shall mean the 12-month period 
following the end of the preceding Contract Year. 

 Option Year 2 – shall mean the 12-month period 
following the end of the Option Year 1. 

 Option Year 3 - shall mean the 12-month period 
following the end of the Option Year 2. 

Purchase Order (PO)    means a buyer-generated document that  
      authorised a purchase transaction. 
 
Remedies     means the extent of damages generally intended 
      to compensate one party to a contract for any  
      failure of another party to said contract to comply 
      with their contractual obligations in a timely  
      manner.  
 
Statement of Work (SOW)   means a document that defines project-specific  
      activities, deliverables and timelines for the  
      contract.  
 
Surge      means a potential unforeseen increase in  
      requirements (e.g. in times of war)   
 
Turnaround Time (TAT)   means a period of time for completing a process 
      cycle (such as repair or replacement of a  
      component or equipment), commonly expressed 
      as an average of previous such periods. 
 
Warranty     means a written guarantee, issued to the  
      purchaser, of an article of equipment or   
      component of such, by its manufacturer/supplier, 
      promising to repair or replace if it is necessary  
      within a specified period of time.
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Schedule 2 – Schedule of Requirements  

Schedule 2 – Schedule of Requirements 
 Name and Address of Tenderer: 

  

MINISTRY OF DEFENCE 
Schedule of Requirements For 

 
Repair and Adhoc Tasks in support 
of Generators, LAPDS & Associated 

Items 
 

 Contract/Tender No: 
 
IRM18/5985 
 
  
 
 

 Table 1 – Articles Required 
 Item 

No. 
Description Quantity 

(Each unless 
otherwise 

stated) 

Firm Price (£) 
EX VAT 

  
1 
 
 
 
 
2 
 
 
 
3 
 
 
4 
 
 
 
5 
 
 
 
6 
 
 
 
7 
 
 
 
8 
 
 
 
9 
 
 
 
10 
 
 
 
11 
 

Lot 1 - Generators 
The Survey and Repair as necessary of Acclimatise 350 
KVA Generator (NSN J3/6115-99-574-4755) to Latest 
Agreed Equipment Build Standard 
 
 
The Survey and Repair as necessary of CAT 320 KVA 
Generator (NSN J3/6115-99-515-4683) to Latest Agreed 
Equipment Build Standard  
   
Adhoc Tasks as detailed in the Statement of Work (SoW) 
 
Lot 2 – LAPDS 
The Survey and Repair as necessary of LAPDS / FEPS 
GIU (NSN J3/6115-99-724-5224) to Latest Agreed 
Equipment Build Standard 
 
The Survey and Repair as necessary of LAPDS / SDU 
(NSN J3/6110-99-679-8458) to Latest Agreed Equipment 
Build Standard 
 
The Survey and Repair as necessary of LAPDS GIU 
(NSN J3/6115-99-874-0134) to Latest Agreed Equipment 
Build Standard 
 
The Survey and Repair as necessary of LAPDS UCU 
(NSN J3/5975-99-154-2707) to Latest Agreed Equipment 
Build Standard 
 
The Survey and Repair as necessary of LAPDS LDU 
(NSN J3/6110-99-605-8480) to Latest Agreed Equipment 
Build Standard 
 
The Survey and Repair as necessary of LAPDS CDU 
(NSN J3/6110-99-738-5496) to Latest Agreed Equipment 
Build Standard 
 
The Survey and Repair as necessary of LAPDS LGIU 
(NSN J3/6115-99-665-9985) to Latest Agreed Equipment 
Build Standard 
 
Adhoc Tasks as detailed in the Statement of Work (SoW) 
 

 
Items 1-2 to 
be Surveyed 
and Repaired 
on an as 
required basis 
 
 
 
 
TBA 
 
 
Items 4 to 10 
to be 
Surveyed and 
Repaired on 
an as 
required basis  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
TBA 
 

 
Individual Prices for Repair 
Tasks under Items 1 to 11 
are to be agreed following 
submission of a Strip and 
Survey Report at Schedule 
11 of the Contract detailing 
work required in 
accordance with the agreed 
rates detailed at Annex B to 
Schedule 2 of the Contract 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

  
Packaging Requirements:  
 



IRM18/5985 

 
 
 

  

Commercial Packaging and Labelling in accordance with Condition 23 of any resultant Contract. Where 
applicable Articles requiring Military Level Packaging are to be packaged by a Contractor approved under the 
Military Packager Accreditation Scheme (MPAS) to the appropriate Packaging Levels (where required).  
The Packaging Level of this Contract is A (as per DEFFORM 96). 
    

 Table 2 – Delivery of Articles 
  

To be completed in accordance with the timescales 
and delivery agreed within the Conditions of Contract.  

 
This Contract is subject to: 
Terms and Conditions of Contract IRM18/5985 
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ANNEX A to Schedule 2 - Schedule of Requirements – Specification of Work for Repair and ad-
hoc tasks - for Contract No: IRM18/5985 
 

Please refer to separate document 
  

ANNEX A (i) LOT 1 – Generators 
ANNEX A (ii) LOT 2 – Lighting and Power Distribution Systems (LAPDS)  
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ANNEX B to Schedule 2 - Firm Pricing – To be issued on Contract Award (to be completed as 
part of the Tender Submission) 

 
ANNEX B (i) LOT 1 – Generators 
ANNEX B (ii) LOT 2 – Lighting and Power Distribution Systems (LAPDS) 
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Schedule 3 – Contract Data Sheet 

 

General Conditions 

 
Condition 2 – Duration of Contract:  

 
  Estimated Dates: 09 August 2019 – 08 August 2023 
  Option Years 
  Option Year One: 09 August 2023 – 08 August 2024 (if taken) 
  Option Year Two: 09 August 2024 – 08 August 2025 (if taken) 
  Option Year Three: 09 August 2025 – 08 August 2026 (if taken) 

 
Condition 4 – Governing Law: 

 
Contract to be governed and construed in accordance with: 

English Law       

Scots Law       clause 4.d shall apply (one must be chosen) 
 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 

 
Condition 8 – Authority’s Representatives: 

 
The Authority’s Representatives for the Contract are as follows: 

Commercial:  (as per DEFFORM 111) -  Annex A to schedule 3 

Project Manager:  (as per DEFFORM 111) -  Annex A to Schedule 3 

 
Condition 19 – Notices: 

 
Notices served under the Contract shall be sent to the following address: 

Authority: (as per DEFFORM 111) 

Contractor: 
 

Notices can be sent by electronic mail?      (tick as appropriate) 

 
Condition 20.a – Progress Meetings: 

 
The Contractor shall be required to attend the following meetings: 
 
Update/Progress Meetings – Quarterly or As Required 
 
The Contractor shall be responsible for the production and distribution of the agreed meeting minutes. 
No charges shall be attributed to the Authority for the attendance of Contractor Personnel. 
Meetings will evaluate and discuss (but not be limited to) the following:  
 
• Contractor achievement of delivery times  
• Compliance with stated Key Performance Indicators 
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Condition 20.b – Progress Reports: 

 
The Contractor shall be required to submit the following Reports: 

 
Contract Status Reports – The Contractor shall provide a monthly report on the progress of the repair 
work against the plan to the Babcock I&RM Repair Manager and 
~DSG.GRPBabcockRepairOrderbook@babcockinternational.com  within 5 workings days of receipt. 
This shall also include financial accrual data. 
 
Frequency:  Monthly and within 5 working days of receipt. 
Content: In accordance with Schedule 13 

 
Method of Delivery: Email  
 
Delivery Address: As detailed at Box 2 of the most recently issued DEFFORM 111 and 
DSG.GRPBabcockRepairOrderbook@babcockinternational.com 

Supply of Contractor Deliverables 

 
Condition 21 – Quality Assurance: 

 
Is a Deliverable Quality Plan required for this Contract?     (tick as appropriate) 

 
If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 Edition C Version 1 
January 2019 and delivered to the Authority (Quality) at ITT stage.  Once agreed by the Authority the 
Quality Plan shall be incorporated into the Contract. The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

 
Other Quality Assurance Requirements: 
 

AQAP 2131 Version 1 NATO Quality Assurance Requirements for Final Inspection and Test – 
CoC Shall be provided in accordance with DEFCON 627 
AQAP 2105 Edition C Version 1 
AQAP 2070 Edition B, Version 3 
ISO 9001:2015 – Certification is mandatory 
Def Stan 05-61 Part 1, Issue 6 – Quality Assurance Procedural Requirements - Concessions 
Def Stan 05-61 Part 4, Issue 3 – Quality Assurance Procedural Requirements – Contractor 
Working Parties 
Def Stan 05-61 Part 9, Issue 5 – Quality Assurance Procedural Requirements – Independent 
Inspection Requirements for Safety Critical Items  
Def Stan 00-056 – Safety Management Requirements for Defence Systems 
Def Stan 05-057 Configuration Management of Defence Material  
Def Stan 05-061 – Quality Assurance Procedural Requirements – Part 1 - Concessions and Part 
4 – Contractor Working Parties 
Def Stan 81-041 – Packaging of Defence Material 
Part 2 – Service Packaging and Marking Instruction and Part 6 – Package Marking 
Def Stan 05-99 – Managing Government Furnished Equipment 
Def Stan 05-138 – Cyber Security for Defence Suppliers 

 
Condition 22 – Marking of Contractor Deliverables: 

 
Special Marking requirements: See 5.6 of the Statement of Work (Annex A (i) and (ii) to Schedule 2) 
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Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 

 
A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

 
a) The Authority’s Representative (Commercial) 

 
b) Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.gov.uk 

 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date: 

 
Condition 25 – Timber and Wood-Derived Products: 

 
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 

 
to be Delivered by the following date: 

 
Condition 26 – Certificate of Conformity: 

 
Is a Certificate of Conformity required for this Contract?      (tick as appropriate) 

 
Applicable to Line Items: All  

 
If required, does the Contractor Deliverables require traceability throughout the supply chain?     
(tick as appropriate) 

 
Applicable to Line Items: All 

Condition 28.b – Delivery by the Contractor: 
The following Line Items are to be Delivered by the Contractor: 
 
N/A 

 
Special Delivery Instructions: 
 
N/A 
 

Each consignment is to be accompanied by a DEFFORM 129J. 
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Condition 28.c - Collection by the Authority: 
 

The following Line Items are to be Collected by the Authority: 
 

All  
 

Special Delivery Instructions: 
 
Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on behalf of 
the Authority), the Contractor shall, unless otherwise stated in writing: 
(1) contact the Authority’s Representative (Transport) as detailed in box 10 of DEFFORM 111 at 
 Annex A to Schedule 3 in advance of the Delivery Date in order to agree specific arrangements 
 for Collection and provide any Information pertinent to the Collection requested; 
(2) ensure that the Contractor Deliverables are available for Collection by the Authority by the 
 Delivery Date between the hours agreed by the Parties; and 
(3) in the case of Overseas consignments, ensure that the Contractor Deliverables are accompanied 
 by the necessary transit documentation. All Customs clearance shall be the responsibility of the 
 Authority’s Representative (Transport). 

Each consignment is to be accompanied by a DEFFORM 129J. 

Consignor details (in accordance with 28.c.(4)): 
 

Line Items: All Address: TBC 
 
Line Items: All Address: TBC 

 
 

Consignee details (in accordance with condition 23):  

Line Items: All Address: As Detailed at Box 10 of box 10 of DEFFORM 111 at Annex A to 
Schedule 3 
 
Line Items: All Address: As Detailed at Box 10 of box 10 of DEFFORM 111 at Annex A to 
Schedule 3 
 

 
Condition 30 – Rejection: 

 
 

The time limit for rejection shall be 30 Business Days. 

 
Condition 32 – Self-to-Self Delivery: 

 
Self-to-Self Delivery required?        (tick as appropriate) 

 
If required, Delivery address applicable: 

Pricing and Payment 

 
Condition 35 – Contract Price: 

 
All Schedule 2 line items shall be FIRM Price  

Line Items – All Clause 46.4 refers 
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Termination 

 
Condition 42 – Termination for Convenience: 

 
The Notice period for terminating the Contract shall be twenty (20) days  

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 3 DEFFORM 111 

Annex A (Edn 12/17) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 

 
Name: Jen Lucas 

Address: Babcock DSG, Building B15, MOD Donnington, Telford,  
TF2 8JT 
 
Email:  

 8. Public Accounting Authority 

 
1. Returns under DEFCON 694 (or SC equivalent) should be sent 
to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 
Gate, Store Street, Manchester, M1 2WD 
44 (0) 161 233 5397 

 
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 
Piccadilly Gate, Store Street, Manchester, M1 2WD 
44 (0) 161 233 5394 

 

 
 2. Project Manager, Equipment Support Manager or PT Leader 

(from whom technical information is available) 
Name: Kenroy Atkinson 

 
Address Babcock DSG, Building B15, MOD Donnington, Telford,  
TF2 8JT 

 
Email:  

 9.  Consignment Instructions 

 
The items are to be consigned as follows: 

 

 
 3. Packaging Design Authority 

 
Organisation & point of contact: 

 
 

(Where no address is shown please contact the Project Team in Box 2) 

 10. Transport. The appropriate Ministry of Defence Transport 
Offices are: 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 
Point 3351, BRISTOL BS34 8JH 
Air Freight Centre 
IMPORTS 030 679 81113 / 81114  Fax 0117 913 8943 
EXPORTS 030 679 81113 / 81114  Fax 0117 913 8943 
Surface Freight Centre 

IMPORTS 030 679 81129 / 81133 / 81138  Fax 0117 
913 8946 
EXPORTS 030 679 81129 / 81133 / 81138  Fax 0117 913 8946 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 
Branch/Name: 

 

 
Tel No: 

 
(b) U.I.N. 

 B. JSCS 

 
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 
JSCS Fax No. 01869 256837 
www.freightcollection.com 

 

 
 5. Drawings/Specifications are available from  11. The Invoice Paying Authority 

 
I&RM Accounts Payable Manager 
Babcock DSG Limited, Building B15, MoD Donnington, 
Telford, TF2 8JT 
Email: I&RM-accountspayable@babcockinternational.com 
 

 

 
 6.  INTENTIONALLY BLANK  12. Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management 
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 
Applications via fax or email:  

Leidos-FormsPublications@teamleidos.mod.uk 

 

 
 7. Quality Assurance Representative: 

 
Commercial staff are reminded that all Quality Assurance requirements 
should be listed under the General Contract Conditions. 

 
AQAPS and DEF STANs are available from UK Defence 
Standardization, for access to the documents and details of the 
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed]. 

 *NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the MOD 
Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
2. If the required forms or documentation are not available on the 
MOD Internet site requests should be submitted through the 
Commercial Officer named in Section 1. 
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Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: 

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this 
Schedule 4. 

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below. 

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other 
period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and 

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that are 
fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall: 

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following such 
discussions the Authority may modify the Authority Notice of Change and the Contractor shall 
as soon as practicable, and in any event not more than ten (10) Business Days (or such 
other period as the Parties may agree) after receipt of such modification, submit an amended 
Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Amendments to Contract); or 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance with 
Clause 4b.(1) above. 

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the 
Authority, which shall include all of the information required by Clause 3b above, and the process at 
Clause 4 above shall apply. 
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Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) for Contract 
No: 

 

Contract No: 

Description of Contractor’s Commercially Sensitive Information: 

Cross Reference(s) to location of sensitive information: 

Explanation of Sensitivity: 

Details of potential harm resulting from disclosure: 

Period of Confidence (if applicable): 

Contact Details for Transparency / Freedom of Information matters: 

Name: 

Position: 

Address: 

Telephone Number: 

Email Address: 

 

 

IF NOT APPLICABLE PLEASE SUBMIT A NIL RETURN
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the 
Contract: Data Requirements for Contract No:  

 

Hazardous Contractor Deliverables, Materials or Substances 
Statement by the Contractor 

 

Contract No: 

Contract Title: 

Contractor: 

Date of Contract: 
 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied. 

 

* To the best of our knowledge the hazards associated with materials or substances to be supplied 
under the Contract are identified in the Safety Data Sheets (Qty: ) attached in accordance with 
condition 24. 

 
 
 

Contractor’s Signature: 

Name: 

Job Title: 

Date: 

* check box () as appropriate 
 
 

 

 

To be completed by the Authority 

Domestic Management Code (DMC): 

NATO Stock Number: 

Contact Name: 

Contact Address: 

Copy to be forwarded to: 
 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA) 
Movement Transport Safety Regulator (MTSR) 
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 

 
 
IF NOT APPLICABLE PLEASE SUBMIT A NIL RETURN
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No: 

 
The following information is provided in respect of condition 25 (Timber and Wood-Derived Products): 

 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of compliance 

with Government 
Timber Procurement 

Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

     

     

     

     

     

     

 
 
IF NOT APPLICABLE PLEASE SUBMIT A NIL RETURN
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: IRM18/5985 

 
The Acceptance Procedure for this Contract is in accordance with Condition 29 only. 

 
  



IRM18/5985 

Schedule 9 – Purchase Order Template –Sample (For Information Only) 
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Schedule 10 – Discrepancy Report – Sample (For Information Only) 
 

Copies of the Discrepancy Report MOD Form 445, in pads of 100, can be obtained from the Forms 
and Publications address on the Contract. 

 
This form should be used for reporting discrepancies in consignments of goods sent to the 
Contractor for repair. 

 
Triplicate copies of the form should be completed in manuscript or typescript. Copies 1 & 2 should 
be sent to the Consignor, with copy 3 being retained by the Contractor. 
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Schedule 11 – Strip and Survey Report – Sample (For Information Only) 
 
This is a sample report only. Final Strip Survey requirements to be agreed at contract 
award. 
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Schedule 12 – Application to dispose of BR/BER Equipment 
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Schedule 13: Contract Status Report  
 
This report is for information purposes only. A monthly report will be generated and issued to Contractors. This should always be completed in accordance with the 
accompanying email instruction.  

            Contract Number: IRM18/5985 

 
  

Supplier Name 
Cont. 
Ref 

PR 
Number NSN Description 

Purchase 
Order 

Position 
Number 

Sequence 
Number 

Outstanding 
Qty 

Updated 
Repair 
Price 
(Each) 

Most 
Likely 
Delivery 
Date 
Max 

Confirmed 
Delivery Date 
(DD/MM/YYYY) 

Supplier 
Comments WIP  
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Schedule 14 – Sample Agreement to Novate a Contract (For information purposes only)  

(Will only need to be signed and agreed in the event that the Contract is novated.) 

DATED 

------------ 

AGREEMENT TO NOVATE A CONTRACT 

 
between 

 

CONTINUING PARTY 

 
and 

 

[SECRETARY OF STATE FOR DEFENCE] 

 
and 

 

[BABCOCK DSG LIMITED]  
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THIS AGREEMENT is dated [DATE] 

PARTIES 

[FULL COMPANY NAME] incorporated and registered in England and Wales with company number [NUMBER] 
whose registered office is at [REGISTERED OFFICE ADDRESS] (Continuing Party). 

[SECRETARY OF STATE FOR DEFENCE] (MoD). 

[BABCOCK DSG LIMITED] incorporated and registered in England and Wales with company number [NUMBER] 
whose registered office is at [REGISTERED OFFICE ADDRESS] (Babcock). 

BACKGROUND 

The Continuing Party and the MoD are party to a contract for [DESCRIBE CONTRACT] dated [DATE] (the 
Contract). 

The MoD and Babcock entered into a Land Equipment Service Provision and Transformation Contract dated 
31 March 2015 (the SPC) in respect of which certain services transfer, on a phased basis, from the 
MoD to Babcock.  The MoD wishes to transfer its rights and obligations under the Contract to Babcock 
as part of the transfer of services under the SPC. 

The MoD shall continue to be liable for any failure by it to perform its obligations under the Contract before 
the Effective Date, with Babcock assuming responsibility for all other liabilities so arising in the MoD's 
place.  

The parties have therefore agreed to novate the MoD's rights, obligations and liabilities under the Contract to 
Babcock on the terms of this agreement with effect from [DATE] (Effective Date).  

AGREED TERMS 

NOVATION 

With effect from the Effective Date, the MoD transfers all its rights and obligations under the Contract to 
Babcock. Babcock shall enjoy all the rights and benefits of the MoD under the Contract, and all 
references to the MoD in the Contract shall be read and construed as references to Babcock. 

Babcock agrees to perform the Contract and be bound by its terms in every way as if it were the original party 
to it in place of the MoD. 

The Continuing Party agrees to perform the Contract and be bound by its terms in every way as if Babcock 
were the original party to it in place of the MoD. 

RELEASE OF OBLIGATIONS AND LIABILITIES 

The Continuing Party and the MoD release each other from all future obligations to the other under the 
Contract.  

Nothing in this agreement shall affect or prejudice any claim or demand that the Continuing Party or the MoD 
may have against the other under or in connection with the Contract arising before the Effective Date. 

GOVERNING LAW 

This agreement and any dispute or claim (including non-contractual disputes or claims) arising out of 
or in connection with it or its subject matter or formation shall be governed by and construed in 
accordance with the law of England and Wales.  
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JURISDICTION 

Each party irrevocably agrees that the courts of England and Wales shall have exclusive jurisdiction to 
settle any dispute or claim (including non-contractual disputes or claims) arising out of or in 
connection with this agreement or its subject matter or formation.  

 

Signed ..................................................... 

for and on behalf of [SECRETARY OF STATE FOR DEFENCE] 

Date ........................................................ 

Signed ................................................................ 

for and on behalf of [BABCOCK DSG LIMITED] 

Date ........................................................ 

Signed ..................................................... 

for and on behalf of [CONTINUING PARTY] 

Date ........................................................ 
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Schedule 15 – Deliverable Quality Plan Evaluation Form for Contract No (In accordance with condition 26 (where applicable): 
 
TO AQAP 2105 Edn.2 
 

 MoD Project Team:  Supplier:   

 QP Reference No:  Issue:  Date:   
 

 

 Title Requirement 
Acceptable 

(Y/N) 
Comments 

1. General Requirement The deliverable Quality Plan shall be clearly linked to 
the contract and the product 

  

2. Approval / Submission Supplier authorized personnel shall approve the 
Deliverable Quality Plan prior to submittal to the 
GQAR and/or Acquirer for evaluation. 

  

3. Reviews, Revision and Change Control 

3.1 

 

Review of Quality Plan The Deliverable Quality Plan shall be reviewed 
periodically by the supplier within the phases through 
the contract life cycle. 

  

3.2 Amendment of Quality Plan The supplier’s procedure for amending the 
Deliverable Quality Plan shall be included.  

  

3.3 Change Control The plan must be under, and demonstrate, evidence 
of change control. 

  

4 Content of the Deliverable Quality Plan 

4.1 Link to Contract and/or Product The content of the Deliverable Quality Plan must be 
adequately precise and detailed enough to reflect the 
ongoing supplier activities specific for the contract. 
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 Title Requirement 
Acceptable 

(Y/N) 
Comments 

4.2 Reference to documentation The Deliverable Quality Plan shall refer to and/or 
include all procedures, plans and other documents 
applicable to the contract.  

  

4.3 Specify Activities The Deliverable Quality Plan shall specify the 
activities (managerial and technical) to be 
implemented, either directly or by Reference to 
appropriate procedures and documents. 

  

4.4 Project Description The purpose and applicability of the project shall be 
described in a short form. 

  

4.5 Acronyms, Abbreviations  All acronyms and abbreviations used in the 
Deliverable Quality Plan shall be listed. 

  

4.6 Definitions All definitions used in the Deliverable Quality Plan 
shall be listed except the contractual definitions. 

  

4.7 Organisation and 
Responsibilities 

The Deliverable Quality Plan shall include a contract 
specific description of the organisational structure 
and identify those responsible for ensuring that the 
required activities are carried out, including detail of 
those responsibilities. 

  

4.8 Relationship Relationship to the Authority shall be described.   

4.9 Resource Management The provision of resources, human resources, 
infrastructure and work environment needed to 
implement the contract requirements shall be 
specified in the Deliverable Quality Plan. 

  

5
. 

Quality Management System Activities 

The planning of applicable quality management activities derived from the quality related requirements and risks shall be defined, but is not 
limited, to the processes given in the sub-paragraphs below. 

The Deliverable Quality Plan shall describe how the requirements are flowed down to the places where work is being performed. 
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 Title Requirement 
Acceptable 

(Y/N) 
Comments 

5.1 Processes (General 
requirements) 

The Deliverable Quality Plan shall include how 
processes are identified along with their application, 
their sequence and interaction. 

  

Criteria and methods to ensure that processes are 
effective shall be included, as well as resources to 
support and monitor the implementation of them. 
Special emphasis shall be put on special or new 
processes. 

  

The Deliverable Quality Plan shall include how the 
supplier will control outsourced products, processes 
and activities. 

  

The Deliverable Quality Plan shall include how 
processes are monitored, measured, analysed and 
continually improved. 

  

5.2 Documentation requirements The Deliverable Quality Plan shall describe how 
documentation requirements, including quality policy, 
quality objectives, quality manual, procedures, 
records and other documents are maintained and 
controlled, including retention periods. A document 
status list shall be available at all times, formalised 
during transitions between phases and/or baselines 
e.g. prior to design reviews. 

  

6 Product Realisation Activities 

The planning of applicable product realisation activities derived from the quality related requirements and risks shall be defined, but is not 
limited, to the processes below. 

6.1 Planning of product realisation The Deliverable Quality Plan shall describe the 
activities related to how the planning process for 
product realisation will be carried out. 
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 Title Requirement 
Acceptable 

(Y/N) 
Comments 

6.2 Customer related processes The Deliverable Quality Plan shall describe the 
activities associated with the process of the 
determination and reviewing requirements related to 
the product. It shall describe the arrangements for 
customer communication. 

  

6.3 Design and development The Deliverable Quality Plan shall describe the 
activities related to how the supplier plans and 
controls the design and development of the product 
and how interfaces are managed. 

  

6.4 Purchasing  The Deliverable Quality Plan shall describe how the 
purchasing process will be carried out, how the 
supplier ensures that purchased products conforms 
to the specified requirements.  

  

6.5 Control of sub-suppliers The Deliverable Quality Plan shall describe how sub-
suppliers are evaluated and selected. Specific risks 
related with sub-suppliers or their products shall be 
listed and addressed. 

  

6.6 Production and service 
provisioning 

The Deliverable Quality Plan shall describe how the 
production and service provisioning is carried out 
under controlled conditions. 

  

6.7 Control of monitoring and 
measuring devices 

The Deliverable Quality Plan shall describe how 
monitoring and measuring devices are controlled in 
order to provide evidence of product conformity to 
contract requirements. 

  

The Deliverable Quality Plan shall describe the 
processes used to ensure that measurement and 
calibration systems meet the requirements. 
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 Title Requirement 
Acceptable 

(Y/N) 
Comments 

6.8 Configuration management The Deliverable Quality Plan shall describe the 
contract specific activities for configuration 
management and/or give reference to the required 
Configuration Management Plan. 

  

6.9 Reliability and Maintainability The Deliverable Quality Plan shall describe the 
contract specific activities for Reliability & 
Maintainability. 

  

1 Measurement, Analysis and Improvement Activities 

The planning of applicable measurement, analysis and improvement activities derived from the quality-related requirements and risks shall 
be defined, but is not limited, to the processes below. 

7.1 Customer satisfaction The Deliverable Quality Plan shall describe how 
monitoring and measurement of customer 
satisfaction will be carried out. 

  

7.2 Internal audit The Deliverable Quality Plan shall describe how 
internal audits will be performed in order to 
determine whether the Deliverable Quality Plan 
conforms to the requirements and is effectively 
implemented and maintained. 

  

7.3 Certificate of Conformity The Deliverable Quality Plan shall refer to the 
contract specific arrangements for the use of 
Certificate of Conformity. 

  

7.4 Control of non-conforming 
product 

The Deliverable Quality Plan shall describe how the 
contract specific requirements for identification and 
control of non-conformances will be carried out. 
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 Title Requirement 
Acceptable 

(Y/N) 
Comments 

7.5 Analysis of data The Deliverable Quality Plan shall describe how 
analysis of data will be performed in order to 
demonstrate the suitability and effectiveness of the 
planned activities and where improvements can be 
made. 

  

7.6 Improvement The Deliverable Quality Plan shall describe how 
continual improvement, corrective and preventive 
actions will be carried out. 

  

7.7 NATO Additional Requirements The Deliverable Quality Plan shall describe how the 
Authority access to supplier and sub-suppliers are 
given and how support for GQA activities will be 
provided. 

  

The Deliverable Quality Plan shall describe how the 
supplier will ensure that only acceptable products 
intended for delivery are released to the acquirer. 
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 Title Requirement 
Acceptable 

(Y/N) 
Comments 

 Referenced Documents 

 Contractual documents Where applicable, the Deliverable Quality Plan shall 
refer to other plans or their appropriate sections and 
quality related contractual documents. 

  

The interfaces and relationships to these and other 
planning documents required in contracts shall be 
described. 

  

 Supplier internal quality related 
documents 

Where applicable, the Deliverable Quality Plan shall 
refer to the supplier’s Quality 

Management System. 

  

 Other documents The Deliverable Quality Plan shall list other relevant 
and contract related documents. 

  

 Order of precedence The order of precedence of referenced documents 
and their relationship to the contract, including the 
Deliverable Quality Plan, shall be specified. 

  



IRM18/5985 

Additional Comments:   

 

This Quality Plan is Accepted / Not Accepted * 

 Name:  Signature   

 Post:  Date:   

* Delete as applicable 
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Schedule 16 - Logistic Commodities and Services Transformation (LCST) Manual 

LCST Supplier Manual v.1 – See attached document 

LCST Supplier Manual FAQs – See Annex A to Schedule 16 
 


