

# **JCLI Terms & Conditions:**

**Bentley Ings Pumping Station**

**February 2022**

[REDACTED]  
[REDACTED]  
[REDACTED]  
[REDACTED]  
[REDACTED]



The following Form of Contract will be deemed to operate:

- 1) The Joint Committee for Landscape Industries (JCLI) Landscape Maintenance Works Contract 2017 (JCLI LMWC 2017) published by the Landscape Institute.

Note the application of the Environment Agency publication “*Constructing a Better Environment*”, a *Safety, Health, Environment and Wellbeing (SHEW) Code of Practice*. All landscape contractors (Contractors) should ensure they are conversant with its content that is applied to Services procured and delivered.

Part A Section 1 will provide context to the application of the Form of Contract. Specific particulars for this contract at Bentley Ings Pumping Station then follow in Part B.

## **PART A**

### **1) JCLI LMWC 2017:**

FOR USE IN THE ESTABLISHMENT AFTERCARE MAINTENANCE OF A PROJECT (COVERING THE RECTIFICATION/DEFECTS PERIOD IN THE WORKS IMPLEMENTATION CONTRACT) UNTIL THE END OF MAINTENANCE (THE DATE OF CERTIFICATION OF COMPLETION).

# AGREEMENT

**This Agreement** is made the \_\_\_\_\_

**Between    The Employer**

\_\_\_\_\_ of whose registered office is \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

**And            The Contractor**

\_\_\_\_\_ of whose registered office is \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

<sup>1</sup> Where the Employer or Contractor is neither a company incorporated under the Companies Acts nor a company registered under the laws of another country, delete the references to the Company number and registered office. In the case of a company incorporated outside England and Wales, particulars of its place of incorporation should be inserted before its Company number.

Allow for the obligations, liabilities and services described therein against the headings set out below:

RECITALS:

First Recital: Add: “The Work will comprise as per Part B Section 1 of this document and as Clause A13/120 in the Landscape Specification”

Second Recital: The drawings are listed as follows:

IMNE790528-JBAB-00-ZZ-DR-L-3503-A5-C06-C0700-EA5-LOD5-Landscape General

IMNE790528-JBAB-00-ZZ-DR-L-3505-S3-P01-C0200-EA4-LOD4-

Bentley\_Ings\_PS\_Site\_Wide\_Planting\_Layout

The reference to Work Schedules shall be deleted and replaced by “Schedule of Rates”.

ARTICLES:

Article 2: Option B applies. The Contract Sum has been detailed in Part B, Section 2b, Article 2.

Article 3 shall read: “For the purposes of this Contract, the Landscape Architect/Contract Administrator is:

“(Insert name of Chartered Landscape Architect acting as Contract Administrator) of the Environment Agency, National Environmental Assessment and Sustainability (NEAS)”.

Add the following paragraph: “The named Landscape Architect/Contract Administrator may delegate in writing his powers and duties under the Contract to other staff or professional consultants employed by the Environment Agency”.

Article 4: Principal Designer

Soft landscape maintenance is not deemed to be “construction work” under the CDM Regulations 2015 and unlikely to last more than 30 days, to have more than 20 workers working simultaneously at any point in the project or exceed 500 person days of “construction work”, the work is deemed not to be notifiable.

In the event the work under this contract requires a CDM Principal Designer, then add: “the representative duly authorised by the Programme and Contract Management Service (PCM) of the Environment Agency”.

Article 5: Principal Contractor

For this contract the landscape works are being directly undertaken for the Environment Agency as Employer, and not as part of a larger engineering project, therefore the name of the Landscape Contractor acting to fulfil the role of Principal Contractor and its representative will be added upon award of the contract.

Article 6:

Article 6 of JCLI LMWC 2017 applies, but the initial stages of the dispute resolution process prior to Adjudication shall be as set out in the additional sub-clauses:

## **DISPUTE RESOLUTION**

- 6.1 All disputes under or in connection with this agreement shall be referred first to negotiators nominated at a suitable and appropriate working level by the Environment Agency and the Contractor.
- 6.2 If the parties' negotiators are unable to resolve the dispute within a period of forty-five days from its being referred to them, the dispute shall be referred at the instance of either party to the parties' respective senior managers or directors (supported as necessary by their advisors).
- 6.3 If the parties' respective senior managers or directors are unable to resolve the dispute within forty-five days the dispute shall be referred to the Centre for Dispute Resolution who shall appoint a mediator and the parties shall then submit to the mediator's supervision of the resolution of the dispute.
- 6.4 Recourse to this dispute resolution procedure shall be binding on the parties as to submission to the mediation but not as to its outcome. Accordingly all negotiations connected with the dispute shall be conducted in strict confidence and without prejudice to the rights of the parties in any future legal proceedings. Except for any party's right to seek interlocutory relief in the courts, no party may commence other legal proceedings under the jurisdiction of the courts or any other form of arbitration until forty-five days after the appointment of the mediator.
- 6.5 If, with the assistance of the mediator, the parties reach a settlement, such settlement shall be put in writing and, once signed by a duly authorised representative of each of the parties, shall remain binding on the parties.
- 6.6 The parties shall bear their own legal costs of this dispute resolution procedure, but the costs and expenses of mediation shall be borne by the parties equally.
- 6.7 Any of the time limits in 6.1 to 6.7 above may be extended by mutual agreement. Such agreed extension shall not prejudice the right of either party to proceed to the next stage of resolution of adjudication.

### **Article 7:**

Arbitration provisions of Article 7 and Schedule 1 apply but refer to Article 6 "Dispute Resolution" (sub-clauses 6.1 to 6.7) which shall take precedence prior to Adjudication being applied.

### **Article 8:**

Legal proceedings apply.

## **CONTRACT PARTICULARS**

Article 2: Option B applies and A will be deleted.

### **Fourth Recital:**

Delete the second and third asterisked items, leaving the first.

For the purpose of this contract, the CDM Regulations are deemed to not apply. Therefore, retain the text: "The CDM Regulations do not apply and Articles 4 and 5 and clause 3.9 are not applicable (unless circumstances change)".

Note that should the scope of works change, the contractor is reminded that the definition of construction shall apply.

Fifth Recital: Not Applicable

Sixth Recital and Schedule 5: All apply with the exception of cost savings and value improvements (Supplemental Provision 3). The Employer's nominee will be the Contract Administrator and the Contractor's nominee will be the Contract Manager.

Article 7: Article 7 and Schedule 1 apply but refer to Article 6 "Dispute Resolution" (sub-clauses 6.1 to 6.7) which shall take precedence prior to Adjudication being applied.

Clause 2.2:

The Commencement Date is the date for commencement of the contract for the maintenance works.

The End Date for this contract will be 4.5 years from the Commencement date.

Clause 3.5: Period to comply with written notice is 3 working days.

Clause 4.2.1: Periodic payment interval is 3 months (or routinely a longer interval as agreed with the CA) during the whole of the establishment aftercare period.

Clause 4.7: Delete the second asterisked item, leaving the first.

Liquidated damages shall be calculated at a weekly rate or part thereof. A liquidated damages schedule is included in Part B and will be calculated once the contract has been awarded.

Clause 4.8: This Bonus clause does not apply.

Clause 4.9 Inflation: Price Index shall be the Consumer Price Index, subject to the Contractors tendered reduction.

Clause 4.10 and Schedule 2 (Paragraph 12): Not applicable.

Clause 5.3: Contractor's Public Liability insurance shall be £5 million.

Clause 6.4.3: KPI's will be used to evaluate contractor performance. The following indicators will be applied to this contract:

- Three consecutive quarters below 70 = termination of contract;
- Two RIDDOR or RAMS issues (score of 0) in a rolling 4 quarter reporting period = termination of contract
- Three occurrences of a score of 0 or 1 for the same KPI in a rolling 4 quarter reporting period = termination of contract

Clause 6.8.2: One month.

Clause 6.10.1: One month.

Clause 7.2: The Adjudicator shall be the President or a Vice President of the Landscape Institute.

Schedule 1 (paragraph 2.1): Arbitration shall apply but refer to Article 6 "Dispute Resolution" (sub-clauses 6.1 to 6.7) which shall take precedence prior to Adjudication being applied.

Schedule 2 (paragraphs 1.1, 1.2, 1.5, 1.6, 2.1 and 2.2): Insert the relevant Base Date (date for Contract Commencement).

**EXECUTION UNDER HAND**

**AS WITNESS**

the hands of the Parties or their duly authorised representatives

Signed by or on behalf of the Employee

in the presence of

Signed by or on behalf of the Contractor

in the presence of

## **PART B**

### **SECTION 1 - Specifics of Bentley Ings Pumping Station contract**

**Landscape specification will apply along with relevant JCLI terms and conditions: -**

JCLI Landscape Works Contract 2017  
(JCLI LWC 2017)

☐

JCLI Landscape Maintenance Works Contract  
2017 (JCLI LMWC 2017)

☒

(Please also complete Section 2a)

(Please also complete Section 2b)

**Contract Lot:** Lot 2 – Bentley Ings Pumping Station

**Nature of works:** To undertake establishment aftercare as part of the Bentley Ings Pumping Station scheme.

**Site specific limitations:** Normal access to BIPS is along Ings Road. As this road is within the flood corridor, it cannot be accessed during flood. During these times, access to BIPS must be taken from Arksey Village to the east; along Arksey Common Lane and Ings Lane.

**The date for Commencement of the works is:** 14<sup>th</sup> February 2022

**The date for Completion shall be:** 30<sup>th</sup> June 2026

**The dates for any Phasing of works is:** Not applicable.

**NEAS Coordinating Landscape Architect:**



If applicable, aspects of the works which is to be carried out by other approved firms, nominated subcontractors or suppliers:

To be confirmed by the landscape contractor upon appointment of the contract.

Agreed date, time and location for pre-start meeting: To be confirmed upon appointment.

Requirement for any site specific herbicide licences, permits to work and other approvals, or any applied for by the Environment Agency: Likely to be required for the following (but not necessarily exhaustive):

- Permit for the application and spraying of herbicide adjacent to watercourse.
- Water abstraction licence.
- Site access approval.

Under the Construction (Design and Management) Regulations 2015 (as amended) this project is deemed to be: <i>(please indicate as appropriate)</i>	Notifiable	<input type="checkbox"/>
	Not notifiable	<input checked="" type="checkbox"/>

CDM Principal Designer: (if applicable): JBAB

#### GENERAL NOTES/GUIDANCE

##### Health and Safety

The Contractor is required to complete a site specific Health & Safety risk assessment, a working methods statement (RAMS) and a proposed programme of works. These must be returned to the Contract Administrator for approval and award of contract before works may commence on site.

##### CDM Regulations

Not applicable.

##### Form of Contract

Upon the Landscape Contractor signing the Form of Agreement, the following Forms of Contract will be signed:

1. The Joint Committee for Landscape Industries (JCLI) Landscape Maintenance Works Contract 2017 (JCLI LMWC 2017) published by the Landscape Institute.

**SECTION 2b - JCLI LMWC 2017 - Landscape Maintenance Works Contract**

**Guidance:** For use in the establishment aftercare period of a project (covering the rectification/defects period in the construction/implementation contract if applicable) until the end of establishment aftercare (the date of certification of completion).

Generic obligations, liabilities and services relating to this project and described therein are set out above. Specific aspects relating to this contract are set out below:

**RECITALS**

**Second Recital:** the Employer has had the following documents prepared which show and describe the work to be undertaken relating to maintenance operations: (tick appropriate box):

<input checked="" type="checkbox"/>	The drawings numbered	IMNE790528-JBAB-00-ZZ-DR-L-3503-A5-C06-C0700-EA5-LOD5-Landscape General IMNE790528-JBAB-00-ZZ-DR-L-3505-S3-P01-C0200-EA4-LOD4-Bentley_Ings_PS_Site_Wide_Planting_Layout
-------------------------------------	-----------------------	--


- |                                     |                                  |
|-------------------------------------|----------------------------------|
| <input checked="" type="checkbox"/> | A Specification                  |
| <input checked="" type="checkbox"/> | A Schedule of Rates              |
| <input checked="" type="checkbox"/> | A Schedule of Liquidated Damages |


**ARTICLES**


**Article 2**































































































The first of these is the fact that the system is not a simple one. It is a complex system, and the behavior of the system is not predictable. The second is that the system is not a simple one. It is a complex system, and the behavior of the system is not predictable. The third is that the system is not a simple one. It is a complex system, and the behavior of the system is not predictable. The fourth is that the system is not a simple one. It is a complex system, and the behavior of the system is not predictable. The fifth is that the system is not a simple one. It is a complex system, and the behavior of the system is not predictable. The sixth is that the system is not a simple one. It is a complex system, and the behavior of the system is not predictable. The seventh is that the system is not a simple one. It is a complex system, and the behavior of the system is not predictable. The eighth is that the system is not a simple one. It is a complex system, and the behavior of the system is not predictable. The ninth is that the system is not a simple one. It is a complex system, and the behavior of the system is not predictable. The tenth is that the system is not a simple one. It is a complex system, and the behavior of the system is not predictable.



*York B8 Clementhorpe*

**Landscape Contract Scoping document**

Landscape Lot 2

*Version: 1*

*Issue Date: 03/09/2021*



## Contents

1: Project Description.....	3
1.1 <i>Project Description</i> .....	3
1.2 <i>Scope of Works</i> .....	3
1.3 <i>Project Location</i> .....	3
1.4 <i>Programme details and timing</i> .....	3
1.5 <i>Constraints and Considerations</i> .....	3



# 1: Project Description

## 1.1 Project Description

Following the flood event of 2015, the defences in the Clementhorpe area required significant improvements. The main construction works comprise of a 240m long underground seepage mitigation grout curtain. This will reduce flood risk in combination with various other flood walls and a bi-fold flood barrier across Clementhorpe road.

## 1.2 Scope of Works

The landscape works are spread throughout Rowntree Park to the south of the scheme construction works and west of the River Ouse.

- Production of standard Risk Assessments and Method Statements (RAMS) and a site specific programme of works.
- Provision of soil analysis and an associated Interpretative Report.
- Hire and maintenance of a 3 in 1 welfare facility.
- Provision, maintenance and removal of "Men at Work", "Tree Works in Progress" and similar temporary signage during site works.
- Implementation and establishment aftercare of 15 extra heavy standard trees.
- Supply and maintain tree protection accessories.
- Annual maintenance and top-up of mulch.

The Landscape drawings are (as contained within the Tender information):

ENV0002071C-JBAB-00-4\_B08-DR-L-00001 Tree Planting Plan

## 1.3 Project Location

## 1.4 Programme details and timing

Landscape Implementation Start:	January 2022
Landscape Establishment Start:	March 2022
5 Year Aftercare period Ends:	March 2027

## 1.5 Constraints and Considerations

**Site Access and Landownership of areas:** There are 3 vehicle access gates. Two are on Terry Avenue. The most northern one closest to the car park and is most used. The third gate is to the south of the park from Butcher Terrace. The site is owned by City of York Council.

**Gated access and or restrictions:** Keys will be required from CYC. There are some relatively small gates within the park so could be issues getting extra heavy standard trees into place.

**Requirement for a handover meeting:** Before commencing on site, the landscape contractor will attend a site walkover and handover meeting with the contract administrator and representatives from the EA present. At the end of the landscape contract, there will be a site walkover and handover meeting with the contract administrator and EA.

**Ground Conditions:** Ground may be unworkable prior to and after flood events.

**Buried services and plans:** Plans to be requested from CYC.

**Public / Business interfaces:** Public park so it will require localised health and safety measures and/or the closure of certain footpaths or areas.

**Known Hazards:** None known.

**Flood Risk:** The area occasionally floods in winter, usually after prolonged periods of rain.

**Invasive Species:** None.

## **Document Library – Lot 2 – York B8 Clementhorpe**

The documents listed below which were part of the tender pack also form part of the contract.

### Documents

- 21 08 12 York B8 Clementhorpe\_Landscape Specification v0.2
- York B8 Clementhorpe\_Scoping document v2

### Drawings

- ENV0002071C-JBAB-00-4\_B08-DR-L-00001 Tree Planting Plan