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SECTION 1 
  FORM OF CONTRACT 
 
PARTIES:  
 
(1)  THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL AFFAIRS of Nobel 

House, 17 Smith Square, London, SW1P 3JR (the “Authority"); 
 
AND 
 
(2)  University of St Andrews, College Gate, St Andrews, Fife, KY16 9AG (the “Contractor”) 
 
(each a “Party” and together the “Parties”) 
 
WHEREAS 
 
a) The Authority wishes to appoint the Contractor to provide the certain services and the Contractor 

agrees to provide those services in accordance with these terms and conditions. 
 

 
b) The Authority will enter into the Contract on the basis that it requires the Services for the Initial 

Contract Period. However, in entering into the Contract, both Parties acknowledge that 
circumstances may prevent the Authority from fulfilling the funding requirements of the Contract for 
the Initial Contract Period. In these circumstances, the Parties undertake to discuss the future 
scope of the Contract before the end of the relevant Project Year.  

 
NOW IT IS HEREBY AGREED as follows: 
 
1. TERMS OF CONTRACT 
 
1.1 The “Contract” comprises the following: 
 

Section 1: Form of Contract 
Section 2: Terms and Conditions 
   
Schedule 1:  Specification 
Schedule 2:  Prices 
Schedule 3: Change Control 
Schedule 4:  Commercially Sensitive Information 
Schedule 5: Processing, Personal Data and Data Subjects 
Schedule 6:  Non-Disclosure Agreement 
Schedule 7: Contractor and Third Party Software 
Schedule 8: Security Requirements, Policy and Plan 
Schedule 9:   Co-Funder Provision 
 

1.2      Execution of the Contract is carried out in accordance with EU Directive 99/93 (Community 
framework for electronic signatures) and the Electronic Communications Act 2000. The Contract is 
formed on the date on which both Parties communicate acceptance of its terms on the Authority’s 
electronic contract management system (“Bravo”). 

 
1.3      The Contract starts on 22nd February 2019 (the “Commencement Date”) and ends on 31st 

December 2020 (the “End Date”) unless it is terminated early or extended in accordance with the 
Contract.   
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SECTION 2 
TERMS AND CONDITIONS 

      
A1 Definitions and Interpretation        
A2 The Authority’s Obligations         
A3 Contractor’s Status       
A4 Notices and Communications       

  
A5 Mistakes in Information        
A6 Conflicts of Interest 
         
B1 Specification          
B2 Samples 
B3 Delivery 
B4 Risk and Ownership 
B5 Non-Delivery 
B6 Labelling and Packaging 
B7 Training 
B8 Provision and Removal of Equipment 
B9 Goods Delivery 
B10 Service Delivery 
B11 Key Personnel      
B12 Contractor’s Staff         
B13 Inspection of Premises         
B14 Licence to Occupy Premises        
B15 Property 
B16 Biological Materials          
B17 Offers of Employment         
B18 Employment Provisions        
 
C1 Price          
C2 Payment and VAT         
C3 Recovery of Sums Due        
C4 Price During Extension 
 
D1 Prevention of Fraud and Bribery       

  
D2 Discrimination 
D3          Rights of Third Parties     
D4 Health and Safety 
D5 Environmental Requirements       
 
E1 Authority Data          
E2  Data Protection      
E3 Official Secrets Acts and Finance Act 1989   
E4 Confidential Information        
E5 Freedom of Information        
E6 Publicity, Media and Official Enquiries       
E7 Security          
E8 Intellectual Property Rights 
E9 Commercial Exploitation        
E10 Audit 
E11 Tax Compliance    



 

  

 
F1 Failure to meet requirements 
F2 Monitoring Contract Performance  
F3 Reporting 
F4 Remedies for inadequate performance  
F5 Transfer and Sub-Contracting 
F6 Waiver     
F7 Variation            
F8 Severability       
F9 Remedies Cumulative       
F10 Entire Agreement         
F11 Counterparts           
 
G1 Liability, Indemnity and Insurance       
G2 Warranties and Representations 
G3 Force Majeure        
 
H1 Termination on Insolvency and Change of Control     
H2 Termination on Default         
H3 Termination on Notice          
H4 Other Termination Grounds 
H5 Consequences of Expiry or Termination 
H6 Disruption           
H7 Recovery upon Termination        
H8 Retendering and Handover        
H9 Exit Management         
H10 Exit Procedures 
H11 Knowledge Retention       
 
I1 Governing Law and Jurisdiction       
I2 Dispute Resolution         
  

A GENERAL PROVISIONS 
 
A1 Definitions and Interpretation 
 
Unless the context otherwise requires the following terms shall have the meanings given to them below:
  
 
“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure Event. 
  
“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly Controls is 
Controlled by, or is under direct or indirect common Control with, that body corporate from time to time. 
 
“Approval” and “Approved” means the prior written consent of the Authority. 
 
“Authorised Representative” means the Authority representative named in the CCN as authorised to 
approve agreed Variations. 
 
“Authority Data” means  
 
(a)  the data, text, drawings, diagrams, images or sounds (together with any database made up of 

any of these) which are embodied in any electronic, magnetic, optical or tangible media, and 
which are: (i) supplied to the Contractor by or on behalf of the Authority; or (ii) which the 
Contractor is required to generate, process, store or transmit pursuant to the Contract; or 

 



 

  

(b)  any Personal Data for which the Authority is the Controller. 
 
“Authority Premises” means any premises owned, occupied or controlled by the Authority or any other 
Crown Body which are made available for use by the Contractor or its Sub-Contractors for provision of 
the Services. 
 
“Authority Software” means software which is owned by or licensed to the Authority (other than under 
or pursuant to the Contract) and which is or will be used by the Contractor for the purposes of providing 
the Services. 
 
“Authority System” means the Authority’s computing environment (consisting of hardware, software 
and/or telecommunications networks or equipment) used by the Authority or the Contractor in connection 
with the Contract which is owned by or licensed to the Authority by a third party and which interfaces 
with the Contractor System or which is necessary for the Authority to receive the Services. 
 
“Biological Materials” means any material (including, without limitation, plants, animals, microbes or 
viruses) of biological origin which contains genetic information capable of reproduction and/or material 
derived from the same that is collected or produced through the Contract. 
 
“BPSS” means the HMG Baseline Personnel Security Standard for Government employees. 
 
“Bravo” has the meaning given in paragraph 1.2 of the Form of Contract. 
 
“CCN” means a change control notice in the form set out in Schedule 3. 
 
“Commencement Date” means the date set out in paragraph 1.3 of the Form of Contract. 
 
“Commercially Sensitive Information” means the information listed in Schedule 4 comprising the 
information of a commercially sensitive nature relating to: 
 
(a)   the Price; 
 
(b)  details of the Contractor’s Intellectual Property Rights; and 
 
(c) the Contractor’s business and investment plans 
 

 which the Contractor has indicated to the Authority that, if disclosed by the Authority, would cause the 
Contractor significant commercial disadvantage or material financial loss. 
 
“Confidential Information” means any information which has been designated as confidential by either 
Party in writing or that ought to be considered as confidential (however it is conveyed or on whatever 
media it is stored) including information the disclosure of which would, or would be likely to, prejudice the 
commercial interests of any person or trade secrets or Intellectual Property Rights of either Party and all 
Personal Data. Confidential Information shall not include information which:  
 
(a) was public knowledge at the time of disclosure otherwise than by breach of clause E4;  
 
(b) was in the possession of the receiving Party, without restriction as to its disclosure, before 

receiving it from the disclosing Party;  
 
(c) is received from a third party (who lawfully acquired it) without restriction as to its disclosure; or 
 
(d) is independently developed without access to the Confidential Information. 
 
“Contract” has the meaning given in paragraph 1.1 of the Form of Contract. 
 
“Contract Period” means the period from the Commencement Date to:  
 
(a) the End Date; or 
 



 

  

(b) following an Extension the end date of the Extension 
 
or such earlier date of termination or partial termination of the Contract in accordance with the Law or the 
Contract.  
 
“Contracting Authority” means any contracting authority (other than the Authority) as defined in 
regulation 3 of the Regulations.    
 
“Contractor Software” means software which is proprietary to the Contractor, including software which 
is or will be used by the Contractor for the purposes of providing the Services and which is set out in 
Schedule 7.  
 
“Contractor System” means the information and communications technology system used by the 
Contractor in performing the Services including the Software, the Contractor Equipment and related 
cabling (but excluding the Authority System). 
  
“Control” means that a person possesses, directly or indirectly, the power to direct or cause the 
direction of the management and policies of the other person (whether through the ownership of voting 
shares, by contract or otherwise) and “Controls” and “Controlled" shall be interpreted accordingly. 
  
“Conventions” means any and all of: i) the Convention on Biological Diversity and the International 
Treaty on Plant Genetic Resources for Food and Agriculture, including any Protocols and other additions 
or amendments from time to time; ii) any guidelines adopted by the parties to the same (including, 
without limitation, the Bonn Guidelines on Access to Genetic Resources and Fair and Equitable Sharing 
of the Benefits Arising out of their Utilization); and iii) any national legal or regulatory requirements made 
in pursuance of the provisions of the same in any territory. 
 
“Controller” has the meaning given in the GDPR. 
 
“Copyright” means as it is defined in s.1 of Part 1 Chapter 1 of the Copyright, Designs and Patents Act 
1988. 
 
“Crown” means the government of the United Kingdom (including the Northern Ireland Executive 
Committee and Northern Ireland Departments, the Scottish Executive and the National Assembly for 
Wales), including, but not limited to, government ministers, government departments, government offices 
and government agencies and “Crown Body” is an emanation of the foregoing. 
 
“Data Loss Event” means any event that results, or may result, in unauthorised access to Personal 
Data held by the Contractor under this Contract, and/or actual or potential loss and/or destruction of 
Personal Data in breach of this Contract, including any Personal Data Breach. 
 
“Data Protection Impact Assessment” means an assessment by the Controller of the impact of the 
envisaged processing on the protection of Personal Data. 
 
“Data Protection Legislation” means  (i) the GDPR, the LED and any applicable national implementing 
Laws as amended from time to time  (ii) the DPA 2018 (subject to Royal Assent) to the extent that it 
relates to processing of personal data and privacy; (iii) all applicable Law about the processing of 
personal data and privacy; 
 
“Data Protection Officer” has the meaning given in the GDPR. 
 
“Data Subject” has the meaning given in the GDPR. 
 
“Data Subject Access Request” means a request made by, or on behalf of, a Data Subject in 
accordance with rights granted pursuant to the Data Protection Legislation to access their Personal 
Data. 
   
“Database Rights” means as rights in databases are defined in s.3A of Part 1 Chapter 1 of the 
Copyright, Designs and Patents Act 1988. 
 



 

  

“Default” means any breach of the obligations of the relevant Party (including abandonment of the 
Contract in breach of its terms, repudiatory breach or breach of a fundamental term) or any other default, 
act, omission, negligence or statement of the relevant Party or the Staff in connection with the subject-
matter of the Contract and in respect of which such Party is liable to the other.  
  
“DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a promotor of tax 
schemes to tell HMRC of any specified notifiable arrangements or proposals and to provide prescribed 
information on those arrangements or proposals within set time limits as contained in Part 7 of the 
Finance Act 2004 and in secondary legislation made under vires contained in Part 7 of the Finance Act 
2004 and as extended to NICs by the National Insurance (Application of Part 7 of the Finance Act 2004) 
regulations 2012, SI 2012/1868 made under section 132A of the Social Security Administration Act 
1992.  
   
“DPA 2018” means the Data Protection Act 2018.  
 
“EIR” means the Environmental Information Regulations 2004 (SI 2004/3391) and any guidance and/or 
codes of practice issued by the Information Commissioner or relevant government department in relation 
to such regulations. 
 
“End Date” means the date set out in paragraph 1.3 of the Form of Contract. 
   
“Equipment” means the Contractor’s equipment, consumables, plant, materials and such other items 
supplied and used by the Contractor in the delivery of the Services. 
 
“Extension” has the meaning given in paragraph 1.4 of the Form of Contract. 
 
“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made under that 
Act from time to time together with any guidance and/or codes of practice issued by the Information 
Commissioner or relevant government department in relation to such legislation. 
 
“Force Majeure Event” means any event outside the reasonable control of either Party affecting its 
performance of its obligations under the Contract arising from acts, events, omissions, happenings or 
non-happenings beyond its reasonable control and which are not attributable to any wilful act, neglect or 
failure to take reasonable preventative action by that Party, including acts of God, riots, war or armed 
conflict, acts of terrorism, acts of government, local government or regulatory bodies, for flood, storm or 
earthquake, or disaster but excluding any industrial dispute relating to the Contractor or the Staff or any 
other failure in the Contractor’s supply chain. 
 
“Form of Contract” means Section 1 of the Contract. 
 
“GDPR” means the General Data Protection Regulation (Regulation (EU) 2016/679). 
 
“General Anti-Abuse Rule” means: 
 
(a) the legislation in Part 5 of the Finance Act 2013; and 
 
(b) any future legislation introduced into parliament to counteract tax advantages arising from 

abusive arrangements to avoid NICs; 
  
“Good Industry Practice” means standards, practices, methods and procedures conforming to the Law 
and the degree of skill and care, diligence, prudence and foresight which would reasonably and 
ordinarily be expected from a skilled and experienced person or body engaged in a similar type of 
undertaking under the same or similar circumstances. 
  
“Goods” means any goods supplied by the Contractor (or by a Sub-Contractor) under the Contract as 
specified in Schedule 1 including any modified or alternative goods. 
 
“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 Halifax and 
others. 
 



 

  

“HMRC” means HM Revenue & Customs. 
 
“ICT Environment” means the Authority System and the Contractor System. 
 
“Income” means any revenues received by the Contractor (including, without limitation, the sale or 
disposal of products or services, royalties, payments for licences or options and stage payments) 
irrespective of whether such payment is in money or other consideration, arising from the use or 
exploitation of the Results or any part of the Results. 
 
“Information” has the meaning given under section 84 of the FOIA.   
 
“Initial Contract Period” means the period from the Commencement Date to the End Date. 
 
“Intellectual Property Rights” means patents, utility models, inventions, trademarks, service marks, 
logos, design rights (whether registrable or otherwise), applications for any of the foregoing, copyright, 
database rights, domain names, plant variety rights, Know-How, trade or business names, moral rights 
and other similar rights or obligations whether registrable or not in any country (including but not limited 
to the United Kingdom) and the right to sue for passing off. 
 
“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003. 
 
“Key Biological Materials” means Biological Materials held by or on behalf of the Contractor that are 
agreed by the Contractor, the Authority and (if relevant) the appropriate independent scientific advisory 
body (in each case acting reasonably) to be of national or international importance. 
 
“Key Personnel” mean those persons named in the Specification as key personnel. 
  
“Know-How” means all information not in the public domain held in any form (including without 
limitation that comprised in or derived from drawings, data formulae, patterns, specifications, notes, 
samples, chemical compounds, biological materials, computer software, component lists, instructions, 
manuals, brochures, catalogues and process descriptions and scientific approaches and methods). 
 
“Law” means any law, statute, subordinate legislation within the meaning of section 21(1) of the 
Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of the European 
Communities Act 1972, regulation, order, regulatory policy, mandatory guidance or code of practice, 
judgment of a relevant court of law, or directives or requirements of any Regulatory Body with which the 
Contractor is bound to comply.   
 
“LED” means Law Enforcement Directive (Directive (EU) 2016/680). 
 
“Malicious Software” means any software program or code intended to destroy, interfere with, corrupt, 
or cause undesired effects on program files, data or other information, executable code or application 
software macros, whether or not its operation is immediate or delayed, and whether the malicious 
software is introduced wilfully, negligently or without knowledge of its existence. 
 
“Material Breach” means a breach (including an anticipatory breach) that is serious in the widest sense 
of having a serious effect on the benefit which the Authority would otherwise derive from: 
 
(a) a substantial portion of the Contract; or 
 
(b) any of the obligations set out in clauses A6, B16, D1, E1, E2, E3, E4, E7, E8 or E11. 
 
“Month” means calendar month. 
 
“NICs” means National Insurance Contributions. 
 
“Occasion of Tax Non-Compliance” means: 
 
(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 October 

2012 which is found on or after 1 April 2013 to be incorrect as a result of: 



 

  

 
i. a Relevant Tax Authority successfully challenging the Contractor under the General 

Anti-Abuse Rule or the Halifax Abuse principle or under any tax rules or legislation that 
have an effect equivalent or similar to the General Anti-Abuse Rule or the Halifax Abuse 
Principle; 

 
ii. the failure of an avoidance scheme which the Contractor was involved in, and which 

was, or should have been, notified to the Relevant Tax Authority under the DOTAS or 
any equivalent or similar regime; and/or 

 
(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 October 

2012 gives rise on or after 1 April 2013 to a criminal conviction in any jurisdiction for tax related 
offences which is not spent at the Commencement Date or to a civil penalty for fraud or 
evasion. 

 
“Personal Data” has the meaning given in the GDPR. 
 
“Personal Data Breach” has the meaning given in the GDPR. 
 
“Premises” means the location where the Services are to be supplied as set out in the Specification.   
 
“Price” means the price (excluding any applicable VAT) payable to the Contractor by the Authority 
under the Contract, as set out in Schedule 2 for the full and proper performance by the Contractor of its 
obligations under the Contract.   
 
“Processor” has the meaning given in the GDPR. 
 
“Prohibited Act” means: 
 
(a) to directly or indirectly offer, promise or give any person working for or engaged by the Authority 

a financial or other advantage to: 
 

i. induce that person to perform improperly a relevant function or activity; or 
 

ii. reward that person for improper performance of a relevant function or activity; 
 

(b) to directly or indirectly request, agree to receive or accept any financial or other advantage as an 
inducement or a reward for improper performance of a relevant function or activity in connection 
with the Contract; 

 
(c) an offence: 

 
i. under the Bribery Act 2010 (or any legislation repealed or revoked by such Act; 

 
ii. under legislation or common law concerning fraudulent acts; or 

 
iii. the defrauding, attempting to defraud or conspiring to defraud the Authority; 

 
(d) any activity, practice or conduct which would constitute one of the offences listed under (c) 

above if such activity, practice or conduct has been carried out in the UK. 
 
“Project Year” means each period of 12 months during the Contract Period beginning with the 
Commencement Date. 
 
“Protective Measures” means appropriate technical and organisational measures which may include: 
pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, availability and 
resilience of systems and services, ensuring that availability of and access to Personal Data can be 
restored in a timely manner after an incident, and regularly assessing and evaluating the effectiveness of 
the such measures adopted by it. 
 



 

  

“Property” means the property, other than real property, issued or made available to the Contractor by 
the Authority in connection with the Contract. 
  
“Purchase Order” means the document in which the Authority specifies the Services which are to be 
supplied by the Contractor under the Contract. 
 
“Quality Standards” means the quality standards published by BSI British Standards, the National 
Standards Body of the United Kingdom, the International Organisation for Standardization or other 
reputable or equivalent body (and their successor bodies) that a skilled and experienced operator in the 
same type of industry or business sector as the Contractor would reasonably and ordinarily be expected 
to comply with, and as may be further detailed in Schedule 1. 
 
“Receipt” means the physical or electronic arrival of the invoice at the address specified in clause A4.4 
or at any other address given by the Authority to the Contractor for the submission of invoices from time 
to time. 
 
“Regulations” means the Public Contract Regulations 2015 (SI 2015/102). 
 
“Regulatory Body” means a government department and regulatory, statutory and other entities, 
committees, ombudsmen and bodies which, whether under statute, rules, regulations, codes of practice 
or otherwise, are entitled to regulate, investigate, or influence the matters dealt with in the Contract or 
any other affairs of the Authority. 
 
"Relevant Conviction" means a conviction that is relevant to the nature of the Services or as listed by 
the Authority and/or relevant to the work of the Authority. 
 
“Relevant Requirements” means all applicable Law relating to bribery, corruption and fraud, including 
the Bribery Act 2010 and any guidance issued by the Secretary of State for Justice pursuant to section 9 
of the Bribery Act 2010. 
 
“Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in which the 
Contractor is established. 
 
“Replacement Contractor” means any third party supplier appointed by the Authority to supply any 
goods and/or services which are substantially similar to any of the Services in substitution for any of the 
Services following the expiry, termination or partial termination of the Contract. 
 
“Request for Information” means a request for information under the FOIA or the EIR. 
  
 
“Results” means any guidance, specifications, reports, studies, instructions, toolkits, plans, data, 
drawings, databases, patents, patterns, models, designs or other material which is: 
 
a) prepared by or for the Contractor for use in relation to the performance of its obligations under 

the Contract; or 
 
b) the result of any work done by the Contractor, the Staff or any Sub-Contractor in relation to the 

provision of the Services. 
 
“Returning Employees” means those persons agreed by the Parties to be employed by the Contractor 
(and/or any Sub-Contractor) wholly or mainly in the supply of the Services immediately before the end of 
the Contract Period. 
 
“Security Policy Framework” means the HMG Security Policy Framework (available from the Cabinet 
Office’s Government Security Secretariat) as updated from time to time. 
 
“Services” means the services set out in Schedule 1 (including any modified or alternative services) 
and, if the context so requires, includes Goods. 
 



 

  

“Specification” means the description of the Services to be supplied under the Contract as set out in 
Schedule 1 including, where appropriate, the Key Personnel, the Premises and the Quality Standards. 
 
“SSCBA” means the Social Security Contributions and Benefits Act 1992.   
 
“Staff” means all persons employed by the Contractor to perform its obligations under the Contract 
together with the Contractor’s servants, agents, students, suppliers and Sub-Contractors used in the 
performance of its obligations under the Contract. 
 
“Sub–Contract” means a contract between 2 or more suppliers, at any stage of remoteness from the 
Authority in a sub-contracting chain, made wholly or substantially for the purpose of performing (or 
contributing to the performance of) the whole or any part of the Contract and “Sub-Contractor” shall be 
construed accordingly. 
 
“Sub-processor” means any third party appointed to process Personal Data on behalf of the Contractor 
related to this Contract.   
 
“Tender” means the document submitted by the Contractor to the Authority in response to the 
Authority’s invitation to suppliers for formal offers to supply the Services.  
 
“TFEU” means the Treaty on the Functioning of the European Union. 
 
“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual Property Rights). 
 
“Third Party Software” means software which is proprietary to any third party which is or will be used 
by the Contractor to provide the Services including the software and which is specified as such in 
Schedule 7. 
 
“Treaties” means the Treaty on European Union and the TFEU. 
 
“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 2006. 
 
“TUPE Information” means the information set out in clause B17.1. 
 
“Valid Invoice” means an invoice containing the information set out in clause C2.5. 
 
“Variation” means a variation to the Specification, the Price or any of the terms or conditions of the 
Contract. 
 
“VAT” means value added tax charged or regulated in accordance with the provisions of the Value 
Added Tax Act 1994. 
 
“Working Day” means a day (other than a Saturday or Sunday) on which banks are open for general 
business in the City of London.   
 
In the Contract, unless the context implies otherwise: 
 
(a)  the singular includes the plural and vice versa; 
 
(b) words importing the masculine include the feminine and the neuter;  
 
(c) reference to a clause is a reference to the whole of that clause  unless stated otherwise; 
 
(d)  references to a person include an individual, company, body corporate, corporation, 

unincorporated association, firm, partnership or other legal entity or central Government body; 
 
(e)  the words “other”, “in particular”, “for example”, “including” and similar words shall not limit the 

generality of the preceding words and shall be construed as if they were immediately followed 
by the words “without limitation”; 

  



 

  

(f)  headings are included for ease of reference only and shall not affect the interpretation or 
construction of the Contract; 

 
(g)  a reference to any Law includes a reference to that Law as amended, extended, consolidated 

or re-enacted from time to time; 
 
(h)  references to the Contract are references to the Contract as amended from time to time; and 
 
(i) if there are no Co-funders, references to the Co-funders shall have no meaning or effect. 
 
A2   The Authority’s Obligations 
 
A2.1 Save as otherwise expressly provided, the obligations of the Authority under the Contract are 

obligations of the Authority in its capacity as a contracting counterparty and nothing in the 
Contract shall operate as an obligation upon, or in any other way fetter or constrain the 
Authority in any other capacity, and the exercise by the Authority of its duties and powers in 
any other capacity shall not lead to any liability (howsoever arising) on the part of the Authority 
to the Contractor. 

 
A3   Contractor’s Status  
 
A3.1 The Contractor shall be an independent contractor and nothing in the Contract shall create a 

contract of employment, a relationship of agency or partnership or a joint venture between the 
Parties and accordingly neither Party shall be authorised to act in the name of, or on behalf of, 
or otherwise bind the other Party save as expressly permitted by the terms of the Contract. 

 
A3.2 The Contractor shall not (and shall ensure that any other person engaged in relation to the 

Contract shall not) say or do anything that might lead any other person to believe that the 
Contractor is acting as the agent or employee of the Authority. 

 
A4   Notices and Communications 
 
A4.1 Subject to clause A4.3, where the Contract states that a notice or communication between the 

Parties must be “written” or “in writing” it is not valid unless it is made by letter (sent by hand, 
first class post, recorded delivery or special delivery) or by email or by communication via 
Bravo. 

 
A4.2 If it is not returned as undelivered a notice served: 
 

(a) in a letter is deemed to have been received 2 Working Days after the day it was sent; 
and 

 
(b) in an email is deemed to have been received 4 hours after the time it was sent 

provided it was sent on a Working Day 
 
or when the other Party acknowledges receipt, whichever is the earlier. 

 
A4.3 Notices pursuant to clauses G3 (Force Majeure), I2 (Dispute Resolution) or to terminate the 

Contract or any part of the Services are valid only if served in a letter by hand, recorded 
delivery or special delivery. 

 
A4.4 Notices shall be sent to the addresses set out below or at such other address as the relevant 

Party may give notice to the other Party for the purpose of service of notices under the 
Contract: 

 
(a) For the Authority: 
 
 ; 
 



 

  

 

 
 
  
 
(b) For the Contractor: 
 
 
 
 

 
 
 

 
A5    Mistakes in Information 
 
A5.1 The Contractor is responsible for the accuracy of all drawings, documentation and information 

supplied to the Authority by the Contractor in connection with the Services and shall pay the 
Authority any extra costs occasioned by any discrepancies, errors or omissions therein. 

  
A6    Conflicts of Interest 
 
A6.1 The Contractor shall take appropriate steps to ensure that neither the Contractor nor any Staff 

is placed in a position where, in the reasonable opinion of the Authority, there is or may be an 
actual conflict, or a potential conflict, between the pecuniary or personal interests of the 
Contractor and the duties owed to the Authority under the provisions of the Contract. The 
Contractor will notify the Authority without delay giving full particulars of any such conflict of 
interest which may arise. 

 
A6.2 The Authority may terminate the Contract immediately by notice and/or take or require the 

Contractor to take such other steps it deems necessary if, in the Authority’s reasonable 
opinion, there is or may be an actual conflict, or a potential conflict, between the pecuniary or 
personal interests of the Contractor and the duties owed to the Authority under the provisions 
of the Contract. The actions of the Authority pursuant to this clause A6 shall not prejudice or 
affect any right of action or remedy which shall have accrued or shall thereafter accrue to the 
Authority. 

 

B. THE SERVICES 
 
B1   Specification 
 
B1.1 In consideration of the Contractor supplying the Services the Contractor shall be paid the 

Price.    
 
B2    Samples 
 
B2.1 If requested by the Authority, the Contractor shall provide the Authority with samples of Goods 

for evaluation and Approval, at the Contractor’s cost and expense. 
 
B2.2 The Contractor shall ensure that the Goods are fully compatible with any equipment, to the 

extent specified in the Specification.  
 
B2.3 The Contractor acknowledges that the Authority relies on the skill and judgment of the 

Contractor in the supply of the Goods and the performance of the Contractor’s obligations 
under the Contract.  

 



 

  

B3    Delivery 
 
B3.1 Unless otherwise stated in the Specification, where the Goods are delivered by the Contractor, 

the point of delivery shall be when the Goods are removed from the transporting vehicle at the 
Premises. If the Goods are collected by the Authority, the point of delivery shall be when the 
Goods are loaded on the Authority’s vehicle. 

 
B3.2 Except where otherwise provided in the Contract, delivery shall include the unloading, stacking 

or installation of the Goods by the Staff or the Contractor’s suppliers or carriers at such place 
as the Authority or duly authorised person shall reasonably direct.  

 
B3.3 Any access to the Premises and any labour and equipment that may be provided by the 

Authority in connection with delivery shall be provided without acceptance by the Authority of 
any liability whatsoever to the extent permitted by law. 

 
B3.4 Where access to the Premises is necessary in connection with delivery or installation of the 

Goods, the Contractor and its Sub-Contractors shall at all times comply with the security 
requirements of the Authority. 

 
B3.5 The Authority shall be under no obligation to accept or pay for any Goods supplied earlier than 

the date for delivery stated in the Specification. 
 
B3.6 The Authority is under no obligation to accept or pay for any Goods delivered in excess of the 

quantity ordered. If the Authority elects not to accept such over-delivered Goods it shall give 
notice to the Contractor to remove them within 5 Working Days and to refund to the Authority 
any expenses incurred by it as a result of such over-delivery (including but not limited to the 
costs of moving and storing the Goods), failing which the Authority may dispose of such Goods 
and charge the Contractor for the costs of such disposal. The risk in any over-delivered Goods 
shall remain with the Contractor unless they are accepted by the Authority. 

  
B3.7 Unless expressly agreed to the contrary, the Authority shall not accept delivery by instalments. 

If, however, the Authority does specify or agree to delivery by instalments, delivery of any 
instalment later than the date specified or agreed for its delivery shall, without prejudice to any 
other rights or remedies of the Authority, entitle the Authority to terminate the whole of any 
unfulfilled part of the Contract without further liability to the Authority. 

 
B3.8 The Authority may inspect and examine the manner in which the Contractor supplies the 

Services at the Premises during normal business hours on reasonable notice. The Contractor 
shall provide free of charge all such facilities as the Authority may reasonably require for such 
inspection and examination. In this clause B3, Services include planning or preliminary work in 
connection with the supply of the Services. 

 
B3.9 If reasonably requested to do so by the Authority, the Contractor shall co-ordinate its activities 

in supplying the Services with those of the Authority and other contractors engaged by the 
Authority. 

 
B3.10 Timely supply of the Services is of the essence of the Contract, including in relation to 

commencing the supply of the Services within the time agreed or on a specified date. If the 
Contractor fails materially to deliver the Services within the time promised or specified in the 
Specification, the Authority is released from any obligation to accept and pay for the Services 
and may terminate the Contract, in either case without prejudice to any other rights and 
remedies of the Authority.  

 
B4   Risk and Ownership 
 
B4.1 Subject to clauses B3.5 and B3.6, risk in the Goods shall, without prejudice to any other rights 

or remedies of the Authority (including the Authority’s rights and remedies under clause F1 
(Failure to meet Requirements)), pass to the Authority at the time of delivery.  

 



 

  

B4.2 Ownership in the Goods shall, without prejudice to any other rights or remedies of the Authority 
(including the Authority’s rights and remedies under clause F1), pass to the Authority at the 
time of delivery (or payment, if earlier). 

  
B5 Non-Delivery 
  
B5.1 On dispatch of any consignment of the Goods the Contractor shall send the Authority an 

advice note specifying the means of transport, the place and date of dispatch, the number of 
packages and their weight and volume.  

 
B5.2 If the Authority has been informed in writing of the despatch of the Goods and, having been 

placed in transit, the Goods are not delivered to the Authority on the due date for delivery, the 
Authority shall, within 10 Working Days of the notified date of delivery, give notice to the 
Contractor that the Goods have not been delivered and may request the Contractor to deliver 
substitute Goods free of charge within the timescales specified by the Authority or terminate 
the Contract in accordance with clause B3.10. 

 
B6 Labelling and Packaging 
 
B6.1 The Contractor shall ensure that the Goods are labelled and packaged in accordance with the 

Contract.  
 
B6.2 The Contractor shall comply with the Packaging & Packaging Waste Directive (94/62/EC), 

implemented in the UK by the Packaging (Essential Requirements) Regulations 2003. The 
container in which the Goods are held shall be labelled with the Contractor’s name, the net, 
gross and tare weights, and contain a description of its contents. All containers of hazardous 
Goods (and all documents relating thereto) shall bear prominent and adequate warnings.   

 
B6.3 The Contractor is responsible for the removal and disposal of all packaging materials from the 

Premises within the period specified by the Authority and at no cost to the Authority. 
 
B6.4 If no period for collection and disposal is specified by the Authority, the Contractor shall collect 

the packaging from the Premises no later than 10 Working Days from the date of delivery of 
the Goods. The Authority shall be entitled to dispose of any packaging materials which have 
not been collected by the Contractor within those 10 Working Days or such other period 
specified by the Authority for collection. The Contractor shall be responsible for the payment of 
any costs incurred by the Authority in connection with its collection and disposal of that 
packaging material.  

  
B6.5 The Contractor shall: 
 

(a) use packaging capable of easy recovery for further use or recycling. Packaging 
materials shall be easily separable by hand into recyclable parts consisting of one 
material (e.g. cardboard, paper, plastic, textile); 

 
(b) reuse the packaging and, where reuse is not practicable, recycle the materials in the 

manufacture of crates, pallets, boxes, cartons, cushioning and other forms of 
packaging, where these fulfil other packaging specifications; 

 
(c) make maximum use of materials taken from renewable sources, if recycled materials 

are not suitable or not readily available;  
 
(d) if using wooden pallets or timber derived products for the packaging and supply of 

Goods comply with the Authority’s timber procurement policy; 
 
(e) review packaging specifications periodically to ensure that no unnecessary limitations 

on the use of recycled materials exist; and 
 
(f) if requested to do so, provide the Authority with a description of the product 

packaging and evidence to satisfy the Authority that it is reusing, recycling and 



 

  

reviewing its use of packaging. The evidence should provide proof of compliance with 
BS EN 13430 on recyclability or BS EN 13429 on reusability, or equivalent. 

 
B7   Training 
 
B7.1 If included in the Specification, the Price includes the cost of instruction of the Authority’s 

personnel in the use and maintenance of the Goods and such instruction shall be in 
accordance with the requirements detailed in the Specification. 

 
B8    Provision and Removal of Equipment 
  
B8.1 The Contractor shall provide all the Equipment and resource necessary for the supply of the 

Services. 
 
B8.2  The Contractor shall not deliver any Equipment to or begin any work on the Premises without 

obtaining Approval. 
   
B8.3 All Equipment brought onto the Premises is at the Contractor’s own risk and the Authority has 

no liability for any loss of or damage to any Equipment unless the Contractor is able to 
demonstrate that such loss or damage was caused or contributed to by the Authority’s Default. 
The Contractor shall provide for the haulage or carriage thereof to the Premises and the 
removal of Equipment when no longer required at its sole cost.   

 
B8.4 Unless otherwise agreed, Equipment brought onto the Premises remains the property of the 

Contractor.  
   
B8.5 If the cost of any Equipment is reimbursed to the Contractor such Equipment is the property of 

the Authority and shall on request be delivered to the Authority as directed by the Authority. 
The Contractor will keep a full and accurate inventory of such Equipment and will deliver that 
inventory to the Authority on request and on completion of the Services. 

 
B8.6 The Contractor shall maintain all Equipment in a safe, serviceable and clean condition.  
 
B8.7 The Contractor shall, at the Authority’s written request, at its own expense and as soon as 

reasonably practicable:   
 

(a) remove immediately from the Premises Equipment which is, in the Authority’s 
opinion, hazardous, noxious or not supplied in accordance with the Contract; and 

 
(b) replace such item with a suitable substitute item of Equipment. 

 
B8.8 Within 20 Working Days of the end of the Contract Period, the Contractor shall remove the 

Equipment together with any other materials used by the Contractor to supply the Services and 
shall leave the Premises in a clean, safe and tidy condition. The Contractor shall make good 
any damage to those Premises and any fixtures and fitting in the Premises which is caused by 
the Contractor or Staff.   

 
B9   Goods Delivery 
 
B9.1 The Contractor shall perform its obligations under the Contract: 
 

(a) with appropriately experienced, qualified and trained personnel with all due skill, care 
and diligence;  

 
(b) in accordance with Good Industry Practice; and 
 
(c)   in compliance with all applicable Laws. 

 
B9.2 The Contractor shall ensure the Goods: 
 



 

  

(a)   conform in all respects with the Specification and, where applicable, with any sample 
approved by the Authority; 

 
(b) operate in accordance with the relevant technical specifications and correspond with 

the requirements of the Specification; 
 
(c) conform in all respects with all applicable Laws; and 
 
(d) are free from defects in design, materials and workmanship and are fit and sufficient 

for all the purposes for which such goods are ordinarily used and for any particular 
purpose made known to the Contractor by the Authority.  

 
B10   Service Delivery 
 
B10.1 The Contractor shall at all times comply with the Quality Standards and, where applicable, 

shall maintain accreditation with the relevant Quality Standards authorisation body. To the 
extent that the standard of the Service has not been specified in the Contract, the Contractor 
shall agree the relevant standard of the Services with the Authority prior to the supply of the 
Services and, in any event, the Contractor shall perform its obligations under the Contract in 
accordance with the Law and Good Industry Practice.   

 
B10.2 The Contractor shall ensure that all Staff supplying the Services do so with all due skill, care 

and diligence and shall possess such qualifications, skills and experience as are necessary for 
the proper supply of the Services. The Contractor shall ensure that those Staff are properly 
managed and supervised. 

 
B10.3 If the Specification includes installation of equipment the Contractor shall notify the Authority in 

writing when it has completed installation. Following receipt of such notice, the Authority shall 
inspect the installation and shall, by giving notice to the Contractor:  

 
(a) accept the installation; or  
 
(b) reject the installation and inform the Contractor why, in the Authority’s reasonable 

opinion, the installation does not satisfy the Specification.   
 
B10.4 If the Authority rejects the installation pursuant to clause B10.3(b), the Contractor shall 

immediately rectify or remedy any defects and if, in the Authority’s reasonable opinion, the 
installation does not, within 2 Working Days or such other period agreed by the Parties, satisfy 
the Specification, the Authority may terminate the Contract with immediate effect by notice. 

 
B10.5 The installation shall be complete when the Contractor receives a notice issued by the 

Authority in accordance with clause B10.3(a). Notwithstanding acceptance of any installation in 
accordance with clause B10.3(a), the Contractor shall remain solely responsible for ensuring 
that the Services and the installation conform to the Specification. No rights of estoppel or 
waiver shall arise as a result of the acceptance by the Authority of the installation. 

 
B10.6 During the Contract Period, the Contractor shall: 
   

(a) at all times have all licences, approvals and consents necessary to enable the 
Contractor and Staff to carry out the installation; 

 
(b) provide all tools and equipment (or procure the provision of all tools and equipment) 

necessary for completion of the installation; and 
 
(c) not, in delivering the Services, in any manner endanger the safety or convenience of 

the public. 
 
B11   Key Personnel 
 



 

  

B11.1 The Contractor acknowledges that the Key Personnel are essential to the proper provision of 
the Services.  

 
B11.2 The Key Personnel shall not be released from supplying the Services without the agreement of 

the Authority, except by reason of long-term sickness, maternity leave, paternity leave or 
termination of employment or other similar extenuating circumstances.  

 
B11.3 Any replacements to the Key Personnel shall be subject to Approval. Such replacements shall 

be of at least equal status, experience and skills to the Key Personnel being replaced and be 
suitable for the responsibilities of that person in relation to the Services. 

 
B11.4 The Authority shall not unreasonably withhold its agreement under clauses B11.2 or B11.3. 

Such agreement shall be conditional on appropriate arrangements being made by the 
Contractor to minimise any adverse effect on the Services which could be caused by a change 
in Key Personnel. 

 
B11.5 The Authority may, by notice to the Contractor, ask it to remove any Staff whose presence is, 

in the Authority’s reasonable opinion, undesirable. The Contractor shall comply with any such 
request immediately. 

 
B12   Contractor’s Staff 
 
B12.1 The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw permission to 

remain on, the Authority’s Premises: 
 

(a) any member of the Staff; or 
 
(b) any person employed or engaged by any member of the Staff 

 
 whose admission or continued presence would, in the Authority’s reasonable opinion, be 

undesirable.  
  
B12.2 At the Authority’s written request, the Contractor shall provide a list of the names and 

addresses of all persons who may require admission in to the Authority’s Premises, specifying 
the capacities in which they are concerned with the Contract and giving such other particulars 
as the Authority may reasonably request.   

 
B12.3 The decision of the Authority as to whether any person is to be refused access to the 

Authority’s Premises and as to whether the Contractor has failed to comply with clause B12.2 
shall be final. 

 
B12.4 The Contractor shall ensure that all Staff who have access to the Authority’s Premises, the 

Authority System or the Authority Data have been cleared in accordance with the BPSS. 
 
B13    Inspection of Premises 
  
B13.1 Save as the Authority may otherwise direct, the Contractor is deemed to have inspected the 

Premises before submitting its Tender and to have complete due diligence in relation to all 
matters connected with the performance of its obligations under the Contract. 

 
B14    Licence to Occupy Premises  
 
B14.1 Any land or Premises made available from time to time to the Contractor by the Authority in 

connection with the Contract shall be on a non-exclusive licence basis free of charge and shall 
be used by the Contractor solely for the purpose of performing its obligations under the 
Contract. The Contractor shall have the use of such land or Premises as licensee and shall 
vacate the same on termination of the Contract.   

 
B14.2  The Contractor shall limit access to the land or Premises to such Staff as is necessary for it to 

perform its obligations under the Contract and the Contractor shall co-operate (and ensure that 



 

  

its Staff co-operate) with such other persons working concurrently on such land or Premises as 
the Authority may reasonably request.  

 
B14.3  Should the Contractor require modifications to the Authority’s Premises, such modifications 

shall be subject to Approval and shall be carried out by the Authority at the Contractor’s 
expense. The Authority shall undertake approved modification work without undue delay.   

 
B14.4 The Contractor shall (and shall ensure that any Staff on the Authority’s Premises shall) 

observe and comply with such rules, regulations and requirements (including those relating to 
security arrangements) as may be in force from time to time for the conduct of personnel when 
on the Authority’s Premises as determined by the Authority. 

 
B14.5 The Contract does not create a tenancy of any nature whatsoever in favour of the Contractor 

or its Staff and no such tenancy has or shall come into being and, notwithstanding any rights 
granted pursuant to the Contract, the Authority retains the right at any time to use the Premises 
owned or occupied by it in any manner it sees fit. 

 
B15    Property  
 
B15.1 All Property is and shall remain the property of the Authority and the Contractor irrevocably 

licenses the Authority and its agents to enter any Premises of the Contractor during normal 
business hours on reasonable notice to recover any such Property. The Contractor shall not in 
any circumstances have a lien or any other interest on the Property and the Contractor shall at 
all times possess the Property as fiduciary agent and bailee of the Authority. The Contractor 
shall take all reasonable steps to ensure that the title of the Authority to the Property and the 
exclusion of any such lien or other interest are brought to the notice of all Sub-Contractors and 
other appropriate persons and shall, at the Authority’s request, store the Property separately 
and ensure that it is clearly identifiable as belonging to the Authority. 

   
B15.2 The Property shall be deemed to be in good condition when received by or on behalf of the 

Contractor unless the Contractor notifies the Authority otherwise within 5 Working Days of 
receipt. 

   
B15.3 The Contractor shall maintain the Property in good order and condition (excluding fair wear 

and tear), and shall use the Property solely in connection with the Contract and for no other 
purpose without Approval. 

  
B15.4 The Contractor shall ensure the security of all the Property whilst in its possession, either on 

the Premises or elsewhere during the supply of the Services, in accordance with the 
Authority’s reasonable security requirements as required from time to time. 

   
B15.5 The Contractor shall be liable for all loss of or damage to the Property, unless such loss or 

damage was caused by the Authority’s negligence. The Contractor shall inform the Authority 
immediately of becoming aware of any defects appearing in, or losses or damage occurring to, 
the Property. 

 
B16    Biological Materials 
 
B16.1 The Contractor shall ensure that any Biological Materials collected by or on behalf of the 

Contractor in the course of performance of the Services are: 
 

(a) collected and used in accordance with the Conventions, where relevant; 
 
(b) made available to the Authority (or such other person as the Authority may specify) 

whenever and wherever and in whatever format the Authority may reasonably require 
for any purpose (including, without limitation, handover on termination of the 
Services); and 

 
(c) stored for whatever period is reasonably required by the Authority (or, in the absence 

of any such requirement, an appropriate period in all the circumstances taking into 



 

  

account the nature of the relevant Biological Materials) following termination of the 
Contract. 

 
B16.2 The Contractor recognises and acknowledges for the purposes of clause B16.1 (c) that Key 

Biological Materials in its possession are likely to require long term maintenance and shall put 
in place appropriate procedures for ensuring that relevant samples are selected for this 
purpose where applicable. 

 
B16.3 The Contractor shall identify any requirements of the Conventions (including, without limitation, 

benefit-sharing requirements arising from use of Biological Materials) which may apply in 
connection with the Services. The Contractor shall comply with any such requirements and 
inform the Authority of the same. This clause B16.3 shall be without prejudice to the generality 
of clause B10.1. 

 
B16.4 Failure to comply with any obligation in clause B16 shall amount to a Material Breach for the 

purpose of clause H2 (Termination on Default). For the avoidance of doubt, where no 
Biological Materials are, or are to be, collected by or on behalf of the Contractor in the course 
of performance of the Contract all references to Biological Materials in this clause B16 or 
elsewhere in the Contract shall have no effect. 

 
B17    Offers of Employment 
 
B17.1 Except in respect of any transfer of Staff under TUPE, for the Contract Period and for 12 

Months thereafter the Contractor shall not employ or offer employment to any of the Authority’s 
staff who have been associated with the Services and/or the Contract without Approval. 

 
B18   Employment Provisions 
 
B18.1 Not later than 12 Months prior to the end of the Contract Period, the Contractor shall fully and 

accurately disclose to the Authority all information that the Authority may reasonably request in 
relation to the Staff including the following: 

 
(a) the total number of Staff whose employment/engagement shall terminate at the end 

of the Contract Period, save for any operation of Law; 
 
(b) the age, gender, salary or other remuneration, future pay settlements and 

redundancy and pensions entitlement of the Staff referred to in clause B18.1(a); 
 
(c) the terms and conditions of employment/engagement of the Staff referred to in clause 

B18.1(a), their job titles and qualifications; 
 
(d) details of any current disciplinary or grievance proceedings ongoing or circumstances 

likely to give rise to such proceedings and details of any claims current or threatened; 
and 

 
(e) details of all collective agreements with a brief summary of the current state of 

negotiations with any such bodies and with details of any current industrial disputes 
and claims for recognition by any trade union. 

 
B18.2 At intervals determined by the Authority (which shall not be more frequent than once every 30 

days) the Contractor shall give the Authority updated TUPE Information. 
 
B18.3 Each time the Contractor supplies TUPE Information to the Authority it shall warrant its 

completeness and accuracy and the Authority may assign the benefit of this warranty to any 
Replacement Contractor. 

 
B18.4 The Authority may use TUPE Information it receives from the Contractor for the purposes of 

TUPE and/or any retendering process in order to ensure an effective handover of all work in 
progress at the end of the Contract Period. The Contractor shall provide the Replacement 
Contractor with such assistance as it shall reasonably request. 



 

  

 
B18.5 If TUPE applies to the transfer of the Services on termination of the Contract, the Contractor 

shall indemnify and keep indemnified the Authority, the Crown and any Replacement 
Contractor against all actions, suits, claims, demands, losses, charges, damages, costs and 
expenses and other liabilities which the Authority or the Crown or any Replacement Contractor 
may suffer or incur as a result of or in connection with: 

 
(a) the provision of TUPE Information; 
 
(b) any claim or demand by any Returning Employee (whether in contract, tort, under 

statute, pursuant to EU Law or otherwise) in each case arising directly or indirectly 
from any act, fault or omission of the Contractor or any Sub-Contractor in respect of 
any Returning Employee on or before the end of the Contract Period; 

 
(c) any failure by the Contractor or any Sub-Contractor to comply with its obligations 

under regulations 13 or 14 of TUPE or any award of compensation under regulation 
15 of TUPE save where such failure arises from the failure of the Authority or a 
Replacement Contractor to comply with its duties under regulation 13 of TUPE; 

 
(d) any claim (including any individual employee entitlement under or consequent on 

such a claim) by any trade union or other body or person representing any Returning 
Employees arising from or connected with any failure by the Contractor or any Sub-
Contractor to comply with any legal obligation to such trade union, body or person; 
and 

 
(e) any claim by any person who is transferred by the Contractor to the Authority and/or 

a Replacement Contractor whose name is not included in the list of Returning 
Employees. 

 
B18.6 If the Contractor becomes aware that TUPE Information it provided has become inaccurate or 

misleading, it shall notify the Authority and provide the Authority with up to date TUPE 
Information. 

 
B18.7 This clause B18 applies during the Contract Period and indefinitely thereafter. 
 
B18.8 The Contractor undertakes to the Authority that, during the 12 Months prior to the end of the 

Contract Period the Contractor shall not (and shall procure that any Sub-Contractor shall not) 
without Approval (such Approval not to be unreasonably withheld or delayed): 

 
(a) amend or vary (or purport to amend or vary) the terms and conditions of employment 

or engagement (including, for the avoidance of doubt, pay) of any Staff (other than 
where such amendment or variation has previously been agreed between the 
Contractor and the Staff in the normal course of business and where any such 
amendment or variation is not in any way related to the transfer of the Services); 

 
(b) terminate or give notice to terminate the employment or engagement of any Staff 

(other than in circumstances in which the termination is for reasons of misconduct or 
lack of capability); 

 
(c) transfer away, remove, reduce or vary the involvement of any other Staff from or in 

the provision of the Services (other than where such transfer or removal: (i) was 
planned as part of the individual’s career development; (ii) takes place in the normal 
course of business; and (iii) will not have any adverse impact upon the delivery of the 
Services by the Contractor, (provided that any such transfer, removal, reduction or 
variation is not in any way related to the transfer of the Services); or 

 
(d) recruit or bring in any new or additional individuals to provide the Services who were 

not already involved in providing the Services prior to the relevant period. 
 

 



 

  

 
C PAYMENT 
 
C1     Price 
 
C1.1 In consideration of the Contractor’s performance of its obligations under the Contract, the 

Authority shall pay the Price in accordance with clause C2. 
 
C2    Payment and VAT  
 
C2.1   The Contractor shall submit invoices to the Authority on the dates set out in Schedule 2. 
 
C2.2 The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, pay the 

Contractor a sum equal to the VAT chargeable on the value of the Services supplied in 
accordance with the Contract. 

 
C2.3 The Contractor shall add VAT to the Price at the prevailing rate as applicable and shall show 

the amount of VAT payable separately on all invoices as an extra charge. If the Contractor fails 
to show VAT on an invoice, the Authority will not, at any later date, be liable to pay the 
Contractor any additional VAT. 

 
C2.4  All Contractor invoices shall be expressed in sterling or such other currency as shall be 

permitted by the Authority in writing.  
 
C2.5      Valid Invoices shall include: 
 

(a) the Contractor’s full name, address and title of the Contract; 
 
(b) (if Goods are included in the Specification) the name and quantity of the Goods 

delivered including batch numbers; 
 
(c) the Purchase Order number 

 
and, if requested by the Authority: 

 
(d) timesheets for Staff engaged in providing the Services signed and dated by the 

Authority’s representative on the Premises on the day; 
 
(e) the name of the individuals to whom the timesheet relates and hourly rates for each; 
 
(f) identification of which individuals are Contractor's staff and which are Sub-

Contractors; 
 
(g) the address of the Premises and the date on which work was undertaken; 
 
(h) the time spent working on the Premises by the individuals concerned; 
 
(i) details of the type of work undertaken by the individuals concerned; 
 
(j) details of plant or materials operated and on standby; 
 
(k) separate identification of time spent travelling and/or meal or rest breaks; and 
 
(l) where appropriate, details of journeys made and distances travelled. 

 
C2.6     The Authority shall not pay Contractor time spent on meal or rest breaks and the Contractor 

shall ensure that all workers take adequate meal or rest breaks. 
  



 

  

C2.7 The Authority shall not pay for plant which is not in use during a meal or rest break. 
 
C2.8 Meal and rest breaks will include breaks both in or outside an individual’s workplace along with 

any time taken in travelling to or from the break location and/or any facilities for 
cleaning/changing/washing in preparation for or return from a meal or rest break. 

 
C2.9 Timesheets must include a minimum of 30 minutes break for each shift of 8 hours, a minimum 

of 45 minutes break in a shift of between 8 and 12 hours and a minimum of one hour break will 
be taken within a shift in excess of 12 hours and the Contractor's rates and Contract Price 
must include such breaks. 

 
C2.10   The Authority shall not pay the Contractor’s overhead costs unless specifically agreed in 

writing by the Authority and overhead costs shall include, without limitation; facilities, utilities, 
insurance, tax, head office overheads, indirect staff costs and other costs not specifically and 
directly ascribable solely to the provision of the Services. 

 
C2.11 If Schedule 2 expressly provides that the Authority may be charged for plant which is on 

standby then in circumstances where plant was waiting to be transferred between Premises or 
where the Authority has instructed that the plant is retained on the Premises then a standby 
charge of 60% of agreed rates may be made in respect of such relevant periods if supported 
by timesheets.   

 
C2.12 The Authority shall pay only for the time spent by Staff working on the Premises. 
 
C2.13 The Authority shall not pay a stand-by rate if plant is on standby because no work was being 

carried out on the Premises at that time or no operator or other relevant staff were available 
(unless the standby is because the Contractor is awaiting licensing of the Premises on the 
Authority’s instructions). 

 
C2.14    The Authority shall not pay for plant or equipment which is stood down during any notice period 

pursuant to clauses H1, H2 and/or H3 and the Contractor shall mitigate such costs as far as is 
reasonably possible, for example, by reutilising Staff, plant, materials and services on other 
contracts. 

 
C2.15     The Contractor may claim expenses only if they are clearly identified, supported by original 

receipts and Approved. 
 
C2.16   If the Authority pays the Contractor prior to the submission of a Valid Invoice this payment shall 

be on account of and deductible from the next payment to be made.   
 
C2.17 If any overpayment has been made or the payment or any part is not supported by a Valid 

Invoice the Authority may recover this payment against future invoices raised or directly from 
the Contractor. All payments made by the Authority to the Contractor shall be on an interim 
basis pending final resolution of an account with the Contractor in accordance with the terms of 
this clause C2. 

 
C2.18 The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a Valid 

Invoice. Valid Invoices should be submitted for payment to the following address: 

accounts-payable.def@sscl.gse.gov.uk (the Authority’s preferred option); or  SSCL AP, Defra, 
PO Box 790, Newport Gwent, NP10 8FZ.  

C2.19    If a payment of an undisputed amount is not made by the Authority by the due date, then the 
Authority shall pay the Contractor interest at the interest rate specified in the Late Payment of 
Commercial Debts (Interest) Act 1998. 

  
C2.20 The Contractor shall ensure that a provision is included in all Sub-Contracts which requires 

payment to be made of all sums due to Sub-Contractors within 30 days from the receipt of a 
valid invoice. 

 



 

  

C2.21 The Contractor shall indemnify the Authority on a continuing basis against any liability, 
including any interest, penalties or costs incurred, which is levied, demanded or assessed on 
the Authority at any time in respect of the Contractor’s failure to account for or to pay any VAT 
relating to payments made to the Contractor under the Contract. Any amounts due under this 
clause C2.21 shall be paid by the Contractor to the Authority not less than 5 Working Days 
before the date upon which the tax or other liability is payable by the Authority. 

 
C2.22 The Contractor shall not suspend the Services unless the Contractor is entitled to terminate the 

Contract under clause H2.3 for failure to pay undisputed sums of money. 
 
C2.23 The Authority shall not pay an invoice which is not Valid Invoice. 
 
C3    Recovery of Sums Due 
 
C3.1 If under the Contract any sum of money is recoverable from or payable by the Contractor to the 

Authority (including any sum which the Contractor is liable to pay to the Authority in respect of 
any breach of the Contract), the Authority may unilaterally deduct that sum from any sum then 
due, or which at any later time may become due to the Contractor from the Authority under the 
Contract or under any other agreement with the Authority or the Crown. 

 
C3.2  Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall be a sum 

of money recoverable by the Party who made the overpayment from the Party in receipt of the 
overpayment.  

 
C3.3 The Contractor shall make all payments due to the Authority without any deduction whether by 

way of set-off, counterclaim, discount, abatement or otherwise unless the Contractor has a 
valid court order requiring an amount equal to such deduction to be paid by the Authority to the 
Contractor. 

 
C3.4 All payments due shall be made within a reasonable time unless otherwise specified in the 

Contract, in cleared funds, to such bank or building society account as the recipient Party may 
from time to time direct. 

 
C4    Price during Extension 
 
C4.1 Subject to Schedule 2 and clause F7 (Variation), the Price shall apply for the Initial Contract 

Period and until the end date of any extension or such earlier date of termination or partial 
termination of the Contract in accordance with the Law or the Contract.  

 

D. STATUTORY OBLIGATIONS 
 
D1   Prevention of Fraud and Bribery 
 
D1.1 The Contractor represents and warrants that neither it, nor to the best of its knowledge any 

Staff, have at any time prior to the Commencement Date: 
 

(a) committed a Prohibited Act or been formally notified that it is subject to an 
investigation or prosecution which relates to an alleged Prohibited Act; and/or 

 
(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 
government procurement programmes or contracts on the grounds of a Prohibited 
Act. 

 
D1.2 The Contractor shall not during the Contract Period: 
 

(a) commit a Prohibited Act; and/or 
 



 

  

(b) do or suffer anything to be done which would cause the Authority or any of its 
employees, consultants, contractors, sub-contractors or agents to contravene any of 
the Relevant Requirements or otherwise incur any liability in relation to the Relevant 
Requirements. 

 
D1.3 The Contractor shall, during the Contract Period: 
 

(a) establish, maintain and enforce, and require that its Sub-Contractors establish, 
maintain and enforce, policies and procedures which are adequate to ensure 
compliance with the Relevant Requirements and prevent the occurrence of a 
Prohibited Act; and 

 
(b) keep appropriate records of its compliance with its obligations under clause D1.3(a) 

and make such records available to the Authority on request. 
 
D1.4 The Contractor shall immediately notify the Authority in writing if it becomes aware of any 

breach of clauses D1.1 and/or D1.2, or has reason to believe that it has or any of the Staff 
have: 

 
(a) been subject to an investigation or prosecution which relates to an alleged Prohibited 

Act;  
 
(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 
government procurement programmes or contracts on the grounds of a Prohibited 
Act; and/or 

  
(c) received a request or demand for any undue financial or other advantage of any kind 

in connection with the performance of the Contract or otherwise suspects that any 
person directly or indirectly connected with the Contract has committed or attempted 
to commit a Prohibited Act. 

 
D1.5 If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall respond 

promptly to the Authority’s enquiries, co-operate with any investigation, and allow the Authority 
to audit any books, records and/or any other relevant documentation. 

 
D1.6 If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by notice: 
 

(a) require the Contractor to remove from performance of the Contract any Staff whose 
acts or omissions have caused the Default; or 

 
(b) immediately terminate the Contract. 

 
D1.7 Any notice served by the Authority under clause D1.6 shall specify the nature of the Prohibited 

Act, the identity of the party who the Authority believes has committed the Prohibited Act and 
the action that the Authority has taken (including, where relevant, the date on which the 
Contract shall terminate). 

 
D2    Discrimination 
 
D2.1 The Contractor shall: 
 

(a) perform its obligations under the Contract in accordance with: 
 

 i) all applicable equality Law (whether in relation to race, sex, gender 
reassignment, age, disability, sexual orientation, religion or belief, pregnancy 
maternity or otherwise); 

 
 ii) the Authority’s equality and diversity policy as given to the Contractor from time 

to time; 



 

  

 
 iii) any other requirements and instructions which the Authority reasonably imposes 

in connection with any equality obligations imposed on the Authority at any time 
under applicable equality Law; and 

 
(b) take all necessary steps and inform the Authority of the steps taken to prevent 

unlawful discrimination designated as such by any court or tribunal, or the Equality 
and Human Rights Commission (or any successor organisation). 

 
D3   Rights of Third Parties 
 
D3.1 The provisions of clause B18.5 and E8.3 confer benefits on persons named in such provisions 

(together “Third Party Provisions”) other than the Parties (each person a “Third Party 
Beneficiary”) and are intended to be enforceable by Third Party Beneficiaries by virtue of the 
Contracts (Rights of Third Parties) Act 1999 (“CRTPA”).  

 
D3.2 Subject to clause D3.1, a person who is not a Party has no right under the CRTPA to enforce 

any provisions of the Contract but this does not affect any right or remedy of any person which 
exists or is available otherwise than pursuant to the CRTPA and does not apply to the Crown. 

 
D3.3 No Third Party Beneficiary may enforce or take steps to enforce any Third Party Provision 

without Approval. 
 
D3.4 Any amendments to the Contract may be made by the Parties without the consent of any Third 

Party Beneficiary. 
 
D4    Health and Safety 
 
D4.1 The Contractor shall perform its obligations under the Contract in accordance with: 
 

(a)  all applicable Law regarding health and safety; and 
 
(b)  the Authority’s health and safety policy while at the Authority’s Premises. 

 
D4.2 Each Party shall notify the other as soon as practicable of any health and safety incidents or 

material health and safety hazards at the Authority’s Premises of which it becomes aware and 
which relate to or arise in connection with the performance of the Contract. The Contractor 
shall instruct Staff to adopt any necessary associated safety measures in order to manage any 
such material health and safety hazards. 

 
D5    Environmental Requirements 
 
D5.1 The Contractor shall in the performance of the Contract have due regard to the Authority’s 

environmental, sustainable and ethical procurement policies (“Environmental Policies”) which 
require the Authority through its procurement and management of suppliers to: 

 
(a) conserve energy, water, wood, paper and other resources and reduce waste; 
 
(b) phase out the use of ozone depleting substances; 
 
(c) minimise the release of greenhouse gases, volatile organic compounds and other 

substances damaging to health and the environment; 
 
(d) minimise the use of products harmful to health and the environment such as 

hazardous substances and solvents, replacing them with more benign substances 
where feasible and, where such substances are necessary, to ensure that they are 
stored in properly labelled containers, used and disposed of in compliance with legal 
and regulatory requirements and any instructions from the Authority; 

 
(e) reduce fuel emissions wherever possible; 



 

  

 
(f) maximise the use of recovered materials and, if recycled materials are not suitable or 

not readily available, to maximise the use of materials taken from renewable sources; 
and 

 
(g) promote the design of products that are capable of reuse or remanufacture or easily 

separable into recyclable parts consisting of one material (e.g. steel, plastic, textile). 
 
D5.2 The Contractor shall ensure that any equipment and materials used in the provision of the 

Services do not contain: 
 

(a) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs), halons, 
carbon tetrachloride, 111 trichoroethane, bromochloromethane or any other 
damaging substances; and/or 

 
(b) HFCs and other gaseous and non-gaseous substances with a high global warming 

potential; 
 
 unless given written permission by the Authority to do so. 

 
D5.3 The Contractor shall conserve energy and water; reduce carbon emissions and other 

greenhouse gases; minimise the use of substances damaging or hazardous to health and the 
environment and reduce waste by, for example, using  resources more efficiently and reusing, 
recycling and composting and respecting biodiversity.  

 
D5.4 If required by the Authority the Contractor shall provide the Authority with information about its 

compliance with its obligations under clause D5.3.  
 
D5.5 The Contractor shall ensure that its Staff are aware of the Authority’s Environmental Policies. 
 
D5.6 The Contractor shall comply with the minimum environmental mandatory standards in the 

“Government Buying Standards” and in addition where required by the Authority, comply with 
any relevant “Best Practice” and “Class Leader” standards in relation to any goods on that list 
which are supplied to the Authority by or on behalf of the Contractor under the Contract. 

 
D5.7 The Contractor shall: 
 

(a) identify any risks from climate change and variable weather such as higher 
temperatures, droughts, flooding, sea and river level rises, coastal and riparian 
erosion, water scarcity, and loss of water quality which may disrupt and/or affect the 
supply of the Services; and 

 
(b) if such risks have been identified, enhance the resilience of its organisation to enable 

it to adapt and deal with the effects of such extreme events, including by having the 
necessary awareness-raising, evaluation, preventive, preparatory, recovery 
measures and support systems in place in order to minimise any disruption to the 
supply of the Services. 

 

E PROTECTION OF INFORMATION 
 
E1    Authority Data 
 
E1.1 The Contractor shall not delete or remove any proprietary notices contained within or relating 

to the Authority Data.  
 
E1.2 The Contractor shall not store, copy, disclose, or use the Authority Data except as necessary 

for the performance by the Contractor of its obligations under this Contract or as otherwise 
expressly authorised in writing by the Authority.  

 



 

  

E1.3 To the extent that Authority Data is held and/or processed by the Contractor, the Contractor 
shall supply Authority Data to the Authority as requested by the Authority in the format 
specified in the Specification.  

 
E1.4 The Contractor shall preserve the integrity of Authority Data and prevent the corruption or loss 

of Authority Data.  
 
E1.5 The Contractor shall perform secure back-ups of all Authority Data and shall ensure that up-to-

date back-ups are stored securely off-site. The Contractor shall ensure that such back-ups are 
made available to the Authority immediately upon request.  

 
E1.6 The Contractor shall ensure that any system on which the Contractor holds any Authority Data, 

including back-up data, is a secure system that complies with the Security Policy Framework.  
 
E1.7 If Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's 

Default so as to be unusable, the Authority may:  
 

(a) require the Contractor (at the Contractor's expense) to restore or procure the 
restoration of Authority Data and the Contractor shall do so promptly; and/or  

 
(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the 

Contractor any reasonable expenses incurred in doing so.  
 
E1.8 If at any time the Contractor suspects or has reason to believe that Authority Data has or may 

become corrupted, lost or sufficiently degraded in any way for any reason, then the Contractor 
shall notify the Authority immediately and inform the Authority of the remedial action the 
Contractor proposes to take. 

 
E2    Data Protection  
 
E2.1 The Parties acknowledge that for the purposes of the Data Protection Legislation, the Authority 

is the Controller and the Contractor is the Processor. The only processing that the Contractor 
is authorised to do is listed in Schedule 5 by the Authority and may not be determined by the 
Contractor. 

 
E2.2 The Contractor shall notify the Authority immediately if it considers that any of the Authority’s 

instructions infringe the Data Protection Legislation. 
 
E2.3 The Contractor shall provide all reasonable assistance to the Authority in the preparation of 

any Data Protection Impact Assessment prior to commencing any processing.  Such 
assistance may, at the discretion of the Authority, include: 

 
(a) a systematic description of the envisaged processing operations and the purpose of the 

processing; 
 

(b) an assessment of the necessity and proportionality of the processing operations in 
relation to the Services; 

 
(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 

 
(d) the measures envisaged to address the risks, including safeguards, security measures 

and mechanisms to ensure the protection of Personal Data. 
 
E2.4 The Contractor shall, in relation to any Personal Data processed in connection with its 

obligations under this Contract:  
 

(a) process that Personal Data only in accordance with Schedule 5 unless the Contractor 
is required to do otherwise by Law. If it is so required the Contractor shall promptly 
notify the Authority before processing the Personal Data unless prohibited by Law; 
 



 

  

(b) ensure that it has in place Protective Measures, which have been reviewed and 
approved by the Authority as appropriate to protect against a Data Loss Event having 
taken account of the: 

(i) nature of the data to be protected; 

(ii) harm that might result from a Data Loss Event; 

(iii) state of technological development; and 

(iv) cost of implementing any measures;  
(c) ensure that : 

(i) the Staff do not process Personal Data except in accordance with this Contract 
(and in particular Schedule 5);  

(ii) it takes all reasonable steps to ensure the reliability and integrity of any Staff 
who have access to the Personal Data and ensure that they: 

(A) are aware of and comply with the Contractor’s duties under this 
clause; 

(B) are subject to appropriate confidentiality undertakings with the 
Contractor or any Sub-processor; 

(C) are informed of the confidential nature of the Personal Data and do not 
publish, disclose or divulge any of the Personal Data to any third party 
unless directed in writing to do so by the Authority or as otherwise 
permitted by this Contract; and 

(D) have undergone adequate training in the use, care, protection and 
handling of Personal Data; and 

(d) not transfer Personal Data outside of the European Union unless the prior 
written consent of the Authority has been obtained and the following conditions 
are fulfilled: 

(i) the Authority or the Contractor has provided appropriate safeguards in 
relation to the transfer (whether in accordance with the GDPR Article 46 
or LED Article 37) as determined by the Authority; 

(ii) the Data Subject has enforceable rights and effective legal remedies; 

(iii) the Contractor complies with its obligations under the Data Protection 
Legislation by providing an adequate level of protection to any Personal Data 
that is transferred (or, if it is not so bound, uses its best endeavours to assist 
the Authority in meeting its obligations); and 

(iv) the Contractor complies with any reasonable instructions notified to it in 
advance by the Authority with respect to the processing of the Personal Data; 

(e) at the written direction of the Authority, delete or return Personal Data (and any copies 
of it) to the Authority on termination of the Contract unless the Contractor is required by 
Law to retain the Personal Data. 

 
E2.5  Subject to clause E2.6 the Contractor shall notify the Authority immediately if it: 

(a) receives a Data Subject Access Request (or purported Data Subject Access Request); 



 

  

(b) receives a request to rectify, block or erase any Personal Data;  

(c) receives any other request, complaint or communication relating to either Party's  
obligations under the Data Protection Legislation;  

(d) receives any communication from the Information Commissioner or any other 
regulatory authority in connection with Personal Data processed under this Contract;  

(e) receives a request from any third party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; or 

(f) becomes aware of a Data Loss Event. 

 
E2.6 The Contractor’s obligation to notify under clause E2.5 shall include the provision of further 

information to the Authority in phases, as details become available. 
 
E2.7 Taking into account the nature of the processing, the Contractor shall provide the Authority 

with full assistance  in relation to either Party's obligations under Data Protection Legislation 
and any complaint, communication or request made under Clause E2.5 (and insofar as 
possible within the timescales reasonably required by the Authority) including by promptly 
providing: 

 
(a) the Authority with full details and copies of the complaint, communication or request; 

(b) such assistance as is reasonably requested by the Authority to enable the Authority to 
comply with a Data Subject Access Request within the relevant timescales set out in 
the Data Protection Legislation;  

(c) the Authority, at its request, with any Personal Data it holds in relation to a Data 
Subject;  

(d) assistance as requested by the Authority following any Data Loss Event;  

(e) assistance as requested by the Authority with respect to any request from the 
Information Commissioner’s Office, or any consultation by the Authority with the 
Information Commissioner's Office. 

 
E2.8 The Contractor shall maintain complete and accurate records and information to demonstrate 

its compliance with this clause. This requirement does not apply where the Contractor employs 
fewer than 250 staff, unless: 

(a) the Authority determines that the processing is not occasional; 

(b) the Authority determines the processing includes special categories  of data as 
referred to in Article 9(1) of the GDPR or Personal Data relating to criminal convictions 
and offences referred to in Article 10 of the GDPR; or  

(c) the Authority determines that the processing is likely to result in a risk to the rights and 
freedoms of Data Subjects. 

 
E2.9 The Contractor shall allow for audits of its Personal Data processing activity by the Authority or 

the Authority’s designated auditor. 
 
E2.10 The Contractor shall designate a Data Protection Officer if required by the Data Protection 

Legislation.  
 



 

  

E2.11 Before allowing any Sub-processor to process any Personal Data related to this Contract, the 
Contractor must:  

 
(a) notify the Authority in writing of the intended Sub-processor and processing; 

 
(b) obtain the written consent of the Authority; and 

 
(c) enter into a written agreement with the Sub-processor which give effect to the terms 

set out in this clause E2 such that they apply to the Sub-processor; and. 

 
(d) provide the Authority with such information regarding the Sub-processor as the 

Authority may reasonably require. 

 
E2.12 The Contractor shall remain fully liable for all acts or omissions of any Sub-processor. 
 
E2.13 The Authority may, at any time on not less than 30 Working Days’ notice, revise this clause by 

replacing it with any applicable controller to processor standard clauses or similar terms 
forming part of an applicable certification scheme (which shall apply when incorporated by 
attachment to this Contract). 

 
E2.14 The Parties agree to take account of any non-mandatory guidance issued by the Information 

Commissioner’s Office. The Authority may on not less than 30 Working Days’ notice to the 
Contractor amend this Contract to ensure that it complies with any guidance issued by the 
Information Commissioner’s Officer.  

 
E2.15 This clause E2 shall apply during the Contract Period and indefinitely after its expiry. 
 
E3   Official Secrets Acts and Finance Act 1989 
 
E3.1 The Contractor shall comply with the provisions of:  
 

(a) the Official Secrets Acts 1911 to 1989; and 
  
(b) section 182 of the Finance Act 1989. 

 
E4   Confidential Information  
 
E4.1 Except to the extent set out in this clause E4 or if disclosure or publication is expressly 

permitted elsewhere in the Contract each Party shall treat all Confidential Information 
belonging to the other Party as confidential and shall not disclose any Confidential Information 
belonging to the other Party to any other person without the other party’s consent, except to 
such persons and to such extent as may be necessary for the performance of the Party’s 
obligations under the Contract. 

 
E4.2 The Contractor hereby gives its consent for the Authority to publish the whole Contract (but 

with any information which is Confidential Information belonging to the Authority redacted) 
including from time to time agreed changes to the Contract, to the general public.   

 
E4.3 If required by the Authority, the Contractor shall ensure that Staff, professional advisors and 

consultants sign a non-disclosure agreement prior to commencing any work in connection with 
the Contract in substantially the form attached in Schedule 5. The Contractor shall maintain a 
list of the non-disclosure agreements completed in accordance with this clause E4.3. 

 
E4.4 If requested by the Authority, the Contractor shall give the Authority a copy of the list and, 

subsequently upon request by the Authority, copies of such of the listed non-disclosure 
agreements as required by the Authority. The Contractor shall ensure that its Staff, 



 

  

professional advisors and consultants are aware of the Contractor’s confidentiality obligations 
under the Contract. 

 
E4.5 The Contractor may only disclose the Authority's Confidential Information to the Staff who are 

directly involved in the provision of the Services and who need to know the information, and 
shall ensure that such Staff are aware of and shall comply with these obligations as to 
confidentiality.  

 
E4.6 The Contractor shall not, and shall procure that the Staff do not, use any of the Authority's 

Confidential Information received otherwise than for the purposes of this Contract.  
 
E4.7 Clause E4.1 shall not apply to the extent that:  
 

(a) such disclosure is a requirement of Law placed upon the Party making the disclosure, 
including any requirements for disclosure under the FOIA or the EIR;  

 
(b) such information was in the possession of the Party making the disclosure without 

obligation of confidentiality prior to its disclosure by the information owner;  
 
(c) such information was obtained from a third party without obligation of confidentiality;  
 
(d) such information was already in the public domain at the time of disclosure otherwise 

than by a breach of the Contract; or  
 
(e) it is independently developed without access to the other Party's Confidential 

Information.  
 
E4.8 Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential Information 

obtained from the Contractor:  
 

(a) for the purpose of the examination and certification of the Authority’s accounts; 
 
(b)  for the purpose of any examination pursuant to section 6(1) of the National Audit Act 

1983 of the economy, efficiency and effectiveness with which the Authority has used 
its resources; 

 
(c) to any Crown Body or any Contracting Authority and the Contractor hereby 

acknowledges that all government departments or Contracting Authorities receiving 
such Confidential Information may further disclose the Confidential Information to 
other government departments or other Contracting Authorities on the basis that the 
information is confidential and is not to be disclosed to a third party which is not part 
of any government department or any Contracting Authority; 

 
(d) to any consultant, contractor or other person engaged by the Authority 
 
provided that in disclosing information under clauses E4.8 (c) and (d) the Authority discloses 
only the information which is necessary for the purpose concerned and requests that the 
information is treated in confidence and that a confidentiality undertaking is given where 
appropriate.  
 

E4.9 Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any techniques, ideas or 
Know-How gained during the performance of its obligations under the Contract in the course of 
its normal business, to the extent that this does not result in a disclosure of the other Party’s 
Confidential Information or an infringement of the other Party’s Intellectual Property Rights.  

 
E4.10 The Authority shall use all reasonable endeavours to ensure that any government department, 

Contracting Authority, employee, third party or Sub-Contractor to whom the Contractor's 
Confidential Information is disclosed pursuant to clause E4.6 is made aware of the Authority's 
obligations of confidentiality.  

 



 

  

E4.11 If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may terminate the 
Contract immediately on notice to the Contractor.  

 
E4.12 In order to ensure that no unauthorised person gains access to any Confidential Information or 

any data obtained in the supply of the Services, the Contractor shall maintain adequate 
security arrangements that meet the requirements of professional standards and best practice. 

 
E4.13 The Contractor will immediately notify the Authority of any breach of security in relation to 

Confidential Information and all data obtained in the supply of the Services and will keep a 
record of such breaches. The Contractor will use its best endeavours to recover such 
Confidential Information or data however it may be recorded. The Contractor will co-operate 
with the Authority in any investigation as a result of any breach of security in relation to 
Confidential Information or data. 

 
E4.14 The Contractor shall, at its own expense, alter any security systems at any time during the 

Contract Period at the Authority’s request if the Authority reasonably believes the Contractor 
has failed to comply with clause E4.12. 

 
E5    Freedom of Information 
 
E5.1 The Contractor acknowledges that the Authority is subject to the requirements of the FOIA and 

the EIR.  
 
E5.2 The Contractor shall transfer to the Authority all Requests for Information that it receives as 

soon as practicable and in any event within 2 Working Days of receipt:  
 

(a) give the Authority a copy of all Information in its possession or control in the form that 
the Authority requires within 5 Working Days (or such other period as the Authority 
may specify) of the Authority's request; 

 
(b) provide all necessary assistance as reasonably requested by the Authority to enable 

the Authority to comply with its obligations under the FOIA and EIR; and 
 
(c) not respond to directly to a Request for Information unless authorised to do so in 

writing by the Authority. 
 
E5.3 The Authority shall determine in its absolute discretion and notwithstanding any other provision 

in the Contract or any other agreement whether the Commercially Sensitive Information and 
any other Information is exempt from disclosure in accordance with the provisions of the FOIA 
and/or the EIR.  

 
E6    Publicity, Media and Official Enquiries 
 
E6.1 Without prejudice to the Authority’s obligations under the FOIA, the EIR or any obligations 

under the Regulations, or any policy requirements as to transparency, neither Party shall make 
any press announcement or publicise the Contract or any part thereof in any way, except with 
the written consent of the other Party.   

  
E6.2 The Contractor shall use its best endeavours to ensure that its Staff, professional advisors and 

consultants comply with clause E6.1.   
 
E6.3 Notwithstanding clause E6.1 but subject to clause E4 (Confidential Information) and Schedule 

4, the Contractor shall endeavour to make the Results generally available (including in 
scientific journals where reasonably appropriate) and shall acknowledge in any public 
statement the financial support of the Authority and the Co-funders. The Contractor shall send 
details of any proposed publication to the Authority at least 2 weeks prior to the proposed 
publication and shall notify the Authority immediately if approached by the media about the 
Services. 

 



 

  

E6.4 Subject to clause E4 (Confidential Information) and Schedule 4 the Authority may disclose, 
copy and otherwise distribute to the public or use in any way any information arising out of the 
Services or comprised in any work relating to the Services. 

 
E6.5 Nothing in the Contract shall permit or require the Contractor or the Co-funders to make any 

disclosure of information which would jeopardise any commercial exploitation of the Results. 
 
E7    Security 
 
E7.1 The Authority shall be responsible for maintaining the security of the Authority’s Premises in 

accordance with its standard security requirements. The Contractor shall comply with all 
security requirements of the Authority while on the Authority’s Premises, and shall ensure that 
all Staff comply with such requirements.   

  
E7.2 The Authority shall give the Contractor upon request copies of its written security procedures. 
 
E7.3  The Contractor shall, as an enduring obligation during the Contract Period, use the latest 

versions of anti-virus definitions available from an industry accepted anti-virus software vendor 
to check for and delete Malicious Software from the ICT Environment.  

 
E7.4  Notwithstanding clause E7.3, if Malicious Software is found, the Parties shall co-operate to 

reduce the effect of the Malicious Software and, particularly if Malicious Software causes loss 
of operational efficiency or loss or corruption of the Authority Data, assist each other to mitigate 
any losses and to restore the provision of Services to their desired operating efficiency.  

 
E7.5  Any cost arising out of the actions of the Parties taken in compliance with clause E7.4 shall be 

borne by the Parties as follows:  
 

(a) by the Contractor where the Malicious Software originates from the Contractor 
Software, the Third Party Software or the Authority Data (whilst the Authority Data 
was under the control of the Contractor); and  

 
(b) by the Authority if the Malicious Software originates from the Authority Software or 

Authority Data (whilst the Authority Data was under the control of the Authority).  
 

E8   Intellectual Property Rights   
 
E8.1 All Intellectual Property Rights in:  
 

(a) the Results; or  
 
(b) any guidance, specifications, reports, studies, instructions, toolkits, plans, data, 

drawings, databases, patents, patterns, models, designs or other material which is 
furnished to or made available to the Contractor by or on behalf of the Authority 
(together with the Results, the "IP Materials") 

 
shall vest in the Authority (save for Copyright and Database Rights which shall vest in Her 
Majesty the Queen) and the Contractor shall not, and shall ensure that the Staff shall not, use 
or disclose any IP Materials without Approval save to the extent necessary for performance by 
the Contractor of its obligations under the Contract. 

 
E8.2 The Contractor hereby assigns: 
 

(a)   to the Authority, with full title guarantee, all Intellectual Property Rights (save for 
Copyright and Database Rights) which may subsist in the IP Materials. This 
assignment shall take effect on the date of the Contract or (in the case of rights arising 
after the date of the Contract) as a present assignment of future rights that will take 
effect immediately on the coming into existence of the Intellectual Property Rights 
produced by the Contractor; 

 



 

  

(b)   to Her Majesty the Queen, with full title guarantee, all Copyright and Database Rights 
which may subsist in the IP Materials prepared in accordance with clauses E8.1 (a) 
and (b), 

 
  and shall execute all documents and do all acts as are necessary to execute these 

assignments. 
 
E8.3  The Contractor shall: 
 

(a) ensure that the third party owner of any Intellectual Property Rights that are or which 
may be used to perform the Services grants to the Authority a non-exclusive licence or, 
if itself a licensee of those rights, shall grant to the Authority an authorised sub-licence, 
to use, reproduce, modify, develop and maintain the Intellectual Property Rights in the 
same. Such licence or sub-licence shall be non-exclusive, perpetual, royalty-free, 
worldwide and irrevocable and shall include the right for the Authority to sub-license, 
transfer, novate or assign to other Contracting Authorities, the Crown, the Replacement 
Contractor or to any other third party supplying goods and/or services to the Authority 
(“Indemnified Persons”);  

 
(b) not infringe any Intellectual Property Rights of any third party in supplying the Services; 

and 
 

(c) during and after the Contract Period, indemnify and keep indemnified the Authority and 
the Indemnified Persons from and against all actions, suits, claims, demands, losses, 
charges, damages, costs and expenses and other liabilities which the Authority or the 
Indemnified Persons may suffer or incur as a result of or in connection with any breach 
of this clause E8.3, except to the extent that any such claim results directly from: 

 
i) items or materials based upon designs supplied by the Authority; or 

 
ii) the use of data supplied by the Authority which is not required to be verified by the 

Contractor under any  provision of the Contract. 
 
E8.4 The Authority shall notify the Contractor in writing of any claim or demand brought against the 

Authority for infringement or alleged infringement of any Intellectual Property Right in materials 
supplied and/or licensed by the Contractor to the Authority. 

 
E8.5 The Contractor shall at its own expense conduct all negotiations and any litigation arising in 

connection with any claim, demand or action by any third party for infringement or alleged 
infringement of any third party Intellectual Property Rights (whether by the Authority, the 
Contractor or an Indemnified Person) arising from the performance of the Contractor’s 
obligations under the Contract (“Third Party IP Claim”), provided that the Contractor shall at 
all times:  

 
(a) consult the Authority on all material issues which arise during the conduct of such 

litigation and negotiations;  
 
(b) take due and proper account of the interests of the Authority; and 
  
(c) not settle or compromise any claim without Approval (not to be unreasonably 

withheld or delayed). 
  
E8.6 The Authority shall at the request of the Contractor afford to the Contractor all reasonable 

assistance for the purpose of contesting any Third Party IP Claim and the Contractor shall 
indemnify the Authority for all costs and expenses (including, but not limited to, legal costs and 
disbursements) incurred in doing so. The Contractor shall not be required to indemnify the 
Authority under this clause E8.6 in relation to any costs and expenses to the extent that such 
arise directly from the matters referred to in clauses E8.3 (c) i) and ii).   

 



 

  

E8.7 The Authority shall not, without the Contractor’s consent, make any admissions which may be 
prejudicial to the defence or settlement of any Third Party IP Claim. 

 
E8.8 If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is likely to be 

made, the Contractor shall notify the Authority and, at its own expense and subject to Approval 
(not to be unreasonably withheld or delayed), shall (without prejudice to the rights of the 
Authority under clauses E8.3 and G2.1(g) use its best endeavours to: 

 
(a) modify any or all of the Services without reducing the performance or functionality of 

the same, or substitute alternative services of equivalent performance and 
functionality, so as to avoid the infringement or the alleged infringement; or 

 
(b) procure a licence to use the Intellectual Property Rights and supply the Services 

which are the subject of the alleged infringement, on terms which are acceptable to 
the Authority 

 
 and if the Contractor is unable to comply with clauses E8.8(a) or (b) within 20 Working Days of 

receipt by the Authority of the Contractor’s notification the Authority may terminate the Contract 
immediately by notice to the Contractor. 

 
E8.9 The Contractor grants to the Authority and, if requested by the Authority, any Replacement 

Contractor, a royalty-free, irrevocable, worldwide, non-exclusive licence (with a right to sub-
license) to use any Intellectual Property Rights that the Contractor owned or developed prior to 
the Commencement Date and which the Authority (or the Replacement Contractor) reasonably 
requires in order for the Authority to exercise its rights under, and receive the benefit of, the 
Contract (including, without limitation, the Services). 

 
E9   Commercial Exploitation 
 
E9.1 The Contractor shall: 
 

(a) ensure that its staff, students and sub-contractors are and will be engaged in relation 
to the Contract and the Services on terms which do not entitle any of them to any 
rights in the Results; and 

 
(b) ensure that it is and remains entitled to transfer free from any encumbrances any title 

and/or rights necessary to effect the vesting of Intellectual Property Rights required 
by the Contract. 

 
E9.2 Subject to clauses E9.3 and E9.4 the Contractor will use reasonable endeavours to exploit the 

Results commercially for its benefit and the benefit of the Authority and the Co-funders. 
 
E9.3 The Contractor shall identify and inform the Authority of any Results which it considers suitable 

for commercial exploitation. If the Contractor has identified an opportunity for the commercial 
exploitation of the Results then it shall either apply to the Authority for a licence (with a right to 
sub-license as required) as may be necessary, or provide such assistance as is required by 
the Authority to facilitate a licence being granted by the Authority to a third party. 

 
E9.4 The Contractor shall identify and inform the Authority of any Results which may be suitable for 

registration as a patent, copyright, registered design, trade mark or other legal protection and 
shall use its reasonable endeavours to apply for such protection throughout or in any part of 
the world in the name of the Authority, and shall maintain such protection in such part of the 
world as it considers suitable at its own expense. 

 
E9.5 Subject to clause E9.6 the Income from the commercial exploitation of the Results shall, after 

deduction of allowable costs as described below, be apportioned between the Parties as 
follows: 

 



 

  

(a) the Authority and Co-Funders: 10%, to be divided in the proportion of the actual 
payments made to the Contractor under the Contract by the Authority and Co-
Funders respectively; and 

 
(b) the Contractor: 90%. 

 
E9.6 The Income referred to in clause E9.5 shall be payable for the longer of: 
 

(a) the term of any patent arising from or incorporating any of the Results; and 
 
(b) the period in which any Know-How arising from the Results and used in any products 

or services exploited by the Contractor remains secret and substantial. 
 
E9.7 The allowable costs for the purposes of clause E9.5 shall be limited to: 
 

(a) the registration fees for the registering of any rights in relation to such Results; 
 
(b) any legal costs reasonably incurred in relation to legal proceedings in relation to such 

Results in any appropriate forum and before any appropriate tribunal in any country 
and any costs ordered by any such tribunal to be paid by the Parties or any of them; 

 
(c) any other reasonable cost or expenditure which may be agreed from time to time by 

the Authority and the Contractor; and 
 
(d) subject to Approval, any reasonable marketing, packaging and/or distribution costs, 

and any relevant experimental development costs including costs of field trials and/or 
demonstration projects incurred at the Contractor’s expense. 

 
E9.8 The Contractor shall have sole responsibility for making any payments due to Staff under any 

rewards or incentive schemes, whether contractual, ex gratia, or statutory, in relation to the 
Results, and any such payments shall not be a cost or expenditure liable to be subtracted from 
any Income pursuant to clause E9.5. Any payments in respect of a share of Income to be 
made to the Authority and/or the Co-funders by the Contractor shall be made promptly, in such 
format as the Authority may direct and accompanied by sufficient information to enable the 
Authority to identify: i) the contract to which such payments relate; and ii) the means (including 
a full breakdown of allowable costs) by which such payments have been calculated. 

 
E9.9 If the Contractor does not intend to protect or exploit any Results then the Authority shall be 

entitled to obtain protection at its own cost and (if clause E8.1 has been amended or varied so 
that ownership of the Results vests in the Contractor) to have assigned to it at no charge all 
rights in the relevant Results. The Contractor will not be entitled to any share of the Income 
generated as the result of the protection or exploitation of the relevant Results obtained by the 
Authority. 

 
E9.10 For the avoidance of doubt, clauses E9.5 to E9.9 do not apply to and do not affect any 

Intellectual Property Rights in existence before the commencement of the Services.  
 
E10   Audit 
 
E10.1 The Contractor shall keep and maintain until 6 years after the end of the Contract Period, or as 

long a period as may be agreed between the Parties, full and accurate records of the Contract 
including the Services supplied under it, all expenditure reimbursed by the Authority, and all 
payments made by the Authority. The Contractor shall on request afford the Authority or the 
Authority’s representatives such access to those records and processes as may be requested 
by the Authority in connection with the Contract. 

 
E10.2 The Contractor agrees to make available to the Authority, free of charge, whenever requested, 

copies of audit reports obtained by the Contractor in relation to the Services.             
 



 

  

E10.3 The Contractor shall permit duly authorised representatives of the Authority and/or the National 
Audit Office to examine the Contractor’s records and documents relating to the Contract and to 
provide such copies and oral or written explanations as may reasonably be required. 

 
E10.4 The Contractor (and its agents) shall permit the Comptroller and Auditor General (and his  

appointed representatives) access free of charge during normal business hours on reasonable 
notice to all such documents (including computerised documents and data) and other 
information as the Comptroller and Auditor General may reasonably require for the purposes  
of his financial audit of the Authority and for carrying out examinations into the economy, 
efficiency and effectiveness with which the Authority has used its resources. The Contractor 
shall provide such explanations as are reasonably required for these purposes. 

 
E11   Tax Compliance 
 
E11.1 If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the Contractor 

shall: 
 

(a) notify the Authority in writing of such fact within 5 Working Days of its occurrence; 
and 

 
(b) promptly give the Authority: 

 
 i) details of the steps it is taking to address the Occasion of Tax Non-Compliance 

and to prevent the same from recurring, together with any mitigating factors it 
considers relevant; and 

 
 ii) such other information in relation to the Occasion of Tax Non-Compliance as 

the Authority may reasonably require. 
 
E11.2 If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in respect of 

consideration received under the Contract, the Contractor shall: 
 

(a) at all times comply with ITEPA and all other statutes and regulations relating to 
income tax, and SSCBA and all other statutes and regulations relating to NICs, in 
respect of that consideration; and 

 
(b) indemnify the Authority against any income tax, NICs and social security 

contributions and any other liability, deduction, contribution, assessment or claim 
arising from or made in connection with the provision of the Services by the 
Contractor or any Staff. 

 
F.  CONTROL OF THE CONTRACT 
 
F1    Failure to meet Requirements  
 
F1.1 If the Authority informs the Contractor in writing that the Authority reasonably believes that any 

part of the Services do not meet the requirements of the Contract or differs in any way from 
those requirements, and this is not as a result of a default by the Authority, the Contractor shall 
at its own expense re-schedule and carry out the Services in accordance with the requirements 
of the Contract within such reasonable time as may be specified by the Authority. 

 
F1.2 The Authority may by notice to the Contractor reject any of the Goods which fail to conform to 

the approved sample or fail to meet the Specification. Such notice shall be given within a 
reasonable time after delivery to the Authority of such Goods. If the Authority rejects any of the 
Goods pursuant to this clause the Authority may (without prejudice to its other rights and 
remedies) either: 

 



 

  

(a) have such Goods promptly, free of charge and in any event within 5 Working Days, 
either repaired by the Contractor or replaced by the Contractor with Goods which 
conform in all respects with the approved sample or with the Specification and due 
delivery shall not be deemed to have taken place until such repair or replacement 
has occurred; or 

 
(b) treat the Contract as discharged by the Contractor’s breach and  obtain  a refund (if 

payment for the Goods has already been made)  from the Contractor in respect of the 
Goods concerned together with payment of any additional expenditure reasonably 
incurred by the Authority in obtaining other goods in replacement.  

 
F1.3 The Authority will be deemed to have accepted the Goods if it expressly states the same in 

writing or fails to reject the Goods in accordance with clause F1.2. 
 
F1.4 The issue by the Authority of a receipt note for delivery of the Goods shall not constitute any 

acknowledgement of the condition, quantity or nature of those Goods, or the Authority's 
acceptance of them. 

 
F1.5 The Contractor hereby guarantees the Goods against faulty materials or workmanship for such 

period as may be specified in the Specification or, if no period is specified, for a period of 18 
months from the date of delivery. If the Authority shall within such period or within 25 Working 
Days thereafter give notice to the Contractor of any defect in any of the Goods as may have 
arisen during such period under proper and normal use, the Contractor shall (without prejudice 
to any other rights and remedies which the Authority may have) promptly remedy such defects 
(whether by repair or replacement as the Authority shall elect) free of charge. 

 
F1.6 Any Goods rejected or returned by the Authority as described in clause F1.2 shall be returned 

to the Contractor at the Contractor’s risk and expense. 
 
F2    Monitoring of Contract Performance 
 
F2.1 The Contractor shall immediately inform the Authority if any of the Services are not being or 

are unable to be performed, the reasons for non-performance, any corrective action and the 
date by which that action will be completed.  

 
F2.2 At or around 6 Months from the Commencement Date and each anniversary of the 

Commencement Date thereafter (each being a "Review Date"), the Authority shall carry out a 
review of the performance of the Contractor (“Checkpoint Review”). Without prejudice to the 
generality of the foregoing, the Authority may in respect of the period under review consider 
such items as (but not limited to): the Contractor’s delivery of the Services; the Contractor’s 
contribution to innovation in the Authority; whether the Services provide the Authority with best 
value for money; consideration of any changes which may need to be made to the Services; a 
review of future requirements in relation to the Services and progress against key milestones.  

 
F2.3 The Contractor shall provide at its own cost any assistance reasonably required by the 

Authority to perform such Checkpoint Review including the provision of data and information. 
 
F2.4 The Authority may produce a report (a "Checkpoint Review Report") of the results of each 

Checkpoint Review stating any areas of exceptional performance and areas for improvement 
in the provision of the Services and where there is any shortfall in any aspect of performance 
reviewed as against the Authority’s expectations and the Contractor’s obligations under this 
Contract. 

 
F2.5 The Authority shall give the Contractor a copy of the Checkpoint Review Report (if applicable). 

The Authority shall consider any Contractor comments and may produce a revised Checkpoint 
Review Report. 

 
F2.6 The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review Report 

(revised as appropriate) provide the Authority with a plan to address resolution of any 



 

  

shortcomings and implementation of improvements identified by the Checkpoint Review 
Report.  

 
F2.7 Actions required to resolve shortcomings and implement improvements (either as a 

consequence of the Contractor’s failure to meet its obligations under this Contract identified by 
the Checkpoint Review Report, or those which result from the Contractor’s failure to meet the 
Authority's expectations notified to the Contractor or of which the Contractor ought reasonably 
to have been aware) shall be implemented at no extra charge to the Authority. 

 
F3    Reporting 
 
F3.1 Unless otherwise authorised in writing by the Authority, the Contractor shall submit an annual 

report (the “Annual Report”) for each Project Year to the Authority in accordance with this 
clause F3.  

 
F3.2 The Contractor shall provide one hard copy of the Annual Report and one copy on either 

computer readable disk or e-mail in the format specified by or agreed with the Authority, no 
later than 4 weeks after the end of each Project Year, or, for work lasting one year or less, no 
later than 4 weeks after completion of the Services.  

 
F3.3 The Annual Report shall: 
 

(a) list the scientific objectives set out in the Specification, indicating where amendments 
have been agreed; 

 
(b) indicate in non-scientific terms the scientific progress achieved since the 

Commencement Date or since the last Annual Report; how this relates to the policy 
objectives as set out in the relevant current statement of policy rationale and 
programme objectives relating to research and development issued by the Authority 
in accordance with the Specification, plus any findings of particular interest; 

 
(c) indicate whether the scientific objectives in the Specification are appropriate for the 

remainder of the Contract Period, giving reasons for any changes, together with 
financial, Staff and time implications; 

 
(d) list the milestones for the relevant Project Year as set out in the Specification, 

indicating which milestones have been met and whether the remaining milestones 
appear realistic (subject to clause F4); 

 
(e) list any outputs, for example, published papers or presentations and identify any 

opportunities for exploiting any Intellectual Property Rights or technology transfer 
arising out of the Services and any action taken to protect and exploit such 
Intellectual Property Rights; and 

 
(f) comment briefly on any new scientific opportunities which may arise from the 

Services. 
 
F3.4 Unless Approved, the Contractor shall submit by the completion date of the Services a final 

report (the “Final Report”) consisting of 2 hard copies and one electronic copy on either 
computer readable disk or by e-mail in a format specified by the Authority. The Final Report 
shall include the following: 

 
(a) the Services’ code and title as set out in the Specification; the name of the 

Contractor; the total costs; and the Commencement Date and date of completion of 
the Services; 

 
(b) an executive summary of not more than 2 sides of A4 written in a style 

understandable to the intelligent non-scientist. This should include the main 
objectives of the Services; the methods and findings of the research; and any other 
significant events and options for new work; and 



 

  

 
(c) a scientific report. 

 
F3.5 The scientific report referred to in clause F3.4(c) above shall contain: 
 

(a) the scientific objectives as set out in the Specification; 
 
(b) the extent to which the objectives set out in the Specification have been met; 
 
(c) details of methods used and the Results obtained, including statistical analysis where 

appropriate; 
(d) a discussion of the Results and their reliability; 
 
(e) the main implications of the findings; 
 
(f) possible future work; and 
 
(g) any action resulting from the research, for example, protection of Intellectual Property 

Rights and knowledge transfer. 
 
F3.6  Notwithstanding clause E6 (Publicity, Media and Official Enquiries), the Authority may publish 

the Final Report on a website. When submitting the Final Report to the Authority the Contractor 
shall indicate any information contained in the Final Report which it considers to be 
commercially sensitive or which might otherwise merit non-publication and the Authority shall 
not disclose such information without first having consulted the Contractor (without prejudice to 
the Authority’s discretion as to whether to publish following such consultation). 

 
F3.7 The Authority reserves the right to reject any Annual Report or Final Report submitted by the 

Contractor which is not, in the reasonable opinion of the Authority, satisfactory, either in form 
or content, having regard to the provisions of this Schedule. If an Annual Report or Final 
Report is rejected by the Authority, the Contractor shall remedy any deficiencies identified by 
the Authority and submit a revised version at no additional cost to the Authority or the Co-
funders. 

 
F3.8 The Contractor shall supply any additional reports, including financial reports, in respect of the 

Services, at such time or times, and in such form, as the Authority may reasonably require. 
Without prejudice to the generality of the foregoing, the Contractor shall provide to the 
Authority such information as the Authority may reasonably require regarding commercial 
exploitation of the Results, including details of any licences granted to third parties in respect of 
any Intellectual Property Rights in the same. The Contractor shall further keep at its normal 
place of business detailed accurate and up to date records and accounts showing details of its 
commercial exploitation of the Results including the sale of products or services which 
incorporate the Results, Income received, allowable costs deducted and the amount of 
licensing revenues received by it in respect of the Results in a format sufficient to ascertain 
that revenue sharing pursuant to the Contract has been properly accounted for and 
apportioned in accordance with the Contract. 

 
F3.9 The Contractor shall, subject to reasonable notice, attend all meetings specified in the Contract 

or otherwise arranged by the Authority for the purpose of discussion of the Services. 
 
F4    Remedies for inadequate performance 
 
F4.1 If the Authority reasonably believes the Contractor has committed a Material Breach it may, 

without prejudice to its rights under clause H2 (Termination on Default), do any of the following: 
 

(a) without terminating the Contract, itself supply or procure the supply of all or part of 
the Services until such time as the Contractor has demonstrated to the Authority’s 
reasonable satisfaction that the Contractor will be able to supply the Services in 
accordance with the Specification;  

 



 

  

(b) without terminating the whole of the Contract, terminate the Contract in respect of 
part of the Services only (whereupon a corresponding reduction in the Price shall be 
made) and thereafter itself supply or procure a third party to supply such part of the 
Services; 

 
(c) withhold or reduce payments to the Contractor in such amount as the Authority 

reasonably deems appropriate in each particular case; and/or 
 
(d) terminate the Contract in accordance with clause H2. 

 
F4.2 Without prejudice to its right under clause C3 (Recovery of Sums Due), the Authority may 

charge the Contractor for any costs reasonably incurred and any reasonable administration 
costs in respect of the supply of any part of the Services by the Authority or a third party to the 
extent that such costs exceed the payment which would otherwise have been payable to the 
Contractor for such part of the Services.   

 
F4.3 If the Authority reasonably believes the Contractor has failed to supply all or any part of the 

Services in accordance with the Contract, professional or industry practice which could 
reasonably be expected of a competent and suitably qualified person, or any legislative or 
regulatory requirement, the Authority may give the Contractor notice specifying the way in 
which its performance falls short of the requirements of the Contract or is otherwise 
unsatisfactory.  

 
F4.4 If the Contractor has been notified of a failure in accordance with clause F4.3 the Authority 

may: 
 

(a) direct the Contractor to identify and remedy the failure within such time as may be 
specified by the Authority and to apply all such additional resources as are necessary 
to remedy that failure at no additional charge to the Authority within the specified 
timescale; and/or 

 
(b) withhold or reduce payments to the Contractor in such amount as the Authority 

deems appropriate in each particular case until such failure has been remedied to the 
satisfaction of the Authority. 

 
F4.5   If the Contractor has been notified of a failure in accordance with clause F4.3, it shall: 
 

(a) use all reasonable endeavours to immediately minimise the impact of such failure to 
the Authority and to prevent such failure from recurring; and 

 
(b) immediately give the Authority such information as the Authority may request 

regarding what measures are being taken to comply with the obligations in this 
clause F4.5 and the progress of those measures until resolved to the satisfaction of 
the Authority.  

 
F4.6 If, having been notified of any failure, the Contractor fails to remedy it in accordance with 

clause F4.5 within the time specified by the Authority, the Authority may treat the continuing 
failure as a Material Breach and may terminate the Contract immediately on notice to the 
Contractor.  

 
F5   Transfer and Sub-Contracting 
 
F5.1 Except where clauses F5.5 and F5.6 both apply, the Contractor shall not transfer, charge, 

assign, sub-contract or in any other way dispose of the Contract or any part of it without 
Approval. All such documents shall be evidenced in writing and shown to the Authority on 
request. Sub-contracting any part of the Contract shall not relieve the Contractor of any of its 
obligations or duties under the Contract. 

 
F5.2 The Contractor is responsible for the acts and/or omissions of its Sub-Contractors as though 

they are its own. If it is appropriate, the Contractor shall provide each Sub-Contractor with a 



 

  

copy of the Contract and obtain written confirmation from them that they will provide the 
Services fully in accordance with the Contract.  

 
F5.3 The Contractor shall ensure that its Sub-Contractors and suppliers retain all records relating to 

the Services for at least 6 years from the date of their creation and make them available to the 
Authority on request in accordance with the provisions of clause E10 (Audit). If any Sub-
Contractor or supplier does not allow the Authority access to the records then the Authority 
shall have no obligation to pay any claim or invoice made by the Contractor on the basis of 
such documents or work carried out by the Sub-Contractor or supplier. 

 
F5.4 If the Authority has consented to the award of a Sub-Contract the Contractor shall ensure that: 
 

(a)  the Sub-Contract contains a right for the Contractor to terminate the Sub-Contract if the 
relevant Sub-Contractor does not comply in the performance of its contract with legal 
obligations in environmental, social or labour law; 

 
(b) the Sub-Contractor includes a provision having the same effect as set out in clause F5.4 

(a) in any Sub-Contract which it awards; and  
 
(c) copies of each Sub-Contract shall, at the request of the Authority, be sent by the 

Contractor to the Authority immediately. 
 
F5.5 If the Authority believes there are: 
 

(a) compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the 
Regulations, the Contractor shall replace or not appoint the Sub-Contractor; or 

 
(b) non-compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the 

Regulations, the Authority may require the Contractor to replace or not appoint the Sub-
Contractor and the Contractor shall comply with such requirement. 

 
F5.6 Notwithstanding clause F5.1, the Contractor may assign to a third party (the “Assignee”) the 

right to receive payment of the Price or any part thereof due to the Contractor (including any 
interest which the Authority incurs under clause C2 (Payment and VAT)). Any assignment 
under this clause F5.6 shall be subject to: 

 
(a) reduction of any sums in respect of which the Authority exercises its right of recovery 

under clause C3 (Recovery of Sums Due); 
 
(b) all related rights of the Authority under the Contract in relation to the recovery of 

sums due but unpaid; and 
 
(c) the Authority receiving notification under both clauses F5.7 and F5.8.  

 
F5.7 If the Contractor assigns the right to receive the Price under clause F5.6, the Contractor or the 

Assignee shall notify the Authority in writing of the assignment and the date upon which the 
assignment becomes effective. 

 
F5.8 The Contractor shall ensure that the Assignee notifies the Authority of the Assignee’s contact 

information and bank account details to which the Authority shall make payment. 
 
F5.9 The provisions of clause C2 shall continue to apply in all other respects after the assignment 

and shall not be amended without Approval.     
 
F5.10 Subject to clause F5.11, the Authority may assign, novate or otherwise dispose of its rights and 

obligations under the Contract or any part thereof to: 
 

(a)    any Contracting Authority; 
 



 

  

(b)   any other body established or authorised by the Crown or under statute in order 
substantially to perform any of the functions that had previously been performed by 
the Authority; or  

 
(c) any private sector body which substantially performs the functions of the Authority  

 
provided that any such assignment, novation or other disposal shall not increase the burden of 
the Contractor’s obligations under the Contract. 

 
F5.11 Any change in the legal status of the Authority such that it ceases to be a Contracting Authority 

shall not, subject to clause F5.12, affect the validity of the Contract and the Contract shall bind 
and inure to the benefit of any successor body to the Authority. 

 
F5.12 If the rights and obligations under the Contract are assigned, novated or otherwise disposed of 

pursuant to clause F5.10 to a body which is not a Contracting Authority or if there is a change 
in the legal status of the Authority such that it ceases to be a Contracting Authority (in the 
remainder of this clause F5 both such bodies being referred to as the “Transferee”): 

 
(a) the rights of termination of the Authority in clauses H1 and H2 shall be available to 

the Contractor in respect of the Transferee; and  
 
(b) the Transferee shall only be able to assign, novate or otherwise dispose of its rights 

and obligations under the Contract or any part thereof with the prior consent in writing 
of the Contractor. 

 
F5.13 The Authority may disclose to any Transferee any Confidential Information of the Contractor 

which relates to the performance of the Contractor’s obligations under the Contract. In such 
circumstances the Authority shall authorise the Transferee to use such Confidential Information 
only for purposes relating to the performance of the Contractor’s obligations under the Contract 
and for no other purpose and shall take all reasonable steps to ensure that the Transferee 
gives a confidentiality undertaking in relation to such Confidential Information.   

 
F5.14 Each Party shall at its own cost and expense carry out, or use all reasonable endeavours to 

ensure the carrying out of, whatever further actions (including the execution of further 
documents) the other Party reasonably requires from time to time for the purpose of giving that 
other Party the full benefit of the provisions of the Contract.   

 
F6    Waiver 
 
F6.1 The failure of either Party to insist upon strict performance of any provision of the Contract, or 

the failure of either Party to exercise, or any delay in exercising, any right or remedy shall not 
constitute a waiver of that right or remedy and shall not cause a diminution of the obligations 
established by the Contract. 

 
F6.2 No waiver shall be effective unless it is expressly stated to be a waiver and communicated to 

the other Party in writing in accordance with clause A4.2 (Notices).   
 
F6.3 A waiver of any right or remedy arising from a breach of the Contract shall not constitute a 

waiver of any right or remedy arising from any other or subsequent breach of the Contract. 
 
F7   Variation  
 
F7.1 If, after the Commencement Date, the Authority’s requirements change, the Authority may 

request a Variation subject to the terms of this clause 7. 
 
F7.2 The Authority may request a Variation by notifying the Contractor in writing of the Variation and 

giving the Contractor sufficient information to assess the extent of the Variation and consider 
whether any change to the Price is required in order to implement the Variation within a 
reasonable time limit specified by the Authority. If the Contractor accepts the Variation it shall 
confirm it in writing. 



 

  

 
F7.3 If the Contractor is unable to accept the Variation or where the Parties are unable to agree a 

change to the Price, the Authority may:  
 

(a) allow the Contractor to fulfil its obligations under the Contract without the Variation to 
the Specification; or 

 
(b) terminate the Contract immediately except where the Contractor has already 

delivered all or part of the Services or where the Contractor can show evidence of 
substantial work being carried out to fulfil the requirements of the Specification; and 
in such case the Parties shall attempt to agree upon a resolution to the matter. If a 
resolution cannot be reached, the matter shall be dealt with under the Dispute 
Resolution procedure detailed in clause I2 (Dispute Resolution).   

 
F7.4  No Variation will take effect unless and until recorded in a validly executed CCN. Execution of 

a CCN shall be made via electronic signature as described in clause 1.2 of Section 1 of the 
Contract. 

 
F7.5 A CCN takes effect on the date both Parties communicate acceptance of the CCN via Bravo 

and, on the date it communicates its acceptance of the CCN in this way, the Contractor is 
deemed to warrant and represent that the CCN has been executed by a duly authorised 
representative of the Contractor in addition to the warranties and representations set out in 
clause G2. 

 
F7.6 The provisions of clauses F7.4 and F7.5 may be varied in an emergency if it is not practicable 

to obtain the Authorised Representative’s approval within the time necessary to make the 
Variation in order to address the emergency. In an emergency, Variations may be approved by 
a different representative of the Authority. However, the Authorised Representative shall have 
the right to review such a Variation and require a CCN to be entered into on a retrospective 
basis which may itself vary the emergency Variation. 

 
F8   Severability 
 
F8.1 If any provision of the Contract which is not of a fundamental nature is held invalid, illegal or 

unenforceable for any reason by any court of competent jurisdiction, such provision shall be 
severed and the remainder of the provisions of the Contract shall continue in full force and 
effect as if the Contract had been executed with the invalid, illegal or unenforceable provision 
eliminated.  

 
F9    Remedies Cumulative 
 
F9.1 Except as expressly provided in the Contract all remedies available to either Party for breach 

of the Contract are cumulative and may be exercised concurrently or separately, and the 
exercise of any one remedy shall not be deemed an election of such remedy to the exclusion 
of other remedies. 

 
F10    Entire Agreement 
 
F10.1 The Contract constitutes the entire agreement between the Parties in respect of the matters 

dealt with therein. The Contract supersedes all prior negotiations between the Parties and all 
representations and undertakings made by one Party to the other, whether written or oral, 
except that this clause shall not exclude liability in respect of any  

 fraudulent misrepresentation.  
 
F11    Counterparts 
  
F11.1 The Contract may be executed in counterparts, each of which when executed and delivered 

shall constitute an original but all counterparts together shall constitute one and the same 
instrument.   

 



 

  

G LIABILITIES 
 
G1   Liability, Indemnity and Insurance  
 
G1.1 Neither Party limits its liability for: 
 

(a) death or personal injury caused by its negligence; 
 
(b) fraud or fraudulent misrepresentation; 
 
(c) any breach of any obligations implied by section 12 of the Sale of Goods Act 1979 or 

section 2 of the Supply of Goods and Services Act 1982; 
 
(d) any breach of clauses D1, E1, E2 or E4 or any breach of Schedule 8; or 
 
(e) any liability to the extent it cannot be limited or excluded by Law.  

 
G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and keep the 

Authority indemnified fully against all claims, proceedings, demands, charges, actions, 
damages, costs, breach of statutory duty, expenses and any other liabilities which may arise 
out of the supply, or the late or purported supply, of the Services or the performance or non-
performance by the Contractor of its obligations under the Contract or the presence of the 
Contractor or any Staff on the Premises, including in respect of any death or personal injury, 
loss of or damage to property, financial loss arising from any advice given or omitted to be 
given by the Contractor, or any other loss which is caused directly by any act or omission of 
the Contractor.  

 
G1.3 Subject to clause G1.1 the Contractor’s aggregate liability in respect of the Contract shall not 

exceed £179,760.00. 
 
G1.4 The Contractor shall not be responsible for any injury, loss, damage,  cost or expense if and to 

the extent that it is caused by the negligence or wilful misconduct of the Authority or by breach 
by the Authority of its obligations under the Contract.   

 
G1.5 The Authority may recover from the Contractor the following losses incurred by the Authority to 

the extent they arise as a result of a Default by the Contractor: 
 

(a) any additional operational and/or administrative costs and expenses incurred by the 
Authority, including costs relating to time spent by or on behalf of the Authority in 
dealing with the consequences of the Default; 

 
(b) any wasted expenditure or charges; 
 
(c) the additional costs of procuring a Replacement Contractor for the remainder of the 

Contract Period and or replacement deliverables which shall include any incremental 
costs associated with the Replacement Contractor and/or replacement deliverables 
above those which would have been payable under the Contract; 

 
(d) any compensation or interest paid to a third party by the Authority; and  
 
(e) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred 

by the Authority in defending any proceedings which result in such fine or penalty.  
 
G1.6      Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any: 
 

(a)  loss of profits, turnover, business opportunities or damage to goodwill (in each case 
whether direct or indirect); or 

 
(b)  indirect, special or consequential loss.  



 

  

 
G1.7 Unless otherwise specified by the Authority, the Contractor shall, with effect from the 

Commencement Date for such period as necessary to enable the Contractor to comply with its 
obligations herein, take out and maintain with a reputable insurance company a policy or 
policies of insurance providing an adequate level of cover in respect of all risks which may be 
incurred by the Contractor, arising out of the Contractor’s performance of its obligations under 
the Contract, including death or personal injury, loss of or damage to property or any other 
loss. Such policies shall include cover in respect of any financial loss arising from any advice 
given or omitted to be given by the Contractor. Such insurance shall be maintained for the 
duration of the Contract Period and for a minimum of 6 years following the end of the Contract. 

 
G1.8 The Contractor shall hold employer’s liability insurance in respect of Staff and such insurance 

shall be in accordance with any legal requirement from time to time in force. 
 
G1.9 The Contractor shall give the Authority, on request, copies of all insurance policies referred to 

in this clause or a broker’s verification of insurance to demonstrate that the appropriate cover is 
in place, together with receipts or other evidence of payment of the latest premiums due under 
those policies. 

 
G1.10 If the Contractor does not give effect to and maintain the insurances required by the provisions 

of the Contract, the Authority may make alternative arrangements to protect its interests and 
may recover the costs of such arrangements from the Contractor. 

 
G1.11 The provisions of any insurance or the amount of cover shall not relieve the Contractor of any 

liabilities under the Contract.   
 
G1.12 The Contractor shall not take any action or fail to take any reasonable action, or (to the extent 

that it is reasonably within its power) permit anything to occur in relation to the Contractor, 
which would entitle any insurer to refuse to pay any claim under any insurance policy in which 
the Contractor is an insured, a co-insured or additional insured person. 

  
G2    Warranties and Representations 
 
G2.1 The Contractor warrants and represents on the Commencement Date and for the Contract 

Period that: 
 

(a) it has full capacity and authority and all necessary consents to enter into and perform 
the Contract and that the Contract is executed by a duly authorised representative of 
the Contractor; 

 
(b) in entering the Contract it has not committed any fraud; 
 
(c) as at the Commencement Date, all information contained in the Tender or other offer 

made by the Contractor to the Authority remains true, accurate and not misleading, 
save as may have been specifically disclosed in writing to the Authority prior to 
execution of the Contract and in addition, that it will advise the Authority of any fact, 
matter or circumstance of which it may become aware which would render such 
information to be false or misleading; 

 
(d) no claim is being asserted and no litigation, arbitration or administrative proceeding is 

presently in progress or, to the best of its knowledge and belief, pending or 
threatened against it or any of its assets which will or might have an adverse effect 
on its ability to perform its obligations under the Contract; 

 
(e)   it is not subject to any contractual obligation, compliance with which is likely to have a 

material adverse effect on its ability to perform its obligations under the Contract; 
 
(f)   no proceedings or other steps have been taken and not discharged (nor, to the best 

of its knowledge, are threatened) for the winding up of the Contractor or for its 
dissolution or for the appointment of a receiver, administrative receiver, liquidator, 



 

  

manager, administrator or similar officer in relation to any of the Contractor’s assets 
or revenue; 

 
(g)  it owns, or has obtained or is able to obtain valid licences for, all Intellectual Property 

Rights that are necessary for the performance of its obligations under the Contract; 
 
(h) any person engaged by the Contractor shall be engaged on terms which do not 

entitle them to any Intellectual Property Right in any IP Materials;  
 
(i)  in the 3 years (or period of existence where the Contractor has not been in existence 

for 3 years) prior to the date of the Contract: 
 
(i) it has conducted all financial accounting and reporting activities in 

compliance in all material respects with the generally accepted accounting 
principles that apply to it in any country where it files accounts; 

 
(ii) it has been in full compliance with all applicable securities and tax laws and 

regulations in the jurisdiction in which it is established; and 
 
(iii) it has not done or omitted to do anything which could have a material 

adverse effect on its assets, financial condition or position as an ongoing 
business concern or its ability to fulfil its obligations under the Contract;  

 
(j)  it has and will continue to hold all necessary (if any) regulatory approvals from the 

Regulatory Bodies necessary to perform its obligations under the Contract; and 
 
(k) it has notified the Authority in writing of any Occasions of Tax Non-Compliance and 

any litigation in which it is involved that is in connection with any Occasion of Tax 
Non-Compliance. 

 
G3   Force Majeure 
 
G3.1 Subject to the remaining provisions of this clause G3, a Party may claim relief under this 

clause G3 from liability for failure to meet its obligations under the Contract for as long as and 
only to the extent that the performance of those obligations is directly affected by a Force 
Majeure Event. Any failure or delay by the Contractor in performing its obligations under the 
Contract which results from a failure or delay by an agent, Sub-Contractor or supplier shall be 
regarded as due to a Force Majeure Event only if that agent, Sub-Contractor or supplier is itself 
impeded by a Force Majeure Event from complying with an obligation to the Contractor. 

 
G3.2 The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice, 

which shall include details of the Force Majeure Event, its effect on the obligations of the 
Affected Party and any action the Affected Party proposes to take to mitigate its effect. 

 
G3.3 If the Contractor is the Affected Party, it shall not be entitled to claim relief under this clause G3 

to the extent that consequences of the relevant Force Majeure Event: 
 

(a) are capable of being mitigated by any of the Services, but the Contractor has failed to 
do so; and/or 

 
(b) should have been foreseen and prevented or avoided by a prudent provider of 

services similar to the Services, operating to the standards required by the Contract. 
 
G3.4 Subject to clause G3.5, as soon as practicable after the Affected Party issues the Force 

Majeure Notice, and at regular intervals thereafter, the Parties shall consult in good faith and 
use reasonable endeavours to agree any steps to be taken and an appropriate timetable in 
which those steps should be taken, to enable continued provision of the Services affected by 
the Force Majeure Event. 

 



 

  

G3.5 The Parties shall at all times following the occurrence of a Force Majeure Event and during its 
subsistence use their respective reasonable endeavours to prevent and mitigate the effects of 
the Force Majeure Event. Where the Contractor is the Affected Party, it shall take all steps in 
accordance with Good Industry Practice to overcome or minimise the consequences of the 
Force Majeure Event. 

 
G3.6 Where, as a result of a Force Majeure Event: 
 

(a) an Affected Party fails to perform its obligations in accordance with the Contract, then 
during the continuance of the Force Majeure Event: 

 
i) the other Party shall not be entitled to exercise its rights to terminate the 

Contract in whole or in part as a result of such failure pursuant to clause 
H2.1 or H2.3; and 

 
ii) neither Party shall be liable for any Default arising as a result of such 

failure; 
 
(b) the Contractor fails to perform its obligations in accordance with the Contract it shall 

be entitled to receive payment of the Price (or a proportional payment of it) only to the 
extent that the Services (or part of the Services) continue to be performed in 
accordance with the terms of the Contract during the occurrence of the Force 
Majeure Event. 

 
G3.7 The Affected Party shall notify the other Party as soon as practicable after the Force Majeure 

Event ceases or no longer causes the Affected Party to be unable to comply with its obligations 
under the Contract.  

 
G3.8 Relief from liability for the Affected Party under this clause G3 shall end as soon as the Force 

Majeure Event no longer causes the Affected Party to be unable to comply with its obligations 
under the Contract and shall not be dependent on the serving of notice under clause G3.7. 

 

H DEFAULT, DISRUPTION AND 
TERMINATION 

 
H1    Termination on Insolvency and Change of Control 
 
H1.1 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a company and in respect of the 
Contractor: 

 
(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 

1986 or of any other composition scheme or arrangement with, or assignment for the 
benefit of, its creditors; 

 
(b) a shareholders’ meeting is convened for the purpose of considering a resolution that 

it be wound up or a resolution for its winding-up is passed (other than as part of, and 
exclusively for the purpose of, a bona fide reconstruction or amalgamation); 

 
(c) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator or a 
creditors’ meeting is convened pursuant to section 98 of the Insolvency Act 1986; 

 
(d) a receiver, administrative receiver or similar officer is appointed over the whole or any 

part of its business or assets; 
 



 

  

(e) an application order is made either for the appointment of an administrator or for an 
administration order, an administrator is appointed, or notice of intention to appoint 
an administrator is given; 

 
(f) it is or becomes insolvent within the meaning of section 123 of the Insolvency Act 

1986; 
 
(g) being a “small company” within the meaning of section 247(3) of the Companies Act 

1985, a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 
1986; or 

 
(h) any event similar to those listed in H1.1(a)-(g) occurs under the law of any other 

jurisdiction. 
 
H1.2 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is an individual and: 
 

(a) an application for an interim order is made pursuant to sections 252-253 of the 
Insolvency Act 1986 or a proposal is made for any composition scheme or 
arrangement with, or assignment for the benefit of, the Contractor’s creditors; 

 
(b) a petition is presented and not dismissed within 14 days or order made for the 

Contractor’s bankruptcy; 
 
(c) a receiver, or similar officer is appointed over the whole or any part of the 

Contractor’s assets or a person becomes entitled to appoint a receiver, or similar 
officer over the whole or any part of his assets;  

 
(d) the Contractor is unable to pay his debts or has no reasonable prospect of doing so, 

in either case within the meaning of section 268 of the Insolvency Act 1986; 
 
(e) a creditor or encumbrancer attaches or takes possession of, or a distress, execution, 

sequestration or other such process is levied or enforced on or sued against, the 
whole or any part of the Contractor’s assets and such attachment or process is not 
discharged within 14 days; 

 
(f) he dies or is adjudged incapable of managing his affairs within the meaning of Part 

VII of the Mental Capacity Act 2005;  
 
(g) he suspends or ceases, or threatens to suspend or cease, to carry on all or a 

substantial part of his business; or 
 
(h)        any event similar to those listed in clauses H1.2(a) to (g) occurs under the law of any 

other jurisdiction. 
  
H1.3 The Contractor shall notify the Authority immediately in writing of any proposal or negotiations 

which will or may result in a merger, take-over, change of control, change of name or status 
including where the Contractor undergoes a change of control within the meaning of section 
1124 of the Corporation Taxes Act 2010 (“Change of Control”). The Authority may terminate 
the Contract with immediate effect by notice and without compensation to the Contractor within 
6 Months of: 

 
(a) being notified that a Change of Control has occurred; or 
   
(b) where no notification has been made, the date that the Authority becomes aware of 

the Change of Control,  
 
 but shall not be permitted to terminate where Approval was granted prior to the Change of 

Control.  
 



 

  

H1.4 The Authority may terminate the Contract with immediate effect by notice and without 
compensation to the Contractor where the Contractor is a partnership and: 

 
(a) a proposal is made for a voluntary arrangement within Article 4 of the Insolvent 

Partnerships Order 1994 or a proposal is made for any other composition, scheme or 
arrangement with, or assignment for the benefit of, its creditors; or 

 
(b)  it is for any reason dissolved; or 
 
(c) a petition is presented for its winding up or for the making of any administration order, 

or an application is made for the appointment of a provisional liquidator; or 
 
(d) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(e) the partnership is deemed unable to pay its debts within the meaning of section 222 

or 223 of the Insolvency Act 1986 as applied and modified by the Insolvent 
Partnerships Order 1994; or 

 
(f) any of the following occurs in relation to any of its partners: 
 
(i) an application for an interim order is made pursuant to sections 252-253 of the 

Insolvency Act 1986 or a proposal is made for any composition scheme or 
arrangement with, or assignment for the benefit of, his creditors; 

  
 (ii) a petition is presented for his bankruptcy; or 
  
 (iii) a receiver, or similar officer is appointed over the whole or any part of his 

assets; 
 
(g)       any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any 

other jurisdiction         . 
 
H1.5    The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a limited liability partnership and: 
 

(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 
1986 or a proposal is made for any other composition, scheme or arrangement with, 
or assignment for the benefit of, its creditors; 

 
(b) it is for any reason dissolved; 
 
(c) an application is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint 
an administrator is given within Part II of the Insolvency Act 1986; 

 
(d) any step is taken with a view to it being determined that it be wound up (other than as 

part of, and exclusively for the purpose of, a bona fide reconstruction or 
amalgamation) within Part IV of the Insolvency Act 1986; 

 
(e) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator 
within Part IV of the Insolvency Act 1986; 

 
(f) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(g) it is or becomes unable to pay its debts within the meaning of section 123 of the 

Insolvency Act 1986; 
 
(h) a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 1986; 

or 



 

  

 
(i)      any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of any 

other jurisdiction. 
 
H1.6 References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as being 

references to that Act as applied under the Limited Liability Partnerships Act 2000 subordinate 
legislation.   

 
H2   Termination on Default 
 
H2.1 The Authority may terminate the Contract with immediate effect by notice if the Contractor 

commits a Default and: 
 

(a) the Contractor has not remedied the Default to the satisfaction of the Authority within 
25 Working Days or such other period as may be specified by the Authority, after 
issue of a notice specifying the Default and requesting it to be remedied; 

 
(b) the Default is not, in the opinion of the Authority, capable of remedy; or 
 
(c) the Default is a Material Breach. 

  
H2.2 If, through any Default of the Contractor, data transmitted or processed in connection with the 

Contract is either lost or sufficiently degraded as to be unusable, the Contractor shall be liable 
for the cost of reconstitution of that data and shall reimburse the Authority in respect of any 
charge levied for its transmission and any other costs charged in connection with such Default.  

 
H2.3 If the Authority fails to pay the Contractor undisputed sums of money when due, the Contractor 

shall give notice to the Authority of its failure to pay. If the Authority fails to pay such 
undisputed sums within 90 Working Days of the date of such notice, the Contractor may 
terminate the Contract in writing with immediate effect, save that such right of termination shall 
not apply where the failure to pay is due to the Authority exercising its rights under clause C3.1 
(Recovery of Sums Due) or to a Force Majeure Event. 

 
H3   Termination on Notice 
 
H3.1 The Authority may terminate the Contract at any time by giving 30 days’ notice to the 

Contractor. 
 
H4 Other Termination Grounds  
 
H4.1 The Authority may terminate the Contract on written notice to the Contractor if: 
 

(a) the Contract has been subject to a substantial modification which requires a new 
procurement procedure pursuant to regulation 72(9) of the Regulations; 

 
(b) the Contractor was, at the time the Contract was awarded, in one of the situations 

specified in regulation 57(1) of the Regulations, including as a result of the 
application of regulation 57 (2), and should therefore have been excluded from the 
procurement procedure which resulted in its award of the Contract; 

 
(c)     the Contract should not have been awarded to the Contractor in view of a serious 

infringement of the obligations under the Treaties and the Regulations that has been 
declared by the Court of Justice of the European Union in a procedure under Article 
258 of the TFEU; or 

 
(d)     the Contractor has not, in performing the Services, complied with its legal obligations 

in respect of environmental, social or labour law. 
 
H5    Consequences of Expiry or Termination 
 



 

  

H5.1 If the Authority terminates the Contract under clauses H2 or H4 and makes other 
arrangements for the supply of the Services the Authority may recover from the Contractor the 
cost reasonably incurred of making those other arrangements and any additional expenditure 
incurred by the Authority throughout the remainder of the Contract Period. 

 
H5.2 If Contract is terminated under clauses H2 or H4 the Authority shall make no further payments 

to the Contractor (for Services supplied by the Contractor prior to termination and in 
accordance with the Contract but where the payment has yet to be made by the Authority), 
until the Authority has established the final cost of making the other arrangements envisaged 
under this clause. 

 
H5.3     If the Authority terminates the Contract under clause H3 the Authority shall make no further 

payments to the Contractor except for Services supplied by the Contractor prior to termination 
and in accordance with the Contract but where the payment has yet to be made by the 
Authority.  

  
H5.4 Save as otherwise expressly provided in the Contract: 
 

(a) termination or expiry of the Contract shall be without prejudice to any rights, remedies 
or obligations accrued under the Contract prior to termination or expiration and 
nothing in the Contract shall prejudice the right of either Party to recover any amount 
outstanding at such termination or expiry; and 

 
(b) termination of the Contract shall not affect the continuing rights, remedies or 

obligations of the Authority or the Contractor under clauses C2 (Payment and VAT), 
C3 (Recovery of Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data 
Protection), E3 (Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act 
1989), E4 (Confidential Information), E5 (Freedom of Information), E8 (Intellectual 
Property Rights), E10 (Audit), F10 (Remedies Cumulative), G1 (Liability, Indemnity 
and Insurance), H5 (Consequences of Expiry or Termination), H7 (Recovery upon 
Termination) and I1 (Governing Law and Jurisdiction). 

 
H6    Disruption 
 
H6.1 The Contractor shall take reasonable care to ensure that in the performance of its obligations 

under the Contract it does not disrupt the operations of the Authority, its employees or any 
other contractor employed by the Authority. 

 
H6.2 The Contractor shall immediately inform the Authority of any actual or potential industrial 

action, whether such action be by its own employees or others, which affects or might affect its 
ability at any time to perform its obligations under the Contract. 

 
H6.3 If there is industrial action by the Staff, the Contractor shall seek Approval to its proposals to 

continue to perform its obligations under the Contract. 
 
H6.4 If the Contractor’s proposals referred to in clause H6.3 are considered insufficient or 

unacceptable by the Authority acting reasonably, then the Contract may be terminated with 
immediate effect by the Authority by notice.   

 
H6.5 If the Contractor is unable to deliver the Services owing to disruption of the Authority’s normal 

business, the Contractor may request a reasonable allowance of time, and, in addition, the 
Authority will reimburse any additional expense reasonably incurred by the Contractor as a 
direct result of such disruption. 

    
H7    Recovery upon Termination 
 
H7.1 On termination of the Contract for any reason, the Contractor shall at its cost: 
 

(a) immediately return to the Authority all Confidential Information, Personal Data and IP 
Materials in its possession or in the possession or under the control of any permitted 



 

  

suppliers or Sub-Contractors, which was obtained or produced in the course of 
providing the Goods and Services; 

 
(b) immediately deliver to the Authority all Property (including materials, documents, 

information and access keys) provided to the Contractor in good  working order; 
 
(c) immediately vacate any Authority Premises occupied by the Contractor; 
 
(d) assist and co-operate with the Authority to ensure an orderly transition of the 

provision of the Services to the Replacement Contractor and/or the completion of any 
work in progress; and 

 
(e) promptly provide all information concerning the provision of the Services which may 

reasonably be requested by the Authority for the purposes of adequately 
understanding the manner in which the Services have been provided and/or for the 
purpose of allowing the Authority and/or the Replacement Contractor to conduct due 
diligence. 

 
H7.2 If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may recover 

possession thereof and the Contractor grants a licence to the Authority or its appointed agents 
to enter (for the purposes of such recovery) any premises of the Contractor or its permitted 
suppliers or Sub-Contractors where any such items may be held. 

  
H8     Retendering and Handover 
 
H8.1 Within 21 days of being requested by the Authority, the Contractor shall provide, and thereafter 

keep updated, in a fully indexed and catalogued format, all the information necessary to enable 
the Authority to issue tender documents for the future provision of the Services. 

 
H8.2 The Authority shall take all necessary precautions to ensure that the information referred to in 

clause H8.1 is given only to potential providers who have qualified to tender for the future 
provision of the Services. 

 
H8.3 The Authority shall require that all potential providers treat the information in confidence; that 

they do not communicate it except to such persons within their organisation and to such extent 
as may be necessary for the purpose of preparing a response to an invitation to tender issued 
by the Authority; and that they shall not use it for any other purpose. 

 
H8.4 The Contractor indemnifies the Authority against any claim made against the Authority at any 

time by any person in respect of any liability incurred by the Authority arising from any 
deficiency or inaccuracy in information which the Contractor is required to provide under clause 
H8.1. 

 
H8.5 The Contractor shall allow access to the Premises in the presence of the Authorised 

Representative, to any person representing any potential provider whom the Authority has 
selected to tender for the future provision of the Services. 

 
H8.6 If access is required to the Contractor’s Premises for the purposes of clause H8.5, the 

Authority shall give the Contractor 7 days’ notice of a proposed visit together with a list 
showing the names of all persons who will be visiting. Their attendance shall be subject to 
compliance with the Contractor’s security procedures, subject to such compliance not being in 
conflict with the objectives of the visit. 

 
H8.7 The Contractor shall co-operate fully with the Authority during any handover at the end of the 

Contract. This co-operation shall include allowing full access to, and providing copies of, all 
documents, reports, summaries and any other information necessary in order to achieve an 
effective transition without disruption to routine operational requirements. 

 
H8.8 Within 10 Working Days of being requested by the Authority, the Contractor shall transfer to 

the Authority, or any person designated by the Authority, free of charge, all computerised filing, 



 

  

recording, documentation, planning and drawing held on software and utilised in the provision 
of the Services. The transfer shall be made in a fully indexed and catalogued disk format, to 
operate on a proprietary software package identical to that used by the Authority. 

 
H9   Exit Management 
 
H9.1 Upon termination the Contractor shall render reasonable assistance to the Authority to the 

extent necessary to effect an orderly assumption by a Replacement Contractor in accordance 
with the procedure set out in clause H10. 

 
H10   Exit Procedures 
 
H10.1 Where the Authority requires a continuation of all or any of the Services on expiry or 

termination of this Contract, either by performing them itself or by engaging a third party to 
perform them, the Contractor shall co-operate fully with the Authority and any such third party 
and shall take all reasonable steps to ensure the timely and effective transfer of the Services 
without disruption to routine operational requirements. 

 
H10.2 The following commercial approach shall apply to the transfer of the Services if the Contractor: 
 

(a) does not have to use resources in addition to those normally used to deliver the 
Services prior to termination or expiry, there shall be no change to the Price; or 

. 
(b) reasonably incurs additional costs, the Parties shall agree a Variation to the Price 

based on the Contractor’s rates either set out in Schedule 2 or forming the basis for 
the Price. 

 
H10.3 When requested to do so by the Authority, the Contractor shall deliver to the Authority details 

of all licences for software used in the provision of the Services including the software licence 
agreements. 

 
H10.4 Within one Month of receiving the software licence information described above, the Authority 

shall notify the Contractor of the licences it wishes to be transferred, and the Contractor shall 
provide for the approval of the Authority a plan for licence transfer. 

 
H11     Knowledge Retention 
 
H11.1 The Contractor shall co-operate fully with the Authority in order to enable an efficient and 

detailed knowledge transfer from the Contractor to the Authority on the completion or earlier 
termination of the Contract and in addition, to minimise any disruption to routine operational 
requirements. To facilitate this transfer, the Contractor shall provide the Authority free of 
charge with full access to its Staff, and in addition, copies of all documents, reports, summaries 
and any other information requested by the Authority. The Contractor shall comply with the 
Authority’s request for information no later than 15 Working Days from the date that that 
request was made. 

 

I DISPUTES AND LAW 
 
I1   Governing Law and Jurisdiction 
 
I1.1 Subject to the provisions of clause I2 the Contract, including any matters arising out of or in 

connection with it, shall be governed by and interpreted in accordance with English Law and 
shall be subject to the jurisdiction of the Courts of England and Wales. The submission to such 
jurisdiction shall not limit the right of the Authority to take proceedings against the Contractor in 
any other court of competent jurisdiction, and the taking of proceedings in any other court of 
competent jurisdiction shall not preclude the taking of proceedings in any other jurisdiction 
whether concurrently or not.   

 



 

  

I2    Dispute Resolution 
 
I2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute between them 

arising out of or in connection with the Contract within 20 Working Days of either Party 
notifying the other of the dispute and such efforts shall involve the escalation of the dispute to 
the finance director of the Contractor and the commercial director of the Authority.   

 
I2.2 Nothing in this dispute resolution procedure shall prevent the Parties from seeking from any 

court of competent jurisdiction an interim order restraining the other Party from doing any act or 
compelling the other Party to do any act. 

 
I2.3 If the dispute cannot be resolved by the Parties pursuant to clause I2.1 either Party may refer it 

to mediation pursuant to the procedure set out in clause I2.5.   
 
I2.4 The obligations of the Parties under the Contract shall not cease, or be suspended or delayed 

by the reference of a dispute to mediation (or arbitration) and the Contractor and the Staff shall 
comply fully with the requirements of the Contract at all times. 

 
I2.5 The procedure for mediation and consequential provisions relating to mediation are as follows: 
 

(a) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement 
between the Parties or, if they are unable to agree upon a Mediator within 10 
Working Days after a request by one Party to the other or if the Mediator agreed 
upon is unable or unwilling to act, either Party shall within 10 Working Days from the 
date of the proposal to appoint a Mediator or within 10 Working Days of notice to 
either Party that he is unable or unwilling to act, apply to the Centre for Effective 
Dispute Resolution to appoint a Mediator; 

 
(b) the Parties shall within 10 Working Days of the appointment of the Mediator meet 

with him in order to agree a programme for the exchange of all relevant information 
and the structure to be adopted for negotiations. If appropriate, the Parties may at 
any stage seek assistance from the Centre for Effective Dispute Resolution to 
provide guidance on a suitable procedure; 

 
(c) unless otherwise agreed, all negotiations connected with the dispute and any 

settlement agreement relating to it shall be conducted in confidence and without 
prejudice to the rights of the Parties in any future proceedings; 

 
(d) if the Parties reach agreement on the resolution of the dispute, the agreement shall 

be recorded in writing and shall be binding on the Parties once it is signed by their 
duly authorised representatives; 

 
(e) failing agreement, either of the Parties may invite the Mediator to provide a non-

binding but informative written opinion. Such an opinion shall be provided on a 
without prejudice basis and shall not be used in evidence in any proceedings relating 
to the Contract without the prior written consent of both Parties; and 

 
(f) if the Parties fail to reach agreement within 60 Working Days of the Mediator being 

appointed, or such longer period as may be agreed by the Parties, then any dispute 
or difference between them may be referred to the Courts unless the dispute is 
referred to arbitration pursuant to the procedures set out in clause I2.6. 

 
I2.6 Subject to clause I2.2, the Parties shall not institute court proceedings until the procedures set 

out in clauses I2.1 and I2.3 have been completed save that: 
 

(a) The Authority may at any time before court proceedings are commenced, serve a 
notice on the Contractor requiring the dispute to be referred to and resolved by 
arbitration in accordance with clause I2.7; 

 



 

  

(b) if the Contractor intends to commence court proceedings, it shall serve notice on the 
Authority of its intentions and the Authority shall have 21 days following receipt of 
such notice to serve a reply on the Contractor requiring the dispute to be referred to 
and resolved by arbitration in accordance with clause I2.7; and 

 
(c) the Contractor may request by notice to the Authority that any dispute be referred 

and resolved by arbitration in accordance with clause I2.7, to which the Authority may 
consent as it sees fit. 

 
I2.7 If any arbitration proceedings are commenced pursuant to clause I2.6, 
  

(a) the arbitration shall be governed by the provisions of the Arbitration Act 1996 and the 
Authority shall give a notice of arbitration to the Contractor (the “Arbitration Notice”) 
stating: 

 
(i) that the dispute is referred to arbitration; and 
 
(ii) providing details of the issues to be resolved;  

 
(b) the London Court of International Arbitration (“LCIA”) procedural rules in force at the 

date that the dispute was referred to arbitration in accordance with I2.7(b) shall be 
applied and are deemed to be incorporated by reference to the Contract and the 
decision of the arbitrator shall be binding on the Parties in the absence of any 
material failure to comply with such rules; 

 
(c)  the tribunal shall consist of a sole arbitrator to be agreed by the Parties;  
 
(d) if the Parties fail to agree the appointment of the arbitrator within 10 days of the 

Arbitration Notice being issued by the Authority under clause I2.7(a) or if the person 
appointed is unable or unwilling to act, the arbitrator shall be appointed by the LCIA; 

 
(e) the arbitration proceedings shall take place in London and in the English language; 

and  
 
(f) the arbitration proceedings shall be governed by, and interpreted  in accordance with, 

English Law. 
 
 
 
 
  



 

  

SCHEDULE 1 - SPECIFICATION 
 
A: Background 
 
Developing measures to reduce the bycatch (where cetacean are caught un-intentionally by 
people who are trying to catch other types of fish) of cetaceans (dolphins, porpoises and 
whales) is a Ministerial priority. Significant progress in this area is being hindered by our lack of 
understanding around how animals interact with and behave around fishing nets. 
Understanding this is key to developing effective mitigation methods to reduce cetacean 
bycatch. Given the nature of the marine environment, visual observation cannot provide 
sufficient detail to enhance our understanding, but recent technological advances which have 
been developed by Sea Mammals Research Unit (SMRU) have allowed us to record behaviour 
around the net in 3- dimensions.  
 
Over the last three years SMRU has been developing a passive acoustic monitoring (PAM) 
array, which is used to produce 3D visuals of what is happening around the net. This system 
has been developed and tested through various deployment trails. This is the first time that 
highly detailed behavioural information has been collected in three dimensions from wild 
cetaceans around actively fishing gill nets.  
 
Defra has support and funded this project from the outset, allowing experts at SMRU to 
develop the system itself, including a custom- built packages, hydrophones and associated 
software. To date SMRU has developed the system, progressively tests its functionality at sea 
and performed three deployments on gillnets where they succeeded to track both harbour 
porpoises and dolphin movements in close proximity to fishing nets. This information will be 
invaluable for ongoing efforts to reduce cetacean bycatch through developing innovative 
solutions.  
 
This project contributes to mandatory requirements for Member states under the following EU 
legalisation:  
 

• Article 12(4) of the Habitats Directive (No.92/43/EC), which requires Member States to 
establish a system to monitor the incidental capture and killing of cetaceans and to 
undertake further research or conservation measures as required.  

• Council Regulation (EC) No. 812/2004, which is aimed at reducing cetacean bycatch  
• The Marine Strategy Framework Directive (2008/56/EC) which requires targets and 

monitoring to be in places to demonstrate that cetacean bycatch levels do not prevent 
the achievement of good environmental status in UK seas. 

 
 
B: Specific Requirements 
 
Work Tasks 
 
Design alterations to improve usability 
  
The current devices take half an hour or so to prepare for deployment. On early morning 
deployments this can be cumbersome. Minor alterations to the outer housing and some 
firmware updates could allow the devices to be setup the night before with an automatic timer 
and/or significantly streamline the process of putting them together.  
 
Improving the Net Pinger 
 



 

  

To measure the depth of the net a small logging device called an OpenTag is used. Next to the 
open there is a pinger which produces a short acoustic pulse every hour. The pulse is low 
amplitude and very short and so unlikely to impact on animal behaviour, however it is important 
in determining what the orientation and depth of the net is and crucially, how that changes with 
tide and current. The OpenTag and pingers are off the shelf, however they require small 
external buoys to make neutrally buoyant and can be cumbersome to attach and deploy on a 
net. Integrating the pingers into the open tag to make a small neutrally buoyant all in one 
device to measure net position would make it faster and easier to deploy the full localisation 
system. This device could also be useful in many other applications and will be published as 
open hardware, firmware along with the rest of the system.  
 
Back up sensor package, hydrophones and housing 
 
Two devices are required to localise harbour porpoises and dolphins around gill nets. Currently 
we have only two devices, which makes the system vulnerable to minor hardware faults. 
Failure of any one critical component can prevent monitoring efforts whilst the device is 
repaired, usually at SMRU, Scotland, which could take weeks or months depending on the 
availability of parts. An additional complete SoundTrap and sensor package would allow us to 
continue monitoring efforts whilst a device is repaired. 
 
PAMGuard Integration 
 
PAMGuard is an open source toolbox used to analyse the acoustic data collected on both the 
single channel and 4 channel SoundTraps. To streamline analysis some additional analysis 
options and output tables will be added.  
 
Continued Research and Monitoring Efforts 
 
Four channel (4c) hydrophones 
 
The SoundNet system is best deployed by researchers who are fully trained to ensure all the 
devices are properly operational and deployed correctly and safely. A semi-charter situation 
works well because of the inconvenience to the vessels normal commercial operations and 
means a small financial contribution to the skipper is appropriate. We have paid participating 
boats in similar studies £150 per test deployment which is adequate and ensures interest and 
concentration on the part of the skipper during deployment and recovery procedures.  
 
Approximately 0.5 Terabytes of compressed raw data is collected per deployment, so the data 
storage requirements are large and the storage system requires routine collation and upkeep. 
 
Continued analysis of the data is required to extract porpoise and dolphin tracks. We envisage 
12 deployments over the course of a year, which, if current detection rates are sustained, will 
build a substantial dataset of animal tracks around at least one type of static net. These tracks 
themselves represent novel behavioural data which has, to our knowledge, never been 
collected anywhere outside of this project. We will focus on the location of feeding buzzes 
around the net to determine whether animals are feeding close to the fishing gear and on the 
3-dimensional movement of animals in proximity to the net to see if they respond to its 
presence. The Authority will publish a paper on the methods, location of buzzes and basic 



 

  

track metrics. It is envisaged that these data will also provide numerous future opportunities for 
continued analysis as part of a PhD or Postdoc at SMRU or other marine research institutions. 
 
Single Channel (1c) Hydrophones 
 
The Authority will continue with deployments of the single channel devices under the umbrella 
of the protected species bycatch monitoring programme to gradually build up a dataset which 
will ultimately allow us to determine how bycatch rates are related to (relative) animal density. 
This is of fundamental interest to the underlying aim of understanding why cetacean bycatch 
occurs at all. The Authority need funds for staff time to develop semi-automatic preliminary 
data analysis procedures which will isolate and extract cetacean acoustic activity from the main 
dataset. This will significantly speed up future data analyses as this dataset continues to grow. 
The Authority will also carry out some analysis on the existing dataset to see if any initial 
patterns are emerging. The Authority will also need to purchase additional high capacity hard 
drives for data transfer between sea going observers and staff at SMRU where data analysis 
will be carried out. 
 
University of St Andrews - Technical Submission  

Approach and methodology 

a) Design alterations to improve usability 

Improving the Outer Housing 

The current devices take half an hour or so to prepare for deployment. On early morning 
deployments this can be cumbersome. Minor alterations to the outer housing and some 
firmware updates will allow the devices to be setup the night before with an automatic timer 
and/or significantly streamline the process of putting them together.  

Improving the Net Pinger 

To measure the depth of the net a small logging device called an OpenTag is used. Next to the 
open there is a pinger which produces a short acoustic pulse every hour. The pulse is low 
amplitude and very short and so unlikely to impact on animal behaviour, however it is important 
in determining what the orientation and depth of the net is and crucially, how that changes with 
tide and current. The OpenTag and pingers are off the shelf however they require small 
external buoys to make neutrally buoyant and can be cumbersome to attach and deploy on a 
net. Integrating the pingers into the open tag to make a small neutrally buoyant all in one 
device to measure net position would make it faster and easier to deploy the full localisation 
system. This device could also be useful in many other applications and will be published as 
open hardware, firmware along with the rest of the system.  

b) Back up Sensor Package, Hydrophones and Housing.  

An additional complete SoundTrap and sensor package will be constructed to allow us to 
continue monitoring efforts whilst a device is repaired. SMRU has developed the hardware and 
constructed units before, building an additional unit will pose no major problems.  



 

  

c) Continued Research and Monitoring Efforts 

Four Channel (4c) Hydrophones: 

The SoundNet system is best deployed by researchers who are fully trained to ensure all the 
devices are properly operational and deployed correctly and safely. A semi-charter situation 
works well because of the inconvenience to the vessels normal commercial operations and 
means a small financial contribution to the skipper is appropriate. The Authority has paid 
participating boats in similar studies £150 per test deployment which is adequate and ensures 
interest and concentration on the part of the skipper during deployment and recovery 
procedures.  

Approximately 0.5 Terabytes of compressed raw data is collected per deployment, so the data 
storage requirements are large and the storage system requires routine collation and upkeep. 

Continued analysis of the data is required to extract porpoise and dolphin tracks. The Authority 
envisage 12 deployments, which, if current detection rates are sustained, will build a 
substantial dataset of animal tracks around at least one type of static net. These tracks 
themselves represent novel behavioural data which has, to our knowledge, never been 
collected anywhere outside of this project. The Authority will focus on the location of feeding 
buzzes around the net to determine whether animals are feeding close to the fishing gear and 
on the 3-dimensional movement of animals in proximity to the net to see if they respond to its 
presence. We will use the collected data to publish a future paper on the methods, location of 
buzzes and basic track metrics. It is envisaged that these data will also provide numerous 
future opportunities for continued analysis as part of a PhD or Postdoc at SMRU or other 
marine research institutions. 

d) Continued Deployment of Single Channel (1c) Hydrophones: 

The Authority will continue with deployments of the single channel devices under the umbrella 
of the protected species bycatch monitoring programme to gradually build up a dataset which 
will ultimately allow us to determine how bycatch rates are related to (relative) animal density. 
This is of fundamental interest to the underlying aim of understanding why cetacean bycatch 
occurs at all. We need some funds for staff time to develop semi-automatic preliminary data 
analysis procedures which will isolate and extract cetacean acoustic activity from the main 
dataset. This will significantly speed up future data analyses as this dataset continues to grow. 
We will also carry out some analysis on the existing dataset to see if any initial patterns are 
emerging. We will also need to purchase additional high capacity hard drives for data transfer 
between sea going observers and staff at SMRU where data analysis will be carried out. 

Project outputs and deliverables 

The main deliverable will be minor improvements to the design of the tracking system and the 
construction of a back unit and a collected dataset on porpoise and dolphin movements around 
gill nets. The design of the unit will be open source so it can be replicated by other 
researchers.  

The dataset on movements will form the basis of a publication, which will detail the methods 
used to collect these novel data and the results from the deployments. This is the first time that 



 

  

these type of data have been collected and so the paper is likely to be published in a higher 
impact factor journal.     

Risks to delivery and contingency plans 

As with any project involving the design and testing of relatively new devices, unforeseen 
technical problems may arise. We cannot therefore guarantee that all deployments will be 
successful although our current success rate is high. Most of the technical problems have 
already been resolved and we cannot think of any significant barriers to overcome in that 
context. In addition deployments are dependent on weather and availability of fishermen. We 
therefore may not hit our target for number of deployments on time, although these will 
eventually be achieved, just at later dates. 
 
Quality Assurance 

Research integrity is crucial to the University's research operations and the University has a 
well-developed 'good research practice' policy that can be accessed here: 

https://www.st-andrews.ac.uk/staff/research/policies/researchintegrity/ 

Quality assurance will be demonstrable through the result of sea trials to be conducted over 
the time frame of the project. Any deficiencies that become apparent will be addressed as 
expediently as possible. 
 
Project management and team 



 

SCHEDULE 2 - PRICING 
 
 

1.  The Authority will pay to the Supplier no more than the fixed sum of £59,920.00  (excluding 
VAT). 
  

2. The Authority shall pay all sums due to the Contractor within 30 days of receipt of a valid 
invoice.  

 
3. The invoice must include a valid purchase order number (PO Number) and the details (name 

and telephone number) of your customer contact (i.e. Contract Manager).  
 

4. To avoid delay in payment it is important that the Contractor submit a complaint invoice. Any 
non-compliant invoices received will be returned to the Contractor, which may lead to a delay in 
payment 

 
5. The Authority is liable to the Contractor only for their respective payment in accordance with this 

schedule.    
 

6. Any overpayment to the Contractor made by the Authority, whether of Project price or of VAT, 
shall be a sum of money recoverable by the Authority from the Contractor. 

Table 1. Direct equipment costs and expenses for each work task  



 

 

Total 40,311 
 

*Overall total costs of the two work packages is £59,921.00. 
 



 

 

SCHEDULE 3 - CHANGE CONTROL 
 
Contract Change Note (“CCN”) 
CCN Number 
 
Contract Reference Number & Title 
 
Variation Title 
 
Number of Pages 

 

 
 
WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project name] 
dated [dd/mm/yyyy] (the "Original Contract") and now wish to amend the Original Contract 
 
IT IS AGREED as follows 
 
1. The Original Contract shall be amended as set out in this Change Control Notice: 

 
Change Requestor / Originator  
Summary of Change  
Reason for Change  
Revised Contract Price Original Contract Value £ 

Previous Contract 
Changes 

£ 

Contract Change Note 
[x] 

£ 

New Contract Value £ 
Revised Payment Schedule  
Revised Specification (See Annexe  [x] for 
Details) 

 

Revised Contract Period  
Change in Contract Manager(s)  
Other Changes  

 
2. Save as amended all other terms of the Original Contract shall remain effective. 
 
3. This CCN takes effect from the date on which both Parties communicate acceptance of its 

terms via Bravo. 
 
  







 

 

 
SCHEDULE 6 - NON-DISCLOSURE 
AGREEMENT 
 
THIS NON DISCLOSURE AGREEMENT is made the [insert day] day of [insert date] (the 
“Commencement Date” 
 
BETWEEN: 
 
 [Insert full name of contractor] of [insert full address but if registered company please insert the 

following - (registered in England and Wales under number [insert company number]) whose 
registered office is situated at [        ] (the “Contractor”); 

  
and 
 [Insert name and address of the Staff member, professional advisor or consultant of the 

Contractor ] (the "Disclosee"). 
 
(each a “Party” and together the “Parties”). 
 
WHEREAS: 
 
(a) The Contractor has contracted with the Secretary of State for Environment, Food and Rural 

Affairs (the “Authority") to provide goods and/or services to the Authority in an agreement 
dated [insert date] (the “Contract").   

(b) The Contract places an obligation of confidentiality on the Contractor. The Disclosee is an  
[insert employee, professional advisor or consultant] of the Contractor engaged in the provision 
of certain goods and/or services to the Authority in support of or in connection with the goods 
and/or services to be provided by the Contractor under the Contract.  

(c) The Disclosee may therefore, have communicated to it, certain Confidential Information 
belonging to the Authority which is proprietary and must be held in confidence. Accordingly, the 
Contract requires the Contractor to ensure that the Disclosee enters into a non-disclosure 
agreement with the Contractor on the terms set out herein. 

(d) Any Confidential Information disclosed by the Authority or the Contractor to the Disclosee, 
whether contained in original or copy documents, will at all times remain the property of the 
Authority together with all notes, memoranda and drawings that have been made as a result of 
access to such Confidential Information. 

 
NOW IT IS AGREED as follows: 
 
Definition and Interpretation 
 
1. In this Agreement: 
 

a) “Confidential Information” means:  any information which has been designated as 
confidential by the Authority  in writing or that ought to be considered as confidential 
(however it is conveyed or on whatever media it is stored) whether commercial, 
financial, technical or otherwise  including (without limitation) information belonging to 
or in respect of the Authority which relates to research, development, trade secrets, 
formulae, processes, designs, specifications, the Authority data, internal 
management, information technology and infrastructure and requirements, price lists 
and lists of, and information about, customers and employees, all materials and 
information belonging to third parties in respect of which the Disclosee owes 
obligations of confidence; information the disclosure of which would, or would be 
likely to, prejudice the commercial interests of any person,  intellectual property rights 
or know-how of the Authority and all personal data within the meaning of the General 
Data Protection Regulation (Regulation (EU) 2016/679); whether or not that 



 

 

information is marked or designated as confidential or proprietary;  whether arising 
prior to, on or after the Commencement Date;  

 
b) “Law” means any applicable Act of Parliament, subordinate legislation within the 

meaning of Section 21(1) of the Interpretation Act 1978, exercise of the royal 
prerogative, enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972, regulatory policy, guidance or industry code, 
judgment of a relevant court of law, or directives or requirements of any regulatory 
body of which the Contractor is bound to comply.  

 
2. In construing this Agreement the general words introduced or followed by the word include(s) 

or including or in particular shall not be given a restrictive meaning because they are followed 
or preceded (as the case may be) by particular examples intended to fall within the meaning of 
the general words. 

 
3. Unless the context requires otherwise, the singular shall include the plural and vice versa, and 

the masculine shall include the feminine and vice versa. 
 
4. Reference to any legislative and statutory requirement or similar instrument shall be deemed to 

include reference to any subsequent amendment to them. 
 
5. References to any person shall, as the context may require, be construed as a reference to 

any individual, firm, company, corporation, government department, agency, or any association 
or partnership (whether or not having a separate legal personality). 

 
CONFIDENTIALITY 
 
6. The Disclosee undertakes to: keep confidential all Confidential Information and safeguard it 

accordingly; and that any Confidential Information supplied will not be used by  it for any 
purpose other than in connection with  the Contractor’s delivery of the goods and/or services 
under the Contract without the prior written permission of the Authority. 

 
7. The Disclosee will take all necessary precautions to ensure that the Confidential Information is 

held in confidence and will provide proper and secure storage for all information and any 
papers, drawings or other materials which relate to or are compiled from such information. 

 
8. The Disclosee shall, with respect to any Confidential Information it receives directly from or on 

behalf of the Authority or from the Contractor, comply, with all instructions and/or guidelines 
produced and supplied by or on behalf of the Authority from time to time for the handling and 
storage of Confidential Information, generally or for specific items. 

 
9. The Disclosee will not disclose any Confidential Information or any part thereof to any third 

party.  
 
10. Where the Disclosee is an employee, breach of the obligations set out herein in this 

Agreement shall be a cause of disciplinary proceedings, and the Contractor shall institute and 
enforce such disciplinary proceedings as against the Disclosee in relation to such breach.  

 
11. Where the Disclosee is a professional advisor or consultant, breach of the obligation set out 

herein shall entitle the Contractor to terminate the contract of engagement with the Disclosee  
immediately, and the Contractor shall enforce such right of termination as against the 
Disclosee in relation to such breach.  

 
12. All Confidential Information in tangible form received hereunder together with all copies thereof 

shall be destroyed or returned immediately to the Contractor or where so required by the 
Authority and notified to the Disclosee, to the Authority, upon request or upon completion of the 
task for the purposes of which such Confidential Information was released. 

 
13. The Confidential Information will not be used by the Disclosee for any purpose or in any way 

other than under this Agreement. 



 

 

 
14. The following circumstances shall not constitute a breach of the obligations of confidentiality 

contained in this Agreement: 
 

14.1 Disclosure of Confidential Information by the Disclosee when required to do so by 
Law or pursuant to the rules or any order having the force of Law of any court, of 
competent jurisdiction; 

 
14.2 Disclosure of Confidential Information by the Disclosee where and to the extent that 

the Confidential Information has, except as a result of breach of confidentiality, 
become publicly available or generally known to the public at the time of such 
disclosure; 

 
14.3 Disclosure of Confidential Information by the Disclosee where and to the extent that 

the Confidential Information is already lawfully in the possession of a recipient or 
lawfully known to it prior to such disclosure; 

 
14.4 Possession of Confidential Information by the Disclosee where it has been acquired 

from a third party who is not in breach of any obligation of confidence in providing 
that Confidential Information; 

  
provided that, in no event shall information relating to the affairs of any identifiable person be 
disclosed or released from the obligations herein without the prior written consent of the 
Authority. 

 
15. The Disclosee shall: notify the Contractor and the Authority promptly of the date and 

circumstances of the loss or unauthorised disclosure, if any, of the Confidential Information or 
any part of the Confidential Information and in addition, the action being taken to rectify that 
loss or unauthorised disclosure. 

 
16. The obligations contained in this Agreement shall continue until notified in writing by the 

Authority or the Confidential Information becomes public knowledge (other than by breach of 
the terms of this Agreement). 

 
17. No licence of any intellectual property rights (including but not limited to patent rights, 

copyrights, trademarks and rights in proprietary information and/or know-how and whether 
registrable or unregistrable) is granted hereby, beyond that necessary to enable use of the 
Confidential Information for the purpose for which the Confidential Information was released. 

 
18. Nothing in this Agreement shall be construed as compelling any of the Parties to disclose any 

Confidential Information or to enter into any further contractual relationship with any other 
party. 

 
19. No representation or warranties are given regarding the accuracy, completeness or freedom 

from defects of the Confidential Information or with respect to infringement of any rights 
including intellectual property rights of others. 

 
20. Without affecting any other rights or remedies that the other Parties may have, the Disclosee 

acknowledges and agrees that damages alone would not be an adequate remedy for any 
breach of any of the provisions of this Agreement. 

 
GENERAL 
 
21. No failure or delay by any Party to this Agreement in exercising any of its rights hereunder 

shall operate as a waiver of such rights, nor shall any single or partial exercise preclude any 
further exercise of such rights. Any waiver by a Party of any breach or non-compliance with 
any term of this Agreement shall not constitute a waiver of any subsequent breach of non-
compliance with the same or any other term of this Agreement. 

 



 

 

22. No Party may assign this Agreement or any of its rights and obligations hereunder without the 
prior written consent of the Authority. 

 
23. Any notice under this Agreement shall be in writing and shall be delivered by post, fax or e-mail 

to the address of the Party in question set out at the beginning of this Agreement or such other 
address (or e-mail address or fax number) as the Parties may notify one another from time to 
time. 

 
24. No term of this Agreement shall be enforceable, by virtue of the Contracts (Rights of Third 

Parties) Act 1999, by any person who is not a party to this Agreement other than the Authority. 
The Parties shall only with the prior written consent of the Authority be entitled to vary any of 
the provisions of this Agreement without notifying or seeking the consent of any third party and 
the rights conferred by section 2 of the Contracts (Rights of Third Parties) Act 1999 are 
excluded. 

 
25. This Agreement shall be governed by and shall be interpreted in accordance with the laws of 

England. 
 
26. The courts of England have exclusive jurisdiction to settle any disputes which may arise out of 

or in connection with this Agreement and accordingly that any proceedings, suit or action 
arising out of or in connection therewith shall be brought in such courts. 

 
This Agreement has been entered into on the date first written above. 
 
SIGNED by the authorised signatory for and on behalf of the Contractor: 
 
 
_______________________________________________________ 
 
 
SIGNED by the Disclosee: 
 
 
_______________________________________________________ 
  





 

 

 
 

SCHEDULE 8 - SECURITY REQUIREMENTS, 
POLICY AND PLAN 
 
INTERPRETATION AND DEFINITION 
 
For the purposes of this Schedule 8, unless the context otherwise requires the following provisions shall 
have the meanings given to them below: 
 
“Breach of Security” means the occurrence of unauthorised access to or use of the Premises, the 
Premises, the Services, the Contractor System, or any ICT or data (including Authority Data) used by the 
Authority or the Contractor in connection with the Contract. 
 
“Contractor Equipment” means the hardware, computer and telecoms devices and equipment 
supplied by the Contractor or its Sub-Contractor (but not hired, leased or loaned from the Authority) for 
the provision of the Services; 
 
“Contractor Software” means software which is proprietary to the Contractor, including software which 
is or will be used by the Contractor for the purposes of providing the Goods and/or Services and which is 
specified as such in Schedule 7. 
       
“ICT” means Information Communications Technology and includes a diverse set of technological tools 
and resources used to communicate, and to create, disseminate, store and manage information, 
including computers, the Internet, broadcasting technologies (radio and television), and telephony. 
 
“Protectively Marked” shall have the meaning as set out in the Security Policy Framework. 
 
“Security Plan” means the Contractor’s security plan prepared pursuant to paragraph 3 an outline of 
which is set out in an Appendix to this Schedule 8. 
 
“Software” means Specially Written Software, Contractor Software and Third Party Software. 
 
“Specially Written Software” means any software created by the Contractor (or by a third party on 
behalf of the Contractor) specifically for the purposes of this Contract. 
 
“Third Party Software” means software which is proprietary to any third party which is or will be used 
by the Contractor for the purposes of providing the Goods and/or Services including the software and 
which is specified as such in Schedule 7. 
 
1. INTRODUCTION  
 
This Schedule 8 covers:  
 
1.1 principles of security for the Contractor System, derived from the Security Policy Framework, 

including without limitation principles of physical and information security;  
 
1.2 wider aspects of security relating to the Services;  
 
1.3 the creation of the Security Plan;  
 
1.4 audit and testing of the Security Plan; and 
 
1.5 breaches of security.  
 



 

 

2. PRINCIPLES OF SECURITY  
 
2.1 The Contractor acknowledges that the Authority places great emphasis on confidentiality, 

integrity and availability of information and consequently on the security of the Premises and 
the security for the Contractor System. The Contractor also acknowledges the confidentiality of 
Authority Data.  

 
2.2 The Contractor shall be responsible for the security of the Contractor System and shall at all 

times provide a level of security which:  
 

2.2.1 is in accordance with Good Industry Practice and Law;  
 
2.2.2 complies with Security Policy Framework; and 
 
2.2.3 meets any specific security threats to the Contractor System.  

 
2.3  Without limiting paragraph 2.2, the Contractor shall at all times ensure that the level of security 

employed in the provision of the Services is appropriate to maintain the following at acceptable 
risk levels (to be defined by the Authority):  

 
2.3.1 loss of integrity of Authority Data;  
 
2.3.2 loss of confidentiality of Authority Data;  
 
2.3.3 unauthorised access to, use of, or interference with Authority Data by any person or 

organisation;  
 
2.3.4 unauthorised access to network elements, buildings,  the Premises, and tools used 

by the Contractor in the provision of the Services;  
 
2.3.5 use of the Contractor System or Services by any third party in order to gain 

unauthorised access to any computer resource or Authority Data; and  
 
2.3.6 loss of availability of Authority Data due to any failure or compromise of the Services.  

 
3. SECURITY PLAN  
 
3.1  The Contractor shall develop, implement and maintain a Security Plan to apply during the 

Contract Period (and after the end of the term as applicable) which will be approved by the 
Authority, tested, periodically updated and audited in accordance with this Schedule 8.  

 
3.2 A draft Security Plan provided by the Contractor as part of its bid is set out herein.  
 
3.3  Prior to the Commencement Date the Contractor will deliver to the Authority for approval the 

final Security Plan which will be based on the draft Security Plan set out herein.  
 
3.4 If the Security Plan is approved by the Authority it will be adopted immediately. If the Security 

Plan is not approved by the Authority the Contractor shall amend it within 10 Working Days of 
a notice of non-approval from the Authority and re-submit to the Authority for approval. The 
Parties will use all reasonable endeavours to ensure that the approval process takes as little 
time as possible and in any event no longer than 15 Working Days (or such other period as the 
Parties may agree in writing) from the date of its first submission to the Authority. If the 
Authority does not approve the Security Plan following its resubmission, the matter will be 
resolved in accordance with clause I2 (Dispute Resolution). No approval to be given by the 
Authority pursuant to this paragraph 3.4 may be unreasonably withheld or delayed. However 
any failure to approve the Security Plan on the grounds that it does not comply with the 
requirements set out in paragraphs 3.1 to 3.4 shall be deemed to be reasonable.  

 
3.5  The Security Plan will set out the security measures to be implemented and maintained by the

 Contractor in relation to all aspects of the Services and all processes associated with 



 

 

the delivery of the Services and shall at all times comply with and specify security measures 
and procedures which are sufficient to ensure that the Services comply with:  

 
3.5.1 the provisions of this Schedule 8;  
 
3.5.2 the provisions of Schedule 1 relating to security;  
 
3.5.3 the Information Assurance Standards;  
 
3.5.4 the data protection compliance guidance produced by the Authority;  
 
3.5.5 the minimum set of security measures and standards required where the system will 

be handling Protectively Marked or sensitive information, as determined by the 
Security Policy Framework;  

 
3.5.6 any other extant national information security requirements and guidance, as 

provided by the Authority’s IT security officers; and  
 
3.5.7 appropriate ICT standards for technical countermeasures which are included in the 

Contractor System.  
 
3.6 The references to Quality Standards, guidance and policies set out in this Schedule shall be 

deemed to be references to such items as developed and updated and to any successor to or 
replacement for such Quality Standards, guidance and policies, from time to time.  

 
3.7 If there is any inconsistency in the provisions of the above standards, guidance and policies, 

the Contractor should notify the Authorised Representative of such inconsistency immediately 
upon becoming aware of the same, and the Authorised Representative shall, as soon as 
practicable, advise the Contractor which provision the Contractor shall be required to comply 
with.  

 
3.8 The Security Plan will be structured in accordance with ISO/IEC27002 and ISO/IEC27001 or 

other equivalent policy or procedure, cross-referencing if necessary to other schedules of the 
Contract which cover specific areas included within that standard.  

 
3.9 The Security Plan shall not reference any other documents which are not either in the 

possession of the Authority or otherwise specified in this Schedule 8.  
 
4. AMENDMENT AND REVISION  
 
4.1 The Security Plan will be fully reviewed and updated by the Contractor annually or from time to 

time to reflect:  
 

4.1.1  emerging changes in Good Industry Practice;  
 
4.1.2   any change or proposed change to the Contractor System, the Services and/or 

associated processes;  
 
4.1.3  any new perceived or changed threats to the Contractor System;  
 
4.1.4   changes to security policies introduced Government-wide or by the Authority; and/or 
 
4.1.5 a reasonable request by the Authority. 

 
4.2  The Contractor will provide the Authority with the results of such reviews as soon as 

reasonably practicable after their completion and amend the Security Plan at no additional cost 
to the Authority.  

 



 

 

4.3  Any change or amendment which the Contractor proposes to make to the Security Plan (as a 
result of an Authority request or change to Schedule 1 or otherwise) shall be subject to a CCN 
and shall not be implemented until Approved.  

 
5.  AUDIT AND TESTING  
 
5.1 The Contractor shall conduct tests of the processes and countermeasures contained in the 

Security Plan ("Security Tests") on an annual basis or as otherwise agreed by the Parties. The 
date, timing, content and conduct of such Security Tests shall be agreed in advance with the 
Authority.  

 
5.2 The Authority shall be entitled to send a representative to witness the conduct of the Security 

Tests. The Contractor shall provide the Authority with the results of such tests (in an Approved 
form) as soon as practicable after completion of each Security Test.  

 
5.3  Without prejudice to any other right of audit or access granted to the Authority pursuant to the 

Contract, the Authority shall be entitled at any time and without giving notice to the Contractor 
to carry out such tests (including penetration tests) as it may deem necessary in relation to the 
Security Plan and the Contractor's compliance with and implementation of the Security Plan. 
The Authority may notify the Contractor of the results of such tests after completion of each 
such test. Security Tests shall be designed and implemented so as to minimise the impact on 
the delivery of the Services.   

 
5.4 Where any Security Test carried out pursuant to paragraphs 5.2 or 5.3 reveals any actual or 

potential security failure or weaknesses, the Contractor shall promptly notify the Authority of 
any changes to the Security Plan (and the implementation thereof) which the Contractor 
proposes to make in order to correct such failure or weakness. Subject to Approval in 
accordance with paragraph 4.3, the Contractor shall implement such changes to the Security 
Plan in accordance with the timetable agreed with the Authority or, otherwise, as soon as 
reasonably possible. For the avoidance of doubt, where the change to the Security Plan to 
address a non-compliance with the Security Policy Framework or security requirements, the 
change to the Security Plan shall be at no additional cost to the Authority. For the purposes of 
this paragraph, a weakness means a vulnerability in security and a potential security failure 
means a possible breach of the Security Plan or security requirements.  

 
6. BREACH OF SECURITY  
 
6.1 Either Party shall notify the other immediately upon becoming aware of any Breach of Security 

including, but not limited to an actual, potential or attempted breach, or threat to, the Security 
Plan.  

 
6.2  Upon becoming aware of any of the circumstances referred to in paragraph 6.1, the Contractor 

shall immediately take all reasonable steps necessary to:  
 

6.2.1  remedy such breach or protect the Contractor System against any such potential or 
attempted breach or threat; and  

 
6.2.2  prevent an equivalent breach in the future.  

 
6.3 Such steps shall include any action or changes reasonably required by the Authority. If such 

action is taken in response to a breach that is determined by the Authority acting reasonably 
not to be covered by the obligations of the Contractor under the Contract, then the Contractor 
shall be entitled to refer the matter to the CCN procedure set out in Schedule 3.  

 
6.4 The Contractor shall as soon as reasonably practicable provide to the Authority full details 

(using such reporting mechanism as may be specified by the Authority from time to time) of 
such actual, potential or attempted breach and of the steps taken in respect thereof.  

 



 

 

APPENDIX 1- OUTLINE SECURITY PLAN  
 
APPENDIX 2 - SECURITY POLICY: SECURITY POLICY FRAMEWORK 
 
A copy of the Security Policy Framework may be found at:  
 
https://www.gov.uk/government/publications/security-policy-framework 
 
  



 

 

SCHEDULE 9- CO-FUNDING 
 
1.   PURPOSE OF THIS SCHEDULE 
 
1.1 This Schedule 9 sets out additional terms to apply to the Contract where Co-funders are party 

to the Contract. 
 
2.   INTERPRETATION 
 
2.1 Any reference to Co-funders shall be read in the singular where only one Co-funder is a party 

to the Contract.   
 
2.2 Any reference to “either Party” in the Contract shall be interpreted to mean “any Party” and 

references to “neither Party” shall be interpreted to mean “no Party”; corresponding references 
to “the other Party” shall be read as “the other Parties” accordingly. 

 
3.   CONTRACT PROVISIONS APPLYING TO THE CO-FUNDERS 
 
3.1 If the Co-funders fail to make any payment in accordance with Schedule 2 the Authority may 

issue a notice to the Contractor in accordance with clause A4.2 (Notices) identifying the default 
of the Co-funders and, without prejudice to any other rights or remedies, terminating the 
Contract with immediate effect. 

 
3.2 Each Co-funder agrees to comply with the obligations expressed to apply to the Authority in 

clause C with respect to that part of the Price which is payable by the relevant Co-funder as set 
out in Schedule 2. Any reference to “the Authority” in clause C shall be interpreted as if it read 
“the Authority or the Co-funders, as the case may be”.  

 
3.3 Clause E8.5 (Intellectual Property Rights) is deleted and replaced with the following: 
 

“E8.5 The Contractor shall not infringe any Intellectual Property Rights of any third party in 
supplying the Services and the Contractor shall, during and after the Contract Period, 
indemnify and keep indemnified the Authority and the Crown and the Co-funders from and 
against all actions, suits, claims, demands, losses, charges, damages, costs and expenses 
and other liabilities which the Authority, the Crown or the Co-funders (as the case may be) may 
suffer or incur as a result of or in connection with any breach of this clause E8.5, except to the 
extent that any such claim results directly from: 

 
(a) items or materials based upon designs supplied by the Authority; or 
 
(b) the use of data supplied by the Authority which is not required to be verified by the 

Contractor under any  provision of the Contract.” 
 
3.4 The Contractor shall, in addition to informing the Authority of the matters referred to in clause 

F2.1 (Monitoring of Contract Performance), immediately inform the Co-funders of the same 
matter(s). The Authority shall pay due regard to any representations made by the Co-funders 
in exercising its rights under clauses F2.2 to F2.7 and the reference to “no extra charge to the 
Authority” in clause F2.7 shall be interpreted to mean “no extra charge to the Authority or the 
Co-funders”. 

 
3.5 The indemnity from the Contractor to the Authority set out in clause G1.2 (Liabilities) is also 

given to the Co-funders, so that each reference to “the Authority” in that clause should be read 
as “the Authority and the Co-funders”. Accordingly, each reference to “the Authority” in clause 
G1.3 shall be read as “the Authority and the Co-funders”. 

 



 

 

3.6 The Contractor shall not (and shall ensure that any other person engaged in relation to the 
Contract shall not) say or do anything that might lead any other person to believe that the Contractor is 
acti 




