




TASK ORDER

CLIENT OR CONTRACTING AUTHORITY (CA):	DEFRA
CONSULTANT:	WSP
TASK ORDER TITLE:	DEFRA Car Charging Phase 5 - Installation of EV charging points QS Support
DATE:	09/02/24

Unless otherwise stated, capitalised terms used in this Task Order shall have the meaning given to such terms in the contract as identified above (the "**Contract**"). Any attachments referenced in this Task Order form part of the Task Order. The Parties acknowledge and agree that this Task Order is issued pursuant to, forms part of and shall be subject to the terms and conditions of the Contract.

SECTION 1 – KEY INFORMATION	
Task Order number (ATAMIS PROJECT NUMBER):	C23194
Form of Contract – e.g. NEC4 PSC / PSSC	NEC4 PSC
Consultant's representative:	<div style="background-color: black; width: 100px; height: 15px; display: inline-block;"></div> - WSP <div style="background-color: black; width: 100px; height: 15px; display: inline-block;"></div> - WSP
Client or CA's representative:	<div style="background-color: black; width: 100px; height: 15px; display: inline-block;"></div> – DEFRA <div style="background-color: black; width: 100px; height: 15px; display: inline-block;"></div> - DEFRA
BIM Coordinator:	NA
NEC Supervisor	NA
The Consultant [is] OR [is not] the 'principal designer' under the CDM regulations.	The Consultant is not the 'principal designer' under the CDM regulations.

SECTION 2 – SCOPE	
Task-specific Scope:	<div style="display: flex; align-items: center; gap: 10px;"> <div style="background-color: #00ff00; padding: 5px; text-align: center;">  DEFRA%20CRPS%20EV%20Chargers%20 </div> <div style="text-align: center;">  CRPS - Contracting Strategy - Lite commi: </div> </div>
Project Site(s):	Various
Expected Project Outputs – 'Standard' or 'Light'	Light - as per the attached contracting strategy
Project Status - e.g. 'New', 'Novated', RIBA stages complete	New

to date	
Security requirements:	Standard
Task Activity Schedule attached:	 DEFRA%20CRPS%20EV%20Chargers%20-

SECTION 3 – START DATE, COMPLETION DATE & MILESTONES

Task Start Date:	15 th Feb 2024
Task Completion Date:	15 th Sept 2025
Key dates – N/A, or ‘As set out in the Task Schedule’	As set out in the Task Schedule’

SECTION 4 – PAYMENT

Basis of payment:	Fixed price in accordance with Task Activity Schedule
Total of the Prices for the Task: £[●] (excluding VAT)	£150'000
Agreed Time Charge rates:	As set out in the Task Schedule

SECTION 5 – OTHER

Key Persons:	██████████ – DEFRA ██████████ - DEFRA ██████████ - WSP
KPIs – N/A, or ‘As set out in the Task Schedule’	As set out in the Task Schedule
Additional information:	The works will be called off from the task order by CE as per the contracting strategy attached.

SECTION 6 – TASK ORDER ACCEPTANCE

This Task Order is accepted by the *Client* acting by its authorised representative and the *Consultant* acting by its authorised representative by means of electronic signature on the Authority eTendering system

Contractors_Signature

DocuSigned by:



Full Name:



Job Title/Role:

Authorizing Signatory
Date Signed: 13/02/2024

DocuSigned by:



Full Name:



Job Title/Role:

Date Signed: 13/02/24