
Term Definition

equipment/systems own technical specifications after installation and setting
to work in the Boat;

Independent Safety
Advisor/Auditor/Assessor

A formal activity defined under UK Defence Standards, appointed by
Authority to provide assurance that the level of safety needed will be
achieved.

Index of Contract

Change Proposals
(CCPF2)

The format at Schedule 15 (Contract Change Proposal Form) which shall be
used to record the index of proposals. Contract Change Proposals shall be
serially numbered in the date order being raised and recorded. A Contract
Change Proposal number shall not be re-used even if the proposal is
cancelled.

In-Service Support Supporting the Boat(s) post manufacture and acceptance until the end of the
contract

Intercept and Escort
Craft

The boat which the Contractor is required to supply under the Contract.

Instalment Payment A payment paid by the Authority to the Contractor as an advance against the
Contract Price per Boat in accordance with Clause 12 (Payment) and
Schedule 4 (Pricing and Delivery Dates).

Integrated Project
Management Plan

The plan required to be developed by the Contractor in accordance with
Clause 14 (Integrated Project Management Plan (IPMP))

Intellectual Property
Rights/ Free User Rights
(IPR)

"Intellectual Property Rights" or "IPRs" means patents, rights to inventions,
trademarks and related goodwill, service marks, domain names, design
rights (whether registrable or otherwise), applications for any of the
foregoing, rights in computer software, copyright and related rights, database
rights, confidential information (including know-how and trade secrets), trade
or business names and other similar rights or obligations, whether registrable
or not, in any country (including, but not limited to, the United Kingdom) for
the full term of the rights together with any applications, extensions and
renewals

Invoice Paying Branch The branch of the Authority responsible for the payment of bills as identified
in Schedule 05 (Appendix - Addressees and Other Information)

JON SWAP Spectrum Recognised sea spectrum used in naval architecture design. The JONSWAP
spectrum is a Pierson-Moskowitz spectrum multiplied by an extra peak
enhancement factor

Key Performance
Indicator (KPI)

A Key Performance Indicator (KPI) is a measurable value that demonstrates
how effectively a company is achieving key business objectives

Legislation Any applicable statute, statutory rule, order, directive, regulation or other
instrument having force of law (including any directive or order promulgated
by any competent national or supra-national body), and all other legislation
for the time being in force.

Lifting Equipment Lifting appliances, associated equipment and permanently installed lifting
fixtures;
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Term Definition

Limit of Liability (LoL) The price of all work performed during a specified period of time within an
agreed limit. (Pricing Limit of Liability for ascertained costs, not.to be
confused with Limitation of Contractor's Liability, which limits a contractor's
- iability for their risks.)

Line Item Specific Lines on Schedule 4c Payment Schedule or on Schedule 02
Statement of Technical Requirements or any other Schedule of the Contract
containing a Table detailing items at specific lines.

Liquidated Damages' A genuine pre-estimate of the Authority's loss aimed at compensating the
Authority.

Lloyd's Register Lloyd's Register Group Limited (LR) is a technical and business services
organisation and a maritime classification society

Loaded Condition The Boat (fully compliant with 100% fuel, '100% Fresh Water and 10%
Black/grey water), crew, and fitted with operational role equipment including
weapons, mounts and ammunition;

Logistic and In Service
Support

The work provided by the Contractor to continue support of the Boat(s)
through-life as per Section 12 of Schedule 2 (SoTR)Tor this requirement

Major Incident/ Major
Incident Inquiry

Any event yvhich, in the opinion of the either party, causes serious damage to
any part of the Boat, or which leads to a serious breach of security or safety.

Makers List The list of supplies for equipment, machinery and services agreed by the
Parties and set out in Schedule 21 (Makers List).

MARPOL
MARPOL stands for marine pollution and is the main international convention
covering prevention of pollution of the marine environment by ships from
operational or accidental causes.

Milestone Payment
Scheme

The payment scheme set out at Schedule 4a (Milestone payment Schedule)
to entitle the Contractor to Interim payments

Month A calendar month

NATO Codification NATO Codification is the Global Language of Logistics. It Is the primary
means of item identification and management.

The process of codification involves naming, classifying describing the item
and assignment of a 13-digit NATO Stock Number (NSN)

NATO Stock Number A unique 13 digit identifying number

Non-Conformity Any deviation from the Statement of Technical Requirements in the
Contractor's proposed or actual delivery of the Contractor Deliverables.

,  Notices All forms of communication required to be given in vyriting by, or in
connection, with this Contract.

Notices to Mariners Notices issued to Mariners concerning local navigational hazards

OFFICIAL

OFFICIAL-SENSITIVE

The.classification of documentation, to be handled as per Clause 60 of the
Terms and Conditions for this requirement

.  ■
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Term Definition

OPDEF Operational Defect that prevents equipment or systems being used

Option

(Requirement Options)

The option years detailed at Schedule 4 (Schedule of Pricing and Required
Delivery Dates) to provide additional Intercept and Escort Craft and In-
Service Support to be taken up by the Authority, if required, as per the dates
stated at Clause 13 to the Terms and Conditions.

Operational Defect
Rectification (OPDEF)

Operational Defect, a material defect or shortcoming which impacts on the
ability of the Boat(s) to safely fulfil its full operational capability

OS! Current supplier and provider of the Royal Navy's Electronic Navigation
Software (ECPINS)

Packaging The preparation of spares for transportation and storage in accordance with
the Contract. The term embraces in-store maintenance (cleaning and
preservation) packing and marking.

Paragraph
The relevant section to which the Terms and Conditions refer to for this

requirement

Party The Contractor or the Authority, as the case may be.

Permissible Delay A Force Majeure Event or a Delay Event.

Plan Approval The examination of engineering drawings and related documents against a
specified standard to support certification and endorsement by a
Classification Society as required by Schedule 2 (Statement of Technical
Requirements)

Planned Maintenance Maintenance that has been pre-defined within the SoTR.

Unplanned Maintenance Ad-hoc maintenance.

Planned Upkeep
A deeper maintenance upkeep period to include all servicing work that is
beyond the capability of the User and all work required to maintain any
statutory certification such as MCA Code of Practice Certificate.

Post Design Services
(PDS)

The Contractor shall provide design-related activities as tasked by the
Authority to maintain the Boat(s) capability through its in-service phase. In
addressing any PDS tasks, the Contractor shall ensure that any
solution/proposal submitted considers the impact on the operational, safety,
and classification society certification aspects of the Boat(s) together with
future supportability. In fulfilling any PDS tasks, the Contractor shall meet the
requirements of DEF-STAN 05-57 - Configuration Management of Defence
Materiel.

Pounds Sterling
The official name for the standard monetary unit of the United Kingdom

Price Index
A measure of price changes used under this Contract.

Prohibited Act
"Prohibited Acts" has the meaning given to that term in DEFCON 520
(Corrupt Gifts and Payments of Commission)

Quality Assurance

Representative (OAR) .

"Quality Assurance Representative" shall be such person as is notified to the

Contractor by the Authority Representative from time to time; Referred to as

Government Quality Assurance Representative (GQAR) in the Terms and

Conditions.
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Quality Management
Plan (OMR)

The plan required to be developed by the Contractor in accordance with the
Integrated Project Management Plan (Schedule 6).

Quality Management
System (QMS)

A formalised system that documents the processes, procedures and
responsibilities for achieving quality policies and objectives

Regulatory Authorities Any Body with regulatory powers whose rules and regulations must be
complied with in the construction and delivery of the Contractor Deliverables.

Representatives The employees, agents, servants, suppliers and independent contractors
engaged by either party in order to perform work or duties under this
Contract for which that Party is responsible.

Required Delivery Date
for Contractor to present
Boat to Authority for
Acceptance

The date for delivery of the Contractor Deliverables as set out in Schedule 4a
(Schedule of Requirements - Pricing and Required Delivery Dates) as may
be amended from time to time in accordance with the terms of this Contract.

Risk Management Plan The plan required to be developed by the Contractor in accordance with the
Integrated Project Management Plan (Schedule 6).

Risk Register Management of risks by the Authority and the winning contractor as per
Clause 15.2 (Risk)

Road Trailer In accordance with Schedule 2A (Statement of Technical Requirement -
Technical Baseline) ID 6.7

Rough Order of
Magnitude Price

An estimation of a project's level of effort and cost to complete.

Royal Navy The Naval arm of the UK armed forces

Safety Regulator The Authority responsible for approval of all aspects of boat safety and
environmental protection which, for the purposes of this Contract, shall be
the Authority.

Sea State (SS) The general condition of the free surface on a large body of water, with
respect to wind, waves and swell, at a certain time.

Sea States 0-7 Sea State Definitions as recognised Douglas Sea Scale but revised to
represent a non-"Fully Developed Sea" by a modified JONSWAP Spectrum
for periodicity and periodicity distribution.

The calculations shall utilise the upper of a sea state range for a significant
wave height that is applied to the JONSWAP equation VSig Wav Height.
A periodicity distribution using JONSWAP spectrdm with parameters
gamma=3.3, sigma_a=0.07, sigma_b=0.09

Douglas Sea Scale Recognised scale of Sea States - the height of waves and swell of the sea.

Fully Developed Sea Sea state independent of the distance over which the wind blows and time
blowing.

Secretary of State for
Defence

The Authority unless otherwise stated
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Term Definition

Security Aspects Letter Security aspects letter to be provided by the Authority Representative pursuant
to Clause 60.4 on or before the date of this Contract, defining the OFFICIAL-

SENSITIVE information, if required

Schedule(s) Schedules 1 to 27 of this Contract BOATS/0005 outlined in Schedule GO

Terms and Conditions.

Ship's Staff The officers and ratings appointed by the Authority to operate the Boat

SOLAS IMO International Conventions for Safety of Life at Sea

Special Jigs and Tools Any Jigs and Tools particular to the requirements of the Contract.

Specifications "Specification" means any document or item which, individually or
collectively, is referenced in the Schedule of Requirements (Schedule 1)

Stability book
A technical document to demonstrate that a Boat complies with stability
requirements in defined loaded and damaged conditions.

Standard Industrial

Classification (SIC)
A system for classifying industries by a four-digit code

Statement of Technical

Requirements (SoTR)
SoTR - Details the Technical Requirements that the Contractors Boat(s)
must fulfil at Schedule 2.

Statement of Technical Requirement Line Item - Specific individual lines of
the SoTR, detailing the Technical Requirements that the Contractors Boat(s)
must fulfil.

Statutory Duties and
Obligations

(i) any law, any instrument, rule or order, any regulation or byelaw of any
local authority or of any statutory undertaker or of any public or private utility
or undertaking:
(ii) the rules and regulations of all public bodies and companies whose
property or rights are affected or may be affected in any way by obligations
under this Contract; and
(iii) all applicable health and safety and environmental laws from time to time
in effect during the term of this Contract.

Sub-Contract(ing) A contract betv\/een the Contractor and a Sub-Contractor for the provision of
the Contractor Deliverables

Sub-Contractor

(Sub-Supplier)

A Sub-Contractor to the Contractor, a Sub-Contractor of a Sub-Contractor to
the Contractor, and any other Sub-Contractor of whatever tier involved in the
provision of the Contractor Deliverables.

Supported Business Supported businesses are social enterprises whose main aim is to integrate
disabled or disadvantaged people socially and professionally. Their
workforce must be at least 30% disabled or disadvantaged, as specified in
EU Directive 2014/24/EU.

Tariff Items Items detailed at Table 4 of Schedule 4b (Schedule of Requirements- In -
Service-Support- Pricing) (Option)

Task Work placed on MOD Boats Form 201 OB

Task Authorisation Form

(TAP)
The form at Schedule 7 to be used to task the Contractor to undertake In

Service Support activities
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Termination Date The date of any early termination of this Contract pursuant to its terms

Termination Notice

/

A notice to terminate this Contract issued in accordance with DEFCON 514

(Material Breach) or Clause 48 (Termination for a Permissible Delay) or
DEFCON 656 (Break).

Tests, Trials and
inspections

Shall have the meaning set out in Schedule 6, Annex 1 (Integrated Project
Management Plan) and Clause 51 (Inspections, Tests and Trials)

the Authority

(Acquirer)
The UK Secretary of State for Defence unless otherwise stated

the Oxford English
Dictionary (OED)

The accepted authority on the English language

the Parties The Authority and the Contractor

the Simplified Technical
English (STE) Dictionary

An international specification for the preparation of maintenance
documentation in a controlled language -

Timber Timber and wood-containing products

Transport Cradle In accordance Schedule 2A (Statement of Technical Requirement -
Technical Baseline) ID 6.9

Transmission Layer
Security

A UK MOD approved cryptographic technique.

UK Government The government of the United Kingdom (consisting of England, Scotland,
Wales and Northern Ireland).

UK Government

Employee
An employee of the Government of the United Kingdom (consisting of
England, Scotland, Wales and Northern Ireland).

UK Statutory Duties and
Obligations

(i) any law, any instrument, rule or order, any regulation or byelaw of any
local Authority or of any statutory undertaker or of any public or private utility
or undertaking;

(ii) the rules and regulations of all public bodies and companies whose
property or rights are affected or may be affected in any way by obligations
under this Contract; and

(iii) all applicable health and safety and environmental laws from time to time
in effect during the term of this Contract.

Variable Element The element of price that is subject to variability.

Non Variable Element The element of price that is not subject to variability.

Variation of Price "Variation of Price" or "VOP" means any escalation of price related to inflation

Whole Body Vibration
(WBV)

Vibration transmitted through the seat or feet of a person from a mobile
machine operated over rough and uneven surfaces.

Work in Way Work required to access the primary task
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