

OFFICIAL - SENSITIVE



**AUTHORITY: The Secretary of State for the Home
Department**

**Refugee Employability Programme
Monitoring and Evaluation**

Contract Reference: C24615

DPS Joint Schedule 10 (Rectification Plan)

OFFICIAL - SENSITIVE

Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan			
Details of the Default:	[Guidance: Explain the Default, with clear schedule and clause references as appropriate]		
Deadline for receiving the [Revised] Rectification Plan:	[add] date (minimum 10 days from request)		
Signed by [CCS/Buyer] :		Date:	
Supplier [Revised] Rectification Plan			
Cause of the Default	[add] cause]		
Anticipated impact assessment:	[add] impact]		
Actual effect of Default:	[add] effect]		
Steps to be taken to rectification:	Steps	Timescale	
	1.	[date]	
	2.	[date]	
	3.	[date]	
	4.	[date]	
	[...]	[date]	
Timescale for complete Rectification of Default	[X] Working Days		
Steps taken to prevent recurrence of Default	Steps	Timescale	
	1.	[date]	
	2.	[date]	
	3.	[date]	

OFFICIAL - SENSITIVE

	4.	[date]	
	[...]	[date]	
Signed by the Supplier:		Date:	
Review of Rectification Plan [CCS/Buyer]			
Outcome of review	[Plan Accepted] [Plan Rejected] [Revised Plan Requested]		
Reasons for Rejection (if applicable)	[add reasons]		
Signed by [CCS/Buyer]		Date:	