



RSK ADAS Limited Spring Lodge Helsby Cheshire WA6 0AR

29th June 2022

COMMERCIAL IN CONFIDENCE Farm and Land Management Advice Framework (contract ECM 65069)

Farm and Land Management Advice Framework Theme:	Catchment Sensitive Farming
Mini-Contract Title:	FaLMA Lot 6 (London and South East) CSF 1:1 Farm Advice
Mini-Contract Reference:	FaLMACSFSE005

IT IS AGREED as follows:

As per the mini-tender Request for Quotation, the delivery of Catchment Sensitive Farming in the London & South East Lot will commence on 5th July 2022. Activities and payment details are summarised below.

Table 1

Activity Type	Delivery Deadline	Funding Source (RDPE or GiA)	No. of Units	Unit Cost (£s exc VAT)	Total Cost (£s exc VAT)
WQ1/B: Nutrient Management Plan	17/3/2023	GiA	2		
WQ1/C: Farm Infrastructure Audit	17/3/2023	GiA	18		
WQ1/D: Slurry/Manure Handling and Storage	17/3/2023	GiA	3		
WQ1/E: Water Pathway Management	17/3/2023	GiA	1		
WQ1/G Machinery Testing and Calibration (Fertiliser/Manure spreaders)	17/3/2023	GiA	1		
WQ1/H: Soil Husbandry	17/3/2023	GiA	1		
WQ1/J: Bio-bed and Pesticide Facilities	17/3/2023	GiA	7		

WQ1/L: Water Holding Structure Design Management Advice	17/3/2023	GiA	1	
WQ1/Q Soil and Nutrient Management Plan	17/3/2023	GiA	1	
WQ1/S Managing Land Drainage Systems to minimise DWPA	17/3/2023	GiA	1	
WQ1/V: Water Resources Audit	17/3/2023	GiA	3	
AQ1/A: Conserving Nitrogen through Reducing Ammonia Emissions and Nitrate Losses	17/3/2023	GiA	1	
AQ1/B: Livestock nutrient planning. Animal nutrition to reduce losses of nutrients & ammonia to the environment	17/3/2023	GiA	2	
WQ1a/M1: Standard Soil Sampling with no Interpretation (P, K, Mg, pH, lime requirement)	17/3/2023	GiA	1	
WQ1a/M3: Standard Soil Sampling including Estimation of Soil Nitrogen Status (SNS), Certificate with Interpretation and Recommendations (SNS, P, K, Mg, pH, lime requirement)	17/3/2023	GiA	1	
WQ1a/M5: Slurry/Manure Sampling and Analysis. Certificate with Interpretation and Recommendations (pH, dry matter, total N, Ammonium N, total P, K, Mg, Ca, S, Uric Acid N)	17/3/2023	GiA	3	
Grand Total		47	 £83,317	

The Service Provider shall deliver the Services in accordance with the details specified in the following documents:

- 1. the mini-tender Request for Quotation dated 31st May 2022.
- 2. the mini-tender specification issued in support of the Request for Quotation
- 3. the mini-tender submission of the Service Provider submitted to Bravo on 16th June 2022
- 4. the delivery milestones as set out in Annex A to this Work Order.

If there is any conflict between the documents referred to above or the terms of the Framework Agreement, the conflict shall be resolved in accordance with the following order of precedence:

- 1. this Work Order (including Annex A).
- 2. the mini-tender specification issued by Natural England as referred to above.
- 3. the Framework Agreement.
- 4. the mini-tender submission of the Service Provider as referred to above.

All other terms and conditions are as per the main framework contract. The final claim should be submitted by 28/04/2023 (within 6 weeks of the mini-contract delivery end date).

Upon receipt of the signed mini contract award letter, an official purchase order will be raised (for the GiA funded element of this mini contract) which must be quoted on all invoices prior to claims submission. To note the terms and conditions attached with the purchase order are not applicable as the terms and conditions of the main framework contract take precedence.

The offer comprised in the Award Letter shall be deemed to be accepted by the Contractor on receipt by the Customer of the Contractor's notification of acceptance via Bravo within 7 days of the date of the Award Letter.

Yours sincerely



Defra Group Commercial

Tel: Email: a.Gov.uk

Annex A: Delivery Milestones

Deadline	Activity
05/07/2022	Delivery to commence.
30/11/2022	50% of the technical visits & reports completed.
31/01/2023	75% of the technical visits & reports completed.
17/03/2023	100% of the technical visits, sampling visits & reports completed.
28/04/2023	Final claim submitted to Natural England (with all associated claim supporting documentation as per the FMM.

Schedule 1: PROCESSING, PERSONAL DATA AND DATA SUBJECTS

- This Schedule shall be completed by the Authority, who may take account of the view of the Contractor, however the final decision as to the content of this Schedule shall be with the Authority at its absolute discretion.
- 2. The contact details of the Authority Data Protection Officer are:

fra.gsi.gov.uk

3. The contact details of the Contractor Data Protection Officer are:

@adas.co.uk

- 4. The Contractor shall comply with any further written instructions with respect to processing by the Authority.
- 5. Any such further instructions shall be incorporated into this Schedule.

Data Processing descriptor	Narrative
Identity of the Controller and Processor	The Parties acknowledge that for the purposes of the Data Protection Legislation, the Authority is the Controller and the Contractor is the Processor in accordance with Clause E2.1.
Subject matter of the processing	The processing is needed in order to ensure that the Processor can effectively deliver the services required by the contract to provide.
Duration of the processing	Duration of the contract
Nature and purposes of the processing	The collection, recording, organisation and storage of information for the purpose of providing advice to named individuals.
Type of Personal Data	Name, address, date of birth, NI number, telephone number, email address.
Categories of Data Subject	Members of the public in the person of farmers who will be the recipients of advice.
Data Processing descriptor	Narrative