Schedule 1 - Definitions of Contract

Articles	means the Contractor Deliverables (goods and/or the services), including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports. (This definition only applies when DEFCONs are added to these Conditions);

Authority	means the Secretary of State for Defence acting on behalf of the Crown;

Authority’s Representative(s)	shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in connection with the Contract. Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of condition 8;

Business Day	means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;

Central Government Body	a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:
a. Government Department;
b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);
c. Non-Ministerial Department; or
d. Executive Agency;

Collect	means pick up the Contractor Deliverables from the Consignor. This shall include loading, and any other specific arrangements, agreed in accordance with clause 28.c and Collected and Collection shall be construed accordingly;

Commercial Packaging	means commercial Packaging for military use as described in Def
Stan 81-041 (Part 1)

Conditions	means the terms and conditions set out in this document;

Consignee	means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by means of a Diversion Order;

Consignor	means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

Contract	means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition 6 (Amendments to Contract);

Contract Price	means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract.
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Contractor	means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of  the Authority;

Contractor Commercially	means the Information listed in the completed Schedule 5
Sensitive Information	(Contractor’s Commercially Sensitive Information Form), which is
Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;

Contractor Deliverables	means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract;

Control	means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:
a. by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or
b. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;
and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;

CPET	means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy

Crown Use	in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949;

Dangerous Goods	means those substances, preparations and articles that are
capable of posing a risk to health, safety, property or the environment which are prohibited by regulation, or classified and authorised only under the conditions prescribed by the:
a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 2009 (CDG) (as amended 2011);
b. European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR);
c. Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID);
d. International Maritime Dangerous Goods (IMDG) Code;
e. International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport of Dangerous Goods by Air;
f. International Air Transport Association (IATA) Dangerous Goods Regulations.

DBS Finance	means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data Sheet);

DEFFORM	means the MOD DEFFORM series which can be found at https://www.aof.mod.uk;

DEF STAN	means Defence Standards which can be accessed at
LSBU7/0151

https://www.dstan.mod.uk;

Deliver	means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements, agreed in accordance with condition 28 and Delivered and Delivery shall be construed accordingly;

Delivery Date	means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables or the relevant portion of them are to be Delivered or made available for Collection;

Denomination of Quantity	means the quantity or measure by which an item of material is
(D of Q)	managed;

Design Right(s)	has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

Diversion Order	means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);

Effective Date of Contract	means the date specified on the Authority’s acceptance letter;

Evidence	means either:
a. an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or
b. other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET;

Firm Price	means a price (excluding VAT) which is not subject to variation;

FLEGT	means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber- consuming countries to reduce the extent of illegal logging;

Government Furnished	is a generic term for any MOD asset such as equipment,
Assets (GFA)	information or resources issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority;

Hazardous Contractor	means a Contractor Deliverable or a component of a Contractor
Deliverable	Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;

Independent Verification	means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies operating product certification systems or equivalent”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;

Information	means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract;

Issued Property	means any item of Government Furnished Assets (GFA), including any materiel issued or otherwise furnished to the Contractor in connection with the Contract by or on behalf of the Authority;

Legal and Sustainable	means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement". The edition current on the day the Contract documents are issued by the Authority shall apply;

Legislation	means in relation to the United Kingdom any Act of Parliament, any subordinate legislation within the meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community right within the meaning of Section 2 of the European Communities Act 1972;

Military Level Packaging (MLP)  means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that which Commercial Packaging normally provides for the military supply chain;

Military Packager	is a MOD sponsored scheme to certify military Packaging
Approval Scheme (MPAS)	designers and register organisations, as capable of producing
acceptable Services Packaging Instruction Sheet (SPIS) designs in accordance with Defence Standard (Def Stan) 81-041 (Part 4);

Military Packaging Level (MPL)  shall have the meaning described in Def Stan 81-041 (Part 1);

MPAS Registered Organisation  is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs.  A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;

MPAS Certificated Designer	shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

NATO	means the North Atlantic Treaty Organisation which is an inter- governmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Notices	shall mean all Notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;

Overseas	shall mean non UK or foreign;

Packaging	Verb.  The operations involved in the preparation of materiel for; transportation, handling, storage and Delivery to the user;
Noun. The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract;

Packaging Design Authority	shall mean the organisation that is responsible for the original
(PDA)	design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3;

Parties	means the Contractor and the Authority, and Party shall be construed accordingly;

Primary Packaging Quantity	means the quantity of an item of material to be contained in an
(PPQ)	individual package, which has been selected as being the most suitable for issue(s) to the ultimate user, as described in Def Stan 81-041 (Part 1);
LSBU7/0151

Procurement Branch	as identified in the most current issue of the DEFFORM 111, Box 1

Recycled Timber	means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure. Recycled Timber covers:
a. pre-consumer reclaimed wood and wood fibre and industrial by-products;
b. post-consumer reclaimed wood and wood fibre, and driftwood;
c. reclaimed timber abandoned or confiscated at least ten years previously;
it excludes sawmill co-products;

Safety Data Sheet	has the meaning as defined in the Registration, Evaluation,
Authorisation and Restriction of Chemicals (REACH) Regulations 2007 (as amended);

Schedule of Requirements	means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables to be provided, the quantities and dates involved and the price or pricing terms in relation to each Contractor Deliverable;

Short-Rotation Coppice	means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing biomass for energy. It is exempt from the UK Government timber procurement policy. For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;

Specification	means the description of the Contractor Deliverables, including any specifications, drawings, samples and / or patterns, referred to in Schedule 2 (Schedule of Requirements);

STANAG 4329	means the publication NATO Standard Bar Code Symbologies which can be sourced at https://www.dstan.mod.uk/faqs.html;

Subcontractor	means any subcontractor engaged by the Contractor or by any other subcontractor of the Contractor at any level of subcontracting to provide Contractor Deliverables wholly or substantially for the purpose of performing (or contributing to the performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted accordingly;

[bookmark: Timber_and_Wood-Derived__means_timber_(i]Timber and Wood-Derived	means timber (including Recycled Timber and Virgin Timber but
Products	excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers. Such products range from solid wood to those where the manufacturing processes obscure the wood element;

Transparency Information	means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract;

Virgin Timber	means Timber and Wood-Derived Products that do not include Recycled Timber.

[bookmark: Annex_A_to_Schedule_1_–_Additional_Defin]Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions)


Allied Quality Assurance Publications 	means standards for Quality Assurance Systems that
(AQAP)		have been developed by NATO for Defence products	
Army Equipment Support Publications	means technical information concerning Army
(AESP)	Equipment for parties involved with operational use, maintenance or repair of said equipment.

Baan	means Enterprise Resource Planning Software. A product now owned by Infor Global Solutions. 

Beyond Economic Repair (BER)	means when the cost of repairing an item would more costly than replacing it. (If it costs more than 80% of the replacement value)

Deficiencies/Discrepancies	means a failing, defect or variation of equipment delivered or collected for the fulfilment of the Contract Requirement.

		
Deliverable Quality Plan		means a document, prepared by a supplier, and 	agreed with the project/repair manager setting out the 	specific quality practices, resources and 	sequence of 	activities relevant to a particular product, 	project or contract.


Disposal		means method of dealing with surplus or defunct 	MoD equipment

Equipment Build Standard		means the required standard for 	repairs/remanufacture or production of Army 	Equipment

Key Performance Indicator (KPI)		means a key performance measurement to evaluate 	the success of a contract and the activities in which 	it engages.

Local Equipment/Commercial Review meeting	means a specific, recurring meeting held 		to discuss progress toward set objectives.
		

NATO Stock Number (NSN)		means a 13 digit numeric code identified all the 	standardised material items of supply as recognised 	by all NATO Countries that has come to be used in 	all treaty countries.

Nomenclature		means the body or system of terms used in a 	particular specialist field.

Non Codified		means material items of supply that are not 	arranged into a systemised code.

Non-Conformance		means a failure to comply to accepted standards

Novation		means the substitution of a new contract in place 	of an old one. 

On Call Support		shall refer to any one off requests for the contractor to provide on site support to the Authority. All such requests will be managed and agreed via the TDS process
Purchase Order (PO)				means a buyer-generated document that 							authorised a purchase transaction.

Remedies					means the extent of damages generally intended 						to compensate one party to a contract for any 							failure of another party to said contract to comply 						with their contractual obligations in a timely 							manner. 

Statement of Work (SOW)			means a document that defines project-specific 							activities, deliverables and timelines for the 							contract. 

Surge						means a potential unforeseen increase in 							requirements (e.g. in times of war)		

Turnaround Time (TAT)			means a period of time for completing a process 						cycle (such as repair or replacement of a 							component or equipment), commonly expressed 						as an average of previous such periods.

Warranty					means a written guarantee, issued to the 							purchaser, of an article of equipment or 								component of such, by its manufacturer/supplier, 						promising to repair or replace if it is necessary 							within a specified period of time. 
	
Schedule 2 – Schedule of Requirements 


	
	Name and Address of Tenderer:

Serco
Wellington Gate 
Silverthorne Way
Waterlooville
Hampshire   PO7 7XY
	
	MINISTRY OF DEFENCE
Schedule of Requirements For

The Repair, Calibration and Post-Design Service (PDS) in support of GPSE test set and associated roles sets
	
	Contract/Tender No:
LSBU7/0151
 
Issued On: 06/02/2020



	
	Table 1 – Articles Required

	
	Item
No.
	Description
	Quantity (Each unless otherwise stated)
	Firm Price (£)
EX VAT

	
	1.
	
Repair and Modification of equipment as listed at Annex A (iii) to Schedule 2. 
All work shall be undertaken in accordance with the Statement of Work (SOW)/Specification at Annex A (i) to Schedule 2.

	
	
Repairs shall be authorised by Task Data Sheet (TDS) (example at Schedule 11) and in accordance with the pricing at Annex B to Schedule 2. 


	
	2.
	Annual Calibration of GPSE (NSN 4920 99 771 4655) in accordance with the Specification of work detailed at Annex A (i) to Schedule 2.
	
	Calibration to be firm priced in accordance with pricing detailed at Annex B to Schedule 2.

	
	3.
	Provision of Post Design Service Support of Equipment listed at Annex A (iii) to Schedule 2 in accordance with the Specification at Annex A (ii) to Schedule 2
	
	
To be authorised  by Task Data Sheet (TDS) (example at Schedule 11) and priced in accordance with the agreed hourly rates at Annex B to Schedule 2. 

	
	4.
	Provision of On-Site Repairs of Equipment, including emergency call out. 
	
	
To be authorised  by Task Data Sheet (TDS) (example at Schedule 11) and priced in accordance with the agreed hourly rates at Annex B to Schedule 2.

	
	5.

	Provision of a quarterly PDS task to cover Design  Authority Tasks (in accordance with the Specification of Work for PDS at Annex A (ii) to Schedule 2
	
	
Quarterly Design Authority Tasks to be Firm Priced in accordance with pricing detailed at Annex B to Schedule 2

	
	

	
	Packaging Requirements: Commercial Packaging and Labelling in accordance with Condition 23 of any resultant Contract. Where applicable Articles requiring Military Level Packaging are to be packaged by a Contractor approved under the Military Packager Accreditation Scheme (MPAS) to the appropriate Packaging Levels 

	
	Table 2 – Delivery of Articles

	
	
All items listed at Annex A(iii) shall be delivered as agreed on individual orders. 
	
This Contract is subject to:
Terms and Conditions of Contract:  LSBU7/0151




[bookmark: Schedule_2_-_Schedule_of_Requirements_fo]ANNEX A (i) to Schedule2 - Schedule of Requirements – Specification of Work for Repair, Calibration and Modification- for Contract No: LSBU7/0151

Please refer to separate document


ANNEX A (ii) to Schedule2 - Schedule of Requirements – Specification of Work for Post Design Service- for Contract No: LSBU7/0151

Please refer to separate document






ANNEX A (iii) to Schedule 2: LSBU07/0151 - Schedule of Requirements – Equipment to be covered by Contract 

Table 1 – Lead NSN
	 
	Nato Stock Number
	Item Description
	Manufacturer
	Manufacturer’s Part No
	Calibration  Period
	Calibration Standard

	1
	4920997714655
	GENERAL PURPOSE SUSPENSION EQPT AND RF FILTER TEST SET
	SERCO LIMITED
	40700-DGL
	12 Months
	STANDARD


 
Table 2 – Comprising NSNs (Post Design Services Support Equipment)
	 
	Nato Stock Number
	Item Description
	Manufacturer
	Manufacturer’s Part No
	Calibration  Period
	Calibration Standard

	2
	4935991499898
	HAWK ROLE SET
	SERCO LIMITED
	40891-DGL
	N/A
	Calibration Not Required

	3
	4920995945792
	TORNADO GR4/4A TIALD ROLE SET
	SERCO LIMITED
	41949-DGL
	N/A
	Calibration Not Required

	4
	4920996173002
	TORNADO GR4/4A ROLE BAY ROLE SET 1
	SERCO LIMITED
	41942-DGL
	N/A
	Calibration Not Required

	5
	4920994637405
	TORNADO GR4/4A ROLE BAY ROLE SET 2
	SERCO LIMITED
	41947-DGL
	N/A
	Calibration Not Required

	6
	4920992906761
	TORNADO GR4/4A WING ROLE SET 1
	SERCO LIMITED
	41953-DGL
	N/A
	Calibration Not Required

	7
	4920992858753
	TORNADO GR4/4A FUSELAGE ROLE SET 1
	SERCO LIMITED
	41957-DGL
	N/A
	Calibration Not Required

	8
	4920994715205
	TORNADO GR4/4A WING ROLE SET 2
	SERCO LIMITED
	42042-DGL
	N/A
	Calibration Not Required

	9
	4920998132018
	TORNADO GR4/4A FUSELAGE ROLE SET 2
	SERCO LIMITED
	42043-DGL
	N/A
	Calibration Not Required

	10
	4920991516007
	IDS SHOULDER PYLON SELF CHECK BOX
	SERCO LIMITED
	40899-DGL
	N/A
	Calibration Not Required

	11
	6625994715045
	IDS OUTBOARD PYLON SELF CHECK BOX
	SERCO LIMITED
	41751-DGL
	N/A
	Calibration Not Required

	12
	4920997310172
	IDS INBOARD PYLON SELF CHECK BOX
	SERCO LIMITED
	41752-DGL
	N/A
	Calibration Not Required

	13
	6625999913129
	IDS CENTRELINE PYLON SELF CHECK BOX
	SERCO LIMITED
	41753-DGL
	N/A
	Calibration Not Required

	14
	6150992843321
	ASSEMBLY ALARM SELF CHECK CABLE
	SERCO LIMITED
	40879-DGL
	N/A
	Calibration Not Required

	15
	4920997900766
	HDERU + LDERU SELF CHECK BOX
	SERCO LIMITED
	41754-DGL
	N/A
	Calibration Not Required

	16
	5995995138896
	CABLE ASSY SW LAUNCHER 7A/BOL304
	SERCO LIMITED
	40865-DGL
	N/A
	Calibration Not Required

	17
	4940998127142
	GPSE TEST SET CALIBRATION KIT
	SERCO LIMITED
	40793-DGL
	N/A
	Calibration Not Required

	18
	4920999589164
	REAL TIME INTERFACE (RTI)
	SERCO LIMITED
	42200-DGL
	N/A
	Calibration Not Required

	19
	4920998407853
	TYPHOON DRESSED PYLON ROLE SET
	SERCO LIMITED
	42211-DGL
	N/A
	Calibration Not Required

	20
	4920992641290
	TYPHOON DRESSED LAUNCHER ROLE SET
	SERCO LIMITED
	42210-DGL
	N/A
	Calibration Not Required

	21
	4920999025456
	TYPHOON ELECTRONIC MODULES ROLE SET
	SERCO LIMITED
	42212-DGL
	N/A
	Calibration Not Required

	22
	4920996027671
	TYPHOON UNDRESSED PYLON ROLE SET
	SERCO LIMITED
	42046-DGL
	N/A
	Calibration Not Required

	23
	4920991688390
	TYPHOON UNDRESSED LAUNCHER ROLE SET
	SERCO LIMITED
	42050-DGL
	N/A
	Calibration Not Required

	24
	4920993560232
	TYPHOON ERU ROLE SET
	SERCO LIMITED
	42048-DGL
	N/A
	Calibration Not Required

	25
	4920999112771
	TYPHOON HIPPAG ROLE SET
	SERCO LIMITED
	42216-DGL
	N/A
	Calibration Not Required

	
	
	
	
	
	
	





ANNEX B to Schedule 2: LSBU7/0151 – Contract Pricing

1. LABOUR RATES (FIXED) 

Waterlooville Site Repair

	Grade
	YEAR 1
	YEAR 2
	YEAR 3
	YEAR 4
	Option Year 1
(If taken)
	Option Year 2
(If taken)
	Option Year 3
(If taken)

	PM and P-Engineer
	
	
	
	
	
	
	

	C-Engineer
	
	
	
	
	
	
	

	S-Engineer
	
	
	
	
	
	
	

	Engineer
	
	
	
	
	
	
	




2. LABOUR RATES (FIXED) 

Off Site - Repair

	Grade
	YEAR 1
	YEAR 2
	YEAR 3
	YEAR 4
	Option Year 1
(If taken)
	Option Year 2
(If taken)
	Option Year 3
(If taken)

	PM and P-Engineer
	
	
	
	
	
	
	

	C-Engineer
	
	
	
	
	
	
	

	S-Engineer
	
	
	
	
	
	
	

	Engineer
	
	
	
	
	
	
	






ANNEX B to Schedule 2: LSBU7/0151 – Contract Pricing (page 2)
3. TASK COSTS – (FIXED COST)
Calibration Tasks
	
	Year 1
	Year 2 
	Year 3 
	Year 4 
	Option Year 1 
(If taken) 
	Option Year 2 
(If taken) 
	Option Year 3 
(If taken) 

	Calibration of GPSE TEST SET – Price per QUARTER
SoR ITEM 2
NSN 4920 99 771 4655
	
	
	
	
	
	
	

	Calibration of GPSE TEST SET – Price per ANNUM
SoR ITEM 2
NSN 4920 99 771 4655
	
	
	
	
	
	
	
















Design Authority Tasks 
	
	Year 1
	Year 2 
	Year 3 
	Year 4 
	Option Year 1 
(If taken) 
	Option Year 2 
(If taken) 
	Option Year 3 
(If taken) 

	Quarterly Design Authority Task
SoR ITEM 5
	
	
	
	
	
	
	

	Annual Design Authority Task
SoR ITEM 5
	
	
	
	
	
	
	













4. CONTRACT MARK UP

	Baseline Profit Rate (BPR)
	

	Group Overhead Recovery
	

	Total Contract Mark Up
	


Above mark up to be used in all material and travel and subsistence costs as detailed in Task Data Sheets.

Schedule 3 – LSBU7/0151 - Contract Data Sheet
	General Conditions (Please note: this cross references against the Terms & Conditions of LSBU7/0151

	
Condition 2 – Duration of Contract: 4 years plus 3 x 1 year options (if taken)

The Contract expiry date shall be: 16 February 2024
Option years:  
Option year 1: 17 February 2024 to 16 February 2025 (if taken)
Option year 2: 17 February 2025 to 16 February 2026 (if taken)
Option year 3: 17 February 2026 to 16 February 2027 (if taken)
            

	
Condition 4 – Governing Law:

Contract to be governed and construed in accordance with: 

[bookmark: Check1] English Law 	|X|

 Scots Law   	|_|  clause 4.d shall apply		(one must be chosen)

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:


	
Condition 8 – Authority’s Representatives:

	The Authority’s Representatives for the Contract are as follows:

Commercial:   As per most recently issued DEFFORM 111 –( Annex A to Schedule 3)

Project Manager: As per most recently issued DEFFORM 111- (Annex A to Schedule 3)


	
Condition 19 – Notices:

	Notices served under the Contract shall be sent to the following address:

Authority:      (as per DEFFORM 111)

	Contractor: 

[bookmark: Check9]	Notices can be sent by electronic mail?	  |X|	(tick as appropriate)


	
Condition 20.a – Progress Meetings:

The Contractor shall be required to attend the following meetings: 

Update/Progress Meetings – Quarterly or As Required

The Contractor shall be responsible for the production and distribution of the agreed meeting minutes.
No charges shall be attributed to the Authority for the attendance of Contractor Personnel.
Meetings will evaluate and discuss (but not be limited to) the following: 

· Contractor achievement of delivery times 
· Compliance with stated Key Performance Indicators

	
Condition 20.b – Progress Reports:

The Contractor is required to submit the following Reports:

1. Monthly Electronic Work In Progress Submission. 
To be submitted by the 23rd of each month.  
The data must include all the items that have been invoiced in the previous month.
The submission should include as a minimum:
· DMC
· NSN
· Short Item Name
· Serial Number
· Date Received
· Date Returned
· End User UIN
· Comments
· Expected Time of Repair
· Agreed changes to Turnaround time as stated on TDS and reason for delay

Reports shall be Delivered to the following address: (as per Box 2 of the most recently issued DEFFORM   111)

	
Supply of Contractor Deliverables


	
Condition 21 – Quality Assurance:

Is a Deliverable Quality Plan required for this Contract?  	  |X|   (tick as appropriate)

A copy of the approved Deliverable Quality Plan is included at Schedule 16 to the terms and conditions of contract.

Other Quality Assurance Requirements:

BS EN 61010-6:2001 (and A1: 2011) – Electromagnetic Compatibility Generic Standards – Emission Standard for Industrial Environments
BS EN 61000-6 2:2005 – Electromagnetic Compatibility Generic Standards – Immunity Standard for Industrial Environments
BS EN 61340-5 1:2007 – Protection of Electronic Devices from Electrostatic Phenomena – General Requirements
BS EN 61010 1:2010 - Safety Requirements for Electrical Equipment for Measurement, Control and Laboratory use – General Requirements.
73/23/EEC SI 1994 N 3260 – Low Voltages Directive Electrical Equipment (Safety) Regulations. 
89/336/EEC May 89 – EMC Directive
85/374/EEC/May 99 – Directive of the Commission of the European Union “Product Liability Directive”
HD 472 SI 1994 Amendment 2 – CENELEC Harmonisation Document nominal voltage public electricity supply systems.
ISO 17025 - General Requirements for the competence of testing and calibration laboratories
ISO 25051:2008 – Software Product Quality Requirements and Evaluation (SQuaRE) – Requirements for Quality of COTS software product and instructions for testing. 
STANAG 2352 Ed 8 (Feb 1998) – Nuclear, Biological and Chemical (NBC) Operational Guidelines
AECMA S 1000D (Issue 1.0 – 2011) International Specification for Technical Publications using a Common Source Database (CSDB)
AECMA 2000M (Issue 6.1 – 2017) – International Specification for Material Management
AQAP 160 (Ed 1) -  NATO Integrated Quality Requirements for Software throughout the Life Cycle
AQAP 2009 (Ed 3) -  For guidance on the application and interpretation of AQAPs
AQAP 2110 SRD1 (Ed 3) NATO Quality Assurance Requirements for Design, Development and Production
AQAP 2110 SRD 1 (Edn D) - NATO Quality Assurance Requirements for Design, Development and Production
(AQAP 2110 - Whichever is appropriate for the Supplier’s QMS, with due regard to their transition arrangements.)
AQAP 2210 (Ed 1) – NATO Supplementary Software Quality Assurance Requirements to AQAP 2110
DEFSTAN 00-3 (Issue 6, Feb 2017) – Design Guidance for Transportability of Equipment
DEFSTAN 00-35 Part 3 (Issue 5, Jan 2017) – Environmental Handbook for Defence Material – Environmental Test Methods
DEFSTAN 00-55 Part 1(Issue 4, April 2016) – Requirements for Safety of Programmable Elements (PE) in Defence Systems. 
DEFSTAN 00-56 Part 1 (Issue 7 Feb 2017) - General Data- Safety Management Requirements
DEFSTAN 00-70 Part 1 (Issue 2 Nov 2013) – Standard Serviceability Test
DEFSTAN 00-251 Parts 0-3 (Issue 1 Feb 2016) - Human Factors Integration for Defence Systems
DEF STAN 05-099 (issue 1 July 2017) Managing Government Furnished Equipment in Industry 
DEFSTAN 05-55 Part No 1, 2 and 3 - Measurement and Calibration System Requirements for MoD Test and Measurement Equipment.
DEFSTAN 05-57 (Issue 7 Jul 2018) - Configuration Management of Defence Materiel
DEFSTAN 05-61 Part 1 (Issue 6, March 2016)  - Quality Assurance Procedural Requirements – Concessions
DEFSTAN 05-61 Part 4 (Issue 3, Oct 2002) - Quality Assurance Procedural Requirements – Contractor Working Parties
DEFSTAN 05-135 (Issue 1 July 2014) – Avoidance of Counterfeit Material
DEFSTAN 05-138 (Issue 2, Sept 2017) – Cyber Security for Defence Suppliers
DEFSTAN 44-2 (Part 3) (Issue 5, Sept 2004) – Desiccant Containers, Dehumidifier, Desiccator and Indicator Types.
DEFSTAN 81-41(Part 1) (Issue 9, Dec 2016) – Packaging of Defence Materiel – Introduction to Defence Packaging Requirement
DEFSTAN 81-41 (Part 2) (Issue 9, Jan 2017) – Packaging of Defence Materiel – Design
DEFSTAN 81-41 (Part 6) (Issue 10, Feb 2017) – Packaging of Defence Materiel – Package Markings
JSP 800 Vol 4a – Dangerous Goods by Air
Mil-Std 1553B –Aircraft Digital Time Division
Command/Response Multiplex Data Bus
Mil-Std 1760E (Edition E) Oct 2017 – Aircraft/Store Interconnection System   


	
Condition 22 – Marking of Contractor Deliverables:

In addition to the requirements of Condition 22, the Contractor shall remove all previous labels relating to previous Repairs or Calibrations.  

Where applicable a calibration label shall be attached to the equipment containing the details shown in 5.2 of the Specification of Work for Repair, Calibration and Modification at Annex A(i) to Schedule 2.   A Calibration Certificate shall also be included with the Articles.

Integrity seals may also be fitted at the discretion of the Contractor where internal adjustments or Repairs have been carried out.


	
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a)  The Authority’s Representative (Commercial)

b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the following date: with the Tender submission


	
Condition 25 – Timber and Wood-Derived Products:
		
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the Authority’s Representative (Commercial) (as detailed in Box 1 of the most recently issued DEFFORM 111)


	
Condition 26 – Certificate of Conformity:

Is a Certificate of Conformity required for this Contract?       |X|   (tick as appropriate)

Applicable to Line Items: All	

[bookmark: Check5]If required, does the Contractor Deliverables require traceability throughout the supply chain?     |X|   
(tick as appropriate)

Applicable to Line Items: All




	
Condition 28.b – Delivery by the Contractor:
The following Line Items are to be Delivered by the Contractor: All deliveries to UK Units
The following Line Items are to be Delivered by the Contractor to Bicester: All deliveries to Non-UK Units

Articles issued for Repair or Calibration shall be delivered in accordance with the instructions on the relevant Task Data Sheet (sample at Schedule 11)

Special Delivery Instructions:
Where required and agreed via TDS, all Contract Deliverables for delivery into Leidos shall be shipped in accordance with the requirements of the Logistic Commodities and Services Transformation (LCST) Supplier Manual (Version 2 – LDOC/CMO/V2.0 dated 28 June 2019), issued by the Authority and published on the Authority's Knowledge in Defence (KiD) system (as amended from time to time), (the “LCST Supplier Manual”). Please note that until otherwise instructed, Barcode Labelling shall be in accordance with Issue 9 of Def Stan 81-041 Part 6

In the event that the Contractor does not adhere to the time of delivery notified by Babcock DSG, Babcock DSG shall not be held responsible for any subsequent claim by the Contractor, nor be held liable to meet any additional charges incurred by the Contractor through failure to deliver on the due date at the appointed time.
Each consignment is to be accompanied by a DEFFORM 129J.


	
Condition 30 – Rejection: 

The time limit for rejection shall be 20 business days 


	
Condition 32 – Self-to-Self Delivery:

[bookmark: Check8]Self-to-Self Delivery required?     N/A	|X|     (tick as appropriate)

If required, Delivery address applicable:


	Pricing and Payment

	
Condition 35 – Contract Price:

All Schedule 2 line items shall be FIRM Price 


	Termination

	
Condition 42 – Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:

The Notice period for termination shall be thirty (30) Business Days


	Other Addresses and Other Information (forms and publications addresses and official use information)

	
See Annex A to Schedule 3 (DEFFORM 111)





	Schedule 3	DEFFORM 111
Annex A	(Edn 12/17)
Appendix - Addresses and Other Information

	
	1. Commercial Officer

Name: 
 
Address: I&RM, Babcock DSG, Building B15
MoD Donnington, Telford, TF2  8JT

Email:  
	
	8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available) 

Babcock DSG, Building B15, Donnington, Telford, TF2 8JT

	
	9.  Consignment Instructions

The items are to be consigned as follows:
In accordance with the Terms and Conditions of Contract:
LSBU7/0151
	

	

	
	3. Packaging Design Authority

Organisation & point of contact:


(Where no address is shown please contact the Project Team in Box 2)
	
	10. Transport. The appropriate Ministry of Defence Transport Offices are:
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH
Air Freight Centre
IMPORTS 030 679 81113 / 81114  Fax 0117 913 8943
EXPORTS 030 679 81113 / 81114  Fax 0117 913 8943
Surface Freight Centre
IMPORTS 030 679 81129 / 81133 / 81138  Fax 0117
913 8946
EXPORTS 030 679 81129 / 81133 / 81138  Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager: Branch/Name:


Tel No:

(b) U.I.N.
	
	B. JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837
www.freightcollection.com
	

	

	
	5. Drawings/Specifications are available from
	
	11. The Invoice Paying Authority

I&RM Accounts Payable Manager
Babcock Ltd, Building B15, Donnington,
Telford, Shropshire TF2 8JT

E-mail 
	

	

	
	6.  INTENTIONALLY BLANK
	
	12. Forms and Documentation are available through *: Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site
Lower Arncott
Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)
Applications via fax or email: 
	

	

	
	7.	Quality Assurance Representative: 

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions.

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed].
	
	*NOTE
1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
2. If the required forms or documentation are not available on the MOD Internet site requests should be submitted through the Commercial Officer named in Section 1.
	

	



[bookmark: Schedule_4_-_Contract_Change_Control_Pro]Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No:
1. Authority Changes
Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this Schedule 4.
2. Notice of Change
a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the Contractor.
b. The Authority Notice of Change shall set out the change required to the Contractor Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with clause 3 below.
3. Contractor Change Proposal
a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal.
b. The Contractor Change Proposal shall include:
(1) the effect of the Change on the Contractor’s obligations under the Contract;
(2) a detailed breakdown of any costs which result from the Change;
(3) the programme for implementing the Change;
(4) any amendment required to this Contract as a result of the Change, including, where appropriate, to the Contract Price; and
(5) such other information as the Authority may reasonably require.
c. The price for any Change shall be based on the prices (including all rates) already agreed for the Contract and shall include, without double recovery, only such charges that are fairly and properly attributable to the Change.
4. Contractor Change Proposal – Process and Implementation
a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall:
(1) evaluate the Contractor Change Proposal;
(2) where necessary, discuss with the Contractor any issues arising and following such discussions the Authority may modify the Authority Notice of Change and the Contractor shall as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties may agree) after receipt of such modification, submit an amended Contractor Change Proposal.
b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as necessary) the Authority shall:
(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance with Condition 6 (Amendments to Contract); or
(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued) the Authority Notice of Change.
c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such rejection.
d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1) above.
5. Contractor Changes
If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the Authority, which shall include all of the information required by Clause 3b above, and the process at Clause 4 above shall apply.
[bookmark: Schedule_5_-_Contractor’s_Commercially_S]




Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) for Contract No: LSBU7/0151


	Contract  No: LSBU7/0151

	Description of Contractor’s Commercially Sensitive Information:


	Cross Reference(s) to location of sensitive information:


	Explanation of Sensitivity:
  

	Details of potential harm resulting from disclosure:


	Period of Confidence (if applicable): 

	Contact Details for Transparency / Freedom of Information matters:
Name: 
Position: 
Address: 
Telephone Number: 
Email Address: 




[bookmark: Schedule_6_-_Hazardous_Contractor_Delive][bookmark: _Toc367107582][bookmark: _Toc375205561][bookmark: _Toc402273357][bookmark: _Toc422462860]











Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the Contract: Data Requirements for Contract No: IRM16/1303

Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

Contract No: LSBU7/0151

Contract Title: Repair, calibration and PDS in support of general purpose suspension equipment and associated role sets

Contractor: 

Date of Contract: 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or substances to be supplied.  |_|

[bookmark: Text5]* To the best of our knowledge the hazards associated with materials or substances to be supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in accordance with condition 24.   |_|

  

[bookmark: Text6]Contractor’s Signature:       
 

Name: 

Job Title: 

Date: 

* check box () as appropriate 



To be completed by the Authority 

[bookmark: Text10]Domestic Management Code (DMC):       

[bookmark: Text11]NATO Stock Number:       

[bookmark: Text12]Contact Name:       

[bookmark: Text13]Contact Address:       

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA) 
Movement Transport Safety Regulator (MTSR) 
Hazel Building Level 1, #H019
MOD Abbey Wood (North)
Bristol BS34 8QW

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data Requirements for Contract No:

[bookmark: Schedule_8_-_Acceptance_Procedure_(i.a.w][image: ]





Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: LSBU7/0151


The Acceptance Procedure for this Contract is in accordance with Condition 29 only.






Schedule 9 – Purchase Order Template –Sample (For Information Only)
[image: ]
Schedule 10 – Discrepancy Report – Sample (For Information Only)

Copies of the Discrepancy Report MOD Form 445, in pads of 100, can be obtained from the Forms and Publications address on the Contract.

This form should be used for reporting discrepancies in consignments of goods sent to the Contractor for repair.

Triplicate copies of the form should be completed in manuscript or typescript. Copies 1 & 2 should be sent to the Consignor, with copy 3 being retained by the Contractor.


[image: ]



Schedule 11 – Task Data Sheet – Sample (For Information Only)

[image: ]

Schedule 12 – Application to dispose of BR/BER Equipment

[image: ]


Schedule 13 – On-Site Maintenance Form

AFG 8992 – ON SITE MAINTENANCE FORM

Copies of the On Site Maintenance Record Form can be obtained
from the Forms and Publications address 
(as detailed in the DEFFORM 111 – Appendix to Contract)


Forms should be completed and distributed as follows;

Copy 1 –To be forwarded to the Project Manager
Copy 2 – To be retained by unit
Copy 3 – To be retained by the Contractor


Alternatively submit a suitable form which included the Key requirements below, 


1. Point of Contact (POC) & Address at site location & Date of visit
2. Task Number & Contract number
3. Equipment description & Serial number of equipment(s)
4. Action taken during visit 
( including work carried out, parts/spares used, Findings/problems, hours spent on the task )
5. Advisory/recommendations as a result of the work carried out on site
6. Signature of the contractors engineer carrying out the task
7. Signature of the end user or POC at the site 


Additional fields will be taken into consideration upon submission of the Tender following a review from the Technical Manager


Schedule 14 - Government Furnished Equipment (GFE)

Frequency of Reports:

The Contractor is required to maintain a Public Store Account (PSA) in accordance with DEFCON 694 recording the usage of issued GFE in support of Repairs.

The Contractor is to provide an updated balance of issued property to the Authority's Procurement Branch of a quarterly basis.


	NSN
	Description of Equipment
	Quantity
	Term of Loan
	Date Equipment due for Return
	Location of Equipment
	Loan Number

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	







[bookmark: _Ref297036114][bookmark: _Toc439749138]ANNEX A TO SCHEDULE 14 - GOVERNMENT FURNISHED EQUIPMENT
The following NSNs are included in the GFE agreement in relation to contract number LSBU7/0151.


	 
	 
	 
	 
	 
	 
	 
	 

	 
	NSN
	NSN
	PART NUMBER
	DESCRIPTION
	 

	 
	
	NSC
	NC
	IIN
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 

	 
	4920-99-7714655
	4920
	99
	771655
	40700-DGL
	GPSE TEST SET
	 

	 
	 
	 
	 
	 
	 
	 
	 

	 
	1560-15-154-3274
	1560
	15
	1543274
	J94347000-803
	LAUNCHER (ITSPL) (LH)
	 

	 
	1560-15-154-3223
	1560
	15
	1543223
	J94346000-801
	PYLON (OWP) (LH)
	 

	 
	1440-12-366-9694
	1440
	12
	3669694
	J94320100-803
	LAUNCHER (MFRL)
	 

	 
	1560-15-181-3578
	1560
	15
	1813578
	J94344001-803
	PYLON (IWP) (RH)
	 

	 
	1560-15-202-5470
	1560
	15
	2025470
	J94347001-803
	LAUNCHER (ITSPL) (RH)
	 

	 
	1560-15-181-3577
	1560
	15
	1813577
	J94344000-803
	PYLON (IWP) (LH)
	 

	 
	1560-15-154-3224
	1560
	15
	1543224
	J94346001-801
	PYLON (OWP) (RH)
	 

	 
	1560-15-154-3274
	1560
	15
	1543274
	J94347000-803
	LAUNCHER (ITSPL) (LH)
	 

	 
	1560-15-181-3579
	1560
	15
	1813579
	J94345000-803
	PYLON (CWP) (LH)
	 

	 
	1560-15-181-3580
	1560
	15
	1813580
	J94345001-803
	PYLON (CWP) (RH)
	 

	 
	1325-99-963-1047
	1325
	99
	9631047
	NA
	SHEARWIRES
	 

	 
	1095-15-201-0529
	1095
	15
	2010529
	3155032-01
	ERU ARMING UNIT (LH)
	 

	 
	1095-15-201-0528
	1095
	15
	2010528
	3155032-01
	ERU ARMING UNIT (RH)
	 

	
	
	
	
	
	
	
	

	
	4920-99-910-0925
	4920
	99
	9100925
	2-OWE-207270
	TEST LEAD
	

	
	1440-00-479-4102
	1440
	00
	4794102
	58A164D121
	MECHANISM ASSY
	

	
	1095-99-108-2730
	1095
	99
	1082730
	A1832
	EMRU No Mk1
	
	
	
	
	

	
	1440-01-090-0647
	1440
	01
	0900647
	LAU7A-5
	LAU-7/A-5
	

	
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 

	 
	NSN
	NSN
	PART NUMBER
	DESCRIPTION
	 

	 
	
	NSC
	NC
	IIN
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 

	 
	4920-99-302-1651
	4920
	99
	3021651
	MAGERD 2154
	PYLON SERVICING
	 

	 
	6150-15-147-4290
	6150
	15
	1474290
	P884772-401
	CABLE ASSY
	 

	 
	1680-99-131-4799
	1680
	99
	1314799
	OM10666
	HD ERU
	 

	 
	6150-99-219-5433
	6150
	99
	2195433
	P881219-401
	WIRING HARNESS
	 

	 
	1560-99-276-1603
	1560
	99
	2761603
	P881431-413
	L/H SHOULDER PYLON
	 

	 
	1560-99-227-2263
	1560
	99
	2272263
	P881431-415
	PLYON FUSE LARGE RH
	 

	 
	6150-99-723-5190
	6150
	99
	7235190
	P881444-401
	WIRING HARNESS
	 

	 
	6150-99-423-1372
	6150
	99
	4231372
	P881444-402
	WIRING HARNESS
	 

	 
	1560-99-343-2961
	1560
	99
	3432961
	P882202-409
	CENTRE PYLON RECCE
	 

	 
	1560-99-806-0339
	1560
	99
	8060339
	P882202-415
	CENTRE PYLON
	 

	 
	1560-15-068-2804
	1560
	15
	0682804
	P884000-440
	PYLON OUTBOARD R/HAND
	 

	 
	1680-15-147-1099
	1680
	15
	1471099
	P884110-401
	PYLON OUTBOARD LH
	 

	 
	1560-15-177-3130
	1560
	15
	1773130
	P884550-403
	PYLON INBOARD L/HAND
	 

	 
	1560-15-177-3131
	1560
	15
	1773131
	P884550-404
	PYLON INBOARD R/HAND
	 

	 
	1560-15-008-0150
	1560
	15
	0080150
	PP88300-423
	L/HAND INBOARD PYLON
	 

	 
	1560-15-008-0151
	1560
	15
	0080151
	PP883000-424
	R/H INBOARD PYLON
	 

	 
	1095-99-719-1926
	1095
	99
	7191926
	PV207-400D
	AUTO SELECTOR
	 

	 
	1095-99-790-5890
	1095
	99
	7905890
	PV221-3180A0
	CBLS200 Mk2
	 

	 
	1440-99-499-9196
	1440
	99
	4999196
	RP403000
	BOL304A
	 

	 
	1440-99-333-7520
	1440
	99
	3337520
	RP669088
	MECHANISM ASSY BOL304
	 

	 
	5935-01-327-9746
	5935
	01
	3279746
	24039-118938-1
	CONNECTOR
	 

	 
	 
	 
	 
	 
	 
	 
	 





Schedule 15 – Sample Agreement to novate a contract (For information purposes only) 
(Will only need to be signed and agreed in the event that the Contract is novated.)
DATED
------------
AGREEMENT TO NOVATE A CONTRACT

between

CONTINUING PARTY

and

[SECRETARY OF STATE FOR DEFENCE]

and

[BABCOCK DSG LIMITED] 

THIS AGREEMENT is dated [DATE]
PARTIES
[FULL COMPANY NAME] incorporated and registered in England and Wales with company number [NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] (Continuing Party).
[SECRETARY OF STATE FOR DEFENCE] (MoD).
[BABCOCK DSG LIMITED] incorporated and registered in England and Wales with company number [NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] (Babcock).
BACKGROUND
[bookmark: a773777]The Continuing Party and the MoD are party to a contract for [DESCRIBE CONTRACT] dated [DATE] (the Contract).
The MoD and Babcock entered into a Land Equipment Service Provision and Transformation Contract dated 31 March 2015 (the SPC) in respect of which certain services transfer, on a phased basis, from the MoD to Babcock.  The MoD wishes to transfer its rights and obligations under the Contract to Babcock as part of the transfer of services under the SPC.
[bookmark: a669023]The MoD shall continue to be liable for any failure by it to perform its obligations under the Contract before the Effective Date, with Babcock assuming responsibility for all other liabilities so arising in the MoD's place. 
[bookmark: a972677]The parties have therefore agreed to novate the MoD's rights, obligations and liabilities under the Contract to Babcock on the terms of this agreement with effect from [DATE] (Effective Date). 
[bookmark: main]AGREED TERMS
[bookmark: a641556][bookmark: _Toc438463104]NOVATION
With effect from the Effective Date, the MoD transfers all its rights and obligations under the Contract to Babcock. Babcock shall enjoy all the rights and benefits of the MoD under the Contract, and all references to the MoD in the Contract shall be read and construed as references to Babcock.
Babcock agrees to perform the Contract and be bound by its terms in every way as if it were the original party to it in place of the MoD.
The Continuing Party agrees to perform the Contract and be bound by its terms in every way as if Babcock were the original party to it in place of the MoD.
[bookmark: a389250][bookmark: _Toc438463105]RELEASE OF OBLIGATIONS AND LIABILITIES
The Continuing Party and the MoD release each other from all future obligations to the other under the Contract. 
Nothing in this agreement shall affect or prejudice any claim or demand that the Continuing Party or the MoD may have against the other under or in connection with the Contract arising before the Effective Date.
[bookmark: a321117][bookmark: _Toc438463107]GOVERNING LAW
This agreement and any dispute or claim (including non-contractual disputes or claims) arising out of or in connection with it or its subject matter or formation shall be governed by and construed in accordance with the law of England and Wales. 
[bookmark: a211182][bookmark: _Toc438463108]JURISDICTION
Each party irrevocably agrees that the courts of England and Wales shall have exclusive jurisdiction to settle any dispute or claim (including non-contractual disputes or claims) arising out of or in connection with this agreement or its subject matter or formation. 

Signed .....................................................
for and on behalf of [SECRETARY OF STATE FOR DEFENCE]
Date ........................................................
Signed ................................................................
for and on behalf of [BABCOCK DSG LIMITED]
Date ........................................................
Signed .....................................................
for and on behalf of [CONTINUING PARTY]
Date ........................................................










Schedule 16 – Approved Deliverable Quality Plan Evaluation Form for Contract LSBU7 0151 (In accordance with condition 26 (where applicable):

See attached document – Serco Deliverable Quality Plan










Schedule 17: DEFFORM 528 – Import and Export Controls data submission. 


[image: ]
[image: ]

[bookmark: _GoBack]
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3] Schedule 11 - Task Data Sheet for Contract No: LSBU7/0151

TR OFFICE USE ONLY Part 2: FIRM PRICE QUOTATION BY CONTRACTOR
PONo. The Task defined in Part 1 subited for authorisation against th following quotation:
TASK DATA SHEET
SORTRRCTO e — WORK COMPLETED HOURS | RATE(Hn | PRICE()
‘CONTRACT No: LABOUR
Technical Offer IRWHS7215 aTERAS
Tel 01952 TASK No. TRAVEL & SUBSITENGE
Jsue No. TOTAL coST
Tet:
‘Group Email '
Emai LRUTETL S@baticockintermational com_| DATE RAISED:
Signature: Name: Appoitment Date:
Part 1: TASK REQUEST Task Originator (PT):
3 3. PROJECT MANAGER APPROVAL
UNITLOCATION DETAILS: The work described i, (Rai#d.10.b%.GaTles out and the prie is commensurae with th wrk undertaken.
Unit Signature Name: Appointment Date:
Unit Address (incl. postcode): 4 LEAD ENGINEER APPROVAL
The Gontractoris culy auihorised o camy out the work detailed in Part 1, for th price at Part 2 ofthis form This
Task Reference (f appli ot be required if the value is less than £5,000
Finish Date: or Duration: Signature: Name: Appointment Date:
5. TASKCOMPLETION
This is to erty that the above task 0as.0%es. SomBletet o th satisfaction of he Project Manager, and payment may
FULL DESCRIPTION OF TASK - PROVIDE AS MUCH INFORMATION AS POSSIBLE: now be claimed.
Signature: Name: Appointment Date:
Copies of approved TDS's are to be sent to; Project Officer
(See Box 1 of the Appendix to Contract - DEFFORM 141)
Signed: Name: Appointment Date

On Completion - Return form to the Project Officer detailed above by

Email to I-RMTETL S@babcockinternational.com or FAX 01952 673865




image5.png
UNCLASSIFIED

Defence & Security Division
Application for Disposal of BR/BER Equipment

trusted to deliver™

“SuppITers Name/AGaess. Form Ref No

ContractOrder No.

‘ContractOrder tem No.

Selectas Applicable
Telephone No.

Project:

Type of ftem/Equipment

‘Serial No: PartNo. NSN

1. The above mentioned itermiequipmenthas been received for Repair and Overhaul in accordance with
the Special Condiions of the above ContractiOrder. Inview of its condition, his tem/equipmentis
‘considered Beyond Repair/Beyond Economical Repairforthe reasons stated below.

2. Please provide nstructions for disposal

Brief Description of Condtion of tem/Eguipment.

Signature: Position: Date
‘Contractor Comments
Signature: Position: Date

Babcock Technical Comments:

Signature: Position: Date
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