
 

 

Contract Data 
 
 
 

PART ONE – DATA PROVIDED BY THE CLIENT 
 

Completion of the data in full, according to the Options chosen, is essential to create a 

complete contract. 
 

 
1 General 

 

The conditions of contract are the core clauses, the clauses for main Option B, the following 

Option for resolving and avoiding disputes and secondary Options of the NEC4 

Engineering and Construction Contract June 2017 (with amendments January 2023) 
 

Option for resolving and avoiding disputes   

 

 

Secondary Options   

 
 

The works are   

 

The Client is 
 

Name   

 

Address for communications   

 

Address for electronic communications   

 

The Project Manager is 
 

Name   

 

Address for communications   

 

Address for electronic communications   

 

 

The Supervisor is 
 

Name   

 

Address for communications   

 

Address for electronic communications   

 



 

 

 
 
 

The Scope is in   

 

 

The Site Information is in   

 

 

The boundaries of the site are   

 

 

The language of the contract is   

 
 
 

The law of the contract is the law of   

 
 

The period for reply is   except that 

 
• The period for reply for   is   

 
• The period for reply for   is   

 

The following matters will be included in the Early Warning Register 
 

  

 

Early warning meetings are to be held at intervals no longer than   

 

2 The Contractor’s main responsibilities 

 

If the Client has identified 

work which is set to meet 

a stated condition by a 

key date

The key dates and conditions to be met are 

 
condition to be met key date 

(1)      

 

(2)      

 

(3)      

 
 
 

3 Time 

 

The starting date is   

                                                                           



 

 

The access dates are 
 

part of the Site date 
 

(1)      

 

(2)      

 

(3)      

 
 

The Contractor submits revised programmes at intervals no 
longer than 

  

 
 
If the Client has decided 
the completion date for 
the whole of the works 
 

 
Taking over the works The Client is/is not willing to take over the works before the before the 

Completion Date Completion Date (Delete as applicable) 
 
 
If no programme is 

identified in part two of 

the Contract Data 
 

 
4 Quality management 

 
The period after the Contract Date within which the Contractor 

is to submit a quality policy statement and quality plan is 

  

 
The period between Completion of the whole of the works 

and the defects date is 

  

 

The defect correction period is   except that 

 

• The defect correction period for   is   

 

• The defect correction period for   is   

 

 

5 Payment 

 

The currency of the contract is the   

 

The assessment interval is   

 

The interest rate is   % per annum (not less than 2) above the 

 

  rate of the    bank 

 
 

If the period in which 

payments are made is not 

three weeks and Y(UK)2 is 

not used 

The completion date for the whole of the works is   

The period after the Contract Date within which the  
Contractor is to submit a first programme for acceptance is 

  

The period within which payments are made is   



 

 

6 Compensation events 
 

 The place where weather is to be recorded is   

 The weather measurements to be recorded for each calendar month are 

 • the cumulative rainfall (mm)  

 • the number of days with rainfall more than 5 mm 

 • the number of days with minimum air temperature less than 0 degrees Celsius 

 • the number of days with snow lying at   hours GMT 

 and these measurements: 

  

  

 The weather measurements are supplied by   

 The weather data are the records of past weather measurements for each calendar month 

 which were recorded at   

 

  

 and which are available from   

Where no recorded data 
are available 

Assumed values for the ten year weather return weather data for each weather 
measurement for each calendar month are 

   

  

 The value engineering percentage is 50%, unless another percentage is stated here, in 
which case it is 

    % 

    

 The method of measurement is   

 
 



 

 

If there are additional These are additional compensation events compensation 

events 

 
 
 
 
 
 
 
 
 
 
 

 

8 Liabilities and insurance 
 

If there are additional 

Client’s liabilities 
These are additional Client’s liabilities 

(1)   

 

(2)   

 

(3)   

 
 

The minimum amount of cover for insurance against loss of or damage to property 
(except the works, Plant and Materials and Equipment) and liability for bodily injury to or 
death of a person (not an employee of the Contractor) arising from or in connection with 
the Contractor Providing the Works for any one event is 

   

 

The minimum amount of cover for insurance against death of or bodily injury to employees 
of the Contractor arising out of and in the course of their employment in connection with 

the contract for any one event is   

 

 

If the Client is to provide 

Plant and Materials 
 
 
 

If the Client is to provide 

any of the insurances 

stated in the Insurance 

Table 

 

The Client provides these insurances from the Insurance Table 
 

(1) Insurance against   

Minimum amount of cover is   

 

The deductibles are   

 

(2) Insurance against   

 

Minimum amount of cover is   

 

The deductibles are   

 

(3) Insurance against   

 

Minimum amount of cover is   

 

The deductibles are   

  

The insurance against loss of or damage to the works, Plant and Materials is to include 

cover for Plant and Materials provided by the Client for an amount of   



 

 

If additional insurances 

are to be provided 

The Client provides these additional insurances 

(1) Insurance against   
 

Minimum amount of cover is   
 

The deductibles are   
 

(2) Insurance against   
 

Minimum amount of cover is   
 

The deductibles are   
 

(3) Insurance against   
 

Minimum amount of cover is   
 

The deductibles are   
 

The Contractor provides these additional insurances 
 

(1) Insurance against   
 

Minimum amount of cover is   

 

The deductibles are   

 

(2) Insurance against   

 

Minimum amount of cover is   

 

The deductibles are   
 

(3) Insurance against   
 

Minimum amount of cover is   
 

The deductibles are   

 

 
Resolving and avoiding disputes 
 

The tribunal is   

 

 
If the tribunal is arbitration 

 
The place where arbitration 

is to be held is   

 
The person or organisation who will choose an arbitrator if the Parties cannot agree a 

choice or if the arbitration procedure does not state who selects an arbitrator is 
 

 
 
If Option W1 or W2 is used The Senior Representatives of the Client are 
 

Name (1)   
 

Address for communications   

 

The arbitration procedure is   

  



 

 

Address for electronic communications   

 

Name (2)   

 

Address for communications   

 

Address for electronic communications   

 

The Adjudicator is 
 

Name   

 

Address for communications   

 

Address for electronic communications   

 

The Adjudicator nominating body is   

 

If Option W3 is used The number of members of the Dispute Avoidance Board is one/three (Delete as applicable) 
 

 

The Client’s nomination for the Dispute Avoidance Board is 
 

Name   

 

Address for communications   

 

Address for electronic communications   

 

The Dispute Avoidance Board visit the Site at intervals no longer than   months 

 

The Dispute Avoidance Board nominating 

body is   

 

 
X1: Price adjustment for inflation 

 

If Option X1 is used The proportions used to calculate the Price Adjustment Factor are 
 

0.   linked to the index for   
 

0.      

 

0.      

 

0.      

 

0.      

 

0.      
 

0.   non-adjustable   
 

1.00   

 



 

 

 

The base date for indices is   
 

These indices are   

 

X3: Multiple currencies 
 

If Option X3 is used The Client will pay for the items or activities listed below in the currencies stated 
 

items and activities  other currency  total maximum  

payment in the currency 
 

        
 

        
 

        

 
The exchange rates are those published in   

 

on   (date) 

 

 

X5: Sectional Completion 
 

If Option X5 is used The completion date for each section of the works is 
 

section description  completion date 

 

(1)      

 

(2)      

 

(3)      

 

(4)      

 

 
 
X6: Bonus for early Completion 

 
If Option X6 is used  

without Option X5 
 

 
 

If Option X6 is used with 

Option X5 

The bonus for each section of the works is 
 

section description  amount per day 

 

(1)      

 

(2)      

 

(3)      

 

(4)      

 
 

 
 
X7: Delay damages 

 
If Option X7 is used without 

Option X5 

The bonus for the whole of the works is   per day 

The bonus for the remainder of the works is   

Delay damages for Completion of the whole of the works are    per day 



 

 

If Option X7 is used with 

Option X5 

Delay damages for each section of the works are 
 

section description  amount per day 

 
 

 

 

(2)      

 

(3)      

 

(4)      

 

The delay damages for the remainder of the works are   

 
 

X8: Undertakings to the Client or Others 

If Option X8 is used The undertakings to Others are 

provided to 

  

 

  

 

The Subcontractor undertaking to Others are 
 

works  provided to 

 

     

 

     

 

The Subcontractor undertaking to the Client are 
 

works 
 

  

 

  

 

 
X10: Information modelling 

 
If Option X10 is used 
 
 

If no information execution 

plan is identified in part two 

of the Contract Data 

 
The period after the Contract Date within which the Contractor is to submit a first 

Information Execution Plan for acceptance is   

 
The minimum amount of insurance cover for claims made against the Contractor arising out 

of its failure to use the skill and care normally used by professionals providing information 

similar to the Project Information is, in respect of each claim   

 

The period following Completion of the whole of the works or earlier termination for which 

the Contractor maintains insurance for claims made against it arising out of its failure to 

(1)      



 

 

use the skill and care is   

 

X12: Multiparty collaboration (not used with Option X20) 
 

If Option X12 is used  The Promoter is 
 

  

 

The Schedule of Partners is in 

 

  

 

The Promoter’s objective is 
 

  

 

The Partnering Information is in 
 

  

 
 

X13: Performance bond 
 
 

 

X14: Advanced payment to the Contractor 

 
 
 

The period after the Contract Date from which the 

Contractor repays the instalments in assessments is   

 
  

If Option X13 is used The amount of the performance bond is   

If Option X14 is used The amount of the advanced payment is   



 

 

 The instalments are (either an amount or a percentage of the 
payment otherwise due) 

  

 

Advanced payment bond An advanced payment bond is/is not required. (Delete as applicable) 

 
 

X15: The Contractor’s design 
 

If Option X15 is used The period for retention following Completion of the whole of the 
works or earlier termination is 

  

   

 The minimum amount of insurance cover for claims made against the Contractor arising out of its 
failure to use the skill and care normally used by professionals designing works similar to the 
works is, in respect of each claim 

    

   
 The period following Completion of the whole of the works or earlier termination for which the 

Contractor maintains insurance for claims made against it arising out of its failure to use the skill 
and care is 

    

 
X16: Retention (not used with Option F) 
 
 

If Option X16 is used The retention free amount is   

 

 The retention percentage is   % 

 
Retention bond 
 

The Contractor may/may not give the Client a retention bond (Delete as applicable) 

 
 
X17: Low performance damages 

 

If Option X17 is used The amounts for low performance damages are 
 

amount  performance level 

  for   

 

  for   

 

  for   

 

  for   

 
 



 

 

X18: Limitation of liability 

 
If Option X18 is used 
 

 
 

For any one event, the Contractor’s liability to the Client for 

loss of or damage to the Client’s property is limited to   

 
The Contractor’s liability for Defects due to its design which 

are not listed on the Defects Certificate is limited to   

 
The Contractor’s total liability to the Client for all matters 

arising under or in connection with the contract, other than 

excluded matters, is limited to   

 

The end of liability date is   years after the Completion of the whole of the works 

 
 

X20: Key Performance Indicators (not used with Option X12)  

 
If Option X20 is used 
 

A report of performance against each Key Performance 

Indicator is provided at intervals of    months 

 

 

X29: Climate change 

 
If Option X29 is used 
 

The performance table is in   

 

If no climate change plan is 
identified in part two of the 
Contract Data 

The period after the Contract Date within which the Contractor 
is to submit a first climate change plan for acceptance is 

  

 

 
 
 
 
 
 
 

 

Y(UK)1: Project Bank Account 
 

If Option Y(UK)1 is used The Contractor is/is not to pay any charges made and to be paid any interest paid by the 
project bank (Delete as applicable) 

The account holder is the Contractor/the Parties (Delete as applicable) 
 
 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 

 

If Option Y(UK)2 is used and 

the final date for payment 

is not fourteen days after 

the date on which payment 

becomes due 

 

The Contractor’s liability to the Client for indirect or 

consequential loss is limited to   

The incentive schedule for Key Performance Indicators is in   

The period for payment is   days after the date on which payment becomes due 



 

 

 

 

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 
 

If Option Y(UK)3 is used term beneficiary 
 

     

 
     

 
     

 
     

 

If Y(UK)3 is used with 
Y(UK)1 the following entry is 
added to the table for 
Y(UK)3 

term  beneficiary 

The provisions of Options   Named Suppliers 

Y(UK)1   

   

Z: Additional conditions of contract 
 

If Option Z is used The additional conditions of contract are 
 

  

 



 

 

PART TWO – DATA PROVIDED BY THE CONTRACTOR 
 

Completion of the data in full, according to the Options chosen, is essential to create a 

complete contract. 
 
 

1 General 
 
 

The Contractor is 
 

Name   

 

Address for communications   

 

Address for electronic communications   

 
 

The fee percentage is   % 

 
 

The working areas are   

 
 

The key persons are 
 

Name (1)   

 

Job   

 

Responsibilities   

 

Qualifications   

 

Experience   

 

Name (2)   

 

Job   

 

Responsibilities   

 

Qualifications   

 

Experience   

 

The following matters will be included in the Early Warning Register 
 

  



 

 

 
 
2 The Contractor’s main responsibilities 

 
If the Contractor is to 

provide Scope for its design 

 

 
3 Time 

 
If a programme  is to be 

identified in the Contract 

Data 
 
 
If the Contractor is to 

decide the completion 

date for the whole of the works 

 
 

5 Payment 

 

The bill of quantities is   

 

 
 

The tendered total of the Prices is   

 
 
 
Resolving and avoiding disputes 

 
If Option W1 or W2 is used The Senior Representatives of the Contractor are 

 

Name (1)  

 

Address for communications   

 

Address for electronic communications   

 

Name (2)   

 

Address for communications   

 

Address for electronic communications   

 

 
 

If Option W3 is used and The Contractor’s nomination for the Dispute Avoidance Board is 
the number of members 
of the Dispute Avoidance 
Board is three 
 

Name   

 

Address for communications   

 

The Scope provided by the Contractor for its design is 

in 
  

The programme identified in the Contract Data is   

The completion date for the whole of the works is   



 

 

Address for electronic communications   



 

 

X10: Information modelling 
 

If Option X10 is used 
 
 

If an information execution 

plan is to be identified in 

the Contract Data 
 

 
 

X29: Climate change 
 

If Option X29 is used 
 

If a climate change plan is to 
be identified in the Contract 
Data 

The climate change plan identified in the 
Contract Data is 

  

 

 
 
Y(UK)1: Project Bank Account 
 

 

If Option Y(UK)1 is used The project bank is   

 

 named suppliers are   

 
 
 

Data for the Short Schedule of Cost Components 
 

The people rates are 
 

category of person  unit  rate 

        

 
        

 
        

 
        

 

The published list of Equipment is the edition current at the 

Contract Date of the list published by   

 

The percentage for adjustment for Equipment in the published 

list is   % (state plus or minus) 

 

The rates for other Equipment are 

Equipment rate 

     

 

     

 

     

 

     

 

The information execution plan identified 

in the Contract Data is   



 

 

The rates for Defined Cost of manufacture and fabrication outside the Working Areas by 
the Contractor are 
 
category of person rate 

 

     

 

     

 

     

 

     

 

The rates for Defined Cost of design outside the Working Areas are 
 
category of person rate 

 

     

 

     

 

     

 

     

 

The categories of design people whose travelling expenses to and from the Working 

Areas are included in Defined Cost are 
 

  

 


