

CONTRACT DETAILS

Package Order Number:	CWF-5-2-19/20
Supplier:	Carnell Support Services Ltd
Issue Date:	18/04/2019
Framework Agreement Number:	Area 14 AD CWF
Programme of Works Reference Number/Date:	1- 2019/20
Lot Name / Number :	CWF Lot 5b
Package Order Completion Date: (latest scheme start date prior to the <i>service period</i>)	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	X2, X19
	The service is	general civil engineering
	The Additional Service Information is in	the task order
	The Service Manager is	[REDACTED]
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20 th April 2019
		Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
Clause Z57:	The Performance Adjustment Schedule is in	will be provided for schemes identified on the task order as Large Schemes

OPTION C – TARGET COST (Target Price)

Schedule of Schemes (Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
A66 Morton Palms Roundabout (safety) MSIF	[REDACTED]			18/02/2019	23/04/2019		Carnell Support Services Ground Control WJ North HW Martin Tarmac Aggregates Colas
A66 West Signs	[REDACTED]			17/06/2019	12/07/2019		HW Martin
A66 New Lane Junction,	[REDACTED]			14/10/2019	25/10/2019		TBC HW Martin

Ravensworth DF, AD					Colas
A66 - Rokeby Wire Rope AD			13/01/2020	31/03/2020	HW Martin
A66 Snow Gates			04/11/2019	22/11/2019	HW Martin
A66 Little Burdon Roundabout - DF - AD			22/10/2019	21/02/2020	TBC HW Martin Colas
A1(M) - Carrville Interchange - DF - AD			02/12/2019	07/02/2020	TBC Tarmac Aggregates Colas
A696 EB			17/06/2019	05/07/2019	Dynniq Ground Control WJ North HW Martin Tarmac
A69/A6079 - Bridge End			20/06/2019	25/03/2021	Route One Highways Interserve Construction Ground Control WJ North HW Martin Tarmac
TOTAL PACKAGE VALUE					£4,081,840.80

Notes.

OPTION E – COST REIMBURSABLE

Rapid response works as described in the **CFW Framework Information** and as instructed by the *Service Manager*.

Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.

CONTRACT DOCUMENTS

Form of Package Order	<input checked="" type="checkbox"/>	Additional Service Information	<input checked="" type="checkbox"/>
Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

AUTHORISATION

Area 14 Service Manager

Signature:

ACCEPTANCE

Contractors Representative:

Signature: