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SCHEDULE OF REQUIREMENTS 

For 

Centre for Defence Enterprise  

 
CDE 33811 Phase2 – Research and Development into Chaff Improvement Programme 

Phase 2 
 

 

 

 

Item 

No 

Description Firm Price 

(excluding 

VAT) 

 
1 

 

CDE 33811 Phase 2 – Research and Development into Chaff 
Improvement Programme Phase 2 in accordance with Condition 2 of 
the Contract terms and conditions. 

 
 

 

£78,922.00 

 
 
 
 
 
 

========================================================== 

 

CONDITIONS OF CONTRACT 

 

The Contract is subject to the terms and conditions detailed overleaf 
 

 



 

  

1. GENERAL CONDITIONS 
 
The DEFCONs applicable to this Contract are as detailed at Annex A. 

2. PERFORMANCE 

All work under the contract shall be carried out in accordance with the Contractor’s proposal 
reference CDE 33811 Phase 2 dated 08 June 2015. The acceptance of work compliant with 
the Contract requirements will be undertaken by the Dstl Project Manager (see Box 2 of the 
Appendix to Contract – DEFFORM 111). 

3. PRICE 

The price payable under the Contract for all work performed under Item No 1 shall be as 
shown in the Schedule of Requirements and shall be Firm (non-variable).  

4. DURATION 

With Work Commencing on 01 July 2015, all work under the Contract shall be completed by 16 
March 2016. 

 

5. STAGE PAYMENTS 
 
5.1 Payment shall be made in accordance with the Stage Payment Scheme set out 
below: 
 

Stage 

Payment 

No 

Description Due Date Amount  

£ 

1 D1 – progress meeting 1 report covering:- 
Early slip coat development; 
Vibration test & air gun test instrumentation; 
Microwire hank processing to chaff cuts. 

01/09/15 [REDACTED] 

2 D2 – progress meeting 2 report covering:- 
Microwave manufacture; 
Vibration testing & slip coat results; 
Air gun testing ready for the air gun trial; 
Progress with chaff cuts ready for the air gun trial. 

03/11/15 [REDACTED] 

3 D3 – progress meeting 3 report covering:- 
Final microwave manufacture; 
RF measurements; 
Air gun trial set up & chaff firings. 

06/01/16 [REDACTED] 

4 D4 – final report covering:- 
Pertinent results; 
Substantiated conclusions on feasibility of microwave for 
chaff exploitation; 
Recommended exploitation route; 
Copies of test videos & still photography taken during 
the project; 
With completion of all work under this contract. 

16/03/16 [REDACTED] 

Total   £78,922.00 

 
5.2 Payments for each stage under the Stage Payment Scheme shall be made when: 
 



 

  

5.2.1 the Contractor shall have completed all work comprised in the stage for which 
the advance is sought and the authority shall have certified completion of that stage 
in accordance with the contract. 
 
5.2.2 the stages shall have been completed sequentially unless otherwise agreed 
between the parties. 
 
5.2.3 the Contractor shall have complied with all its contractual obligations that 
impinge on progress of work covered by the Scheme including, where required under 
the Contract, the provision of information required by the Authority for the purposes 
of assessing contractual performance. 
 
provided that the Authority shall not be obliged to make a payment to the Contractor 
in respect of a completed stage if: 
 
5.2.3.1 the Authority shall have reasonable cause to believe that the Contractor will 
be unlikely to render complete performance of his obligations in respect of the 
contract. 

 
5.3 Where the Authority intends to rely on clause 5.2.3.1 as the basis for rejecting any 
claim for an advance payment which the Contractor may make in accordance with clause 
5.5, the Authority shall give to the Contractor reasonable notice in writing of his intention 
together with the Authority's reasons for the rejection. 
 
5.4 Save as hereby provided the entitlement of the Contractor to retain all advance 
payments is conditional on complete performance of items to of the contract.  Where the 
Authority terminates the contract otherwise than in accordance with DEFCON 656, the 
Authority shall without prejudice to any other right/remedy of either party be entitled to 
recover in full all advance stage payments made before termination, except where 
articles/services have been delivered/rendered in accordance with the contract schedule and 
acceptance has occurred. 
 
5.5 All requests for Payment shall be submitted using a Commercial Invoice to the 
Authority’s Bill Paying Branch as set out in the Appendix to Contract. A copy, such as a 
photocopy or fax, is not acceptable. 
 
5.6 All invoices must quote the Purchase Order Number and be sent to: 
 

Dstl Ledgers Processing Team, 
PO Box 325, 
Portsdown West, Portsdown Hill Road, 
FAREHAM, HANTS PO14 9HL,  
United Kingdom 
Tel: 023 9253 2444 Fax: 023 9253 2043 

 
To ensure prompt payment, the Contractor shall issue a copy of the invoice (clearly 
marked “COPY, NOT FOR PAYMENT”) to the Project Management Branch (Box 2 of 
the Appendix to Contract) at the same time as the original invoice is submitted to Bill 
Paying Branch. 

 
5.7 The Authority shall pay all valid, properly completed claims for payment within 30 
days of receipt in its Bill Paying Branch.  Claims for payment must include, inter alia, the 
Contract or Purchase Order number. Only one invoice is to be submitted per Milestone. 
 
5.8 Notwithstanding any statement to the contrary on the Contractors Commercial 
Invoice, payment shall not be construed as acceptance by the Authority of the satisfactory 



 

  

performance of the Contractor's obligations nor as a waiver of its rights and remedies either 
under the Contract or otherwise. 
 
5.9 Where the Authority is responsible for arranging all or any part of the transportation 
of Articles to be supplied under the Contract the Authority shall be deemed not to have 
received the Relevant Form until either: 
 

a. the consignee has physically received the Articles; or 
 
b. 5 days after the Articles are ready for collection as notified to the Authority's 
Transport Office. 

 
whichever occurs first.  Wherever possible, the Contractor shall inform the Authority's 
Transport Office at least 2 days in advance of the date upon which the Articles shall be 
ready for collection. 
 
5.10 Where and to the extent that the debt would otherwise be a "qualifying debt" under 
the Late Payment of Commercial Debts (Interest) Act 1998 ("the Act") “qualifying 
contractors” may claim simple interest at the prevailing rate of statutory interest (as defined 
in the Act) as a contractual remedy.  No interest shall be payable for any period of delay 
attributable to the conduct of the Contractor.  All claims for interest made pursuant to this 
Condition shall be notified in writing to the Commercial Services Department shown in the 
Appendix to Contract. 

6. TECHNICAL PUBLICATIONS    

6.1  The Contractor shall ensure that the Authority has the right to copy, amend, extend or 
have copied, amended or extended any technical publication delivered under the Contract or 
any part thereof including any such part when incorporated in any amended or extended 
version of such technical publication, and to circulate, use or have used said technical 
publication including any amended or extended version and any copies thereof for any United 
Kingdom Government purpose but not for the purpose of manufacturing equipment to which 
the technical publication relates. 

6.2 For the avoidance of doubt, the term “technical publication” in this context means 
equipment support publications such as handbooks, user guides, user manuals, repair and 
maintenance manuals and the like.   

7. PROGRESS MEETINGS, PRESENTATIONS AND REPORTS  

The requirements are set out in Annex B. 

8. DOCUMENTS, DRAWINGS AND INFORMATION    

8.1 All documents and drawings in whatever medium, delivered in accordance with 
the Contract shall become the property of the Authority. The terms of use of those 
documents and drawings are set out in DEFCON 705.  

8.2 The Contractor shall complete and deliver all documentation, including forms, 
etc., in accordance with the date specified for completion of those events. The 
comments of the Authority on any documentation prepared by the Contractor, or his 
sub-contractor(s) shall not relieve the Contractor of his responsibilities under the 
Contract nor shall they be interpreted as “Approval”. 



 

  

9. SUB-CONTRACTS 

 The Contractor shall not place any sub-contract or order involving the creation of 
Foreground Technical Information and Foreground IPR (as defined in DEFCON 705) under the 
Contract without the prior approval of the Commercial Officer (see Box 1 of Appendix to 
Contract) or his authorised representative, except as provided in Clause 4 of DEFCON 705.  
The Contractor shall not enter into any commitment in relation to that work until the proposed 
sub-contractor has entered into a Sub-Contract Agreement with the Authority in the form set 
out in Annex C, where so required by the provisions of Clause 4 of DEFCON 705.   

 Wherever possible the request for approval should be accompanied by two copies of the 
Agreement signed by the sub-contractor. If in any circumstances, the Contractor is unable to 
comply with this Condition he shall report the matter to the Contracts Branch and await further 
instruction before placing the sub-contract or order. 

 For avoidance of doubt, the Agreement will be required only when a sub-contractor is to 
retain ownership of the IP generated under the sub-contract.  It will not be required where the 
Contractor will acquire sole ownership of the IP generated under the sub-contract.  The 
Authority does not wish to mandate the ownership of IP between the parties to a subcontract. 

10. RESEARCH DOCUMENT MARKINGS 
 
In accordance with DEFCON 705 clause 17, the Contractor shall mark each contract 
deliverable in such a manner that the ownership of the Intellectual Property Rights and the 
rights of the Authority under DEFCON 705 are clearly stated. To effect this, the Contractor 
shall use the document marking scheme attached at Annex D hereto. 
 

11. CONTRACT DELIVERABLES 

The Contractor shall detail all Contract deliverables at Annex E. Where the Contractor and 
the Authority have agreed that limited rights should apply to any deliverable then both the 
“Full Rights” and the “Limited Rights” versions of the deliverable, as required by DEFCON 
705, Clause 9, shall be included within Annex E. 

 

12. ISSUED PROPERTY 

 
12.1        In accordance with the provisions of DEFCON 611 the following items of 
Government Furnished Assets (GFA) shall be issued to the Contractor in support of the 
Contract: 
 

Government Furnished Equipment (GFE)  

 
12.2        It may be necessary for the Authority to issue to the Contractor an amount of 
Government Furnished Equipment (GFE) in support of the work to be performed under the 
Contract.  The scope and scale of such issue shall be determined by the Project 
Management Branch (Box 2 of Appendix to Contract) prior to issue during the period of the 
Contract.  
 
12.3        All GFE shall be issued on loan for the period of the Contract and shall be used 
solely for the execution of the Contract.  
 
12.4        All GFE shall be returned to the Authority on completion of the Contract. 
 

No. Government Furnished Equipment Period  

1 RR-170 chaff cartridges or similar 118 format chaff 
cartridges 

Contract duration 



 

  

Government Furnished Information (GFI)  

 
12.5        It may be necessary for the Authority to issue to the Contractor an amount of 
Government Furnished Information (GFI) in support of the work to be performed under the 
Contract.  The scope and scale of such issue shall be determined by the Project 
Management Branch (Box 2 of Appendix to Contract) prior to issue during the period of the 
Contract.  
 
12.6        Such GFI may be either Authority owned information or Third Party owned 
information and is provided to the Contractor only to facilitate performance of the 
Contract. Intellectual Property Rights (IPR) protects all GFI and the Contractor's 
obligation to protect the issued GFI is covered by DEFCON 531. 
 
12.7        All GFI shall be issued on loan for the period of the Contract and shall be used 
solely for the execution of the Contract.  
 
12.8        All GFI shall be returned to the Authority on completion of the Contract. 

 

No GFI to be issued under this Contract. 
 

Government Furnished Facilities (GFF)  
 
12.9 The provision of the Authority’s facilities may be necessary when there is no 
commercial alternative, when suitable facilities are not available within the necessary 
timescale, or when the cost of providing equivalent facilities is disproportionate to the value 
of the contract.  
 
12.10 Facilities can range from office accommodation, telephone, computer and so on at a 
Government Establishment to the use of a Government owned facility.  
 
12.11 Government owned facilities directly contracted for (where the Crown is a sub-
contractor) or provided on repayment terms fall outside the scope of this guidance.  
 
12.12 The following items of GFF have been/will be issued to the Contractor: (delete as 
appropriate)   

 

No. Government Furnished Facilities Period  

1 Use of suitable indoor location with high speed video 
equipment to capture results of air gun firings 

Contract duration 

 

Government Furnished Resources (GFR)  
 
12.13 Resources are normally taken to mean the allocation of military or Government 
personnel to carry out trials or tests.  
 
12.14 The following items of GFR have been/will be issued to the Contractor:  
 (as appropriate)  

 

No GFR to be issued under this Contract. 
 

13. QUALITY REQUIREMENTS  

 
The Contractor shall be responsible for the Quality Control and Quality Assurance of all work 
carried out on the Contract.  The necessary control shall be exercised by the Contractor’s 
own Quality organisation to the satisfaction of the Authority. 



 

  

14.   ETHICAL REVIEW 
 
It shall be a condition of the contract that as certain work must be justified ethically as well as 
scientifically that the Authority reserves the right to terminate any contract with immediate 
effect any work which requires mandatory ethical approval to proceed where such approval 
is not given by the relevant review body. 

 

15.  RESEARCH WORKERS  

 
15.1 The contract is placed on the understanding that the following Research Worker(s) 
have been accepted to work on this Contract: 
 
[REDACTED] 

15.2 Subject to the Contractor’s disciplinary procedures, all reasonable steps shall be taken 
to avoid changes of personnel assigned to, and accepted for work, under the Contract. 
However, if circumstances require a change of personnel clauses 15.3 and 15.4 shall apply. 

 
15.3 Should it be necessary to change personnel assigned to, and accepted for the work, 
under the Contract the Contractor shall notify the Authority, in writing, prior to the personnel 
starting work on the Contract. A Dstl Form 388 – Personal Particulars – Research Workers 
shall be completed for each additional person and sent to the relevant Commercial Services 
Department (Box 1 of Appendix to Contract). The appropriate Dstl and MOD security 
procedures shall need to have been completed to the satisfaction of the Authority before any 
additional Contractor’s Personnel may start work on this Contract.  
 
15.4 All Research Workers employed in support of the Contract shall have appropriate 
qualifications and competence in accordance with the Contractor’s recruitment procedures and 
be in all respects acceptable to the Authority. 
 
15.5 The Authority reserves the right to veto the engagement of any proposed Research 
Worker. The decision of the Authority on the acceptance of Research Workers in support of 
the Contract shall be final. 

 



 

  

Appendix A to Contract No:  DSTL/AGR/00623/01 

 
DEFFORM 111 

Appendix - Addresses and Other Information 

 Box 1 

Name [REDACTED] 

Commercial Officer  
Dstl  Porton Down 
Salisbury 
Wiltshire  SP4 0JQ 
Tel: [REDACTED] 

Fax:  01980 65 8400 
e-mail: [REDACTED]l@dstl.gov.uk 

 Box 2 

Name [REDACTED] 

Dstl Porton Down,  
Salisbury,       
SP4 0JQ 
Tel: [REDACTED] 

Email: [REDACTED]@dstl.gov.uk 

 

 

 Box 3 
Drawings/Specifications are available from: 
See box 2 

 Box 4 

Quality Assurance Authority: 

Chief Executive, Dstl, or his duly authorised 
representative (see box 2). 
All Quality Assurance requirements should be 
listed in the Specification. 
AQAPS and DEF STANs are available from Stan 
1, Kentigern House, 65 Brown Street, Glasgow, 
G2 8EX. A self addressed label should be sent 
with each application. 
Website is: https://www.dstan.mod.uk  
 

 

 

 Box 5 

Bill Paying Branch: 

The Contract Number must be shown on all 
invoices 

Dstl Accounts Payable 
PO Box 325 
Portsdown West, Portsdown Hill Road 
FAREHAM, HAMPSHIRE, PO14 9HL 
United Kingdom 

Tel: 023 9253 2444 
Fax: 023 9253 2043 

Invoices for payment may be submitted via e-mail 
in PDF format to accountspayable@dstl.gov.uk 

 Box 6 
Consignment Instructions: 
NA 

 

 

 Box 7 
Public Accounting Authority 
For Government Furnished Assets issued or to 
be held by the Contractor shall be the DSTL 
Demand Owner at Box 2  

 Box 8 
Notes: 
The DEFCONs are available on the Internet at: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/
index.htm 
 
Where contract is with an overseas contractor 
RP (FIN) VAT Guidance Note No 3 should be 
consulted. 

 

 

 

mailto:accountspayable@dstl.gov.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm


 

 

 

Annex A to Contract No DSTL/AGR/00623/01 

 

The following DEFCONs shall apply to the Contract: 

 

DEFCON 23 (Edn 08/09) - Special Jigs, Tooling and Test Equipment 

DEFCON 68 (Edn 11/14) - Supply of Data for Hazardous Articles, Materials and 
Substances   

DEFCON 76 (Edn 12/06) - Contractor’s Personnel at Government Establishments 

DEFCON 92 (Edn 08/90) - Failure of Performance 

DEFCON 127 (Edn 12/14) - Price Fixing Condition for Contracts of Lesser Value  

DEFCON 501 (Edn 03/15) - Definitions and Interpretations 

DEFCON 502 (Edn 06/14) - Specifications 

DEFCON 503 (Edn 12/14) - Amendments to Contract 

DEFCON 507 (Edn 10/98) - Delivery 

DEFCON 509 (Edn 09/97) - Recovery of Sums Due 

DEFCON 513 (Edn 06/10) - Value Added Tax 

DEFCON 515 (Edn 10/04) - Bankruptcy and Insolvency 

DEFCON 516 (Edn 04/12) - Equality 

DEFCON 518 (Edn 11/12) - Transfer 

DEFCON 520 (Edn 07/11) - Corrupt Gifts and Payments of Commission 

DEFCON 521 (Edn 04/12) - Subcontracting to Supported Businesses 

DEFCON 523 (Edn 03/99) - Payment of Bills Using the Bankers Automated Clearing   
Services (BACS) System 

DEFCON 524 (Edn 10/98) - Rejection 

DEFCON 525 (Edn 10/98) - Acceptance 

DEFCON 526 (Edn 08/02) - Notices 

DEFCON 527 (Edn 09/97) - Waiver 

DEFCON 529 (Edn 09/97) - Law (English) 

DEFCON 530 (Edn 12/14) - Dispute Resolution (English Law) 

DEFCON 531 (Edn 11/14) - Disclosure of Information 

DEFCON 532A (Edn 06/10) - Protection of Personal Data (Where Personal Data is not being 
processed on behalf of the Authority) 

DEFCON 534 (Edn 06/97) - Prompt Payment (Sub-Contracts) 

DEFCON 537 (Edn 06/02) - Rights of Third Parties 

DEFCON 538 (Edn 06/02) - Severability 

DEFCON 539 (Edn 08/13)       -     Transparency 

DEFCON 550 (Edn 02/14)       -     Child Labour and Employment 

DEFCON 566 (Edn 04/15) - Change of Control of Contractor 

DEFCON 604 (Edn 06/14) - Progress Reports 

DEFCON 607 (Edn 05/08) - Radio Transmissions  

DEFCON 608 (Edn 10/14) - Access and Facilities to be provided by the Contractor 



 

  

DEFCON 609 (Edn 06/14) - Contractor’s Records 

DEFCON 611 (Edn 07/10) - Issued Property 

DEFCON 619A (Edn 09/97) - Customs Duty Drawback  

DEFCON 621B (Edn 10/04) - Transport (if the Contractor is responsible for transport) 

DEFCON 632 (Edn 08/12) - Third Party Intellectual Property Rights – Commercial and Non-
Commercial Articles and Services 

DEFCON 642 (Edn 06/14) - Progress Meetings 

DEFCON 649 (Edn 07/99) - Vesting 

DEFCON 656 (Edn 03/06) - Break  

DEFCON 670 (Edn 07/14) - Tax Compliance 

DEFCON 694 (Edn 02/12) - Accounting for the Property of the Authority 

DEFCON 705 (Edn 11/02)       - Intellectual Property Rights – Research and Technology 
 
 
Note: For the purposes of DEFCONs 76, 530, 531, 607, 621B, 632 and 705, Clause 6 of DEFCON 
501 (Edn 04/04) shall not apply. The processes described and documents required by these 
conditions are to be conducted or transmitted manually (i.e. not electronically) or as otherwise 
detailed in the Contract. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



 

  

Annex B to Contract No DSTL/AGR/00623/01 

 

PROGRESS MEETINGS, PRESENTATIONS AND REPORTS 
 
1.    The Contractor shall participate in Progress Review Meetings as appropriate, each timed to 
follow shortly after an “initial brief” – see paragraph 3 below. These meetings will focus on 
technical progress against the aims of the work, exploitation opportunities and schedule/budget 
issues and can include appropriate presentations to meet this need. The meetings shall be held at 
mutually convenient dates and locations (usually the contractor’s premises or the Dstl offices at 
locations to be agreed with the Project Manager), as indicated in the Contractor’s Proposal. The 
Contractor shall be responsible for arranging the meetings, taking the minutes of the meetings and 
disseminating the agenda, minutes and any other associated documents to interested parties. 
 
2.    Review meetings will usually be attended by the Dstl Project Manager, key MoD technical 
staff and stakeholders and sometimes by an independent expert drawn from the DSAC Register of 
Independent Experts. Contractor’s representatives with good knowledge of both project 
management and technical aspects of the work are expected to attend. 
 
3.    The Contractor shall provide to the Dstl a brief (typically not exceeding two pages) report 
summarising progress and issues on technical, schedule and budget axes as agreed. 
 
4.    At the end of the project a Final Report will be required with the following sections: 
 

 Executive Summary 

 Defence and Technical Context  – what area(s) of defence need/application the project is 
relevant to and a technical overview that places the technical work of the project in context 

 Aims of the Project  – A clear statement of the original aims of the project and/or revised 
aims as agreed with the DSTL Project Manager. 

 Scientific and Technical Progress – a clear and succinct explanation of what has been 
achieved (including areas where the research did not meet the original aims) avoiding 
jargon and making use of diagrams, graphs and illustrations as appropriate 

 Exploitation for Defence  – a description of any opportunities, instances or plans for 
exploiting the work of the project into MoD and/or its supplier base 

 References and Publications  – any technical articles/papers or other publications 
produced in connection with the project 

 Abstract  –  the Final Report shall be accompanied by a separate document concisely 
stating the purpose, methodology, results and conclusions presented in the original Final 
Report document. It should be kept to unclassified level if possible, avoid acronyms, and 
be not more than 200 words of commercially non-sensitive text. [for guidance - The 
abstract is intended to help readers decide whether they wish to consult the original report, 
and to help searchers decide whether a report is likely to provide the answer to a technical 
enquiry]. 

 
5.     For the avoidance of doubt, the “initial brief”, the Final Report and the Abstract shall be 
subject to the provisions of DEFCON 705. 
 

 

 

 

 

 



 

  

 

Annex C to Contract No DSTL/AGR/00623/01 

 

 

DESIGN RIGHTS AND PATENTS (SUB-CONTRACTORS) AGREEMENT 
 
 

THIS AGREEMENT is made the                           day of                                  20 

 

BETWEEN    [INSERT NAME OF SUBCONTRACTOR] 

 
whose registered office is at: 

 

 

 

 

 

(hereinafter called "the Sub-Contractor") of the one part and THE SECRETARY OF STATE FOR 

DEFENCE (hereinafter called "the Secretary of State") of the other part. 
 

WHEREAS:-  

 
   1. The Secretary of State has placed with Meon Technology Ltd (hereinafter called “the main 

contractor”) a contract bearing the reference number DSTL/AGR/00623/01  (PO1000097041) 
(hereinafter called "the main contract"), the effect of which is that the costs of the studies, etc 
(including the cost referable to any sub-contracts hereinafter referred to) will be substantially 
borne by the Secretary of State. 

 
2. The main contractor contemplates that certain elements needed for the performance of the 
main contract will be undertaken by various third parties in pursuance of sub-contracts made 
between them and the main contractor. 
 
3. With a view to securing to the Secretary of State rights as regards inventions, designs and 
other related matters in respect of any such sub-contract the main contract provides that the 
main contractor shall not enter into any sub-contract for any component aforesaid without 
obtaining the prior approval of the Secretary of State. 
 
4. The main contractor has now informed the Secretary of State that for the purpose of 
performing the main contract he wishes to place with the Sub-Contractor a sub-contract for the 
supply of the items described in the First Schedule hereto (hereinafter called "the sub-contract 
items") and has requested the Secretary of State's approval of the sub-contract accordingly. 
 
5. The Secretary of State has signified his willingness to approve the sub-contract on condition 
that in consideration of his giving approval the Sub-Contractor enters into a direct Agreement 
with the Secretary of State concerning the matters hereinafter appearing and the Sub-Contractor 
has signified his willingness to enter into such an agreement. 



 

  

 

NOW THIS AGREEMENT made in consideration of the premises and of the rights and liabilities 

hereunder mutually granted and undertaken WITNESSETH AND IT IS HEREBY AGREED AND 

DECLARED as follows:- 
 
1. The Sub-Contractor and the Secretary of State hereby agree to be mutually bound to each 
other by the provisions of the Conditions as set out in the Second Schedule hereto. 
 
2. No extension, alteration or variation in the terms of the sub-contract between the main 
contractor and the Sub-Contractor and no other agreement between the main contractor and the 
Sub-Contractor relating to the work to be done under the sub-contract or any modification now or 
hereafter made thereto shall prejudice the operation of this Agreement which shall in all respects 
apply to the sub-contract as so extended, altered, varied supplemented or modified as if such 
extension, alteration, variation, supplementation or modification had been originally provided for 
in the sub-contract and the expression "the sub-contract items" shall have effect accordingly. 
 

IN WITNESS whereof the parties hereto have set their hands the day and year first before written 
 
 
Signed on behalf of 
the Sub-Contractor 
 
 

(in capacity of     ) 
 
Signed on behalf of 
The Secretary of 
State for Defence 
 
 
 
_________________________________________________________________ 
 
 

 THE FIRST SCHEDULE 

 

The Sub-Contract Items are:- 
 
 



 

  

THE SECOND SCHEDULE 
 
 
 
The Conditions which apply to this Agreement are: 
 

INTELLECTUAL PROPERTY 
 

DEFCON 531 (Edn 05/05) - Disclosure of Information 

DEFCON 632 (Edn 08/12) - Third Party Intellectual Property Rights – Commercial and 
Non-Commercial Articles and Services 

DEFCON 705 (Edn 11/02) - Intellectual Property Rights – Research and Technology 
 
 
 
 
Except that the aforementioned conditions are amended as follows: 
 

i. Where "the Contractor" is stated "the Sub-Contractor" shall be substituted. 
 
ii. Where "the Authority" is stated "the Secretary of State" shall be substituted. 
 
iii. Where "Contract" is stated "Sub-Contract" shall be substituted. 
 
iv. Where "Sub-Contractor" is stated "further Sub-Contractor" shall be substituted. 
 
v. Where "Sub-Contract" is stated "further Sub-Contract" shall be substituted. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 



 

  

Annex D to Contract No: DSTL/AGR/00623/01 

 

DOCUMENT MARKINGS OF CONTRACT DELIVERABLES TO MOD 

 

DEFCON 705 – FULL RIGHTS VERSION 

 

Full Rights Version 

 

Protective Marking  

 

Copyright © [insert Company name] [enter the year of production of the document] 

 

CONDITIONS OF SUPPLY – FULL RIGHTS 

This document is supplied in confidence to MOD in accordance with Contract No [insert MoD Contract No]. The 

document comprises information proprietary to [insert Company name - (See Note below)] and whose 

unauthorised disclosure would cause damage to the interests of [insert Company name - (See Note below)].  

The document is supplied to MOD as a FULL RIGHTS VERSION under the terms of DEFCON 705 (Edn 11/02) 
and, except with the prior written permission of [insert Company name], MOD’s rights of use and dissemination 
in the document are limited to those set out in Clause 12 of DEFCON 705 (Edn 11/02) for the use of Full Rights 
Versions of Technical Deliverables. 

Requests for permission for wider use or dissemination should be made to [insert appropriate Company 
details]. 

 
DEFCON 705 – LIMITED RIGHTS VERSION 

 

Limited Rights Version 

 

Protective Marking   

 

Copyright © [insert Company name] [enter the year of production of the document] 

 

CONDITIONS OF SUPPLY – LIMITED RIGHTS 

This document is supplied in confidence to MOD in accordance with Contract No [insert MoD Contract No]. The 

document comprises information proprietary to [insert Company name - (See Note below)] and whose 

unauthorised disclosure would cause damage to the interests of [insert Company name - (See Note below)].  

The document is supplied to MOD as a LIMITED RIGHTS VERSION under the terms of DEFCON 705 (Edn 
11/02) and, except with the prior written permission of [insert Company name], MOD’s rights of use and 
dissemination in the document are limited to UK government departments and to service providers as set out in 
Clause 14 of DEFCON 705 (Edn 11/02) for the use of Limited Rights Versions of Technical Deliverables. 

Requests for permission for wider use or dissemination should be made to [insert appropriate Company 
details]. 

 

Note: If subcontractor information is included in reports subject to DEFCON 705 then, unless the IPR in that 
information is owned by the Prime Contractor, the text in brackets should be amended, in the first case, to 
refer to the subcontractor(s) by name in addition to the Prime Contractor and, in the second case, by 
referring to the companies concerned. 

 
 
 



 

  

Annex E to Contract No: DSTL/AGR/00623/01 
 

 

LIST OF CONTRACT DELIVERABLES 
 

 

Item  

No 

Description Target 

Due 

Date 

State whether Defcon 705 “Full 

Rights” or “Limited Rights” 

deliverable  * 

1 D1 – progress meeting 1 report 
covering:- 
Early slip coat development; 
Vibration test & air gun test 
instrumentation; 
Microwire hank processing to chaff 
cuts. 

01/09/15 Full Rights Deliverable 

2 D2 – progress meeting 2 report 
covering:- 
Microwave manufacture; 
Vibration testing & slip coat results; 
Air gun testing ready for the air gun 
trial; 
Progress with chaff cuts ready for 
the air gun trial. 

03/11/15 Full Rights Deliverable 

3 D3 – progress meeting 3 report 
covering:- 
Final microwave manufacture; 
RF measurements; 
Air gun trial set up & chaff firings. 

06/01/16 Full Rights Deliverable 

4 D4 – final report covering:- 
Pertinent results; 
Substantiated conclusions on 
feasibility of microwave for chaff 
exploitation; 
Recommended exploitation route; 
Copies of test videos & still 
photography taken during the 
project; 
With completion of all work under 
this contract. 

16/03/16 Full Rights Deliverable 

 
*Note: Where a Defcon 705 “Limited Rights” deliverable has been agreed (e.g. due to drivers like 
proprietary IPR) then this must be accompanied by the equivalent “Full Rights” deliverable, as 

required by Defcon 705 Clause 9. Both types of deliverable must be separately included in 

the above list.  
  


