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CONTRACT DATA

Name

Address

Telephone
E-mail address

The works are

The site is

The starting date is

The completion date is

The period for reply is

The defects date is

The defect correction period is

The delay damages are

The assessment day is the

The retention is

Address
Telephone

E-mail address

Regeneration Act (1996) apply?

The Employer is

Medicines and Healthcare products Regulatory Agency

Blanche Lane, South Mimms, Potters Bar, Hertfordshire, EN6 3QG.

01707 641 000
purchasing@nibsc.org

I0Ps Circuit Breaker

Blanche Lane, South Mimms, Potters Bar, Hertfordshire, EN6 3QG.

29th March 2021

29th October 2021

52

1st

3

Does the United Kingdom Housing Grants, Construction and

The Adjudicator is
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weeks.
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per day.
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Contract Data

The interest rate on late paymentis ... ........ .. ... ... % per complete week of delay.
| Insert a rate only if a rate less than 0.5% per week of delay has been agreed. |

The Contractor is not liable to the Employer for loss of or damage to the Employer’s

property in excess of £2,000,000.00 for any one event.

The Employer provides this | Only enter details here if the Employer is to provide insurance.
insurance

The minimum amount of cover for the third insurance stated in the
Insurance Table is £2,000,000.00

The minimum amount of cover for the fourth insurance stated in the
Insurance Table is £2,000,000.00

The Adjudicator nominating
DoAY IS ..

The tribunal IS . . ..

If the tribunal is arbitration,
the arbitration procedure IS ... ... e

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the
following additional conditions

| Only enter details here if additional conditions are required. |

Z1 Official Secrets and confidentiality

Z1.1 The Official Secrets Act 1989 and, where appropriate, the provisions of section 11 of the Atomic Energy
Act 1946 apply to this contract from the starting date until the Defects Certificate or a termination
certificate has been issued.

Z1.2  The Contractor notifies his employees and his Subcontractors of their duties under these Acts.

Z1.3 The Contractor does not use or disclose information concerning the contract obtained either by the
Contractor or by any person employed by him except for the purposes of the contract.

Z2 Security

Z2.1  The Contractor submits to the Project Manager details of people who are to be employed by him and his
Subcontractors in connection with the works. The details include a list of names and addresses, the
capacities in which they are employed, and other information required by the Project Manager.

Z2.3 Employees of the Contractor and his Subcontractors are to carry an Employer’s pass whilst they are on
the parts of the Site stated in the Contract Data.

Z2.4  The Contractor submits to the Project Manager for acceptance a list of the names of the people for

whom passes are required. The Project Manager issues the passes to the Contractor. Each pass is returned to
the Project Manager when the employee no longer requires access to that part of the Site or after the
Project Manager has given notice that the employee is not to be admitted to the Site.
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725

Z2.6

Z3

Z3.1

Z3.2

Z3.3

Z4
Z4.1

Z4.2

Z4.3

Z5
Z5.1

The Contractor does not take photographs of the Site or the works or any part of them unless he has
obtained the acceptance of the Employer.

The Contractor takes the measures needed to prevent his and his Subcontractors’ people taking,
publishing or otherwise circulating such photographs.

Payment of undisputed invoices within 30 days by contracting authorities [Employers],

contractors and subcontractors — Public Contracts Regulations 2015, Regulation 113

That any payment due from the Employer to the Contractor under the contract is to be made no later

than the end of a period of 30 days from the date on which the relevant invoice is regarded as valid

and undisputed.

Any invoices for payment submitted by the contractor are considered and verified by the Employer in a

timely fashion and that undue delay in doing so is not to be sufficient justification for failing to regard an

invoice as valid and undisputed.

That any subcontract awarded by the contractor contains suitable provisions to impose, as

between the parties to the subcontract—

0] requirements to the same effect as those which sub-paragraphs Z5.1 and Z5.2 require to  be
imposed as between the parties to the public contract; and

(i) a requirement for the subcontractor to include in any subcontract which it in turn awards suitable
provisions to impose, as between the parties to that subcontract, requirements to the same effect
as those required by this sub-paragraph Z5.3.

Orders and Invoicing

All orders for goods, requests for planned preventative maintenance, reactive maintenance and
replacement parts must be subject to a purchase order from the Employer.

All invoices must state the Employers purchase order number, otherwise the invoice will be returned to
the supplier.

A single invoice must only relate to a single purchase order (PO). The employer cannot process invoices
against multiple POs.

General Data Protection Regulation (Regulation (EU) 2016/679) — “GDPR”

GDPR CLAUSE DEFINITIONS:

Data Protection Legislation: (i) the GDPR, the LED and any applicable national implementing Laws as
amended from time to time (ii) the DPA 2018 [subject to Royal Assent] to the extent that it relates to
processing of personal data and privacy; (iiii) all applicable Law about the processing of personal data
and privacy;

Data Protection Impact Assessment: An assessment by the Controller of the impact of the envisaged
processing on the protection of Personal Data.

Controller, Processor, Data Subject, Personal Data, Personal Data Breach, Data Protection
Officer: take the meaning given in the GDPR.

Data Loss Event: Any event that results, or may result, in unauthorised access to Personal Data held by
the Processor under this Agreement, and/or actual or potential loss and/or destruction of Personal Data
in breach of this Agreement, including any Personal Data Breach.

Data Subject Request: A request made by, or on behalf of, a Data Subject in accordance with rights
granted pursuant to the Data Protection Legislation to access their Personal Data.

DPA 2018: Data Protection Act 2018
GDPR: the General Data Protection Regulation (Regulation (EU) 2016/679)

Joint Controllers: Where two or more Controllers jointly determine the purposes and means of
processing

LED: Law Enforcement Directive (Directive (EU) 2016/680)
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Z5.2

Z5.3

Z5.4

Z54.1

Z5.4.2

Z5.4.3

725.4.4

Z55

Z55.1

Z55.2

Z5.
Z5.
Z5.
Z5.
Z55.3
Z5.

Z5.

Z5.

Protective Measures: Appropriate technical and organisational measures which may include:
pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, availability and
resilience of systems and services, ensuring that availability of and access to Personal Data can be
restored in a timely manner after an incident, and regularly assessing and evaluating the
Effectiveness of the such measures adopted by it including those outlined in Annex 2 (Security).

Sub-processor: Any third Party appointed to process Personal Data on behalf of that Processor related
to this Agreement

The Parties acknowledge that for the purposes of the Data Protection Legislation, the Customer is the
Controller and the Contractor is the Processor unless otherwise specified in Annex 1. The only
processing that the Processor is authorised to do is listed in Annex 1 by the Controller and may not be
determined by the Processor.

The Processor shall notify the Controller immediately if it considers that any of the Controller's
instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the preparation of any Data
Protection Impact Assessment prior to commencing any processing. Such assistance may, at the
discretion of the Controller, include:

a systematic description of the envisaged processing operations and the purpose of the processing;

an assessment of the necessity and proportionality of the processing operations in relation to the
Services;

an assessment of the risks to the rights and freedoms of Data Subjects; and

the measures envisaged to address the risks, including safeguards, security measures and mechanisms
to ensure the protection of Personal Data.

The Processor shall, in relation to any Personal Data processed in connection with its obligations under
this Agreement:
process that Personal Data only in accordance with Annex 1, unless the Processor is required to do
otherwise by Law. If it is so required, the Processor shall promptly notify the Controller before processing
the Personal Data unless prohibited by Law;
ensure that it has in place Protective Measures, which are appropriate to protect against a Data Loss
Event, which the Controller may reasonably reject (but failure to reject shall not amount to approval by
the Controller of the adequacy of the Protective Measures), having taken account of the:

5.2.1 nature of the data to be protected,

5.2.2 harm that might result from a Data Loss Event;

5.2.3 state of technological development; and

5.2.4 cost of implementing any measures;
ensure that:

531 the Processor Personnel do not process Personal Data except in accordance with this

Agreement (and in particular Annex 1);

5.3.2 it takes all reasonable steps to ensure the reliability and integrity of any Processor Personnel
who have access to the Personal Data and ensure that they:

@ are aware of and comply with the Processor’s duties under this clause;

(b) are subject to appropriate confidentiality undertakings with the Processor or any Sub-processor;

(©) are informed of the confidential nature of the Personal Data and do not publish, disclose or

divulge any of the Personal Data to any third Party unless directed in writing to do so by the
Controller or as otherwise permitted by this Agreement; and

(d) have undergone adequate training in the use, care, protection and handling of Personal Data;
and

5.3.3 not transfer Personal Data outside of the EU unless the prior written consent of the Controller
has been obtained and the following conditions are fulfilled:

€) the Controller or the Processor has provided appropriate safeguards in relation to the transfer
(whether in accordance with GDPR Article 46 or LED Article 37) as determined by the Controller;
(b) the Data Subject has enforceable rights and effective legal remedies;
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Z5.

Z5.6

Z5.6.1
Z5.6.2
Z5.6.3
Z5.6.4
Z5.6.5
Z5.6.6

5.7

Z5.8

Z5.8.1
Z5.8.2

Z5.8.3
Z5.8.4
Z5.8.5

Z5.9

Z59.1
75.9.2

75.9.3

Z5.10

Z5.11

7512

Z5.12.

(©) the Processor complies with its obligations under the Data Protection Legislation by providing an
adequate level of protection to any Personal Data that is transferred (or, if it is not so bound,
uses its best endeavors to assist the Controller in meeting its obligations); and

(d) the Processor complies with any reasonable instructions notified to it in advance by the
Controller with respect to the processing of the Personal Data;

5.3.4 at the written direction of the Controller, delete or return Personal Data (and any copies of it) to
the Controller on termination of the Agreement unless the Processor is required by Law to retain
the Personal Data.

Subject to clause 14.6, the Processor shall notify the Controller immediately if it:

receives a Data Subject Request (or purported Data Subject Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either Party's obligations under the
Data Protection Legislation

receives any communication from the Information Commissioner or any other regulatory authority in
connection with Personal Data processed under this Agreement;

receives a request from any third Party for disclosure of Personal Data where compliance with such
request is required or purported to be required by Law; or

becomes aware of a Data Loss Event.

The Processor’s obligation to notify under clause Z5.6 shall include the provision of further information to
the Controller in phases, as details become available.

Taking into account the nature of the processing, the Processor shall provide the Controller with full
assistance in relation to either Party's obligations under Data Protection Legislation and any complaint,
communication or request made under clause Z5.6 (and insofar as possible within the timescales
reasonably required by the Controller) including by promptly providing:

the Controller with full details and copies of the complaint, communication or request;

such assistance as is reasonably requested by the Controller to enable the Controller to comply with a
Data Subject Request within the relevant timescales set out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a Data Subject;

assistance as requested by the Controller following any Data Loss Event;

assistance as requested by the Controller with respect to any request from the Information
Commissioner’s Office, or any consultation by the Controller with the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information to demonstrate its
compliance with this clause. This requirement does not apply where the Processor employs fewer than
250 staff, unless:

the Controller determines that the processing is not occasional;

the Controller determines the processing includes special categories of data as referred to in Article 9(1)
of the GDPR or Personal Data relating to criminal convictions and offences referred to in Article 10 of the
GDPR; or

the Controller determines that the processing is likely to result in a risk to the rights and freedoms of
Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the Controller or the Controller’s
designated auditor.

Each Party shall designate its own data protection officer if required by the Data Protection Legislation.
Before allowing any Sub-processor to process any Personal Data related to this Agreement, the

Processor must:
1 notify the Controller in writing of the intended Sub-processor and processing;

Z5.12.2 obtain the written consent of the Controller;
Z5.12.3 enter into a written agreement with the Sub-processor which give effect to the terms set out in this

Z5.13

clause

such that they apply to the Sub-processor; and
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Z5.14 provide the Controller with such information regarding the Sub-processor as the Controller may
reasonably require.

Z5.15 The Processor shall remain fully liable for all acts or omissions of any of its Sub-processors.

Z5.16 The Controller may, at any time on not less than 30 Working Days’ notice, revise this clause by replacing
it with any applicable controller to processor standard clauses or similar terms forming part of an
applicable certification scheme (which shall apply when incorporated by attachment to this Agreement).

Z5.17 The Parties agree to take account of any guidance issued by the Information Commissioner’s Office.
The Controller may on not less than 30 Working Days’ notice to the Processor amend this agreement to
ensure that it complies with any guidance issued by the Information Commissioner’s Office.

Z5.18 Where the Parties include two or more Joint Controllers as identified in Annex 1 in accordance with
GDPR Article 26, those Parties shall enter into a Joint Controller Agreement based on the terms outlined
in Annex 1 in replacement of Clauses Z5 for the Personal Data under Joint Control.

Z6  Disclosure within Government

Z6.1 The Employer may disclose within Government any of the tenderer's documentation/information (including
any that the Contractor considers to be confidential and/or commercially sensitive such as specific bid
information) submitted by the tenderer to the agency during this procurement and any subsequent
contract. The information will not be disclosed outside Government.

Annex 1 Schedule of Processing, Personal Data and Data Subjects
Description Details
Identity of the Controller and The Parties acknowledge that for the purposes of the Data Protection
Processor Legislation, the Employer is the Controller and the Contractor is the

Processor in accordance with Clause Z5.

Subject matter of the processing | The processing is needed in order to ensure that the
Processor can effectively deliver the contract to provide a
service to the Agency.

Duration of the processing The duration is for the length of the contract.

Nature and purposes of the Recording of staff name, work contact details and location of the
processing place of delivery of the contract.

Type of Personal Data being Staff name, work telephone number and email.

Processed

Categories of Data Subject Agency Staff.

Plan for return and destruction

of the data Length of contact. The Agency does not require return of data at

once the processing is complete | (|ose of contract.

UNLESS requirement under
union or member state law to

ireserve that tiie of data
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Contract Data

The Contractor’s Offer

The Contractor is
Name Commercial Services UK Ltd

Address Unit G Gateway 1000, Arlington Business Park, Stevenage, Herts SG1 2FP

Telephone 01438 532 208
E-mail address  vic@commercialservicesuk.com

The percentage for overheads and profit added to the Defined Cost for people is 10 %.
The percentage for overheads and profit added to other Defined Cost is 10 %.

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be
determined in accordance with the conditions of contract.

The offered total of the Pricesis £23,122.74

\ Enter the total of the Prices from the Price List. £23,122.74

Signed on behalf of the Contractor (Commercial Services UK Ltd)
Name
Position

Signature

Date 7% April 2021

The Employer’'s Acceptance

The Employer accepts the Contractor’s Offer to Provide the Works

Signed on behalf of the Employer (Medicines and Healthcare products
Regulatory Agency)

Name

Position

Signature
Date 3oth March 2021
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Contract Data

Price List

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes,
the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity
completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is

also entered.

24/02/2021

QUOTATION
Ref: ITT: itt_4601 - IOPs Circuit Breaker

PRELIMINARIES
Management  inc. Site Set Up inc. Deliveries inc.

Waste Away
Commissioning and Certification

inc.
Total -

ROOF HOUSING

Cut back and adapt the existing housing to enable cable works.
Re instate the roof enclosure with like for like membrane upon completion of all other works.

Total [

SWITCHBOARD AND CABLE WORKS

Supply and install a new LV switchboard; supplied in two pieces and off loaded by Hiab.12,167.18
Disconnect existing sub-main supplies feeding the chiller and pump distribution panel.
Divert the sub mains to the new panel board within the LV Switch Room.

We have allowed for testing of the retained supply.
Install a new SWA cable between the existing LV panel and the new panel.
We have allowed for the supply and install of all new cable ladder frames and containment as

required.
Terminate and test upon completion. -
Total 20,500.51

Total for the above - net of VAT £23,122.74
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Contract Data

Works Information

The Works Information should be a complete and precise statement of the Employer’s requirements. If
it isincomplete or imprecise there is arisk that the Contractor will interpret it differently from the
Employer’s intention. Information provided by the Contractor should be listed in the Works
Information only if the Employer is satisfied that it is required, is part of a complete statement of the
Employer’s requirements and is consistent with the other parts of the Works Information.

1 Description of the works

Give a detailed description of what the Contractor is required to do and of any work the Contractor is
to design.

Conversion of Fuses to Moulded Case Circuit Breaker (MCCB) For Sitewide Chilled
Water System

Scope & Introduction

This project aims to replace the existing 800-amp switch fuse housed in the Blewstar Low Voltage switchboard
with a Moulded case circuit breaker of the same manufacturer in keeping with the site standard for the service
level agreements. The existing fuse protects the 3 off 185mm 4 core SWA cables that supply the chilled water
sub-main chiller and pump distribution panel within the Biological services Department facility.

Specification

The Moulded Case Circuit Breaker preferred will be of a **Schneider type compact NS 8oon amp moulded case
circuit breaker with a micro logic type 5 or 2 protection relay, but we are aware of other manufacturers, so this
is not limited. The functionalities of a similar brand must be superior or of the same type mentioned above.

Method of Build

The design, manufacture and build installation of the circuit breaker must be approved by the site electrical team
lead at every stage of the project. This is due to the complexity of working around an operational site with
mandatory requirement to keep the facility running due to Home Office requirements. This will be a challenge,
although the site requirements for this chilled water distribution system will be low or not required at all during
the winter months the chillers are called into action when the external air temp rises above 12 degrees
centigrade, this project would be limited to these winter months.

The low voltage switchboard cannot be turned off for any duration of the build so this project is to consider
options of building onto the existing switchboard that will be shown during the site visit. The existing switch fuse
is housed in one cubicle and the cable terminations are housed in another cubicle above.

It is accepted that we may need to have a new cubicle built to house the new moulded case circuit breaker and
fitted to the side of the low voltage switchboard where the power factor correction panel is currently located,
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the power factor correction panel can be renewed or just re-located close to its switch fuse. Both switch fuse
will be able to accommodate the feed to the new Moulded Case Circuit Breaker panel. The existing chilled water
switch fuse can then be utilised to feed into the new Moulded Case Circuit Breaker cubicle with the cable and
joined to the existing 3 x 185 mm CSA 4 core SWA cables.

All the above will be to BS7671 standards and industry best practice and be supported with a **Trimble protect
software survey to show the protection relay settings accommodate best practice electrical fault discrimination
with all protective devices within the distribution circuit.

Test and commissioning
It is within the scope of this project to test by injection method to prove the operation and protection afforded
by the new Moulded Case Circuit Breaker.

The final settings of the electronic protection relay are to be governed by a **Trimble protect software
discrimination survey, this software suite is licensed to NIBSC and can be made available to the principal
contractors commissioning engineer if and when required for this purpose of this testing. It is the contractor’s
responsibility to test and commission the new Moulded Case Circuit Breaker as required.

Compliance

The circuit breaker unit must comply with but not limited to the following standards, regulations and guidance.
BS 7671 - 18th Edition IET Wiring Regulations

HSG230 - Keeping Electrical switchgear Safe

Method of Installation

The contractor must document the method statement that will be utilised for the isolation and the confirmation
that whole fuse unit is fully isolated for the work to begin. The installation of the new circuit breaker unit will
involve adequate amount of mechanical works on site including the repositioning and cabling of the Power
Factor correction panel. There will be a site visit organised for all the prospecting contractors for these works
during the tendering period. The lead time for the design and manufacturing of the new circuit breaker unit must
be included within the tender return.

There is a mandatory requirement to keep the facility within a set temperature. The chillers automatically run
when the outer air temperature rises above 12°C. A temporary chiller provision should be allowed within the
tender return. All requirements and clarifications for the connection, flow and return feeds for the chiller will be
discussed while on site.

The proposed site visit is scheduled for the 1% February 2021. This is provisionally dependent on the Covid 19 rules
governing the country at that point in time.

Below are current pictures of the existing fuse location and units to give you an idea of location and type of the
fuse units.

** Please note that specific brand names have been specified in these instances to ensure
hardware/software compatibility with existing and operating infrastructure

2 Drawings

Page 11 of 15



| List the drawings that apply to this contract.

Please see https://mhra.bravosolution.co.uk/ ITT 4601, P5943
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Contract Data

Works Information

3 Specifications

List the specifications which apply to this contract.

"Government Buying Standards", must be applied to any areas of the specification which fall under these standards.
These standards have been endorsed by the Coalition Government and all central government departments and
their related organisations must ensure that they meet these minimum mandatory specifications when buying
products and services. The link to the standards is:
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs

Article 6 of the Energy Efficiency Directive 2012/27/EU on energy-efficient public procurement must be applied to
any areas of the specification which fall under these standards. These standards have been endorsed by the
Coalition Government and all central government departments and their related organisations must ensure that they
meet these minimum mandatory specifications when buying products and services. The link to the guidance is:
https://www.gov.uk/government/publications/procurement-policy-note-0115-implementing-energy-efficiency-
directive-article-6-further-information

4 Constraints on how the Contractor Provides the Works

State any constraints on the sequence and timing of work and on the methods and conduct of work
including the requirements for any work by the Employer.

Please see https://mhra.bravosolution.co.uk/ ITT 4601, P5943
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Contract Data

Works Information

5. Requirements for the programme

State whether a programme is required and, if it is, state what form it is to be in, what information is to
be shown on it, when it is to be submitted and when it is to be updated.

State what the use of the works is intended to be at their Completion as defined in clause 11.2(1).

Compliance

The circuit breaker unit must comply with but not limited to the following standards, regulations and guidance.
BS 7671 - 18th Edition IET Wiring Regulations

HSG230 - Keeping Electrical switchgear Safe

Method of Installation

The contractor must document the method statement that will be utilised for the isolation and the confirmation
that whole fuse unit is fully isolated for the work to begin. The installation of the new circuit breaker unit will
involve adequate amount of mechanical works on site including the repositioning and cabling of the Power
Factor correction panel. There will be a site visit organised for all the prospecting contractors for these works
during the tendering period. The lead time for the design and manufacturing of the new circuit breaker unit must
be included within the tender return.

There is a mandatory requirement to keep the facility within a set temperature. The chillers automatically run
when the outer air temperature rises above 12°C. A temporary chiller provision should be allowed within the
tender return. All requirements and clarifications for the connection, flow and return feeds for the chiller will be
discussed while on site.

6. Services and other things provided by the Employer

Describe what the Employer will provide, such as services (including water and electricity) and ‘“free
issue” Plant and Materials and equipment.

Isolations
The Employer will isolate all services as necessary; permits will be issued to cover all the scope of works.

Facilities

The site has toilets, power and water which will be provided to the Contractor with the Employer's permission.
The site also has a staff restaurant that the Contractors staff may use subject to persons being properly
dressed (no bare torsos or shorts) and in clean clothing.

Page 14 of 15



Contract Data

Site Information

Give information about the site such as the ground conditions and any other information which is
likely to affect the Contractor’s work such as limitations on access and the position of adjacent
structures.

Location
Blanche Lane, South Mimms, Potters Bar, Hertfordshire EN6 3QG, UK. Ordnance Survey reference TL217003

Although not far from the M25-A1(M) South Mimms interchange, the site is in a substantially rural setting on
a relatively steep slope facing south south east. There is a conservation area to the north and the natural
topography drains down the fall slope to watercourses beyond the southern lower boundary. The site of
approximately 13 acres (5.3 hectares) has been terraced to provide level building platforms.

Permit to Work

The Employer operates a permit to work, areas covered by these permits include general permits, electricity
working, hot works, working at height and decontamination certificates. All permits will be issued as necessary
by the Employer. No work is to be commenced without the possession of the relevant permit to work.

There are no health risks to contractors’ personnel from the Employers activities if the Employers controls
are complied with fully. There is a site induction that every member of the Contractors staff must complete
before working on site.

The Employer will continue to operate normally in the building. However, it will be necessary for some
operational areas to be vacated for periods of time to allow works to be carried out. The Contractor will be
required to liaise with the Employer so that a programme can be established to suit operational requirements.
Access to all areas for Employers personnel must always be maintained unless alternative arrangements have
been made with the client.

The Contractor must ensure that his operations do not pose any risk to the Employers personnel or visitors
to the complex. Confirm you understand and will comply this requirement.

Asbestos

An Asbestos Register for the site was compiled in 2003/2004, 2009 and updated 2010. This register is available
on request. It should be noted that the asbestos survey may not have identified all the asbestos containing
materials in the building and the Contractor’s personnel must have received asbestos awareness training and
proceed with caution

Noise, dust, vibration

Due to the nature of the site, it is essential that full consultation with The Employer is carried out prior to a
detailed forward planning schedule being drawn up. This is due to the sensitive nature of the Scientific work
and equipment used [ carried out on site.

Storage

Storage of materials and tools, The Employer is very limited on internal space and therefore all material and tools
will need to be stored in an area designated by the Project Engineer, or external storage provided by the contractor.
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