

Delivery & Payment Schedule

No.	Deliverable/Milestone	Date milestone completed and may be invoiced	Payment (£)
1	Survey development and sampling: Survey questionnaire signed off / sample processed / survey scripting		
2	Soft launch to fieldwork and delivery of interim report: 50 CATI interviews completed / interim report covering findings delivered / changes to survey (if any) agreed		
3	50% of remaining fieldwork completed: 150 CATI interviews completed in total (+100 since milestone 2) / specification for data set and data tables prepared		
4	Completion of fieldwork and delivery of data outputs: 250 CATI interviews completed in total (+100 since milestone 3) / data set and data tables delivered		
5	Delivery of reporting outputs: PowerPoint slide deck report delivered / virtual presentation delivered		

Total: 53,991.95