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DPS Schedule 6 (Order Form Template and Order
Schedules)

Order Form

ORDER REFERENCE: C191156

THE BUYER: Secretary of State for Health and Social Care acting as
part of the Crown ("Buyer")

BUYER ADDRESS 39 Victoria Street, London, SW1H OEU

THE SUPPLIER: The Prince’s Trust

SUPPLIER ADDRESS: The Prince’s Trust South London Centre, 8 Glade Path,
London SE1 8EG.

REGISTRATION NUMBER: 1079675

DUNS NUMBER: 548043546

DPS SUPPLIER REGISTRATION SERVICE ID: [Insert if known]
APPLICABLE DPS CONTRACT

This Order Form is for the provision of the Deliverables and dated 22nd September 2023.
It is issued under the CCS DPS Contract with the reference number RM6219 for the provision
of Learning and Training services.

DPS FILTER CATEGORY(IES):
BESPOKE as the top level and then Coaching/Business Skills

DPS Ref: RM6219 Learning and Training
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ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers are
missing, we are not using those schedules. If the documents conflict, the following order of
precedence applies:

This Order Form including the Order Special Terms and Order Special Schedules.
Joint Schedule 1 (Definitions and Interpretation) RM6219

DPS Special Terms

The following Schedules in equal order of precedence:

il

e Joint Schedules for RM6219
0 Joint Schedule 2 (Variation Form)
Joint Schedule 3 (Insurance Requirements)
Joint Schedule 4 (Commercially Sensitive Information)
Joint Schedule 6 (Key Subcontractors)
Joint Schedule 7 (Financial Difficulties)
Joint Schedule 10 (Rectification Plan)
Joint Schedule 11 (Processing Data)
Joint Schedule 12 (Supply Chain Visibility)

O O0O0O000O0

Order Schedules for C191156

Order Schedule 1 (Transparency Reports)

Order Schedule 2 (Staff Transfer)

Order Schedule 3 (Continuous Improvement)
Order Schedule 5 (Pricing Details)

Order Schedule 7 (Key Supplier Staff)

Order Schedule 8 (Business Continuity and Disaster Recovery)
Order Schedule 9 (Security- Part A applies))
Order Schedule 10 (Exit Management)

Order Schedule 14 (Service Levels)

Order Schedule 15 (Order Contract Management)
Order Schedule 20 (Order Specification)

OO0OO0O0O0O0O0O0OO0O0DO0

5. DPS Core Terms v1.0.3

6. Joint Schedule 5 (Corporate Social Responsibility) RM6219
Order Schedule 4 (Order Tender) as long as any parts of the Order Tender that offer a better
commercial position for the Buyer (as decided by the Buyer) take precedence over the
documents above.

No other Supplier terms are part of the Order Contract. That includes any terms written on the
back of, added to this Order Form, or presented at the time of delivery.

ORDER SPECIAL TERMS
The following Special Terms are incorporated into this Order Contract:
None.

ORDER START DATE: 02 October 2023
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ORDER EXPIRY DATE: 31 March 2028
ORDER INITIAL PERIOD: 4 years 6 months
DELIVERABLES

See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY
The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is as
follows:

The Estimated Year 1 Charges the first Contract Year:
£2,800,000.00 (Inclusive of VAT).

ORDER CHARGES
See details in Order Schedule 5 (Pricing Details)

REIMBURSABLE EXPENSES
None.

PAYMENT METHOD

A draft invoice must be sent to the Buyer's Contract Manager : [N
for verification and approval.

All invoices must be sent, quoting a valid purchase order number (PO Number), to:

Department of Health and Social Care
39 Victoria Street

London

SW1H OEU.

email:

BUYER'S AUTHORISED REPRESENTATIVE

Victoria Street, London, SW1H OEU

BUYER’S ENVIRONMENTAL POLICY
Not applicable.

BUYER’S SECURITY POLICY
Not applicable.

SUPPLIER'S AUTHORISED REPRESENTATIVE
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The Prince’s Trust South London Centre, 8 Glade Path, London SE1 8EG

Ani notices to the Suiilier also to be copied to the Company Secretary at

SUPPLIER'S CONTRACT MANAGER

The Prince’s Trust South London Centre, 8 Glade Path, London SE1 8EG
PROGRESS REPORT FREQUENCY

The reporting to be agreed at the initial meeting.

PROGRESS MEETING FREQUENCY
Monthly meetings, with more formal quarterly meetings.

KEY STAFF

The Prince’s Trust South London Centre, 8 Glade Path, London SE1 8EG

KEY SUBCONTRACTOR(S)
Not applicable

E-AUCTIONS
Not applicable.

COMMERCIALLY SENSITIVE INFORMATION
TUPE information and Supplier's Commercially Sensitive Information, if applicable.

SERVICE CREDITS
Not applicable.

ADDITIONAL INSURANCES
Details of Additional Insurances required in accordance with Joint Schedule 3 (Insurance
Requirements).

GUARANTEE
There’s a guarantee of the Supplier's performance provided for all Order Contracts entered

under the DPS Contract.

SOCIAL VALUE COMMITMENT
The Supplier agrees, in providing the Deliverables and performing its obligations under the
Order Contract, that it will comply with the social value commitments in Order Schedule 4 (Order

Tender).
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For and on behalf of the Supplier:

For and on behalf of the Buyer:
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Joint Schedule 1 (Definitions)

1.11In each Contract, unless the context otherwise requires, capitalised expressions shall
have the meanings set out in this Joint Schedule 1 (Definitions) or the relevant Schedule
in which that capitalised expression appears.

1.21If a capitalised expression does not have an interpretation in this Schedule or any other
Schedule, it shall, in the first instance, be interpreted in accordance with the common
interpretation within the relevant market sector/industry where appropriate.
Otherwise, it shall be interpreted in accordance with the dictionary meaning.

1.31n each Contract, unless the context otherwise requires:
1.3.1 the singular includes the plural and vice versa;
1.3.2 reference to a gender includes the other gender and the neuter;

1.3.3 references to a person include an individual, company, body corporate,
corporation, unincorporated association, firm, partnership or other legal entity
or Central Government Body;

1.3.4 areference to any Law includes a reference to that Law as amended, extended,
consolidated or re-enacted from time to time;

nn nn

1.3.5 the words "including", "other", "in particular"”, "for example" and similar words
shall not limit the generality of the preceding words and shall be construed as if
they were immediately followed by the words "without limitation";

1.3.6 references to "writing" include typing, printing, lithography, photography,
display on a screen, electronic and facsimile transmission and other modes of
representing or reproducing words in a visible form, and expressions referring
to writing shall be construed accordingly;

1.3.7 references to "representations" shall be construed as references to present
facts, to "warranties" as references to present and future facts and to
"undertakings" as references to obligations under the Contract;

1.3.8 references to "Clauses" and "Schedules" are, unless otherwise provided,
references to the clauses and schedules of the Core Terms and references in any
Schedule to parts, paragraphs, annexes and tables are, unless otherwise
provided, references to the parts, paragraphs, annexes and tables of the
Schedule in which these references appear;

1.3.9 references to "Paragraphs" are, unless otherwise provided, references to the
paragraph of the appropriate Schedules unless otherwise provided;

1.3.10 references to a series of Clauses or Paragraphs shall be inclusive of the clause
numbers specified;

1.3.11 the headings in each Contract are for ease of reference only and shall not affect
the interpretation or construction of a Contract;
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1.3.12 in entering into a Contract the Relevant Authority is acting as part of the

Crown; and

1.3.13 any reference in a Contract which immediately before Exit Day was a reference
to (as it has effect from time to time):

(@)

(b)

any EU regulation, EU decision, EU tertiary legislation or provision
of the EEA agreement (“EU References”) which is to form part of
domestic law by application of section 3 of the European Union
(Withdrawal) Act 2018 shall be read on and after Exit Day as a
reference to the EU References as they form part of domestic law
by virtue of section 3 of the European Union (Withdrawal) Act
2018 as modified by domestic law from time to time; and

any EU institution or EU authority or other such EU body shall be
read on and after Exit Day as a reference to the UK institution,
authority or body to which its functions were transferred.

1.41n each Contract, unless the context otherwise requires, the following words shall have
the following meanings:

"Achieve" in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Satisfaction
Certificate in respect of that Milestone and "Achieved”, "Achieving”
and "Achievement" shall be construed accordingly;

"Additional insurance requirements relating to an Order Contract specified inthe

Insurances” Order Form additional to those outlined in Joint Schedule 3
(Insurance Requirements);

"Admin Fee” means the costs incurred by CCS in dealing with MI Failures

calculated in accordance with the tariff of administration charges
published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-am-
supplier/management-information/admin-fees;

" Affected Party”

the Party seeking to claim relief in respect of a Force Majeure Event;

" Affiliates” in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect
common Control of that body corporate from time to time;

“Annex” extra information which supports a Schedule;

"Approval” the prior written consent of the Buyer and "Approve" and "Approved”
shall be construed accordingly;

"Audit” the Relevant Authority’s right to:

a) verify the accuracy of the Charges and any other amounts
payable by a Buyer under an Order Contract (including proposed
or actual variations to them in accordance with the Contract);
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b)

c)
d)

e)

9)

h)

)

K)

verify the costs of the Supplier (including the costs of all
Subcontractors and any third party suppliers) in connection with
the provision of the Services;

verify the Open Book Data;

verify the Supplier's and each Subcontractor’'s compliance with
the Contract and applicable Law;

identify or investigate actual or suspected breach of Clauses 27
to 33 and/or Joint Schedule 5 (Corporate Social Responsibility),
impropriety or accounting mistakes or any breach or threatened
breach of security and in these circumstances the Relevant
Authority shall have no obligation to inform the Supplier of the
purpose or objective of its investigations;

identify or investigate any circumstances which may impact upon
the financial stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

obtain such information as is necessary to fulfil the Relevant
Authority’s obligations to supply information for parliamentary,
ministerial, judicial or administrative purposes including the
supply of information to the Comptroller and Auditor General;

review any books of account and the internal contract
management accounts kept by the Supplier in connection with
each Contract;

carry out the Relevant Authority’s internal and statutory audits
and to prepare, examine and/or certify the Relevant Authority's
annual and interim reports and accounts;

enable the National Audit Office to carry out an examination
pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Relevant
Authority has used its resources; or

verify the accuracy and completeness of any Management
Information delivered or required by the DPS Contract;

" Auditor"

a)
b)

c)

d)

e)

)

the Relevant Authority’s internal and external auditors;
the Relevant Authority’s statutory or regulatory auditors;

the Comptroller and Auditor General, their staff and/or any
appointed representatives of the National Audit Office;

HM Treasury or the Cabinet Office;

any party formally appointed by the Relevant Authority to carry
out audit or similar review functions; and

successors or assigns of any of the above,;

"Authority"”

CCS and each Buyer;

"Authority Cause"

any breach of the obligations of the Relevant Authority or any other
default, act, omission, negligence or statement of the Relevant
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Authority, of its employees, servants, agents in connection with or in
relation to the subject-matter of the Contract and in respect of which
the Relevant Authority is liable to the Supplier;

"BACS" the Bankers’ Automated Clearing Services, which is a scheme for the
electronic processing of financial transactions within the United
Kingdom;

"Beneficiary" a Party having (or claiming to have) the benefit of an indemnity under
this Contract;

"Buyer" the relevant public sector purchaser identified as such in the Order

Form;

"Buyer Assets"

the Buyer's infrastructure, data, software, materials, assets,
equipment or other property owned by and/or licensed or leased to
the Buyer and which is or may be used in connection with the
provision of the Deliverables which remain the property of the Buyer
throughout the term of the Contract;

"Buyer Authorised
Representative"

the representative appointed by the Buyer from time to time in relation
to the Order Contract initially identified in the Order Form;

"Buyer Premises”

premises owned, controlled or occupied by the Buyer which are made
available for use by the Supplier or its Subcontractors for the
provision of the Deliverables (or any of them);

"CCS"

the Minister for the Cabinet Office as represented by Crown
Commercial Service, which is an executive agency and operates as
a trading fund of the Cabinet Office, whose offices are located at 9th
Floor, The Capital, Old Hall Street, Liverpool L3 9PP;

"CCS Authorised
Representative"

the representative appointed by CCS from time to time in relation to
the DPS Contract initially identified in the DPS Appointment Form and
subsequently on the Platform;

"Central
Government
Body"

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide,
as published and amended from time to time by the Office for National
Statistics:

a) Government Department;

b) Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

¢) Non-Ministerial Department; or
d) Executive Agency;

"Change in Law"

any change in Law which impacts on the supply of the Deliverables
and performance of the Contract which comes into force after the
Start Date;

"Change of a change of control within the meaning of Section 450 of the
Control" Corporation Tax Act 2010;
"Charges" the prices (exclusive of any applicable VAT), payable to the Supplier

by the Buyer under the Order Contract, as set out in the Order Form,
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for the full and proper performance by the Supplier of its obligations
under the Order Contract less any Deductions;

"Claim"

any claim which it appears that a Beneficiary is, or may become,
entitled to indemnification under this Contract;

"Commercially

the Confidential Information listed in the DPS Appointment Form or

Sensitive Order Form (if any) comprising of commercially sensitive information

Information” relating to the Supplier, its IPR or its business or which the Supplier
has indicated to the Authority that, if disclosed by the Authority, would
cause the Supplier significant commercial disadvantage or material
financial loss;

"Comparable the supply of Deliverables to another Buyer of the Supplier that are

Supply” the same or similar to the Deliverables;

"Compliance the person(s) appointed by the Supplier who is responsible for

Officer” ensuring that the Supplier complies with its legal obligations;

"Confidential means any information, however it is conveyed, that relates to the

Information” business, affairs, developments, trade secrets, Know-How, personnel
and suppliers of CCS, the Buyer or the Supplier, including IPRs,
together with information derived from the above, and any other
information clearly designated as being confidential (whether or not it
is marked as "confidential") or which ought reasonably to be
considered to be confidential;

" Conflict of a conflict between the financial or personal duties of the Supplier or

Interest” the Supplier Staff and the duties owed to CCS or any Buyer under a
Contract, in the reasonable opinion of the Buyer or CCS;

"Contract" either the DPS Contract or the Order Contract, as the context

requires;

"Contract Period"

the term of either a DPS Contract or Order Contract on and from the
earlier of the:

a) applicable Start Date; or
b) the Effective Date
up to and including the applicable End Date;

"Contract Value"

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

"Contract Year"

a consecutive period of twelve (12) Months commencing on the Start
Date or each anniversary thereof;

"Control" control in either of the senses defined in sections 450 and 1124 of the
Corporation Tax Act 2010 and "Controlled” shall be construed
accordingly;

“Controller” has the meaning given to it in the UK GDPR,;

“Core Terms” CCS’ terms and conditions for common goods and services which

govern how Suppliers must interact with CCS and Buyers under
DPS Contracts and Order Contracts;

DPS Ref: RM6219 Learning and Training

Project Version: v1.0
Model Version: v1.2

10




Crown Copyright 2021

"Costs"

the following costs (without double recovery) to the extent that they
are reasonably and properly incurred by the Supplier in providingthe
Deliverables:

e) the cost to the Supplier or the Key Subcontractor (as the context
requires), calculated per Work Day, of engaging the Supplier
Staff, including:

i) base salary paid to the Supplier Staff;

i) employer’s National Insurance contributions;
iii) pension contributions;

iv) car allowances;

v) any other contractual employment benefits;
vi) staff training;

vii) work place accommodation;

viii)work place IT equipment and tools reasonably necessary to
provide the Deliverables (but not including items included
within limb (b) below); and

iX) reasonable recruitment costs, as agreed with the Buyer;

f) costs incurred in respect of Supplier Assets which would be
treated as capital costs according to generally accepted
accounting principles within the UK, which shall include the cost
to be charged in respect of Supplier Assets by the Supplier to the
Buyer or (to the extent that risk and title in any Supplier Asset is
not held by the Supplier) any cost actually incurred by the
Supplier in respect of those Supplier Assets;

g) operational costs which are not included within (a) or (b) above,
to the extent that such costs are necessary and properly incurred
by the Supplier in the provision of the Deliverables; and

h) Reimbursable Expenses to the extent these have been specified
as allowable in the Order Form and are incurred in delivering any
Deliverables;

but excluding:
i) Overhead;
J) financing or similar costs;

k) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the
Order Contract Period whether in relation to Supplier Assets or
otherwise;

[) taxation;
m) fines and penalties;

n) amounts payable under Order Schedule 16 (Benchmarking)
where such Schedule is used; and
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0) non-cash items (including  depreciation, amortisation,

impairments and movements in provisions);

"CRTPA" the Contract Rights of Third Parties Act 1999;

“Data Protection an assessment by the Controller of the impact of the envisaged
Impact Processing on the protection of Personal Data;

Assessment”

"Data Protection
Legislation”

(i) the UK GDPR as amended from time to time; (ii) the DPA 2018 to
the extent that it relates to Processing of Personal Data and privacy;
(iii) all applicable Law about the Processing of Personal Data and
privacy;

“Data Protection
Liability Cap”

the amount specified in the DPS Appointment Form;

"Data Protection
Officer"

has the meaning given to it in the UK GDPR,;

"Data Subject"

has the meaning given to it in the UK GDPR;

"Data Subject
Access Request"

a request made by, or on behalf of, a Data Subject in accordance with
rights granted pursuant to the Data Protection Legislation to access
their Personal Data;

"Deductions"

all Service Credits, Delay Payments (if applicable), or any other
deduction which the Buyer is paid or is payable to the Buyer under an
Order Contract;

"Default"

any breach of the obligations of the Supplier (including abandonment
of a Contract in breach of its terms) or any other default (including
material default), act, omission, negligence or statement of the
Supplier, of its Subcontractors or any Supplier Staff howsoever
arising in connection with or in relation to the subject-matter of a
Contract and in respect of which the Supplier is liable to the Relevant
Authority;

"Default
Management
Levy"

has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5
(Management Levy and Information);

"Delay Payments"

the amounts (if any) payable by the Supplier to the Buyer in respect
of a delay in respect of a Milestone as specified in the Implementation
Plan;

"Deliverables” Goods and/or Services that may be ordered under the Contract
including the Documentation;
"Delivery" delivery of the relevant Deliverable or Milestone in accordance with

the terms of an Order Contract as confirmed and accepted by the
Buyer by either (a) confirmation in writing to the Supplier; or (b) where
Order Schedule 13 (Implementation Plan and Testing) is used issue
by the Buyer of a Satisfaction Certificate. "Deliver" and "Delivered"
shall be construed accordingly;
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"Disclosing Party"

the Party directly or indirectly providing Confidential Information to the
other Party in accordance with Clause 15 (What you must keep
confidential);

"Dispute”

any claim, dispute or difference (whether contractual or non-
contractual) arising out of or in connection with the Contract or in
connection with the negotiation, existence, legal validity,
enforceability or termination of the Contract, whether the alleged
liability shall arise under English law or under the law of some other
country and regardless of whether a particular cause of action may
successfully be brought in the English courts;

"Dispute
Resolution
Procedure"

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

"Documentation”

descriptions of the Services and Service Levels, technical
specifications, user manuals, training manuals, operating manuals,
process definitions and procedures, system environment
descriptions and all such other documentation (whether in hardcopy
or electronic form) is required to be supplied by the Supplier to the
Buyer under a Contract as:

p) would reasonably be required by a competent third party capable
of Good Industry Practice contracted by the Buyer to develop,
configure, build, deploy, run, maintain, upgrade and test the
individual systems that provide the Deliverables

q) is required by the Supplier in order to provide the Deliverables;
and/or

r) has been or shall be generated for the purpose of providing the
Deliverables;

"DOTAS"

the Disclosure of Tax Avoidance Schemes rules which require a
promoter of Tax schemes to tell HMRC of any specified notifiable
arrangements or proposals and to provide prescribed information
on those arrangements or proposals within set time limits as
contained in Part 7 of the Finance Act 2004 and in secondary
legislation made under vires contained in Part 7 of the Finance Act
2004 and as extended to National Insurance Contributions;

“DPA 2018”

the Data Protection Act 2018;

“DPS”

the dynamic purchasing system operated by CCS in accordance
with Regulation 34 that this DPS Contract governs access to;

"DPS Application"

the application submitted by the Supplier to CCS and annexed to or
referred to in DPS Schedule 2 (DPS Application);

"DPS Appointment
Form"

the document outlining the DPS Incorporated Terms and crucial
information required for the DPS Contract, to be executed by the
Supplier and CCS and subsequently held on the Platform;

"DPS Contract"

the dynamic purchasing system access agreement established
between CCS and the Supplier in accordance with Regulation 34
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by the DPS Appointment Form for the provision of the Deliverables
to Buyers by the Supplier pursuant to the notice published on the
Find a Tender Service;

"DPS Contract
Period"

the period from the DPS Start Date until the End Date of the DPS
Contract;

"DPS Expiry Date"

the date of the end of the DPS Contract as stated in the DPS
Appointment Form;

"DPS Incorporated
Terms"

the contractual terms applicable to the DPS Contract specified in
the DPS Appointment Form,;

"DPS Initial the initial term of the DPS Contract as specified in the DPS

Period” Appointment Form;

"DPS Optional such period or periods beyond which the DPS Initial Period may be

Extension Period" extended as specified in the DPS Appointment Form;

"DPS Pricing” the maximum price(s) applicable to the provision of the Deliverables
set out in DPS Schedule 3 (DPS Pricing);

"DPS the registration process a Supplier undertakes when submitting its

Registration” details onto the Platform;

"DPS SQ the Supplier’s selection questionnaire response;

Submission”

"DPS Special any additional terms and conditions specified in the DPS

Terms" Appointment Form incorporated into the DPS Contract;

"DPS Start Date"

the date of start of the DPS Contract as stated in the DPS
Appointment Form;

"Due Diligence
Information"

any information supplied to the Supplier by or on behalf of the
Authority prior to the Start Date;

" Effective Date”

the date on which the final Party has signed the Contract;

"EIR"

the Environmental Information Regulations 2004;

“Electronic
Invoice”

an invoice which has been issued, transmitted and received in a
structured electronic format which allows for its automatic and
electronic processing and which complies with (a) the European
standard and (b) any of the syntaxes published in Commission
Implementing Decision (EU) 2017/1870;

"Employment

the Transfer of Undertakings (Protection of Employment) Regulations

Regulations” 2006 (S12006/246) as amended or replaced or any other Regulations
implementing the European Council Directive 77/187/EEC,;
"End Date" the earlier of:

s) the Expiry Date (as extended by any Extension Period exercised
by the Relevant Authority under Clause 10.1.2); or

t) if a Contract is terminated before the date specified in (a) above,
the date of termination of the Contract;
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"Environmental
Policy™"

to conserve energy, water, wood, paper and other resources, reduce
waste and phase out the use of ozone depleting substances and
minimise the release of greenhouse gases, volatile organic
compounds and other substances damaging to health and the
environment, including any written environmental policy of the Buyer;

"Equality and
Human Rights
Commission”

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

“Estimated Year 1
Contract Charges”

the anticipated total charges payable by the Supplier in the first
Contract Year specified in the Order Form;

“Estimated Yearly
Charges”

means for the purposes of calculating each Party’s annual liability
under clause 11.2 :

1) inthe first Contract Year, the Estimated Year 1 Contract Charges;
or

i) in any subsequent Contract Years, the Charges paid or payable
in the previous Contract Year; or

iii) after the end of the Contract, the Charges paid or payable inthe
last Contract Year during the Contract Period;

"Existing IPR" any and all IPR that are owned by or licensed to either Party and
which are or have been developed independently of the Contract
(whether prior to the Start Date or otherwise);

“Exit Day” shall have the meaning in the European Union (Withdrawal) Act
2018;

"Expiry Date" the DPS Expiry Date or the Order Expiry Date (as the context
dictates);

"Extension the DPS Optional Extension Period or the Order Optional Extension

Period" Period as the context dictates;

"Filter Categories”

the number of categories specified in DPS Schedule 1

(Specification), if applicable;

"FOIA"

the Freedom of Information Act 2000 and any subordinate
legislation made under that Act from time to time together with any
guidance and/or codes of practice issued by the Information
Commissioner or relevant Government department in relation to
such legislation;

"Force Majeure
Event"

any event outside the reasonable control of either Party affecting its
performance of its obligations under the Contract arising from acts,
events, omissions, happenings or non-happenings beyond its
reasonable control and which are not attributable to any wilful act,
neglect or failure to take reasonable preventative action by that Party,
including:

a) riots, civil commoaotion, war or armed conflict;
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b) acts of terrorism;
c) acts of government, local government or regulatory bodies;
d) fire, flood, storm or earthquake or other natural disaster,

but excluding any industrial dispute relating to the Supplier, the
Supplier Staff or any other failure in the Supplier or the
Subcontractor's supply chain;

"Force Majeure
Notice"

a written notice served by the Affected Party on the other Party
stating that the Affected Party believes that there is a Force Majeure
Event;

"General Anti-
Abuse Rule"

e) the legislation in Part 5 of the Finance Act 2013; and

f) any future legislation introduced into parliament to counteract Tax
advantages arising from abusive arrangements to avoid National
Insurance contributions;

"General Change
in Law"

a Change in Law where the change is of a general legislative nature
(including Tax or duties of any sort affecting the Supplier) or which
affects or relates to a Comparable Supply;

"Goods"

goods made available by the Supplier as specified in DPS Schedule
1 (Specification) and in relation to an Order Contract as specified in
the Order Form ;

"Good Industry
Practice"

standards, practices, methods and procedures conforming to the
Law and the exercise of the degree of skill and care, diligence,
prudence and foresight which would reasonably and ordinarily be
expected from a skilled and experienced person or body engaged
within the relevant industry or business sector;

"Government"

the government of the United Kingdom (including the Northern
Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including
government ministers and government departments and other
bodies, persons, commissions or agencies from time to time
carrying out functions on its behalf;

"Government
Data"

the data, text, drawings, diagrams, images or sounds (together with
any database made up of any of these) which are embodied in any
electronic, magnetic, optical or tangible media, including any of the
Authority’s Confidential Information, and which:

i) are supplied to the Supplier by or on behalf of the Authority;
or

i) the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

"Guarantor"

the person (if any) who has entered into a guarantee in the form set
out in Joint Schedule 8 (Guarantee) in relation to this Contract;

"Halifax Abuse
Principle”

the principle explained in the CJEU Case C-255/02 Halifax and
others;
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"HMRC" Her Majesty’s Revenue and Customs;

"ICT Policy" the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at the
Order Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time in accordance with the
Variation Procedure;

"Impact an assessment of the impact of a Variation request by the Relevant

Assessment” Authority completed in good faith, including:

g) details of the impact of the proposed Variation on the
Deliverables and the Supplier's ability to meet its other obligations
under the Contract;

h) details of the cost of implementing the proposed Variation;

i) details of the ongoing costs required by the proposed Variation
when implemented, including any increase or decrease in the
DPS Pricing/Charges (as applicable), any alteration in the
resources and/or expenditure required by either Party and any
alteration to the working practices of either Party;

J) a timetable for the implementation, together with any proposals
for the testing of the Variation; and

k) such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

"Implementation

the plan for provision of the Deliverables set out in Order Schedule

Commissioner"

Plan" 13 (Implementation Plan and Testing) where that Schedule is used
or otherwise as agreed between the Supplier and the Buyer;
"Indemnifier” a Party from whom an indemnity is sought under this Contract;
“Independent where a Controller has provided Personal Data to another Party
Control” which is not a Processor or a Joint Controller because therecipient
itself determines the purposes and means of Processing but does
so separately from the Controller providing it with Personal Data and
“Independent Controller” shall be construed accordingly;
"Indexation” the adjustment of an amount or sum in accordance with DPS
Schedule 3 (DPS Pricing) and the relevant Order Form;
"Information” has the meaning given under section 84 of the Freedom of
Information Act 2000;
"Information the UK’s independent authority which deals with ensuring

information relating to rights in the public interest and data privacy
for individuals is met, whilst promoting openness by public bodies;

"Initial Period" the initial term of a Contract specified on the Platform or the Order
Form, as the context requires;

"Insolvency with respect to any person, means:

Event"
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(a) that person suspends, or threatens to suspend, payment of its
debts, or is unable to pay its debts as they fall due or admits inability
to pay its debts, or:

(i) (being a company or a LLP) is deemed unable to pay its debts
within the meaning of section 123 of the Insolvency Act 1986, or

(i) (being a partnership) is deemed unable to pay its debts within
the meaning of section 222 of the Insolvency Act 1986;

(b) that person commences negotiations with one or more of its
creditors (using a voluntary arrangement, scheme of arrangement
or otherwise) with a view to rescheduling any of its debts, ormakes
a proposal for or enters into any compromise or arrangement with
one or more of its creditors or takes any step to obtain a moratorium
pursuant to Section 1A and Schedule Al of the Insolvency Act 1986
other than (in the case of a company, a LLP or a partnership) for the
sole purpose of a scheme for a solvent amalgamation of that person
with one or more other companies or the solvent reconstruction of
that person;

(c) another person becomes entitled to appoint a receiver over the
assets of that person or a receiver is appointed over the assets of
that person;

(d) a creditor or encumbrancer of that person attaches or takes
possession of, or a distress, execution or other such process is
levied or enforced on or sued against, the whole or any part of that
person’s assets and such attachment or process is not discharged
within 14 days;

(e) that person suspends or ceases, or threatens to suspend or
cease, carrying on all or a substantial part of its business;

(f) where that person is a company, a LLP or a partnership:

(i) a petition is presented (which is not dismissed within 14 days of
its service), a notice is given, a resolution is passed, or an order is
made, for or in connection with the winding up of that person other
than for the sole purpose of a scheme for a solvent amalgamation
of that person with one or more other companies or the solvent
reconstruction of that person;

(i) an application is made to court, or an order is made, for the
appointment of an administrator, or if a notice of intention to appoint
an administrator is filed at Court or given or if an administrator is
appointed, over that person;

(ii) (being a company or a LLP) the holder of a qualifying floating
charge over the assets of that person has become entitled to
appoint or has appointed an administrative receiver; or

(iv) (being a partnership) the holder of an agricultural floating charge
over the assets of that person has become entitled to appoint or has
appointed an agricultural receiver; or
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(g) any event occurs, or proceeding is taken, with respect to that
person in any jurisdiction to which it is subject that has an effect
equivalent or similar to any of the events mentioned above,;

Property Rights"
or "IPR"

"Installation all works which the Supplier is to carry out at the beginning of the

Works" Order Contract Period to install the Goods in accordance with the
Order Contract;

"Intellectual [) copyright, rights related to or affording protection similar to

copyright, rights in databases, patents and rights in inventions,
semi-conductor topography rights, trade marks, rights in internet
domain names and website addresses and other rights in trade
or business names, goodwill, designs, Know-How, trade secrets
and other rights in Confidential Information;

m)applications for registration, and the right to apply for registration,
for any of the rights listed at (a) that are capable of being
registered in any country or jurisdiction; and

n) all other rights having equivalent or similar effect in any country
or jurisdiction;

"Invoicing
Address”

the address to which the Supplier shall invoice the Buyer as
specified in the Order Form;

"IPR Claim"

any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR,
used to provide the Deliverables or otherwise provided and/or
licensed by the Supplier (or to which the Supplier has provided
access) to the Relevant Authority in the fulfilment of its obligations
under a Contract;

"IR35"

the off-payroll rules requiring individuals who work through their
company pay the same income tax and National Insurance
contributions as an employee which can be found online at:
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;

“Joint Controller

the agreement (if any) entered into between the Relevant Authority

Agreement” and the Supplier substantially in the form set out in Annex 2 of Joint
Schedule 11 (Processing Data);

“Joint where two or more Controllers jointly determine the purposes and

Controllers” means of Processing;

"Key Staff" the individuals (if any) identified as such in the Order Form;

"Key Sub- each Sub-Contract with a Key Subcontractor;

Contract"

"Key any Subcontractor:

Subcontractor"

o) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

p) which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any
part of the Deliverables; and/or
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g) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Order
Contract,

and the Supplier shall list all such Key Subcontractors on the
Platform and in the Key Subcontractor Section in the Order Form;

"Know-How"

all ideas, concepts, schemes, information, knowledge, techniques,
methodology, and anything else in the nature of know-how relating
to the Deliverables but excluding know-how already in the other
Party’s possession before the applicable Start Date;

"Law"

any law, subordinate legislation within the meaning of Section 21(1)
of the Interpretation Act 1978, bye-law, regulation, order, regulatory
policy, mandatory guidance or code of practice, judgment of a
relevant court of law, or directives or requirements with which the
relevant Party is bound to comply;

"Losses”

all losses, liabilities, damages, costs, expenses (including legal
fees), disbursements, costs of investigation, litigation, settlement,
judgment, interest and penalties whether arising in contract, tort
(including negligence), breach of statutory duty, misrepresentation
or otherwise and "Loss" shall be interpreted accordingly;

"Management
Information" or
13 MI”

the management information specified in DPS Schedule 5
(Management Levy and Information);

"Management the sum specified on the Platform payable by the Supplier to CCS
Levy" in accordance with DPS Schedule 5 (Management Levy and
Information);
“MI Default” means when two (2) MI Reports are not provided in any rolling six
(6) month period
"Ml Failure" means when an Ml report:
) contains any material errors or material omissions or a missing
mandatory field; or
s) is submitted using an incorrect MI reporting Template; or
t) is not submitted by the reporting date (including where a
declaration of no business should have been filed);
"Ml Report" means a report containing Management Information submitted to
the Authority in accordance with DPS Schedule 5 (Management
Levy and Information);
"Ml Reporting means the form of report set out in the Annex to DPS Schedule 5
Template" (Management Levy and Information) setting out the information the
Supplier is required to supply to the Authority;
"Milestone" an event or task described in the Implementation Plan;

"Milestone Date"

the target date set out against the relevant Milestone in the
Implementation Plan by which the Milestone must be Achieved;
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"Month" a calendar month and "Monthly" shall be interpreted accordingly;

"National contributions required by the Social Security Contributions and

Insurance” Benefits Act 1992 and made in accordance with the Social Security
(Contributions) Regulations 2001 (Sl 2001/1004);

"New IPR" u) IPR in items created by the Supplier (or by a third party on behalf

of the Supplier) specifically for the purposes of a Contract and
updates and amendments of these items including (but not
limited to) database schema; and/or

V) IPR in or arising as a result of the performance of the Supplier’s
obligations under a Contract and all updates and amendments to
the same;

but shall not include the Supplier’s Existing IPR;

"Occasion of Tax
Non—Compliance"

where:

w)any Tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 is found on or after 1 April
2013 to be incorrect as a result of:

i) a Relevant Tax Authority successfully challenging the
Supplier under the General Anti-Abuse Rule or the Halifax
Abuse Principle or under any Tax rules or legislation in any
jurisdiction that have an effect equivalent or similar to the
General Anti-Abuse Rule or the Halifax Abuse Principle;

i) the failure of an avoidance scheme which the Supplier was
involved in, and which was, or should have been, notified to a
Relevant Tax Authority under the DOTAS or any equivalent or
similar regime in any jurisdiction; and/or

x) any Tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 which gives rise, on or after
1 April 2013, to a criminal conviction in any jurisdiction for Tax
related offences which is not spent at the Start Date or to a civil
penalty for fraud or evasion;

"Open Book Data

complete and accurate financial and non-financial information which
is sufficient to enable the Buyer to verify the Charges already paid
or payable and Charges forecast to be paid during the remainder of
the Order Contract, including details and all assumptions relating to:

y) the Supplier's Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure
(including capital replacement costs) and the unit cost and total
actual costs of all Deliverables;

z) operating expenditure relating to the provision of the Deliverables
including an analysis showing:

i) the unit costs and quantity of Goods and any other
consumables and bought-in Deliverables;
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i) staff costs broken down into the number and grade/role of all
Supplier Staff (free of any contingency) together with a list of
agreed rates against each grade;

iii) a list of Costs underpinning those rates for each grade, being
the agreed rate less the Supplier Profit Margin; and

iv) Reimbursable Expenses, if allowed under the Order Form;
aa) Overheads;

bb) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

cc) the Supplier Profit achieved over the DPS Contract Period and
on an annual basis;

dd) confirmation that all methods of Cost apportionment and
Overhead allocation are consistent with and not more onerous
than such methods applied generally by the Supplier;

ee) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the
amount of money attributed to each risk and/or contingency;and

ff) the actual Costs profile for each Service Period;

"Order"

means an order for the provision of the Deliverables placed by a
Buyer with the Supplier under a Contract;

"Order Contract"

the contract between the Buyer and the Supplier (entered into
pursuant to the provisions of the DPS Contract), which consists of
the terms set out and referred to in the Order Form,;

"Order Contract
Period"

the Contract Period in respect of the Order Contract;

"Order Expiry
Date"

the date of the end of an Order Contract as stated in the Order
Form:;

"Order Form" a completed Order Form Template (or equivalent information issued
by the Buyer) used to create an Order Contract;

"Order Form the template in DPS Schedule 6 (Order Form Template and Order

Template" Schedules);

"Order the contractual terms applicable to the Order Contract specified

Incorporated under the relevant heading in the Order Form;

Terms"

"Order Initial the Initial Period of an Order Contract specified in the Order Form;

Period"

"Order Optional

Extension Period"

such period or periods beyond which the Order Initial Period may
be extended as specified in the Order Form;

"Order Procedure"

the process for awarding an Order Contract pursuant to Clause 2
(How the contract works) and DPS Schedule 7 (Order Procedure);
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"Order Special
Terms"

any additional terms and conditions specified in the Order Form
incorporated into the applicable Order Contract;

"Order Start Date"

the date of start of an Order Contract as stated in the Order Form:;

"Order Tender"

the tender submitted by the Supplier in response to the Buyer's
Statement of Requirements following an Order Procedure and set
out at Order Schedule 4 (Order Tender);

Indicators" or
"PlS"

"Other any actual or potential Buyer under the DPS Contract;

Contracting

Authority"

"Overhead” those amounts which are intended to recover a proportion of the
Supplier's or the Key Subcontractor's (as the context requires)
indirect corporate costs (including financing, marketing, advertising,
research and development and insurance costs and any fines or
penalties) but excluding allowable indirect costs apportioned to
facilities and administration in the provision of Supplier Staff and
accordingly included within limb (a) of the definition of "Costs";

"Parliament” takes its natural meaning as interpreted by Law;

"Party" in the context of the DPS Contract, CCS or the Supplier, and in the
in the context of an Order Contract the Buyer or the Supplier.
"Parties" shall mean both of them where the context permits;

"Performance the performance measurements and targets in respect of the

Supplier's performance of the DPS Contract set out in DPS
Schedule 4 (DPS Management);

"Personal Data

has the meaning given to it in the UK GDPR;

“Personal Data
Breach”

has the meaning given to it in the UK GDPR;

“Personnel” all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor
engaged in the performance of its obligations under a Contract;

“Platform” the online application operated on behalf of CCS to facilitate the
technical operation of the DPS;

"Prescribed a legal adviser, an MP or an appropriate body which a whistle-

Person” blower may make a disclosure to as detailed in ‘Whistleblowing: list
of prescribed people and bodies’, 24 November 2016, available
online at: https://www.gov.uk/government/publications/blowing-the-
whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list-
of-prescribed-people-and-bodies;

“Processing” has the meaning given to it in the UK GDPR;

“Processor” has the meaning given to it in the UK GDPR;

"Progress a meeting between the Buyer Authorised Representative and the

Meeting" Supplier Authorised Representative;
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"Progress Meeting
Frequency"

the frequency at which the Supplier shall conduct a Progress
Meeting in accordance with Clause 6.1 as specified in the Order
Form,;

“Progress Report”

a report provided by the Supplier indicating the steps taken to
achieve Milestones or delivery dates;

“Progress Report
Frequency”

the frequency at which the Supplier shall deliver Progress Reports
in accordance with Clause 6.1 as specified in the Order Form;

“Prohibited Acts”

gg) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial or
other advantage to:

i) induce that person to perform improperly a relevant function
or activity; or

i) reward that person for improper performance of a relevant
function or activity;

hh) to directly or indirectly request, agree to receive or accept any
financial or other advantage as an inducement or a reward for
improper performance of a relevant function or activity in
connection with each Contract; or

i) committing any offence:

i) under the Bribery Act 2010 (or any legislation repealed or
revoked by such Act); or

i) under legislation or common law concerning fraudulent acts;
or

iii) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or

jj) any activity, practice or conduct which would constitute one of the
offences listed under (c) above if such activity, practice or
conduct had been carried out in the UK;

“Protective
Measures”

appropriate technical and organisational measures which may
include: pseudonymising and encrypting Personal Data, ensuring
confidentiality, integrity, availability and resilience of systems and
services, ensuring that availability of and access to Personal Data
can be restored in a timely manner after an incident, and regularly
assessing and evaluating the effectiveness of the such measures
adopted by it including those outlined in DPS Schedule 9 (Cyber
Essentials Scheme), if applicable, in the case of the DPS Contract
or Order Schedule 9 (Security), if applicable, in the case of an Order
Contract;

“Recall”

a request by the Supplier to return Goods to the Supplier or the
manufacturer after the discovery of safety issues or defects
(including defects in the right IPR rights) that might endanger health
or hinder performance;
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"Recipient Party"”

the Party which receives or obtains directly or indirectly Confidential
Information;

"Rectification
Plan"

the Supplier's plan (or revised plan) to rectify it's breach using the
template in Joint Schedule 10 (Rectification Plan) which shall
include:

kk) full details of the Default that has occurred, including a root
cause analysis;

Il) the actual or anticipated effect of the Default; and

mm) the steps which the Supplier proposes to take to rectify the
Default (if applicable) and to prevent such Default from recurring,
including timescales for such steps and for the rectification of the
Default (where applicable);

"Rectification Plan
Process"

the process set out in Clause 10.3.1 to 10.3.4 (Rectification Plan
Process);

"Regulations”

the Public Contracts Regulations 2015 and/or the Public Contracts
(Scotland) Regulations 2015 (as the context requires);

"Reimbursable
Expenses”

the reasonable out of pocket travel and subsistence (for example,
hotel and food) expenses, properly and necessarily incurred in the
performance of the Services, calculated at the rates and in
accordance with the Buyer's expenses policy current from time to
time, but not including:

nn) travel expenses incurred as a result of Supplier Stafftravelling
to and from their usual place of work, or to and from the premises
at which the Services are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and

00) subsistence expenses incurred by Supplier Staff whilst
performing the Services at their usual place of work, or to and
from the premises at which the Services are principally to be
performed;

"Relevant
Authority"

the Authority which is party to the Contract to which a right or
obligation is owed, as the context requires;

"Relevant
Authority's
Confidential
Information"

pp) all Personal Data and any information, however it is conveyed,
that relates to the business, affairs, developments, property
rights, trade secrets, Know-How and IPR of the Relevant
Authority (including all Relevant Authority Existing IPR and New
IPR);

gq) any other information clearly designated as being confidential
(whether or not it is marked "confidential’) or which ought
reasonably be considered confidential which comes (or has
come) to the Relevant Authority’s attention or into the Relevant
Authority’s possession in connection with a Contract; and

information derived from any of the above,;
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"Relevant
Requirements”

all applicable Law relating to bribery, corruption and fraud, including
the Bribery Act 2010 and any guidance issued by the Secretary of
State pursuant to section 9 of the Bribery Act 2010;

"Relevant Tax
Authority"

HMRC, or, if applicable, the tax authority in the jurisdiction in which
the Supplier is established;

"Reminder Notice"

a notice sent in accordance with Clause 10.5 given by the Supplier
to the Buyer providing notification that payment has not been
received on time;

"Replacement
Deliverables"

any deliverables which are substantially similar to any of the
Deliverables and which the Buyer receives in substitution for any of
the Deliverables following the Order Expiry Date, whether those
goods are provided by the Buyer internally and/or by any third party;

"Replacement
Subcontractor"

a Subcontractor of the Replacement Supplier to whom Transferring
Supplier Employees will transfer on a Service Transfer Date (or any
Subcontractor of any such Subcontractor);

"Replacement
Supplier”

any third party provider of Replacement Deliverables appointed by
or at the direction of the Buyer from time to time or where the Buyer
is providing Replacement Deliverables for its own account, shall
also include the Buyer;

"Request For

a request for information or an apparent request relating to a

Information” Contract for the provision of the Deliverables or an apparent request
for such information under the FOIA or the EIRS;

"Required the insurances required by Joint Schedule 3 (Insurance

Insurances” Requirements) or any additional insurances specified in the Order

Form;

"Satisfaction

the certificate (materially in the form of the document contained in

Management Plan"

Certificate" Part B of Order Schedule 13 (Implementation Plan and Testing) or
as agreed by the Parties where Order Schedule 13 is not used in
this Contract) granted by the Buyer when the Supplier has met all
of the requirements of an Order, Achieved a Milestone or a Test;

"Security the Supplier's security management plan prepared pursuant to

Order Schedule 9 (Security) (if applicable);

"Security Policy”

the Buyer's security policy, referred to in the Order Form, in force as
at the Order Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time and notified to the Supplier;

"Self Audit
Certificate"

means the certificate in the form as set out in DPS Schedule 8 (Self
Audit Certificate);

"Serious Fraud
Office"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

“Service Levels”

any service levels applicable to the provision of the Deliverables
under the Order Contract (which, where Order Schedule 14 (Service
Levels) is used in this Contract, are specified in the Annex to Part A
of such Schedule);
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"Service Period"

has the meaning given to it in the Order Form;

"Services"

services made available by the Supplier as specified in DPS
Schedule 1 (Specification) and in relation to an Order Contract as
specified in the Order Form;

"Service Transfer"

any transfer of the Deliverables (or any part of the Deliverables), for
whatever reason, from the Supplier or any Subcontractor to a
Replacement Supplier or a Replacement Subcontractor;

"Service Transfer
Date"

the date of a Service Transfer;

" Sites"” any premises (including the Buyer Premises, the Supplier’s
premises or third party premises) from, to or at which:
rr) the Deliverables are (or are to be) provided; or
ss) the Supplier manages, organises or otherwise directs the
provision or the use of the Deliverables;
"SME" an enterprise falling within the category of micro, small and medium

sized enterprises defined by the Commission Recommendation of
6 May 2003 concerning the definition of micro, small and medium
enterprises;

"Special Terms"

any additional Clauses set out in the DPS Appointment Form or
Order Form which shall form part of the respective Contract;

"Specific Change
in Law"

a Change in Law that relates specifically to the business of the
Buyer and which would not affect a Comparable Supply where the
effect of that Specific Change in Law on the Deliverables is not
reasonably foreseeable at the Start Date;

"Specification”

the specification set out in DPS Schedule 1 (Specification), as may,
in relation to an Order Contract, be supplemented by the Order
Form,;

"Standards”

any:

tt) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International
Organisation for Standardisation or other reputable orequivalent
bodies (and their successor bodies) that a skilled and
experienced operator in the same type of industry or business
sector as the Supplier would reasonably and ordinarily be
expected to comply with;

uu) standards detailed in the specification in DPS Schedule 1
(Specification);

vv) standards detailed by the Buyer in the Order Form or agreed
between the Parties from time to time;

ww) relevant Government codes of practice and guidance
applicable from time to time;

DPS Ref: RM6219 Learning and Training

Project Version: v1.0
Model Version: v1.2

27




Crown Copyright 2021

" Start Date"

in the case of the DPS Contract, the date specified on the DPS
Appointment Form, and in the case of an Order Contract, the date
specified in the Order Form,;

" Statement of
Requirements”

a statement issued by the Buyer detailing its requirements in
respect of Deliverables issued in accordance with the Order
Procedure;

"Storage Media

the part of any device that is capable of storing and retrieving data;

"Sub-Contract"

any contract or agreement (or proposed contract or agreement),
other than an Order Contract or the DPS Contract, pursuant to
which a third party:

xX) provides the Deliverables (or any part of them);

yy) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or

zz) is responsible for the management, direction or control of the
provision of the Deliverables (or any part of them);

"Subcontractor” any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;

"Subprocessor” any third party appointed to process Personal Data on behalf of that
Processor related to a Contract;

"Supplier" the person, firm or company identified in the DPS Appointment

Form;

"Supplier Assets”

all assets and rights used by the Supplier to provide the
Deliverables in accordance with the Order Contract but excluding
the Buyer Assets;

"Supplier
Authorised
Representative"

the representative appointed by the Supplier named in the DPS
Appointment Form, or later defined in an Order Contract;

"Supplier's aaa) any information, however it is conveyed, that relates to the
Confidential business, affairs, developments, IPR of the Supplier (including
Information” the Supplier Existing IPR) trade secrets, Know-How, and/or
personnel of the Supplier;
bbb) any other information clearly designated as being confidential
(whether or not it is marked as "confidential”) or which ought
reasonably to be considered to be confidential and which comes
(or has come) to the Supplier's attention or into the Supplier’s
possession in connection with a Contract;
ccc) Information derived from any of (a) and (b) above;
"Supplier's the person identified in the Order Form appointed by the Supplier to
Contract oversee the operation of the Order Contract and any alternative
Manager” person whom the Supplier intends to appoint to the role,

provided that the Supplier informs the Buyer prior to the

appointment;
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"Supplier the Supplier's hardware, computer and telecoms devices,

Equipment” equipment, plant, materials and such other items supplied and used
by the Supplier (but not hired, leased or loaned from the Buyer) in
the performance of its obligations under this Order Contract;

"Supplier shall be the person identified in the DPS Appointment Form;

Marketing

Contact"

"Supplier Non- where the Supplier has failed to:

Performance"

ddd) Achieve a Milestone by its Milestone Date;

eee) provide the Goods and/or Services in accordance with the
Service Levels ; and/or

fff)comply with an obligation under a Contract;

"Supplier Profit"

in relation to a period, the difference between the total Charges (in
nominal cash flow terms but excluding any Deductions and total
Costs (in nominal cash flow terms) in respect of an Order Contract
for the relevant period;

"Supplier Profit
Margin"

in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or in
relation to the relevant Milestone and expressed as a percentage;

"Supplier Staff"

all directors, officers, employees, agents, consultants and
contractors of the Supplier and/or of any Subcontractor engaged in
the performance of the Supplier’s obligations under a Contract;

“Supply Chain
Information
Report Template

the document at Annex 1 of Joint Schedule 12 (Supply Chain
Visibility);

"Supporting
Documentation”

sufficient information in writing to enable the Buyer to reasonably
assess whether the Charges, Reimbursable Expenses and other
sums due from the Buyer under the Order Contract detailed in the
information are properly payable;

“Tax”

ggg) all forms of taxation whether direct or indirect;

hhh) national insurance contributions in the United Kingdom and
similar contributions or obligations in any other jurisdiction;

i) all statutory, governmental, state, federal, provincial, local
government or municipal charges, duties, imports,
contributions. levies or liabilities (other than in return for goods
or services supplied or performed or to be performed) and
withholdings; and

ji) any penalty, fine, surcharge, interest, charges or costs relating to
any of the above,

in each case wherever chargeable and whether of the United
Kingdom and any other jurisdiction;
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"Termination a written notice of termination given by one Party to the other,

Notice" notifying the Party receiving the notice of the intention of the Party
giving the notice to terminate a Contract on a specified date and
setting out the grounds for termination;

"Test Issue” any variance or non-conformity of the Deliverables from their
requirements as set out in an Order Contract;

"Test Plan” a plan:
kkk) for the Testing of the Deliverables; and
lll) setting out other agreed criteria related to the achievement of

Milestones;
"Tests " any tests required to be carried out pursuant to an Order Contract

as set out in the Test Plan or elsewhere in an Order Contract and
"Tested" and “Testing” shall be construed accordingly;

"Third Party IPR"

Intellectual Property Rights owned by a third party which is or will
be used by the Supplier for the purpose of providing the
Deliverables;

"Transferring

those employees of the Supplier and/or the Supplier’s

Supplier Subcontractors to whom the Employment Regulations will apply on
Employees” the Service Transfer Date;
"Transparency the Transparency Reports and the content of a Contract, including
Information” any changes to this Contract agreed from time to time, except for —
0 any information which is exempt from disclosure in
accordance with the provisions of the FOIA, which shall be
determined by the Relevant Authority; and
® Commercially Sensitive Information;
"Transparency the information relating to the Deliverables and performance of the
Reports™ Contracts which the Supplier is required to provide to the Buyer in
accordance with the reporting requirements in Order Schedule 1
(Transparency Reports);
"UK GDPR" the retained EU law version of the General Data Protection
Regulation (Regulation (EU) 2016/679);
"Variation" any change to a Contract;

"Variation Form"

the form set out in Joint Schedule 2 (Variation Form);

"Variation the procedure set out in Clause 24 (Changing the contract);

Procedure”

"VAT" value added tax in accordance with the provisions of the Value
Added Tax Act 1994;

"VCSE" a non-governmental organisation that is value-driven and which

principally reinvests its surpluses to further social, environmentalor
cultural objectives;
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"Worker"

any one of the Supplier Staff which the Buyer, in its reasonable
opinion, considers is an individual to which Procurement Policy Note
08/15 (Tax Arrangements of Public Appointees)
(https://lwww.gov.uk/government/publications/procurement-policy-
note-0815-tax-arrangements-of-appointees) applies in respect of
the Deliverables;

"Working Day"

any day other than a Saturday or Sunday or public holiday in
England and Wales unless specified otherwise by the Parties in the
Order Form;

"Work Day"

7.5 Work Hours, whether or not such hours are worked
consecutively and whether or not they are worked on the same day;
and

"Work Hours"

the hours spent by the Supplier Staff properly working on the
provision of the Deliverables including time spent travelling (other
than to and from the Supplier's offices, or to and from the Sites) but
excluding lunch breaks.
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Core Terms - DPS

1. Definitions used in the contract

Interpret this Contract using Joint Schedule 1 (Definitions).

2. How the contract works

21 The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.
22 CCS does not guarantee the Supplier any exclusivity, quantity or value of work under the DPS Contract.

23 CCS has paid one penny to the Supplier legally to form the DPS Contract. The Supplier acknowledges this
payment.

24 If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS Schedule 7 (Order
Procedure) and must state its requirements using DPS Schedule 6 (Order Form Template and Order
Schedules). If allowed by the Regulations, the Buyer can:

(@) make changes to DPS Schedule 6 (Order Form Template and Order Schedules);
(b) create new Order Schedules;

(c) exclude optional template Order Schedules; and/or

(d) use Special Terms in the Order Form to add or change terms.

25 Each Order Contract:

(a) is a separate Contract from the DPS Contract;

(b) is between a Supplier and a Buyer;

(c) includes Core Terms, Schedules and any other changes or items in the completed Order Form; and
(d) survives the termination of the DPS Contract.

26 Where the Supplier is approached by any Other Contracting Authority requesting Deliverables or
substantially similar goods or services, the Supplier must tell them about this DPS Contract before
accepting their order.

27 The Supplier acknowledges it has all the information required to perform its obligations under each
Contract before entering into a Contract. When information is provided by a Relevant Authority no
warranty of its accuracy is given to the Supplier.

28 The Supplier will not be excused from any obligation, or be entitled to additional Costs or Charges
because it failed to either:
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(@) verify the accuracy of the Due Diligence Information; or

(b) properly perform its own adequate checks.
29 CCS and the Buyer will not be liable for errors, omissions or misrepresentation of anyinformation.

210 The Supplier warrants and represents that all statements made and documents submitted as partof the
procurement of Deliverables are and remain true and accurate.

211 An Order Contract can only be created using the electronic procedures described in the OJEU Notice as
required by the Regulations.

212 A Supplier can only receive Orders under the DPS Contract while it meets the basic access requirements
for the DPS stated in the OJEU Notice. CCS can audit whether a Supplier meets the basic access
requirements at any point during the DPS Contract Period.

3. What needs to be delivered
3.1 All deliverables

3.1.1 The Supplier must provide Deliverables:

(@) that comply with the Specification, the DPS Application and, in relation to an Order Contract, the
Order Tender (if there is one);

(b) to a professional standard;

(c) using reasonable skill and care;

(d) using Good Industry Practice;

(e) using its own policies, processes and internal quality control measures as long as they do not conflict
with the Contract;

(f) on the dates agreed; and

(g) that comply with Law.

3.1.2 The Supplier must provide Deliverables with a warranty of at least 90 days from Delivery against all
obvious defects.

3.2 Goods clauses

3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.

3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on request and for
free.

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those Goods, whichever is
earlier.
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Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains with the Supplier if the
Buyer notices damage following Delivery and lets the Supplier know within 3 Working Days of Delivery.

The Supplier warrants that it has full and unrestricted ownership of the Goods at the time of transfer of
ownership.

The Supplier must deliver the Goods on the date and to the specified location during the Buyer’s
working hours.

The Supplier must provide sufficient packaging for the Goods to reach the point of Delivery safelyand
undamaged.

All deliveries must have a delivery note attached that specifies the order number, type and quantity of
Goods.

The Supplier must provide all tools, information and instructions the Buyer needs to make use of the
Goods.

The Supplier must indemnify the Buyer against the costs of any Recall of the Goods and give notice of
actual or anticipated action about the Recall of the Goods.

The Buyer can cancel any order or part order of Goods which has not been Delivered. If the Buyergives
less than 14 days notice then it will pay the Supplier’s reasonable and proven costs already incurred on
the cancelled order as long as the Supplier takes all reasonable steps to minimise these costs.

The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer’s option and
request) any Goods that the Buyer rejects because they do not conform with Clause 3. If the Supplier
does not do this it will pay the Buyer’s costs including repair or re-supply by a third party.

3.3 Services clauses

33.1

3.3.2

333

334

3.35

3.3.6

Late Delivery of the Services will be a Default of an Order Contract.

The Supplier must co-operate with the Buyer and third party suppliers on all aspects connected with
the Delivery of the Services and ensure that Supplier Staff comply with any reasonableinstructions.

The Supplier must at its own risk and expense provide all Supplier Equipment required to Deliver the
Services.

The Supplier must allocate sufficient resources and appropriate expertise to each Contract.

The Supplier must take all reasonable care to ensure performance does not disrupt the Buyer’s
operations, employees or other contractors.

The Supplier must ensure all Services, and anything used to Deliver the Services, are of good quality
and free from defects.
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3.3.7 The Buyer is entitled to withhold payment for partially or undelivered Services, but doing so does not

stop it from using its other rights under the Contract.

4. Pricing and payments

41

42

43

44

45

46

4.7

48

49

410

411

In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in the OrderForm.

CCS must invoice the Supplier for the Management Levy and the Supplier must pay it using the process
in DPS Schedule 5 (Management Levy and Information).

All Charges and the Management Levy:

(a) exclude VAT, which is payable on provision of a valid VAT invoice; and
(b) include all costs connected with the Supply of Deliverables.

The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a valid,
undisputed invoice, in cleared funds using the payment method and details stated in the Order Form.

A Supplier invoice is only valid if it:

(@) includes all appropriate references including the Contract reference number and other details
reasonably requested by the Buyer;

(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if any); and

(c) does notinclude any Management Levy (the Supplier must not charge the Buyer in any way for the
Management Levy).

The Buyer must accept and process for payment an undisputed Electronic Invoice received from the
Supplier.

The Buyer may retain or set-off payment of any amount owed to it by the Supplier if notice and reasons
are provided.

The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of receipt of a valid,
undisputed invoice. If this does not happen, CCS or the Buyer can publish the details of the late payment
or non-payment.

If CCS or the Buyer can get more favourable commercial terms for the supply at cost of any materials,
goods or services used by the Supplier to provide the Deliverables, then CCS or the Buyer may require
the Supplier to replace its existing commercial terms with the more favourable terms offered for the
relevant items.

If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the Charges) must be
reduced by an agreed amount by using the Variation Procedure.

The Supplier has no right of set-off, counterclaim, discount or abatement unless they are ordered to do
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so by a court.

5. The buyer’s obligations to the supplier

51

52

If Supplier Non-Performance arises from an Authority Cause:

(@) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;

(b) the Supplier is entitled to reasonable and proven additional expenses and to relief from liability and
Deduction under this Contract;

(c) the Supplier is entitled to additional time needed to make the Delivery; and

(d) the Supplier cannot suspend the ongoing supply of Deliverables.

Clause 5.1 only applies if the Supplier:

(a) gives notice to the Party responsible for the Authority Cause within 10 Working Days of becoming
aware;

(b) demonstrates that the Supplier Non-Performance would not have occurred but for the Authority
Cause; and

(c) mitigated the impact of the Authority Cause.

6. Record keeping and reporting

6.1

6.2

63

64

65

The Supplier must attend Progress Meetings with the Buyer and provide Progress Reports when
specified in the Order Form.

The Supplier must keep and maintain full and accurate records and accounts on everything to do with
the Contract:

(a) during the Contract Period;
(b) for 7 years after the End Date; and

(c) in accordance with UK GDPR,
including but not limited to the records and accounts stated in the definition of Audit in Joint Schedule 1.

The Relevant Authority or an Auditor can Audit the Supplier.
During an Audit, the Supplier must:

(a) allow the Relevant Authority or any Auditor access to their premises to verify all contract accounts
and records of everything to do with the Contract and provide copies for an Audit; and

(b) provide information to the Relevant Authority or to the Auditor and reasonable co-operation at
their request.

Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be entitled to share any
information obtained during the Audit with the Relevant Authority.
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If the Supplier is not providing any of the Deliverables, or is unable to provide them, it must
immediately:

(a) tell the Relevant Authority and give reasons;
(b) propose corrective action; and
(c) provide a deadline for completing the corrective action.

The Supplier must provide CCS with a Self Audit Certificate supported by an audit report at the end of
each Contract Year. The report must contain:

(a) the methodology of the review;
(b) the sampling techniques applied;
(c) details of any issues; and

(d) any remedial action taken.

The Self Audit Certificate must be completed and signed by an auditor or senior member of the
Supplier’'s management team that is qualified in either a relevant audit or financialdiscipline.

7. Supplier staff

71

72

73

74

75

The Supplier Staff involved in the performance of each Contract must:

(a) be appropriately trained and qualified;
(b) be vetted using Good Industry Practice and the Security Policy; and
(c) comply with all conduct requirements when on the Buyer’s Premises.

Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a contract, the Supplier
must replace them with a suitably qualified alternative.

If requested, the Supplier must replace any person whose acts or omissions have caused the Supplier to
breach Clause 27.

The Supplier must provide a list of Supplier Staff needing to access the Buyer’s Premises and say why
access is required.

The Supplier indemnifies CCS and the Buyer against all claims brought by any person employed by the
Supplier caused by an act or omission of the Supplier or any Supplier Staff.

8. Rights and protection

81

The Supplier warrants and represents that:
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(@) it has full capacity and authority to enter into and to perform each Contract;

(b) each Contract is executed by its authorised representative;

(c) itis alegally valid and existing organisation incorporated in the place it was formed;

(d) there are no known legal or regulatory actions or investigations before any court, administrative
body or arbitration tribunal pending or threatened against it or its Affiliates that might affect its
ability to perform each Contract;

(e) it maintains all necessary rights, authorisations, licences and consents to perform itsobligations
under each Contract;

(f) it does not have any contractual obligations which are likely to have a material adverse effect on its
ability to perform each Contract;

(g) itis not impacted by an Insolvency Event; and

(h) it will comply with each Order Contract.

The warranties and representations in Clauses 2.10 and 8.1 are repeated each time the Supplier provides
Deliverables under the Contract.

The Supplier indemnifies both CCS and every Buyer against each of the following:

(@) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts the Contract;and
(b) non-payment by the Supplier of any Tax or National Insurance.

All claims indemnified under this Contract must use Clause 26.

The description of any provision of this Contract as a warranty does not prevent CCS or a Buyer from
exercising any termination right that it may have for breach of that clause by the Supplier.

If the Supplier becomes aware of a representation or warranty that becomes untrue or misleading, it
must immediately notify CCS and every Buyer.

All third party warranties and indemnities covering the Deliverables must be assigned for the Buyer’s
benefit by the Supplier.

9. Intellectual Property Rights (IPRs)

91

92

Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non-exclusive,
perpetual, royalty-free, irrevocable, transferable worldwide licence to use, change and sub-license the
Supplier’s Existing IPR to enable it to both:

(@) receive and use the Deliverables; and
(b) make use of the deliverables provided by a Replacement Supplier.

Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the Supplier a licence to
use any Existing IPRs and New IPRs for the purpose of fulfilling its obligations during the Contract Period.
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93  Where a Party acquires ownership of IPRs incorrectly under this Contract it must do everything
reasonably necessary to complete a transfer assigning them in writing to the other Party on request and
at its own cost.

94 Neither Party has the right to use the other Party’s IPRs, including any use of the other Party’s names,
logos or trademarks, except as provided in Clause 9 or otherwise agreed in writing.

95 Ifthereis an IPR Claim, the Supplier indemnifies CCS and each Buyer against all losses, damages, costs or
expenses (including professional fees and fines) incurred as a result.

96 If an IPR Claim is made or anticipated the Supplier must at its own expense and the Buyer’s sole option,
either:

(a) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing any third party IPR;
or

(b) replace or modify the relevant item with substitutes that do not infringe IPR without adversely
affecting the functionality or performance of the Deliverables.

97 In spite of any other provisions of a Contract and for the avoidance of doubt, award of a Contract by the
Buyer and placement of any contract task under it does not constitute an authorisation by the Crown
under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The
Supplier acknowledges that any authorisation by the Buyer under its statutory powers must be expressly
provided in writing, with reference to the acts authorised and the specific IPR involved.

10. Ending the contract or any subcontract

10.1Contract Period

10.1.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if required by Law.

10.1.2 The Relevant Authority can extend the Contract for the Extension Period by giving the Supplier no less
than 3 Months' written notice before the Contract expires.

10.2 Ending the contract without a reason

10.2.1 CCS has the right to terminate the DPS Contract at any time without reason by giving the Supplier at
least 30 days' notice.

10.2.2 Each Buyer has the right to terminate their Order Contract at any time without reason by giving the
Supplier not less than 90 days' written notice.

10.3 Rectification plan process

10.3.1 If there is a Default, the Relevant Authority may, without limiting its other rights, request that the
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Supplier provide a Rectification Plan.

10.3.2 When the Relevant Authority receives a requested Rectification Plan it can either:

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons; or

(b) accept the Rectification Plan or revised Rectification Plan (without limiting its rights) and the
Supplier must immediately start work on the actions in the Rectification Plan at its own cost, unless
agreed otherwise by the Parties.

10.3.3 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant Authority:

(a) must give reasonable grounds for its decision; and
(b) may request that the Supplier provides a revised Rectification Plan within 5 Working Days.

10.3.4 If the Relevant Authority rejects any Rectification Plan, including any revised Rectification Plan, the
Relevant Authority does not have to request a revised Rectification Plan before exercising its right to
terminate its Contract under Clause 10.4.3(a).

10.4 When CCS or the buyer can end a contract

10.4.1 If any of the following events happen, the Relevant Authority has the right to immediately terminate its
Contract by issuing a Termination Notice to the Supplier:

(@) thereis a Supplier Insolvency Event;

(b) there is a Default that is not corrected in line with an accepted Rectification Plan;

(c) the Supplier does not provide a Rectification Plan within 10 days of the request;

(d) there is any material Default of the Contract;

(e) there is any material Default of any Joint Controller Agreement relating to any Contract;

(f) there is a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber Essentials) (where
applicable) relating to any Contract;

(g) there is a consistent repeated failure to meet the Performance Indicators in DPS Schedule 4 (DPS
Management);

(h) there is a Change of Control of the Supplier which is not pre-approved by the Relevant Authority in
writing;

(i) if the Relevant Authority discovers that the Supplier was in one of the situations in 57 (1) or 57(2) of
the Regulations at the time the Contract was awarded; or

(j) the Supplier or its Affiliates embarrass or bring CCS or the Buyer into disrepute or diminish the
public trust in them.

10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any of the reasons
listed in Clause 10.4.1.

10.4.3 If any of the following non-fault based events happen, the Relevant Authority has the right to
immediately terminate its Contract by issuing a Termination Notice to the Supplier:

(a) the Relevant Authority rejects a Rectification Plan;
(b) there is a Variation which cannot be agreed using Clause 24 (Changing the contract) or resolved
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using Clause 34 (Resolving disputes);

(c) if thereis a declaration of ineffectiveness in respect of any Variation; or
(d) any of the events in 73 (1) (a) or (c) of the Regulations happen.

10.5 When the supplier can end the contract

The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice on time. The Supplier
can terminate an Order Contract if the Buyer fails to pay an undisputed invoiced sum due and worth over 10% of
the annual Contract Value within 30 days of the date of the Reminder Notice.

10.6 What happens if the contract ends

10.6.1 Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 10.4.1, 10.4.2, 10.4.3, 10.50r
20.2 or a Contract expires all of the following apply:

(@) The Buyer’s payment obligations under the terminated Contract stop immediately.

(b) Accumulated rights of the Parties are not affected.

(c) The Supplier must promptly repay to the Buyer any and all Charges the Buyer has paid in advance in
respect of Deliverables not provided by the Supplier as at the End Date.

(d) The Supplier must promptly delete or return the Government Data except where required to retain
copies by Law.

(e) The Supplier must promptly return any of CCS or the Buyer’s property provided under the
terminated Contract.

(f) The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the handover and re-
procurement (including to a Replacement Supplier).

10.6.2 In addition to the consequences of termination listed in Clause 10.6.1, where the Relevant Authority
terminates a Contract under Clause 10.4.1 the Supplier is also responsible for the Relevant Authority’s
reasonable costs of procuring Replacement Deliverables for the rest of the Contract Period.

10.6.3 In addition to the consequences of termination listed in Clause 10.6.1, if either the Relevant Authority
terminates a Contract under Clause 10.2.1 or 10.2.2 or a Supplier terminates an Order Contract under
Clause 10.5:

(a) the Buyer must promptly pay all outstanding Charges incurred to the Supplier; and

(b) the Buyer must pay the Supplier reasonable committed and unavoidable Losses as long as the
Supplier provides a fully itemised and costed schedule with evidence - the maximum value of this
payment is limited to the total sum payable to the Supplier if the Contract had not beenterminated.

10.6.4 In addition to the consequences of termination listed in Clause 10.6.1, where a Party terminates under
Clause 20.2 each Party must cover its own Losses.

10.6.5 The following Clauses survive the termination or expiry of each Contract: 3.2.10, 4.2, 6, 7.5, 9, 11, 12.2,

14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses and Schedules which are expressly or by implication
intended to continue.
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10.7 Partially ending and suspending the contract

10.7.1

10.7.2

10.7.3

10.7.4

10.7.5

10.7.6

Where CCS has the right to terminate the DPS Contract it can suspend the Supplier's ability to accept
Orders (for any period) and the Supplier cannot enter into any new Order Contracts during this period.
If this happens, the Supplier must still meet its obligations under any existing Order Contracts that have
already been signed.

Where CCS has the right to terminate a DPS Contract it is entitled to terminate all or part of it.

Where the Buyer has the right to terminate an Order Contract it can terminate or suspend (for any
period), all or part of it. If the Buyer suspends a Contract it can provide the Deliverables itself or buy
them from a third party.

The Relevant Authority can only partially terminate or suspend a Contract if the remaining parts of that
Contract can still be used to effectively deliver the intended purpose.

The Parties must agree any necessary Variation required by Clause 10.7 using the Variation Procedure,
but the Supplier may not either:

(a) reject the Variation; or
(b) increase the Charges, except where the right to partial termination is under Clause 10.2.

The Buyer can still use other rights available, or subsequently available to it if it acts on its rights under
Clause 10.7.

10.8 When subcontracts can be ended

At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following events:

(@) there is a Change of Control of a Subcontractor which is not pre-approved by the Relevant Authority

in writing;

(b) the acts or omissions of the Subcontractor have caused or materially contributed to a right of

termination under Clause 10.4; or

(c) aSubcontractor or its Affiliates embarrasses or brings into disrepute or diminishes the public trust in

11.

the Relevant Authority.

How much you can be held responsible for

111 Each Party's total aggregate liability in each Contract Year under this DPS Contract (whether in tort,
contract or otherwise) is no more than £1,000,000.

112 Each Party's total aggregate liability in each Contract Year under each Order Contract (whether in tort,
contract or otherwise) is no more than the greater of £5 million or 150% of the Estimated Yearly Charges
unless specified in the Order Form.

42



113

114

115

116

11.7

118

119

12.

121

122

123

Crown Copyright 2021
No Party is liable to the other for:

(@) any indirect Losses; or
(b) Loss of profits, turnover, savings, business opportunities or damage to goodwill (in each case
whether direct or indirect).

In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:

(a) its liability for death or personal injury caused by its negligence, or that of its employees, agents or
Subcontractors;

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its employees;

(c) any liability that cannot be excluded or limited by Law;

(d) its obligation to pay the required Management Levy or Default Management Levy.

In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for any indemnity
given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (Staff Transfer) of a Contract.

In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's aggregate liability in
each and any Contract Year under each Contract under Clause 14.8 shall in no event exceed the Data
Protection Liability Cap.

Each Party must use all reasonable endeavours to mitigate any Loss or damage which it suffers under or

in connection with each Contract, including any indemnities.

When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following items will not be taken
into consideration:

(a) Deductions; and
(b) any items specified in Clauses 11.5 or 11.6.

If more than one Supplier is party to a Contract, each Supplier Party is jointly and severally liable for their
obligations under that Contract.

Obeying the law

The Supplier must use reasonable endeavours to comply with the provisions of Joint Schedule 5
(Corporate Social Responsibility).

To the extent that it arises as a result of a Default by the Supplier, the Supplier indemnifies the Relevant
Authority against any fine or penalty incurred by the Relevant Authority pursuant to Law and any costs
incurred by the Relevant Authority in defending any proceedings which result in such fine orpenalty.

The Supplier must appoint a Compliance Officer who must be responsible for ensuring that the Supplier
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complies with Law, Clause 12.1 and Clauses 27 to 32.

Insurance

The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint Schedule 3
(Insurance Requirements) and any Additional Insurances in the Order Form.

14. Data protection

141

142

143

144

145

146

14.7

148

The Supplier must process Personal Data and ensure that Supplier Staff process Personal Data only in
accordance with Joint Schedule 11 (Processing Data).

The Supplier must not remove any ownership or security notices in or relating to the Government Data.

The Supplier must make accessible back-ups of all Government Data, stored in an agreed off-site
location and send the Buyer copies every 6 Months.

The Supplier must ensure that any Supplier system holding any Government Data, including back-up
data, is a secure system that complies with the Security Policy and any applicable SecurityManagement
Plan.

If at any time the Supplier suspects or has reason to believe that the Government Data provided under a
Contract is corrupted, lost or sufficiently degraded, then the Supplier must notify the Relevant Authority
and immediately suggest remedial action.

If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable the Relevant
Authority may either or both:

(a) tell the Supplier to restore or get restored Government Data as soon as practical but no later than 5
Working Days from the date that the Relevant Authority receives notice, or the Supplier finds out
about the issue, whichever is earlier; and/or

(b) restore the Government Data itself or using a third party.

The Supplier must pay each Party’s reasonable costs of complying with Clause 14.6 unless CCS or the
Buyer is at fault.

The Supplier:

(a) must provide the Relevant Authority with all Government Data in an agreed open format within 10
Working Days of a written request;

(b) must have documented processes to guarantee prompt availability of Government Data if the
Supplier stops trading;

(c) must securely destroy all Storage Media that has held Government Data at the end of life of that
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media using Good Industry Practice;

(d) securely erase all Government Data and any copies it holds when asked to do so by CCS or the Buyer
unless required by Law to retain it; and

(e) indemnifies CCS and each Buyer against any and all Losses incurred if the Supplier breaches Clause
14 and any Data Protection Legislation.

What you must keep confidential

Each Party must:

(@) keep all Confidential Information it receives confidential and secure;

(b) except as expressly set out in the Contract at Clauses 15.2 to 15.4 or elsewhere in the Contract, not
disclose, use or exploit the Disclosing Party’s Confidential Information without the Disclosing Party's
prior written consent; and

(c) immediately notify the Disclosing Party if it suspects unauthorised access, copying, use or disclosure
of the Confidential Information.

In spite of Clause 15.1, a Party may disclose Confidential Information which it receives from the
Disclosing Party in any of the following instances:

(a) where disclosure is required by applicable Law or by a court with the relevant jurisdiction if, to the
extent not prohibited by Law, the Recipient Party notifies the Disclosing Party of the full
circumstances, the affected Confidential Information and extent of the disclosure;

(b) if the Recipient Party already had the information without obligation of confidentiality before it was
disclosed by the Disclosing Party;

(c) if the information was given to it by a third party without obligation of confidentiality;

(d) if the information was in the public domain at the time of the disclosure;

(e) if the information was independently developed without access to the Disclosing Party’s Confidential
Information;

(f) on a confidential basis, to its auditors;

(g) on a confidential basis, to its professional advisers on a need-to-know basis; or

(h) to the Serious Fraud Office where the Recipient Party has reasonable grounds to believe that the
Disclosing Party is involved in activity that may be a criminal offence under the Bribery Act 2010.

In spite of Clause 15.1, the Supplier may disclose Confidential Information on a confidential basis to
Supplier Staff on a need-to-know basis to allow the Supplier to meet its obligations under the Contract.
The Supplier Staff must enter into a direct confidentiality agreement with the Relevant Authority at its
request.

In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any of the following
cases:

(@) on a confidential basis to the employees, agents, consultants and contractors of CCS or the Buyer;
(b) on a confidential basis to any other Central Government Body, any successor body to a Central
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Government Body or any company that CCS or the Buyer transfers or proposes to transfer all or any

part of its business to;

(c) if CCS or the Buyer (acting reasonably) considers disclosure necessary or appropriate to carry out its
public functions;

(d) where requested by Parliament; or

(e) under Clauses 4.7 and 16.

155 For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential basis means
disclosure under a confidentiality agreement or arrangement including terms as strict as those required
in Clause 15.

156 Transparency Information is not Confidential Information.

157 The Supplier must not make any press announcement or publicise the Contracts or any part of them in
any way, without the prior written consent of the Relevant Authority and must take all reasonablesteps
to ensure that Supplier Staff do not either.

16. When you can share information

161 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request ForInformation.

162 Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and each Buyer full co-
operation and information needed so the Buyer can:

(@) publish the Transparency Information;
(b) comply with any Freedom of Information Act (FOIA) request; and/or
(c) comply with any Environmental Information Regulations (EIR) request.

163 The Relevant Authority may talk to the Supplier to help it decide whether to publish informationunder

Clause 16. However, the extent, content and format of the disclosure is the Relevant Authority’s decision
in its absolute discretion.

17. Invalid parts of the contract

If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or unenforceable, it must be read
as if it was removed from that Contract as much as required and rendered ineffective as far as possible without
affecting the rest of the Contract, whether it is valid or enforceable.

18. No other terms apply

The provisions incorporated into each Contract are the entire agreement between the Parties. The Contract replaces all
previous statements, agreements and any course of dealings made between the Parties, whether written or oral, in
relation to its subject matter. No other provisions apply.
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19. Other people’s rights in a contract

No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to enforce any term of the Contract
unless stated (referring to CRTPA) in the Contract. This does not affect third party rights and remedies that exist
independently from CRTPA.

20. Circumstances beyond your control

201 Any Party affected by a Force Majeure Event is excused from performing its obligations under a Contract
while the inability to perform continues, if it both:

(@) provides a Force Majeure Notice to the other Party; and
(b) uses all reasonable measures practical to reduce the impact of the Force Majeure Event.

202 Either Party can partially or fully terminate the affected Contract if the provision of the Deliverables is
materially affected by a Force Majeure Event which lasts for 90 days continuously.

21. Relationships created by the contract

No Contract creates a partnership, joint venture or employment relationship. The Supplier must represent themselves
accordingly and ensure others do so.

22. Giving up contract rights

A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to be a waiver in writing to
the other Party.

23. Transferring responsibilities

231 The Supplier cannot assign, novate or transfer a Contract or any part of a Contract without the Relevant
Authority’s written consent.

232 The Relevant Authority can assign, novate or transfer its Contract or any part of it to any Central
Government Body, public or private sector body which performs the functions of the Relevant Authority.

233 When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a novation
agreement in the form that CCS or the Buyer specifies.
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234 The Supplier can terminate a Contract novated under Clause 23.2 to a private sector body that is

235

236

24

241

242

243

244

245

246

experiencing an Insolvency Event.
The Supplier remains responsible for all acts and omissions of the Supplier Staff as if they were itsown.

If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier must provide details
of Subcontractors at all levels of the supply chain including:

(@) their name;
(b) the scope of their appointment; and
(c) the duration of their appointment.

Changing the contract

Either Party can request a Variation which is only effective if agreed in writing and signed by both
Parties.

The Supplier must provide an Impact Assessment either:

(@) with the Variation Form, where the Supplier requests the Variation; or
(b) within the time limits included in a Variation Form requested by CCS or the Buyer.

If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can either:

(@) agree that the Contract continues without the Variation; or

(b) terminate the affected Contract, unless in the case of an Order Contract, the Supplier has already
provided part or all of the provision of the Deliverables, or where the Supplier can show evidence of
substantial work being carried out to provide them; or

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).

CCS and the Buyer are not required to accept a Variation request made by the Supplier.

If there is a General Change in Law, the Supplier must bear the risk of the change and is not entitled to
ask for an increase to the DPS Pricing or the Charges.

If there is a Specific Change in Law or one is likely to happen during the Contract Period the Supplier
must give CCS and the Buyer notice of the likely effects of the changes as soon as reasonably practical.
They must also say if they think any Variation is needed either to the Deliverables, DPS Pricing or a
Contract and provide evidence:
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(a) that the Supplier has kept costs as low as possible, including in Subcontractor costs; and
(b) of how it has affected the Supplier’s costs.

Any change in the DPS Pricing or relief from the Supplier's obligations because of a Specific Change in
Law must be implemented using Clauses 24.1 to 24.4.

For 101(5) of the Regulations, if the Court declares any Variation ineffective, the Parties agree that their
mutual rights and obligations will be regulated by the terms of the Contract as they existed immediately
prior to that Variation and as if the Parties had never entered into that Variation.

How to communicate about the contract

All notices under the Contract must be in writing and are considered effective on the Working Day of
delivery as long as they are delivered before 5:00pm on a Working Day. Otherwise the notice is effective
on the next Working Day. An email is effective at 9:00am on the first Working Day after sending unless
an error message is received.

Notices to CCS must be sent to the CCS Authorised Representative’s address or email address indicated
on the Platform.

Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or email address in
the Order Form.

This Clause does not apply to the service of legal proceedings or any documents in any legal action,
arbitration or dispute resolution.

Dealing with claims

If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as reasonably practical
and no later than 10 Working Days.

At the Indemnifier’s cost the Beneficiary must both:

(a) allow the Indemnifier to conduct all negotiations and proceedings to do with a Claim; and
(b) give the Indemnifier reasonable assistance with the claim if requested.

The Beneficiary must not make admissions about the Claim without the prior written consent of the
Indemnifier which can not be unreasonably withheld or delayed.

The Indemnifier must consider and defend the Claim diligently using competent legal advisors and in a
way that does not damage the Beneficiary’s reputation.

The Indemnifier must not settle or compromise any Claim without the Beneficiary's prior written
consent which it must not unreasonably withhold or delay.
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Each Beneficiary must take all reasonable steps to minimise and mitigate any losses that it suffers
because of the Claim.

If the Indemnifier pays the Beneficiary money under an indemnity and the Beneficiary later recovers
money which is directly related to the Claim, the Beneficiary must immediately repay the Indemnifier
the lesser of either:

(@) the sum recovered minus any legitimate amount spent by the Beneficiary when recovering this
money; or
(b) the amount the Indemnifier paid the Beneficiary for the Claim.

27. Preventing fraud, bribery and corruption

271

272

273

274

The Supplier must not during any Contract Period:

(a) commit a Prohibited Act or any other criminal offence in the Regulations 57(1) and 57(2); or

(b) do or allow anything which would cause CCS or the Buyer, including any of their employees,
consultants, contractors, Subcontractors or agents to breach any of the Relevant Requirements or
incur any liability under them.

The Supplier must during the Contract Period:

(@) create, maintain and enforce adequate policies and procedures to ensure it complies with the
Relevant Requirements to prevent a Prohibited Act and require its Subcontractors to do thesame;

(b) keep full records to show it has complied with its obligations under Clause 27 and give copies to CCS
or the Buyer on request; and

(c) if required by the Relevant Authority, within 20 Working Days of the Start Date of the relevant
Contract, and then annually, certify in writing to the Relevant Authority, that they have complied
with Clause 27, including compliance of Supplier Staff, and provide reasonable supporting evidence
of this on request, including its policies and procedures.

The Supplier must immediately notify CCS and the Buyer if it becomes aware of any breach of Clauses
27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has either:

(a) been investigated or prosecuted for an alleged Prohibited Act;

(b) been debarred, suspended, proposed for suspension or debarment, or is otherwise ineligible to take
part in procurement programmes or contracts because of a Prohibited Act by any government
department or agency;

(c) received a request or demand for any undue financial or other advantageof any kind related to a
Contract; or

(d) suspected that any person or Party directly or indirectly related to a Contract has committed or
attempted to commit a Prohibited Act.

If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier must respond promptly
to their further enquiries, co-operate with any investigation and allow the Audit of any books, records
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and relevant documentation.

In any notice the Supplier gives under Clause 27.3 it must specify the:

(@) Prohibited Act;
(b) identity of the Party who it thinks has committed the Prohibited Act; and
(c) action it has decided to take.

28. Equality, diversity and human rights

281

282

The Supplier must follow all applicable equality Law when they perform their obligations under the
Contract, including:

(@) protections against discrimination on the grounds of race, sex, gender reassignment, religion or
belief, disability, sexual orientation, pregnancy, maternity, age or otherwise; and

(b) any other requirements and instructions which CCS or the Buyer reasonably imposes related to
equality Law.

The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps taken, to prevent
anything that is considered to be unlawful discrimination by any court or tribunal, or the Equality and
Human Rights Commission (or any successor organisation) when working on a Contract.

29. Health and safety

291

292

30.

301

302

The Supplier must perform its obligations meeting the requirements of:

(a) all applicable Law regarding health and safety; and
(b) the Buyer’s current health and safety policy while at the Buyer’s Premises, as provided to the
Supplier.

The Supplier and the Buyer must as soon as possible notify the other of any health and safety incidents

or material hazards they are aware of at the Buyer Premises that relate to the performance of a
Contract.

Environment

When working on Site the Supplier must perform its obligations under the Buyer’s current
Environmental Policy, which the Buyer must provide.

The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental Policy.
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31. Tax

311

312

313

314

The Supplier must not breach any Tax or social security obligations and must enter into a binding
agreement to pay any late contributions due, including where applicable, any interest or any fines. CCS
and the Buyer cannot terminate a Contract where the Supplier has not paid a minor Tax or social
security contribution.

Where the Charges payable under a Contract with the Buyer are or are likely to exceed £5 million atany

point during the relevant Contract Period, and an Occasion of Tax Non-Compliance occurs, the Supplier must
notify CCS and the Buyer of it within 5 Working Days including:

(a) the steps that the Supplier is taking to address the Occasion of Tax Non-Compliance and any
mitigating factors that it considers relevant; and

(b) other information relating to the Occasion of Tax Non-Compliance that CCS and the Buyer may
reasonably need.

Where the Supplier or any Supplier Staff are liable to be taxed or to pay National Insurance contributions
in the UK relating to payment received under an Order Contract, the Supplier must both:

(@) comply with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes and regulations
relating to income tax, the Social Security Contributions and Benefits Act 1992 (including IR35) and
National Insurance contributions; and

(b) indemnify the Buyer against any Income Tax, National Insurance and social security contributions
and any other liability, deduction, contribution, assessment or claim arising from or made during or
after the Contract Period in connection with the provision of the Deliverables by the Supplier or any
of the Supplier Staff.

If any of the Supplier Staff are Workers who receive payment relating to the Deliverables, then the
Supplier must ensure that its contract with the Worker contains the following requirements:

(a) the Buyer may, at any time during the Contract Period, request that the Worker provides
information which demonstrates they comply with Clause 31.3, or why those requirements do not
apply, the Buyer can specify the information the Worker must provide and the deadline for
responding;

(b) the Worker’s contract may be terminated at the Buyer’s request if the Worker fails to provide the
information requested by the Buyer within the time specified by the Buyer;

(c) the Worker’s contract may be terminated at the Buyer’s request if the Worker provides information
which the Buyer considers is not good enough to demonstrate how it complies with Clause 31.3 or
confirms that the Worker is not complying with those requirements; and

(d) the Buyer may supply any information they receive from the Worker to HMRC for revenue collection
and management.
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Conflict of interest

The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff are placed in the
position of an actual or potential Conflict of Interest.

The Supplier must promptly notify and provide details to CCS and each Buyer if a Conflict of Interest
happens or is expected to happen.

CCS and each Buyer can terminate its Contract immediately by giving notice in writing to the Supplier or
take any steps it thinks are necessary where there is or may be an actual or potential Conflict of Interest.

Reporting a breach of the contract

As soon as it is aware of it the Supplier and Supplier Staff must report to CCS or the Buyer any actual or
suspected breach of:

(a) Law;
(b) Clause 12.1; or
(c) Clauses 27 to 32.

The Supplier must not retaliate against any of the Supplier Staff who in good faith reports a breach listed
in Clause 33.1 to the Buyer or a Prescribed Person.

Resolving disputes

If there is a Dispute, the senior representatives of the Parties who have authority to settle the Dispute
will, within 28 days of a written request from the other Party, meet in good faith to resolve the Dispute.

If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by mediation using the
Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure current at the time of the
Dispute. If the Parties cannot agree on a mediator, the mediator will be nominated by CEDR. If either
Party does not wish to use, or continue to use mediation, or mediation does not resolve the Dispute, the
Dispute must be resolved using Clauses 34.3 to 34.5.

Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the Parties irrevocably
agree that the courts of England and Wales have the exclusive jurisdiction to:

(a) determine the Dispute;
(b) grant interim remedies; and/or
(c) grant any other provisional or protective relief.

The Supplier agrees that the Relevant Authority has the exclusive right to refer any Dispute to be finally
resolved by arbitration under the London Court of International Arbitration Rules current at the time of

the Dispute. There will be only one arbitrator. The seat or legal place of the arbitration will be London
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and the proceedings will be in English.

345 The Relevant Authority has the right to refer a Dispute to arbitration even if the Supplier has started or
has attempted to start court proceedings under Clause 34.3, unless the Relevant Authority has agreed to
the court proceedings or participated in them. Even if court proceedings have started, the Parties must
do everything necessary to ensure that the court proceedings are stayed in favour of any arbitration
proceedings if they are started under Clause 34.4.

346 The Supplier cannot suspend the performance of a Contract during any Dispute.

35. Which law applies

This Contract and any Disputes arising out of, or connected to it, are governed by English law.
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24
(Changing the Contract)

Contract Details

This variation is between: Secretary of State for Health and Social Care acting as part of the
Crown (the "Buyer") and

[insert name of Supplier] ("the Supplier")

Contract name: Call Off Contract from RM6219 DPS Agreement (“the
Contract”)
Contract reference number: C191156

Details of Proposed Variation

Variation initiated by: The Buyer/the Supplier
Variation number: 001

Date variation is raised: DD/MM/YYYY
Proposed variation [insert details]

Reason for the variation: [insert details]

An Impact Assessment shall x days

be provided within:

Impact of Variation

Likely impact of the proposed | [Supplier to insert assessment of impact]
variation:

Outcome of Variation

Contract variation: This Contract detailed above is varied as follows:

Financial variation: Original Contract Value: £0

Additional cost due to variation: | £0

New Contract value: £0

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be
effective from the date it is signed by the Buyer

2.  Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as
amended by this Variation.

DPS Ref: RM6219
Project Version: v1.0 1
Model Version: v1.3
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Signed by an authorised signatory for and on behalf of the Buyer

Signature

Date

Name (in Capitals)

Address

Signed by an authorised signatory to sign for and on behalf of the Supplier

Signature

Date

Name (in Capitals)

Address

DPS Ref: RM6219
Project Version: v1.0
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Joint Schedule 3 (Insurance Requirements)

1. The insurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule, any
additional insurances required under an Order Contract (specified in the
applicable Order Form) ("Additional Insurances") and any other insurances as
may be required by applicable Law (together the “Insurances”). The Supplier
shall ensure that each of the Insurances is effective no later than:

1.1.1 the DPS Start Date in respect of those Insurances set out in the Annex
to this Schedule and those required by applicable Law;and

1.1.2 the Order Contract Effective Date in respect of the Additional
Insurances.

1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (sofar asis reasonably practicable) on terms no less favourable than
those generally available to a prudent contractor in respect of risks
insured in the international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and
good repute in the international insurance market; and

1.2.4 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain an
indemnity to principals clause under which the Relevant Authority shall be
indemnified in respect of claims made against the Relevant Authority in respect
of death or bodily injury or third party property damage arising out of or in
connection with the Deliverables and for which the Supplier is legally liable.

DPS Ref: RM6219
Project Version: v1.0
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>. How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable to
expect of a prudent contractor acting in accordance with Good Industry
Practice, including the investigation and reports of relevant claims to
insurers;

2.1.2 promptly notify the insurers in writing of any relevant material fact
under any Insurances of which the Supplier is or becomes aware; and

2.1.3  hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other
evidence of placing cover representing any of the Insurances to which it
is a party.

3. What happens if you aren’t insured

3.1 The Supplier shall not take any action or fail to take any action or (insofar as is
reasonably within its power) permit anything to occur in relation to it which
would entitle any insurer to refuse to pay any claim under any of the Insurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances in
full force and effect, the Relevant Authority may elect (but shall not be obliged)
following written notice to the Supplier to purchase the relevant Insurances and
recover the reasonable premium and other reasonable costs incurred in
connection therewith as a debt due from the Supplier.

s. Evidence of insurance you must provide

4.1 The Supplier shall upon the Start Date and within 15 Working Days afterthe
renewal of each of the Insurances, provide evidence, in a form satisfactory to
the Relevant Authority, that the Insurances are in force and effect and meet in
full the requirements of this Schedule.

DPS Ref: RM6219
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s. Making sure you are insured to the
required amount

5.1 The Supplier shall ensure that any Insurances which are stated to have a
minimum limit "in the aggregate" are maintained at all times for the minimum
limit of indemnity specified in this Contract and if any claims are made which do
not relate to this Contract then the Supplier shall notify the Relevant Authority
and provide details of its proposed solution for maintaining the minimum limit
of indemnity.

6. Cancelled Insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five
(5) Working Days prior to the cancellation, suspension, termination or non- renewal of any of the

Insurances.

6.2 The Supplier shall ensure that nothing is done which would entitle the relevant
insurer to cancel, rescind or suspend any insurance or cover, or to treat any
insurance, cover or claim as voided in whole or part. The Supplier shall use all
reasonable endeavours to notify the Relevant Authority (subject to third party
confidentiality obligations) as soon as practicable when it becomes aware of any
relevant fact, circumstance or matter which has caused, or is reasonably likely to
provide grounds to, the relevant insurer to give notice to cancel, rescind,
suspend or void any insurance, or any cover or claim under any insurance in
whole or in part.

7. Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in
relation to, the Deliverables, or each Contract for which it may be entitled to
claim under any of the Insurances. In the event that the Relevant Authority
receives a claim relating to or arising out of a Contract or the Deliverables, the
Supplier shall co-operate with the Relevant Authority and assist it in dealing
with such claims including without limitation providing information and
documentation in a timely manner.

DPS Ref: RM6219

Project Version: v1.0
Model Version: v1.3



DPS Schedule 6 (Order Form Template and Order Schedules)
Crown Copyright 2021

7.2

7.3

7.4

Except where the Relevant Authority is the claimant party, the Supplier shall
give the Relevant Authority notice within twenty (20) Working Days after any
insurance claim in excess of 10% of the sum required to be insured pursuant to
Paragraph 5.1 relating to or arising out of the provision of the Deliverables or
this Contract on any of the Insurances or which, but for the application of the
applicable policy excess, would be made on any of the Insurances and (if
required by the Relevant Authority) full details of the incident giving rise to the
claim.

Where any Insurance requires payment of a premium, the Supplier shallbe
liable for and shall promptly pay such premium.

Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such excess
or deductible. The Supplier shall not be entitled to recover from the Relevant
Authority any sum paid by way of excess or deductible under the Insurances
whether under the terms of this Contract or otherwise.

ANNEX: REQUIRED INSURANCES

1. The Supplier shall hold the following insurance cover from the DPS Start Date in
accordance with this Schedule:

11

1.2

1.3

Professional Indemnity insurance with cover for a single event or a series of
related events and in the aggregate of not less than five million pounds
(£2,000,000);

Public Liability insurance with cover for a single event or a series of related
events and in the aggregate of not less than five million pounds (£5,000,000);
and

Employers’ Liability insurance with cover for a single event or a series of

related events and in the aggregate of not less than two million
pounds (£5,000,000).
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Joint Schedule 4 (Commercially Sensitive Information)

1. What is the Commercially Sensitive Information?
1.11In this Schedule the Parties have sought to identify the Supplier's Confidential Information that is genuinely commercially sensitive and the disclosure
of which would be the subject of an exemption under the FOIA and the EIRs.

1.2Where possible, the Parties have sought to identify when any relevant Information will cease to fall into the category of Information to which this
Schedule applies in the table below and in the Order Form (which shall be deemed incorporated into the table below).

1.3Without prejudice to the Relevant Authority's obligation to disclose Information in accordance with FOIA or Clause 16 (When you can share
information), the Relevant Authority will, in its sole discretion, acting reasonably, seek to apply the relevant exemption set out in the FOIA to the
following Information:

Joint Schedule 4 (Commercially Sensitive Information)

2. What is the Commercially Sensitive Information?

2.11n this Schedule the Parties have sought to identify the Supplier's Confidential Information that is genuinely commercially sensitive and the disclosure
of which would be the subject of an exemption under the FOIA and the EIRs.

2.2Where possible, the Parties have sought to identify when any relevant Information will cease to fall into the category of Information to which this
Schedule applies in the table below and in the Order Form (which shall be deemed incorporated into the table below).

2.3Without prejudice to the Relevant Authority's obligation to disclose Information in accordance with FOIA or Clause 16 (When you can share
information), the Relevant Authority will, in its sole discretion, acting reasonably, seek to apply the relevant exemption set out in the FOIA to the
following Information:

General
The Prince’s Trust [the Contractor] considers that the type of information listed in Table 1 below is Confidential Information and the type of information listed in Table 2 is
Commercially Sensitive Information
Table 1 Types of Information that The Prince’s Trust [the Potential Provider] considers to be Confidential
Page 1 of 14
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Section of

under which exemption which
exemption is exemption Is
sought sought

Information considered confidential (include page/paragraph number)

Table 2 Types of Information that The Prince’s Trust [the Potential Provider] considers to be Commercially Sensitive

Section of Reason for Dates between
FOIA/EIR exempt ion which
under which exemptio nis
exemption is sought
sought

Information considered commercially sensitive (include page/paragraph number)

he Prince’s Trust submission: DHSC - Securing a Diverse Future for the NHS ITT C191156

& 2 /grnd/or
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Joint Schedule 5 (Corporate Social Responsibility)

1. What we expect from our Suppliers

1.1 In September 2017, HM Government published a Supplier Code of Conduct
setting out the standards and behaviours expected of suppliers who work with
government.
(https://www.gov.uk/government/uploads/system/uploads/attachment data/fi
le/646497/2017-09-

13 Official Sensitive Supplier Code of Conduct September 2017.pdf)

1.2 CCS expects its suppliers and subcontractors to meet the standards setout in
that Code. In addition, CCS expects its suppliers and subcontractors to comply
with the standards set out in this Schedule.

1.3 The Supplier acknowledges that the Buyer may have additional requirements
in relation to corporate social responsibility. The Buyer expects that the
Supplier and its Subcontractors will comply with such corporate social
responsibility requirements as the Buyer may notify to the Supplier from time
to time.

2. Equality and Accessibility

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer in
fulfilling its Public Sector Equality duty under S149 of the Equality Act 2010 by
ensuring that it fulfils its obligations under each Contract in a way that seeks
to:

2.1.1 eliminate discrimination, harassment or victimisation of any
kind; and

2.1.2 advance equality of opportunity and good relations between
those with a protected characteristic (age, disability, gender
reassignment, pregnancy and maternity, race, religion or
belief, sex, sexual orientation, and marriage and civil
partnership) and those who do not share it.

3. Modern Slavery, Child Labour and
Inhumane Treatment

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking help or
advice and information on the subject of modern slavery available online at
https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.

3.1 The Supplier:

3.1.1 shall not use, nor allow its Subcontractors to use forced, bonded or
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3.1.2

3.1.3

3.14

3.15

3.16

3.1.7

3.1.8

3.1.9

3.1.10

3.1.11

Subcontractors)

involuntary prison labour;

shall not require any Supplier Staff or Subcontractor Staff tolodge
deposits or identify papers with the Employer and shall be free to
leave their employer after reasonable notice;

warrants and represents that it has not been convicted of any
slavery or human trafficking offences anywhere around the world.

warrants that to the best of its knowledge it is not currently under
investigation, inquiry or enforcement proceedings in relation to any
allegation of slavery or human trafficking offences anywhere around
the world.

shall make reasonable enquires to ensure that its officers, employees
and Subcontractors have not been convicted of slavery or human
trafficking offences anywhere around the world.

shall have and maintain throughout the term of each Contract its
own policies and procedures to ensure its compliance with the
Modern Slavery Act and include in its contracts with its
Subcontractors anti-slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no
slavery or human trafficking in any part of its supply chain performing
obligations under a Contract;

shall prepare and deliver to CCS, an annual slavery and human
trafficking report setting out the steps it has taken to ensure that
slavery and human trafficking is not taking place in any of its supply
chains or in any part of its business with its annual certification of
compliance with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use physical
abuse or discipline, the threat of physical abuse, sexual or other
harassment and verbal abuse or other forms of intimidation of its
employees or Subcontractors;

shall not use or allow child or slave labour to be used byits
Subcontractors;

shall report the discovery or suspicion of any slavery or trafficking by
it or its Subcontractors to CCS, the Buyer and Modern Slavery
Helpline.

2. Income Security

4.1 The Supplier shall:

DPS Ref: RM6219 Lear
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conditions in respect of wages before they enter;

4.1.3 ensure that all workers are provided with written and
understandable Information about their employment conditions in
respect of wages before they enter employment and about the
particulars of their wages for the pay period concerned each time
that they are paid;

4.1.4 not make deductions from wages:
(a) as a disciplinary measure except where permitted by law; or
(b) without expressed permission of the worker concerned;

4.1.5 record all disciplinary measures taken against Supplier Staff;
and

4.1.6 ensure that Supplier Staff are engaged under a recognised
employment relationship established through national lawand
practice.

s. Working Hours

5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with
national laws, and any collective agreements;

5.1.2 ensure that the working hours of Supplier Staff, excluding
overtime, shall be defined by contract, and shall not exceed 48
hours per week unless the individual has agreed in writing;

5.1.3 ensure that use of overtime is used responsibly, takinginto
account:

(a) the extent;
(b) frequency; and
(c) hours worked;
by individuals and by the Supplier Staff as a whole;

5.2 The total hours worked in any seven day period shall not exceed 60 hours,
except where covered by Paragraph 5.3 below.

5.3 Working hours may exceed 60 hours in any seven day period onlyin
exceptional circumstances where all of the following are met:

5.3.1 thisis allowed by national law;

5.3.2 thisis allowed by a collective agreement freely negotiated with
a workers’ organisation representing a significant portion of the
workforce;

5.3.3 appropriate safeguards are taken to protect the workers’
health and safety; and

5.3.4 the employer can demonstrate that exceptional circumstances
DPS Ref: RM6219 Learning and Training
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apply such as unexpected production peaks, accidents or
emergencies.

5.4  All Supplier Staff shall be provided with at least one (1) day off in every seven
(7) day period or, where allowed by national law, two (2) days off in every
fourteen (14) day period.

6. Sustainability

6.1 The supplier shall meet the applicable Government Buying Standards

applicable to Deliverables which can be found online at:
https://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbs
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Joint Schedule 6 (Key Subcontractors)

1. Restrictions on certain subcontractors

11

12

1.3

14

The Supplier is entitled to sub-contract its obligations under the DPS
Contract to the Key Subcontractors identified on the Platform.

The Supplier is entitled to sub-contract its obligations under an Order
Contract to Key Subcontractors listed on the Platform who are specifically
nominated in the Order Form.

Where during the Contract Period the Supplier wishes to enter into a new Key
Sub-contract or replace a Key Subcontractor, it must obtain the prior written
consent of CCS and the Buyer and the Supplier shall, at the time of requesting
such consent, provide CCS and the Buyer with the information detailed in
Paragraph 1.4. The decision of CCS and the Buyer to consent or not will not be
unreasonably withheld or delayed. Where CCS consents to the appointment of a
new Key Subcontractor then they will be added to the Platform. Where the
Buyer consents to the appointment of a new Key Subcontractor then they will be
added to the Key Subcontractor section of the Order Form. CCS and the Buyer
may reasonably withhold their consent to the appointment of a Key
Subcontractor if it considers that:

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the
provision of the Deliverables or may be contrary to its interests;

1.3.2 the proposed Key Subcontractor is unreliable and/or has not
provided reliable goods and or reasonable services to its other
customers; and/or

1.3.3 the proposed Key Subcontractor employs unfit persons.

The Supplier shall provide CCS and the Buyer with the following information in
respect of the proposed Key Subcontractor:

1.4.1 the proposed Key Subcontractor’s name, registered office and
company registration number;

1.4.2 the scope/description of any Deliverables to be provided by the
proposed Key Subcontractor;

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier,
evidence that demonstrates to the reasonable satisfaction of the CCS
and the Buyer that the proposed Key Sub-Contract has been agreed on
"arm’s-length" terms;

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of the
total projected DPS Price over the DPS Contract Period;

1.45 for the Buyer, the Key Sub-Contract price expressed as a percentage
of the total projected Charges over the Order Contract Period; and

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint
Schedule 7 (Financial Distress)) of the Key Subcontractor.
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1.5 |If requested by CCS and/or the Buyer, within ten (10) Working Days of
receipt of the information provided by the Supplier pursuant to Paragraph
1.4, the Supplier shall also provide:

1.5.1 acopy of the proposed Key Sub-Contract; and

1.5.2 any further information reasonably requested by CCS and/or the
Buyer.

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract shall
include:

1.6.1 provisions which will enable the Supplier to discharge its obligations
under the Contracts;

1.6.2 aright under CRTPA for CCS and the Buyer to enforce any provisions
under the Key Sub-Contract which confer a benefit upon CCS and the
Buyer respectively;

1.6.3 a provision enabling CCS and the Buyer to enforce the Key Sub-
Contract as if it were the Supplier;

1.6.4 a provision enabling the Supplier to assign, novate or otherwise
transfer any of its rights and/or obligations under the Key Sub-
Contract to CCS and/or the Buyer;

1.6.5 obligations no less onerous on the Key Subcontractor than those
imposed on the Supplier under the DPS Contract in respect of:

(a) the data protection requirements set out in Clause 14 (Data
protection);

(b) the FOIA and other access request requirements set out in
Clause 16 (When you can share information);

(c) the obligation not to embarrass CCS or the Buyer or
otherwise bring CCS or the Buyer into disrepute;

(d) the keeping of records in respect of the goods and/or
services being provided under the Key Sub-Contract,
including the maintenance of Open Book Data; and

(e) the conduct of audits set out in Clause 6 (Record keeping
and reporting);

1.6.6 provisions enabling the Supplier to terminate the Key Sub-Contract on
notice on terms no more onerous on the Supplier than those imposed
on CCS and the Buyer under Clauses 10.4 (When CCS or the Buyer can
end this contract) and 10.5 (What happens if the contract ends) of this
Contract; and

1.6.7 a provision restricting the ability of the Key Subcontractor to sub-
contract all or any part of the provision of the Deliverables providedto
the Supplier under the Key Sub-Contract without first seeking the written
consent of CCS and the Buyer.
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Joint Schedule 7 (Financial Difficulties)

1. Definitions

1.11In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Credit Rating 1 the minimum credit rating level for the
Threshold" Monitored Company as set out in Annex 2;

"Financial Distress 2 the occurrence of one or more of the
Event" following events:

a) the credit rating of the Monitored
Company dropping below the
applicable Credit Rating Threshold;

b) the Monitored Company issuing a
profits warning to a stock exchange or
making any other public
announcement about a material
deterioration in its financial position or
prospects;

c) there being a public investigation into
improper financial accounting and
reporting, suspected fraud or any other
impropriety of the Monitored Company;

d) Monitored Company committing a
material breach of covenant to its
lenders;

e) a Key Subcontractor (where
applicable) notifying CCS that the
Supplier has not satisfied any sums
properly due under a specified invoice
and not subject to a genuine dispute;
or

f)  any of the following:

i) commencement of any litigation
against the Monitored Company
with respect to financial
indebtedness or obligations under
a contract;

i) non-payment by the Monitored
Company of any financial
indebtedness;

i) any financial indebtedness of the
Monitored Company becoming due
as a result of an event of default; or
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iv) the cancellation or suspension of
any financial indebtedness in
respect of the Monitored Company

3in each case which CCS reasonably
believes (or would be likely reasonably to
believe) could directly impact on the
continued performance of any Contract and
delivery of the Deliverables in accordance
with any Order Contract;

"Financial Distress 4 a plan setting out how the Supplier will

Service Continuity ensure the continued performance and

Plan" delivery of the Deliverables in accordance
with [each Order] Contract in the event that
a Financial Distress Event occurs;

“Monitored 5 Supplier [the DPS Guarantor/ [and Order
Company” Guarantor] or any Key Subcontractor]
"Rating Agencies" 6 the rating agencies listed in Annex 1.

2. When this Schedule applies

2.1 The Parties shall comply with the provisions of this Schedule in relation to the
assessment of the financial standing of the Monitored Companies and the
consequences of a change to that financial standing.

2.2The terms of this Schedule shall survive termination or expiry of this Contract:

2.2.1 under the DPS Contract until the later of (a) the termination or
expiry of the DPS Contract or (b) the latest date of termination
or expiry of any Order Contract entered into under the DPS
Contract (which might be after the date of termination or
expiry of the DPS Contract); and

2.2.2 under the Order Contract until the termination or expiry of the
Order Contract.

3. What happens when your credit rating changes

3.1The Supplier warrants and represents to CCS that as at the Start Date the long
term credit ratings issued for the Monitored Companies by each of the Rating
Agencies are as set out in Annex 2.

3.2The Supplier shall promptly (and in any event within five (5) Working Days)
notify CCS in writing if there is any downgrade in the credit rating issued by
any Rating Agency for a Monitored Company.

3.3The Supplier shall:

3.3.1 regularly monitor the credit ratings of each Monitored
Company with the Rating Agencies; and

3.3.2 promptly notify (or shall procure that its auditors promptly
notify) CCS in writing following the occurrence of a Financial
Distress Event or any fact, circumstance or matter which
could cause a Financial Distress Event and in any event,
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ensure that such notification is made within 10 Working Days
of the date on which the Supplier first becomes aware of the
Financial Distress Event or the fact, circumstance or matter
which could cause a Financial Distress Event.

3.4For the purposes of determining whether a Financial Distress Event has
occurred the credit rating of the Monitored Company shall be deemed to have
dropped below the applicable Credit Rating Threshold if any of the Rating
Agencies have rated the Monitored Company at or below the applicable Credit
Rating Threshold.

4. What happens if there is a financial distress event

4.11n the event of a Financial Distress Event then, immediately upon notification
of the Financial Distress Event (or if CCS becomes aware of the Financial
Distress Event without notification and brings the event to the attention of the
Supplier), the Supplier shall have the obligations and CCS shall have the rights
and remedies as set out in Paragraphs 4.3 to 4.6.

4.2 The Supplier shall and shall procure that the other Monitored Companies shall:

4.2.1 atthe request of CCS meet CCS as soon as reasonably
practicable (and in any event within three (3) Working Days of
the initial notification (or awareness) of the Financial Distress
Event) to review the effect of the Financial Distress Event on
the continued performance of each Contract and delivery of
the Deliverables in accordance each Order Contract; and

4.2.2 where CCS reasonably believes (taking into account the
discussions and any representations made under
Paragraph 4.3.1) that the Financial Distress Event could
impact on the continued performance of each Contract and
delivery of the Deliverables in accordance with each Order
Contract:

(a) submit to CCS for its Approval, a draft Financial Distress
Service Continuity Plan as soon as reasonably practicable
(and in any event, within ten (10) Working Days of the
initial notification (or awareness) of the Financial Distress
Event); and

(b) provide such financial information relating to the
Monitored Company as CCS may reasonably require.

4.3

4.41f CCS does not (acting reasonably) approve the draft Financial Distress
Service Continuity Plan, it shall inform the Supplier of its reasons and the
Supplier shall take those reasons into account in the preparation of a further
draft Financial Distress Service Continuity Plan, which shall be resubmitted to
CCS within five (5) Working Days of the rejection of the first or subsequent (as
the case may be) drafts. This process shall be repeated until the Financial
Distress Service Continuity Plan is Approved by CCS or referred to the Dispute
Resolution Procedure.
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4.51f CCS considers that the draft Financial Distress Service Continuity Plan is

insufficiently detailed to be properly evaluated, will take too long to complete or
will not remedy the relevant Financial Distress Event, then it may either agree
a further time period for the development and agreement of the Financial
Distress Service Continuity Plan or escalate any issues with the draft Financial
Distress Service Continuity Plan using the Dispute Resolution Procedure.

4.6 Following Approval of the Financial Distress Service Continuity Plan by CCS,
the Supplier shall:

4.6.1 on a regular basis (which shall not be less than Monthly),
review the Financial Distress Service Continuity Plan and
assess whether it remains adequate and up to date to ensure
the continued performance of each Contract and delivery of
the Deliverables in accordance with each Order Contract;

4.6.2 where the Financial Distress Service Continuity Plan is not
adequate or up to date in accordance with Paragraph 4.6.1,
submit an updated Financial Distress Service Continuity Plan
to CCS for its Approval, and the provisions of Paragraphs 4.5
and 4.6 shall apply to the review and Approval process for the
updated Financial Distress Service Continuity Plan; and

4.6.3 comply with the Financial Distress Service Continuity Plan
(including any updated Financial Distress Service Continuity
Plan).

4.7Where the Supplier reasonably believes that the relevant Financial Distress
Event (or the circumstance or matter which has caused or otherwise led to it)
no longer exists, it shall notify CCS and subject to the agreement of the
Parties, the Supplier may be relieved of its obligations under Paragraph 4.6.

4.8CCS shall be able to share any information it receives from the Buyer in
accordance with this Paragraph with any Buyer who has entered into an Order
Contract with the Supplier.

5. When CCS or the Buyer can terminate for financial distress

5.1 CCS shall be entitled to terminate this Contract and Buyers shall be entitled to
terminate their Order Contracts for material Default if:

5.1.1 the Supplier fails to notify CCS of a Financial Distress Event
in accordance with Paragraph 3.4;

5.1.2 CCS and the Supplier fail to agree a Financial Distress
Service Continuity Plan (or any updated Financial Distress
Service Continuity Plan) in accordance with Paragraphs 4.3 to
4.5; and/or

5.1.3 the Supplier fails to comply with the terms of the Financial
Distress Service Continuity Plan (or any updated Financial
Distress Service Continuity Plan) in accordance with
Paragraph 4.6.3.
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5.21If the Contract is terminated in accordance with Paragraph 5.1, Clauses 10.6.1

and 10.6.2 of the Core Terms shall apply as if the Contract had been
terminated under Clause 10.4.1.

6. What happens If your credit rating is still good
6.1 Without prejudice to the Supplier’'s obligations and CCS’ and the Buyer’s rights
and remedies under Paragraph 5, if, following the occurrence of a Financial

Distress Event, the Rating Agencies review and report subsequently that the
credit ratings do not drop below the relevant Credit Rating Threshold, then:

6.1.1 the Supplier shall be relieved automatically of its obligations
under Paragraphs 4.3 to 4.6; and

6.1.2 CCS shall not be entitled to require the Supplier to
provide financial information in accordance with
Paragraph 4.3.2(b).

ANNEX 1: RATING AGENCIES
[Rating Agency 1]

[Rating Agency 2]

ANNEX 2: CREDIT RATINGS & CREDIT RATING
THRESHOLDS

Part 1. Current Rating

Entity Credit rating (long
term)

Supplier D&B Threshold 50

DPS Guarantor/Order N/A

Guarantor

Key Subcontractor Not applicable
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Joint Schedule 10 (Rectification Plan)

Request for Rectification Plan

Details of the Default: Explain the Default, with clear schedule and clause
references as appropriate]

Deadline for receiving the | [add date (minimum 10 days from request)]
Rectification Plan:

Signed by [Buyer] : Date:

Supplier [Revised] Rectification Plan

Cause of the Default [add cause]
Anticipated impact [add impact]
assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale

rectification: [date]

[date]

[date]

B WNE

[date]

] [date]

X] Working Days

——

Timescale for complete
Rectification of Default

Steps taken to prevent Steps Timescale

recurrence of Default [date]

[date]

[date]

[date]

Eabad il

] [date]

Signed by the Supplier: Date:

Review of Rectification Plan [Buyer]

Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for Rejection (if | [add reasons]

applicable)

Signed by [Buyer] Date:
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Joint Schedule 11 (Processing Data)

Definitions

1.

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

“Processor all directors, officers, employees, agents, consultants and
Personnel” suppliers of the Processor and/or of any Subprocessor

engaged in the performance of its obligations under a
Contract;

Status of the Controller

2.

(@)
(b)
(c)
(d)

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligations under a Contract dictates the status of each party
under the DPA 2018. A Party may act as:

“Controller” in respect of the other Party who is “Processor”;
“Processor” in respect of the other Party who is “Controller”;
“Joint Controller” with the other Party;

“Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor (Not Applicable)

3.

(@)

(b)

Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

The Processor shall notify the Controller immediately if it considers that any of
the Controller’s instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing
any Processing. Such assistance may, at the discretion of the Controller,
include:

a systematic description of the envisaged Processing and the purpose of the
Processing;

an assessment of the necessity and proportionality of the Processing in
relation to the Deliverables;
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(c) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

6. The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Contract:

(@) Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it
is so required the Processor shall notify the Controller before Processing the
Personal Data unless prohibited by Law;

(b) ensure that it has in place Protective Measures, including in the case of the
Supplier the measures set out in Clause 14.3 of the Core Terms, which the
Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adequacy of the Protective Measures) having
taken account of the:

0) nature of the data to be protected,;
(i) harm that might result from a Personal Data Breach;
(i)  state of technological development; and
(iv)  cost of implementing any measures;
(©) ensure that :

() the Processor Personnel do not Process Personal Data except in
accordance with the Contract (and in particular Annex 1
(Processing Personal Data));

(i) it takes all reasonable steps to ensure the reliability and integrity
of any Processor Personnel who have access to the Personal
Data and ensure that they:

(A) are aware of and comply with the Processor’s duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidential) and 16 (When you can
share information);

(B) are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

(C) areinformed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract;
and

(D) have undergone adequate training in the use, care,
protection and handling of Personal Data;

(d) not transfer Personal Data outside of the UK or EU unless the prior written
consent of the Controller has been obtained and the following conditions are
fulfilled:

() the Controller or the Processor has provided appropriate
safeguards in relation to the transfer (whether in accordance with
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(e)

7.

(@)

(b)
(c)

(d)

(e)

(f)

(@)

(b)

UK GDPR Article 46 or LED Article 37) as determined by the
Controller;

(i) the Data Subject has enforceable rights and effective legal
remedies;

(i)  the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of protection
to any Personal Data that is transferred (or, if it is not so bound,
uses its best endeavours to assist the Controller in meeting its
obligations); and

(iv)  the Processor complies with any reasonable instructions notified
to it in advance by the Controller with respect to the Processing of
the Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and
any copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Request (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law;
or

becomes aware of a Personal Data Breach.
The Processor’s obligation to notify under paragraph 6 of this Joint Schedule
11 shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide

the Controller with assistance in relation to either Party's obligations under Data

Protection Legislation and any complaint, communication or request made
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the

timescales reasonably required by the Controller) including by immediately

providing:
the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;
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(c)

(d)

(e)

10.

(@)
(b)

(c)

11.

12.

13.

(@)
(b)
(c)

(d)

14.

15.

16.

the Controller, at its request, with any Personal Data it holds in relation to a
Data Subject;

assistance as requested by the Controller following any Personal Data Breach;
and/or

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with
the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information
to demonstrate its compliance with this Joint Schedule 11. This requirement
does not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional,

the Controller determines the Processing includes special categories of data
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to
criminal convictions and offences referred to in Article 10 of the UK GDPR; or

the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller’s designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Subprocessor and Processing;
obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the
Subprocessor; and

provide the Controller with such information regarding the Subprocessor as
the Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable
controller to processor standard clauses or similar terms forming part of an
applicable certification scheme (which shall apply when incorporated by
attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than thirty (30)
Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner’s Office.
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Where the Parties are Joint Controllers of Personal Data - (Applies to this
Contract)

17.

In the event that the Parties are Joint Controllers in respect of Personal Data
under the Contract, the Parties shall implement paragraphs that are necessary
to comply with UK GDPR Atrticle 26 based on the terms set out in Annex 2 to
this Joint Schedule 11.

Independent Controllers of Personal Data - (Not applicable)

18.

19.

20.

21.

22.

(@)

(b)

(c)

23.

24,

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Controller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other
Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and
14 UK GDPR in respect of the Processing of Personal Data for the purposes of
the Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective obligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the UK GDPR); and

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each
Party shall, with respect to its Processing of Personal Data as Independent
Controller, implement and maintain appropriate technical and organisational
measures to ensure a level of security appropriate to that risk, including, as
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the
UK GDPR, and the measures shall, at a minimum, comply with the
requirements of the Data Protection Legislation, including Article 32 of the UK
GDPR.

A Party Processing Personal Data for the purposes of the Contract shall
maintain a record of its Processing activities in accordance with Article 30 UK
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25.

(@)

(b)

26.

(@)

(b)

(c)

(d)

27.

28.

GDPR and shall make the record available to the other Party upon reasonable
request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided to it by the other Party pursuant to the Contract (“Request
Recipient”):

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or
relates to that other Party's Processing of the Personal Data, the Request
Recipient will:

0) promptly, and in any event within five (5) Working Days of receipt
of the request or correspondence, inform the other Party that it
has received the same and shall forward such request or
correspondence to the other Party; and

(i) provide any information and/or assistance as reasonably
requested by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in
mitigating the effects of the Personal Data Breach;

implement any measures necessary to restore the security of any
compromised Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.

Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Contract as specified in Annex 1
(Processing Personal Data).

Personal Data shall not be retained or processed for longer than is necessary
to perform each Party’s respective obligations under the Contract which is
specified in Annex 1 (Processing Personal Data).
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29. Notwithstanding the general application of paragraphs 2 to 16 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs 18 to
27 of this Joint Schedule 11.
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Annex 2 - Joint Controller Agreement (Applicable to this Contract)

1. Joint Controller Status and Allocation of Responsibilities

1.1  With respect to Personal Data under Joint Control of the Parties, the Parties
envisage that they shall each be a Data Controller in respect of that Personal Data in
accordance with the terms of this Annex 2 (Joint Controller Agreement) in
replacement of paragraphs 2-15 of Joint Schedule 11 (Where one Party is Controller
and the other Party is Processor) and paragraphs 7-27 of Joint Schedule 11
(Independent Controllers of Personal Data). Accordingly, the Parties each undertake
to comply with the applicable Data Protection Legislation in respect of their
Processing of such Personal Data as Data Controllers.

1.2 The Parties agree that the Supplier

(@) is the exclusive point of contact for Data Subjects and is responsible for all
steps necessary to comply with the UK GDPR regarding the exercise by Data
Subjects of their rights under the UK GDPR;

(b) shall direct Data Subjects to its Data Protection Officer or suitable alternative
in connection with the exercise of their rights as Data Subjects and for any
enquiries concerning their Personal Data or privacy;

(©) is solely responsible for the Parties’ compliance with all duties to provide
information to Data Subjects under Articles 13 and 14 of the UK GDPR,;

(d) iIs responsible for obtaining the informed consent of Data Subjects, in
accordance with the UK GDPR, for Processing in connection with the
Deliverables where consent is the relevant legal basis for that Processing; and

(e) shall make available to Data Subjects the essence of this Annex (and notify
them of any changes to it) concerning the allocation of responsibilities as Joint
Controller and its role as exclusive point of contact, the Parties having used
their best endeavours to agree the terms of that essence. This must be outlined
in the [Supplier's/Relevant Authority’s] privacy policy (which must be readily
available by hyperlink or otherwise on all of its public facing services and
marketing).

1.3 Notwithstanding the terms of clause 1.2, the Parties acknowledge that a Data
Subject has the right to exercise their legal rights under the Data Protection
Legislation as against the relevant Party as Controller.

1. Undertakings of both Parties

1.1  The Supplier and the Relevant Authority each undertake that they shall:
(@) report to the other Party every 3 months on:

() the volume of Data Subject Access Request (or purported Data
Subject Access Requests) from Data Subjects (or third parties on
their behalf);

(i) the volume of requests from Data Subjects (or third parties on
their behalf) to rectify, block or erase any Personal Data;
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(b)

(c)

(d)

(e)

(f)

(9)

(i)  any other requests, complaints or communications from Data
Subjects (or third parties on their behalf) relating to the other
Party’s obligations under applicable Data Protection Legislation;

(iv)  any communications from the Information Commissioner or any
other regulatory authority in connection with Personal Data; and

(v) any requests from any third party for disclosure of Personal Data
where compliance with such request is required or purported to
be required by Law,

that it has received in relation to the subject matter of the Contract during that
period,;

notify each other immediately if it receives any request, complaint or
communication made as referred to in Clauses 2.1(a)(i) to (v);

provide the other Party with full cooperation and assistance in relation to any
request, complaint or communication made as referred to in Clauses 2.1(a)(iii)
to (v) to enable the other Party to comply with the relevant timescales set out
in the Data Protection Legislation;

not disclose or transfer the Personal Data to any third party unless necessary
for the provision of the Deliverables and, for any disclosure or transfer of
Personal Data to any third party, (save where such disclosure or transfer is
specifically authorised under the Contract or is required by Law) ensure
consent has been obtained from the Data Subject prior to disclosing or
transferring the Personal Data to the third party. For the avoidance of doubt,
the third party to which Personal Data is transferred must be subject to
equivalent obligations which are no less onerous than those set out in this
Annex;

request from the Data Subject only the minimum information necessary to
provide the Deliverables and treat such extracted information as Confidential
Information;

ensure that at all times it has in place appropriate Protective Measures to guard
against unauthorised or unlawful Processing of the Personal Data and/or
accidental loss, destruction or damage to the Personal Data and unauthorised
or unlawful disclosure of or access to the Personal Data;

take all reasonable steps to ensure the reliability and integrity of any of its
Personnel who have access to the Personal Data and ensure that its
Personnel:

0) are aware of and comply with their duties under this Annex 2 (Joint
Controller Agreement) and those in respect of Confidential
Information;

(i) are informed of the confidential nature of the Personal Data, are
subject to appropriate obligations of confidentiality and do not
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publish, disclose or divulge any of the Personal Data to any third
party where the that Party would not be permitted to do so; and

(i)  have undergone adequate training in the use, care, protection and
handling of personal data as required by the applicable Data
Protection Legislation;

(h) ensure that it has in place Protective Measures as appropriate to protect
against a Personal Data Breach having taken account of the:

0) nature of the data to be protected,;

(i) harm that might result from a Personal Data Breach;
(i)  state of technological development; and

(iv)  cost of implementing any measures;

(i) ensure that it has the capability (whether technological or otherwise), to the
extent required by Data Protection Legislation, to provide or correct or delete
at the request of a Data Subject all the Personal Data relating to that Data
Subject that it holds; and

) ensure that it notifies the other Party as soon as it becomes aware of a
Personal Data Breach.

1.2  Each Joint Controller shall use its reasonable endeavours to assist the other
Controller to comply with any obligations under applicable Data Protection
Legislation and shall not perform its obligations under this Annex in such a way
as to cause the other Joint Controller to breach any of its obligations under
applicable Data Protection Legislation to the extent it is aware, or ought
reasonably to have been aware, that the same would be a breach of such
obligations.

2. Data Protection Breach

2.1  Without prejudice to clause 3.2, each Party shall notify the other Party promptly
and without undue delay, and in any event within 48 hours, upon becoming
aware of any Personal Data Breach or circumstances that are likely to give rise
to a Personal Data Breach, providing the other Party and its advisors with:

(@) sufficient information and in a timescale which allows the other Party to meet
any obligations to report a Personal Data Breach under the Data Protection
Legislation; and

(b) all reasonable assistance, including:

0) co-operation with the other Party and the Information
Commissioner investigating the Personal Data Breach and its
cause, containing and recovering the compromised Personal
Data and compliance with the applicable guidance;
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2.2

(@)
(b)
(c)
(d)

(e)

(f)

(@)

(b)

(i) co-operation with the other Party including taking such reasonable
steps as are directed by the other Party to assist in the
investigation, mitigation and remediation of a Personal Data
Breach;

(i)  co-ordination with the other Party regarding the management of
public relations and public statements relating to the Personal
Data Breach; and/or

(iv)  providing the other Party and to the extent instructed by the other
Party to do so, and/or the Information Commissioner investigating
the Personal Data Breach, with complete information relating to
the Personal Data Breach, including, without limitation, the
information set out in Clause 3.2.

Each Party shall take all steps to restore, re-constitute and/or reconstruct any
Personal Data where it has lost, damaged, destroyed, altered or corrupted as
a result of a Personal Data Breach as it was that Party’s own data at its own
cost with all possible speed and shall provide the other Party with all reasonable
assistance in respect of any such Personal Data Breach, including providing
the other Party, as soon as possible and within 48 hours of the Personal Data
Breach relating to the Personal Data Breach, in particular:

the nature of the Personal Data Breach;
the nature of Personal Data affected;
the categories and number of Data Subjects concerned;

the name and contact details of the Supplier's Data Protection Officer or other
relevant contact from whom more information may be obtained;

measures taken or proposed to be taken to address the Personal Data Breach;
and

describe the likely consequences of the Personal Data Breach.
Audit

The Supplier shall permit:

the Relevant Authority, or a third-party auditor acting under the Relevant
Authority’s direction, to conduct, at the Relevant Authority’s cost, data privacy
and security audits, assessments and inspections concerning the Supplier’s
data security and privacy procedures relating to Personal Data, its compliance
with this Annex 2 and the Data Protection Legislation; and/or

the Relevant Authority, or a third-party auditor acting under the Relevant
Authority’s direction, access to premises at which the Personal Data is
accessible or at which it is able to inspect any relevant records, including the
record maintained under Article 30 UK GDPR by the Supplier so far as relevant
to the Contract, and procedures, including premises under the control of any
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third party appointed by the Supplier to assist in the provision of the
Deliverables.

3.2 The Relevant Authority may, in its sole discretion, require the Supplier to
provide evidence of the Supplier's compliance with Clause 4.1 in lieu of
conducting such an audit, assessment or inspection.

4. Impact Assessments

4.1 The Parties shall:

(@) provide all reasonable assistance to each other to prepare any Data Protection
Impact Assessment as may be required (including provision of detailed
information and assessments in relation to Processing operations, risks and
measures); and

(b) maintain full and complete records of all Processing carried out in respect of
the Personal Data in connection with the Contract, in accordance with the
terms of Article 30 UK GDPR.

5. ICO Guidance

The Parties agree to take account of any guidance issued by the Information

Commissioner and/or any relevant Central Government Body. The Relevant

Authority may on not less than thirty (30) Working Days’ notice to the Supplier

amend the Contract to ensure that it complies with any guidance issued by

the Information Commissioner and/or any relevant Central Government Body.
6. Liabilities for Data Protection Breach

6.1 If financial penalties are imposed by the Information Commissioner on either
the Relevant Authority or the Supplier for a Personal Data Breach ("Financial
Penalties™) then the following shall occur:

(a) if in the view of the Information Commissioner, the Relevant Authority is
responsible for the Personal Data Breach, in that it is caused as a result of the
actions or inaction of the Relevant Authority, its employees, agents,
contractors (other than the Supplier) or systems and procedures controlled by
the Relevant Authority, then the Relevant Authority shall be responsible for the
payment of such Financial Penalties. In this case, the Relevant Authority will
conduct an internal audit and engage at its reasonable cost when necessary,
an independent third party to conduct an audit of any such Personal Data
Breach. The Supplier shall provide to the Relevant Authority and its third party
investigators and auditors, on request and at the Supplier's reasonable cost,
full cooperation and access to conduct a thorough audit of such Personal Data
Breach;

(b) if in the view of the Information Commissioner, the Supplier is responsible for
the Personal Data Breach, in that it is not a Personal Data Breach that the
Relevant Authority is responsible for, then the Supplier shall be responsible for
the payment of these Financial Penalties. The Supplier will provide to the
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(c)

6.2

6.3

(@)

(b)

(c)

6.4

8.
8.1

Relevant Authority and its auditors, on request and at the Supplier’s sole cost,
full cooperation and access to conduct a thorough audit of such Personal Data
Breach; or

if no view as to responsibility is expressed by the Information Commissioner,
then the Relevant Authority and the Supplier shall work together to investigate
the relevant Personal Data Breach and allocate responsibility for any Financial
Penalties as outlined above, or by agreement to split any financial penalties
equally if no responsibility for the Personal Data Breach can be apportioned.
In the event that the Parties do not agree such apportionment then such
Dispute shall be referred to the Dispute Resolution Procedure set out in Clause
34 of the Core Terms (Resolving disputes).

If either the Relevant Authority or the Supplier is the defendant in a legal claim
brought before a court of competent jurisdiction (“Court”) by a third party in
respect of a Personal Data Breach, then unless the Parties otherwise agree,
the Party that is determined by the final decision of the court to be responsible
for the Personal Data Breach shall be liable for the losses arising from such
Personal Data Breach. Where both Parties are liable, the liability will be
apportioned between the Parties in accordance with the decision of the Court.

In respect of any losses, cost claims or expenses incurred by either Party as a
result of a Personal Data Breach (the “Claim Losses”):

if the Relevant Authority is responsible for the relevant Personal Data Breach,
then the Relevant Authority shall be responsible for the Claim Losses;

if the Supplier is responsible for the relevant Personal Data Breach, then the
Supplier shall be responsible for the Claim Losses: and

if responsibility for the relevant Personal Data Breach is unclear, then the
Relevant Authority and the Supplier shall be responsible for the Claim Losses
equally.

Nothing in either clause 7.2 or clause 7.3 shall preclude the Relevant Authority
and the Supplier reaching any other agreement, including by way of
compromise with a third party complainant or claimant, as to the apportionment
of financial responsibility for any Claim Losses as a result of a Personal Data
Breach, having regard to all the circumstances of the Personal Data Breach
and the legal and financial obligations of the Relevant Authority.

Termination

If the Supplier is in material Default under any of its obligations under this
Annex 2 (Joint Controller Agreement), the Relevant Authority shall be entitled
to terminate the Contract by issuing a Termination Notice to the Supplier in
accordance with Clause 10 of the Core Terms (Ending the contract).

Sub-Processing

In respect of any Processing of Personal Data performed by a third party on
behalf of a Party, that Party shall:
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(@)

(b)

carry out adequate due diligence on such third party to ensure that it is capable
of providing the level of protection for the Personal Data as is required by the
Contract, and provide evidence of such due diligence to the other Party where
reasonably requested; and

ensure that a suitable agreement is in place with the third party as required
under applicable Data Protection Legislation.

Data Retention

The Parties agree to erase Personal Data from any computers, storage devices
and storage media that are to be retained as soon as practicable after it has
ceased to be necessary for them to retain such Personal Data under applicable
Data Protection Legislation and their privacy policy (save to the extent (and for
the limited period) that such information needs to be retained by the a Party for
statutory compliance purposes or as otherwise required by the Contract), and
taking all further actions as may be necessary to ensure its compliance with
Data Protection Legislation and its privacy policy.
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Joint Schedule 12 (Supply Chain Visibility)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Contracts Finder” the Government’s publishing portal for

public sector procurement opportunities;

"SME" an enterprise falling within the category of

micro, small and medium sized enterprises
defined by the Commission
Recommendation of 6 May 2003 concerning
the definition of micro, small and medium
sized enterprises;

“Supply Chain Information the document at Annex 1 of this Schedule
Report Template” 12; and

"VCSE" a non-governmental organisation that is

value-driven and which principally reinvests
its surpluses to further social, environmental
or cultural objectives.

2. Visibility of Sub-Contract Opportunities in the Supply Chain

2.1

211

2.1.2

2.1.3

214

2.1.5

The Supplier shall:

subject to Paragraph 2.3, advertise on Contracts Finder all Sub-Contract
opportunities arising from or in connection with the provision of the
Deliverables above a minimum threshold of £25,000 that arise during the
Contract Period;

within 90 days of awarding a Sub-Contract to a Subcontractor, update the
notice on Contract Finder with details of the successful Subcontractor;
monitor the number, type and value of the Sub-Contract opportunities
placed on Contracts Finder advertised and awarded in its supply chain
during the Contract Period;

provide reports on the information at Paragraph 2.1.3 to the Relevant
Authority in the format and frequency as reasonably specified by the
Relevant Authority; and

promote Contracts Finder to its suppliers and encourage those
organisations to register on Contracts Finder.

2.2 Each advert referred to at Paragraph 2.1.1 of this Schedule 12 shall provide

a full and detailed description of the Sub-Contract opportunity with each of
the mandatory fields being completed on Contracts Finder by the Supplier.
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2.3 The obligation on the Supplier set out at Paragraph 2.1 shall only apply in
respect of Sub-Contract opportunities arising after the Effective Date.

2.4 Notwithstanding Paragraph 2.1, the Authority may by giving its prior
Approval, agree that a Sub-Contract opportunity is not required to be
advertised by the Supplier on Contracts Finder.

3. Visibility of Supply Chain Spend

3.1 In addition to any other management information requirements set out in
the Contract, the Supplier agrees and acknowledges that it shall, at no
charge, provide timely, full, accurate and complete SME management
information reports (the “SME Management Information Reports”) to the
Relevant Authority which incorporates the data described in the Supply
Chain Information Report Template which is:

(a) the total contract revenue received directly on the Contract;
(b) the total value of sub-contracted revenues under the Contract
(including revenues for non-SMEs/non-VCSESs); and

(c) the total value of sub-contracted revenues to SMEs and VCSEs.

3.2 The SME Management Information Reports shall be provided by the
Supplier in the correct format as required by the Supply Chain Information
Report Template and any guidance issued by the Relevant Authority from
time to time. The Supplier agrees that it shall use the Supply Chain
Information Report Template to provide the information detailed at
Paragraph 3.1(a) —(c) and acknowledges that the template may be
changed from time to time (including the data required and/or format) by
the Relevant Authority issuing a replacement version. The Relevant
Authority agrees to give at least thirty (30) days’ notice in writing of any
such change and shall specify the date from which it must be used.

3.3 The Supplier further agrees and acknowledges that it may not make any
amendment to the Supply Chain Information Report Template without the
prior Approval of the Authority.
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Annex 1
Supply Chain Information Report template

Supply Chain Information
Report templat

DPS Ref: RM6219 Learning and Training

Project Version: v1.0
Model Version: v1.1

2¢



Joint Schedule 6 (Key Subcontractors)

Crown Copyright 2021

Order Schedule 3 (Continuous Improvement)

1. Buyer’s Rights

1.1The Buyer and the Supplier recognise that, where specified in DPS Schedule4 (DPS

Management), the Buyer may give CCS the right to enforce the Buyer's rights under

this Schedule.

2. Supplier’s Obligations

2.1The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing the
Buyer’s costs (including the Charges) and/or improving the quality and efficiency
of the Deliverables and their supply to the Buyer.

2.2 The Supplier must adopt a policy of continuous improvement in relation to the
Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the Buyer's
costs (including the Charges) and/or improving the quality and efficiency of the
Deliverables. The Supplier and the Buyer must provide each other with any
information relevant to meeting this objective.

2.31In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or reducing
the Charges (without adversely affecting the performance of this Contract)
during that Contract Year ("Continuous Improvement Plan") for the Buyer's
Approval. The Continuous Improvement Plan must include, as a minimum,

proposals:

231

2.3.2

2.3.3

234

identifying the emergence of relevant new and evolving
technologies;

changes in business processes of the Supplier or the Buyer and
ways of working that would provide cost savingsand/or
enhanced benefits to the Buyer (such as methods of
interaction, supply chain efficiencies, reduction in energy
consumption and methods of sale);

new or potential improvements to the provision of the
Deliverables including the quality, responsiveness, procedures,
benchmarking methods, likely performance mechanisms and
customer support services in relation to the Deliverables; and

measuring and reducing the sustainability impacts of the
Supplier's operations and supply-chains relating to the
Deliverables, and identifying opportunities to assist the Buyer in
meeting their sustainability objectives.
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2.4The initial Continuous Improvement Plan for the first (1) Contract Year shall

be submitted by the Supplier to the Buyer for Approval within one hundred
(100) Working Days of the first Order or six (6) Months following the Start Date,
whichever is earlier.

2.5The Buyer shall notify the Supplier of its Approval or rejection of the proposed
Continuous Improvement Plan or any updates to it within twenty (20) Working
Days of receipt. If it is rejected then the Supplier shall, within ten (10) Working
Days of receipt of notice of rejection, submit a revised Continuous Improvement
Plan reflecting the changes required. Once Approved, it becomes the Continuous
Improvement Plan for the purposes of this Contract.

2.6 The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

2.7 1f the Buyer wishes to incorporate any improvement into this Contract, it must
request a Variation in accordance with the Variation Procedure and the Supplier
must implement such Variation at no additional cost to the Buyer or CCS.

2.8 0nce the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 2.5:

2.8.1 the Supplier shall use all reasonable endeavours to
implement any agreed deliverables in accordance with the
Continuous Improvement Plan; and

2.8.2 the Parties agree to meet as soon as reasonably possible
following the start of each quarter (or as otherwise agreed
between the Parties) to review the Supplier's progress against
the Continuous Improvement Plan.

2.9The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (1) Contract Year)
in accordance with the procedure and timescales set out in Paragraph 2.3.

2.10  All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made pursuant to
it and the costs of implementing any improvement, shall have no effect on and are
included in the Charges.

2.11  Should the Supplier's costs in providing the Deliverables to the Buyer be
reduced as a result of any changes implemented, all of the cost savings shall be
passed on to the Buyer by way of a consequential and immediatereduction in the
Charges for the Deliverables.

2.12 At anytime during the Contract Period of the Order Contract, the Supplier
may make a proposal for gainshare. If the Buyer deems gainshare to be applicable
then the Supplier shall update the Continuous Improvement Planso as to include
details of the way in which the proposal shall be implemented in accordance with
an agreed gainshare ratio.
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Order Schedule 4 (Order Tender)

Order Schedule 5 (Pricing Details)
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Order Schedule 7 (Key Supplier Staff)

1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names of
the persons who the Supplier shall appoint to fill those Key Roles at the Start
Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times
during the Contract Period.

1.3 The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill
those Key Roles shall be included on the list of Key Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

1.5 The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than
for short-term sickness or holidays of two (2) weeks or less, in which
case the Supplier shall ensure appropriate temporary cover for that Key
Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff's
employment contract, this will mean at least three (3) Months’ notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and

1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully
competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.
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1.6  The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any

respect unsatisfactory. T
any Key Staff.

Annex 1- Key Roles

he Buyer shall not be liable for the cost of replacing

Key Role

Key Staff Contract Details
Sec 43 and/
or Sec 40 of

ond/or Sec 40 of the

Sec 43 and/or

43 and/or Sec 40

?ud/or Sec 40
orthe FOIA

Sec 43 and/
or Sec 40 of

43 and/or Sec 40 of
the FOIA

Sec 43 and/or

Sec 40 of the
FOIA

acordance
to Sec 43

and/or Sec
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Order Schedule 8 (Business Continuity and Disaster

Recovery)

1. Definitions

1.1 In this Schedule, the following words shall have the following meaningsand
they shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan"

"Business Continuity
Plan"

"Disaster Recovery
Deliverables™”

"Disaster Recovery Plan"

"Disaster Recovery
System”

"Related Supplier”

"Review Report"

"Supplier's Proposals”

. BCDR Plan

1 has the meaning given to it in Paragraph
2.2 of this Schedule;

2 has the meaning given to it in Paragraph
2.3.2 of this Schedule;

3 the Deliverables embodied in the processes
and procedures for restoring the provision
of Deliverables following the occurrence of
a Disaster,

4 has the meaning given to it in Paragraph
2.3.3 of this Schedule;

5 the system embodied in the processes and
procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

6

7 any person who provides Deliverables to
the Buyer which are related to the
Deliverables from time to time;

8 has the meaning given to it in Paragraph
6.2 of this Schedule; and

9 has the meaning given to it in Paragraph
6.3 of this Schedule;

2.1  The Buyer and the Supplier recognise that, where specified in DPSSchedule 4
(DPS Management), CCS shall have the right to enforce the Buyer's rights

under this Schedule.

2.2  Atleast ninety (90) Working Days prior to the Start Date the Supplier shall
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a
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“BCDR

Plan”), which shall detail the processes and arrangements that the

Supplier shall follow to:

221

2.2.2

ensure continuity of the business processes and operations supported
by the Services following any failure or disruption of any element ofthe
Deliverables; and

the recovery of the Deliverables in the event of a Disaster

2.3 The BCDR Plan shall be divided into three sections:

231

2.3.2

2.3.3

Section 1 which shall set out general principles applicable to the BCDR
Plan;

Section 2 which shall relate to business continuity (the "Business
Continuity Plan"); and

Section 3 which shall relate to disaster recovery (the
"Disaster Recovery Plan").

2.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty (20)
Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

3. General Principles of the BCDR Plan
(Section 1)

3.1 Section 1 of the BCDR Plan shall:

3.11

3.1.2

3.1.3

3.14

3.15

3.1.6

set out how the business continuity and disaster recovery elements
of the BCDR Plan link to each other;

provide details of how the invocation of any element of the BCDR Plan
may impact upon the provision of the Deliverables and any goods
and/or services provided to the Buyer by a Related Supplier;

contain an obligation upon the Supplier to liaise with the Buyer and
any Related Suppliers with respect to business continuity and disaster
recovery;

detail how the BCDR Plan interoperates with any overarching disaster
recovery or business continuity plan of the Buyer and any of its other

Related Supplier in each case as notified to the Supplier by the Buyer

from time to time;

contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which
can be accessed via multiple channels;

contain a risk analysis, including:
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3.2

3.3

3.4

(a) failure or disruption scenarios and assessments of likely frequency of
occurrence;

(b) identification of any single points of failure within the provision
of Deliverables and processes for managing those risks;

(c) identification of risks arising from the interaction of the provision
of Deliverables with the goods and/or services provided by a
Related Supplier; and

(d) a business impact analysis of different anticipated failures
or disruptions;

3.1.7 provide for documentation of processes, including business processes,
and procedures;

3.1.8 set out key contact details for the Supplier (and any
Subcontractors) and for the Buyer;

3.1.9 identify the procedures for reverting to "normal service";

3.1.10 set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to
minimise data loss;

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it
will assume in the event of the invocation of the BCDR Plan; and

3.1.12 provide for the provision of technical assistance to key contacts at
the Buyer as required by the Buyer to inform decisions in support of
the Buyer’s business continuity plans.

The BCDR Plan shall be designed so as to ensure that:

3.2.1 the Deliverables are provided in accordance with this Contract at
all times during and after the invocation of the BCDR Plan;

3.2.2 the adverse impact of any Disaster is minimised as far asreasonably
possible;

3.2.3 it complies with the relevant provisions of ISO/IEC 27002;
1SO022301/1S022313 and all other industry standards from time to
time in force; and

3.2.4 it details a process for the management of disaster recovery testing.

The BCDR Plan shall be upgradeable and sufficiently flexible to support any
changes to the Deliverables and the business operations supported by the
provision of Deliverables.

The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI’s) or Service Levels, or to any increase in the
Charges to the extent that a Disaster occurs as a consequence of any breach
by the Supplier of this Contract.
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+. Business Continuity (Section 2)

4.1

4.2

The Business Continuity Plan shall set out the arrangements that are to be
invoked to ensure that the business processes facilitated by the provision of
Deliverables remain supported and to ensure continuity of the business
operations supported by the Services including:

4.1.1 thealternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision
of Deliverables; and

4.1.2 the steps to be taken by the Supplier upon resumption of the provision
of Deliverables in order to address the effect of the failure or
disruption.

The Business Continuity Plan shall:

4.2.1 address the various possible levels of failures of or disruptions to
the provision of Deliverables;

4.2.2 set out the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to
the Deliverables;

4.2.3 specify any applicable Performance Indicators with respect to the
provision of the Business Continuity Services and details of any agreed
relaxation to the Performance Indicators or Service Levels in respect of
the provision of other Deliverables during any period of invocation of
the Business Continuity Plan; and

4.2.4 set out the circumstances in which the Business Continuity Plan is
invoked.

5. Disaster Recovery (Section 3)

5.1

5.2

The Disaster Recovery Plan (which shall be invoked only upon the occurrence
of a Disaster) shall be designed to ensure that upon the occurrence of a
Disaster the Supplier ensures continuity of the business operations of the
Buyer supported by the Services following any Disaster or during any period of
service failure or disruption with, as far as reasonably possible, minimal
adverse impact.

The Supplier's BCDR Plan shall include an approach to business continuity
and disaster recovery that addresses the following:

5.2.1 loss of access to the Buyer Premises;

5.2.2 loss of utilities to the Buyer Premises;
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5.2.3
5.2.4
5.2.5
5.2.6
5.2.7
5.2.8
5.2.9
5.2.10

loss of the Supplier's helpdesk or CAFM system;
loss of a Subcontractor;

emergency notification and escalation process;
contact lists;

staff training and awareness;

BCDR Plan testing;

post implementation review process;

any applicable Performance Indicators with respect to the provision
of the disaster recovery services and details of any agreed relaxation
to the Performance Indicators or Service Levels in respect of the

provision of other Deliverables during any period of invocation of the Disaster Recovery Plan;

5.2.11

5.2.12

5.2.13

details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period
during which the Disaster Recovery Plan is invoked;

access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and

testing and management arrangements.

s. Review and changing the BCDR Plan

6.1  The Supplier shall review the BCDR Plan:

6.1.1
6.1.2

on a regular basis and as a minimum once every six (6) Months;

within three (3) calendar Months of the BCDR Plan (or any part) having
been invoked pursuant to Paragraph 7; and

6.1.3 where the Buyer requests in writing any additional reviews
(over and above those provided for in Paragraphs 6.1.1 and 6.1.2 of
this Schedule) whereupon the Supplier shall conduct such reviews in
accordance with the Buyer’s written requirements. Prior to startingits
review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer’s approval. The costs of both
Parties of any such additional reviews shall be met by the Buyer except that
the Supplier shall not be entitled to charge the Buyer for any costs that it may
incur above any estimate without the Buyer’s prior written approval.

6.2 Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its
suitability having regard to any change to the Deliverables or any underlying
business processes and operations facilitated by or supported by the Services
which have taken place since the later of the original approval of the BCDR
Plan or the last review of the BCDR Plan, and shall also have regard to any
occurrence of any event since that date (or the likelihood of any such event
taking place in the foreseeable future) which may increase the likelihood of
the need to invoke the BCDR Plan. The review shall be completed by the
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6.3

6.4

6.5

Supplier within such period as the Buyer shall reasonably require.

The Supplier shall, within twenty (20) Working Days of the conclusion of each
such review of the BCDR Plan, provide to the Buyer a report (a "Review
Report") setting out the Supplier's proposals (the "Supplier's Proposals") for
addressing any changes in the risk profile and its proposals for amendments
to the BCDR Plan.

Following receipt of the Review Report and the Supplier’s Proposals, the
Parties shall use reasonable endeavours to agree the Review Report and the
Supplier's Proposals. If the Parties are unable to agree Review Report and the
Supplier's Proposals within twenty (20) Working Days of its submission, then
such Dispute shall be resolved in accordance with the Dispute Resolution
Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the
approval of the Supplier's Proposals effect any change in its practices or
procedures necessary so as to give effect to the Supplier's Proposals. Any
such change shall be at the Supplier’s expense unless it can be reasonably
shown that the changes are required because of a material change to the risk
profile of the Deliverables.

7. Testing the BCDR Plan

7.1

7.2

7.3

7.4

7.5

The Supplier shall test the BCDR Plan:
7.1.1 regularly and in any event not less than once in every Contract Year;
7.1.2 in the event of any major reconfiguration of the Deliverables

7.1.3 atany time where the Buyer considers it necessary (acting in its sole
discretion).

If the Buyer requires an additional test of the BCDR Plan, it shall give the
Supplier written notice and the Supplier shall conduct the test in accordance
with the Buyer’s requirements and the relevant provisions of the BCDRPIan.
The Supplier's costs of the additional test shall be borne by the Buyer unless
the BCDR Plan fails the additional test in which case the Supplier's costs of
that failed test shall be borne by the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise
with the Buyer in respect of the planning, performance, and review, of each
test, and shall comply with the reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live" data
in such testing is first approved with the Buyer. Copies of live test data used in
any such testing shall be (if so required by the Buyer) destroyed or returned to
the Buyer on completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of each
test, provide to the Buyer a report setting out:
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7.5.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's procedures)
revealed by the test; and

7.5.3 the Supplier's proposals for remedying any such failures.

7.6 Following each test, the Supplier shall take all measures requested by the
Buyer to remedy any failures in the BCDR Plan and such remedial activity and
re-testing shall be completed by the Supplier, at its own cost, by the date
reasonably required by the Buyer.

s. Invoking the BCDR Plan

8.1 In the event of a complete loss of service or in the event of a Disaster, the
Supplier shall immediately invoke the BCDR Plan (and shall inform the Buyer

promptly of such invocation). In all other instances the Supplier shall invoke or
test the BCDR Plan only with the prior consent of the Buyer.

o.Circumstances beyond your control

The Supplier shall not be entitled to relief under Clause 20 (Circumstances beyond your
control) if it would not have been impacted by the Force Majeure Event had it not failed to
comply with its obligations under this Schedule.
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Order Schedule 9 (Security)

Part A: Short Form Security Requirements

1. Definitions

1.1

In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

"Breach of Security" 1 the occurrence of:

a) any unauthorised access to or use of the
Deliverables, the Sites and/or any Information
and Communication Technology ("ICT"),
information or data (including the Confidential
Information and the Government Data) used
by the Buyer and/or the Supplier in connection
with this Contract; and/or

b) the loss and/or unauthorised disclosure of any
information or data (including the Confidential
Information and the Government Data),
including any copies of such information or
data, used by the Buyer and/or the Supplier in
connection with this Contract,

2 in either case as more particularly set out in the
Security Policy where the Buyer has required
compliance therewith in accordance with paragraph
2.2;

"Security Management 3 the Supplier's security management plan prepared

Plan" pursuant to this Schedule, a draft of which has been
provided by the Supplier to the Buyer and as
updated from time to time;

2. Complying with security requirements and updates to them

2.1

2.2

The Buyer and the Supplier recognise that, where specified in DPS Schedule 4 (DPS
Management), CCS shall have the right to enforce the Buyer's rights under this
Schedule.

The Supplier shall comply with the requirements in this Schedule in respect of the
Security Management Plan. Where specified by a Buyer that has undertaken a
Further Competition it shall also comply with the Security Policy and shall ensure that
the Security Management Plan produced by the Supplier fully complies with the
Security Policy.
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2.3

2.4

2.5

Where the Security Policy applies the Buyer shall notify the Supplier of any changes
or proposed changes to the Security Policy.

If the Supplier believes that a change or proposed change to the Security Policy will
have a material and unavoidable cost implication to the provision of the Deliverables
it may propose a Variation to the Buyer. In doing so, the Supplier must support its
request by providing evidence of the cause of any increased costs and the steps that
it has taken to mitigate those costs. Any change to the Charges shall be subject to the
Variation Procedure.

Until and/or unless a change to the Charges is agreed by the Buyer pursuant to the
Variation Procedure the Supplier shall continue to provide the Deliverables in
accordance with its existing obligations.

3. Security Standards

3.1

3.2

3.3

3.4

The Supplier acknowledges that the Buyer places great emphasis on the reliability of
the performance of the Deliverables, confidentiality, integrity and availability of
information and consequently on security.

The Supplier shall be responsible for the effective performance of its security
obligations and shall at all times provide a level of security which:

3.2.1 isin accordance with the Law and this Contract;
3.2.2 as a minimum demonstrates Good Industry Practice;

3.2.3 meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data; and

3.2.4 where specified by the Buyer in accordance with paragraph 2.2 complies
with the Security Policy and the ICT Policy.

The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as developed and
updated and to any successor to or replacement for such standards, guidance and
policies, as notified to the Supplier from time to time.

In the event of any inconsistency in the provisions of the above standards, guidance
and policies, the Supplier should notify the Buyer's Representative of such
inconsistency immediately upon becoming aware of the same, and the Buyer's
Representative shall, as soon as practicable, advise the Supplier which provision the
Supplier shall be required to comply with.

4. Security Management Plan

4.1

Introduction

4.1.1 The Supplier shall develop and maintain a Security Management Plan in
accordance with this Schedule. The Supplier shall thereafter comply with its
obligations set out in the Security Management Plan.
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4.2 Content of the Security Management Plan

4.2.1

The Security Management Plan shall:

(@) comply with the principles of security set out in Paragraph 3 and any
other provisions of this Contract relevant to security;

(b) identify the necessary delegated organisational roles for those
responsible for ensuring it is complied with by the Supplier;

(c) detail the process for managing any security risks from Subcontractors
and third parties authorised by the Buyer with access to the
Deliverables, processes associated with the provision of the
Deliverables, the Buyer Premises, the Sites and any ICT, Information
and data (including the Buyer’s Confidential Information and the
Government Data) and any system that could directly or indirectly
have an impact on that Information, data and/or the Deliverables;

(d) be developed to protect all aspects of the Deliverables and all processes
associated with the provision of the Deliverables, including the Buyer
Premises, the Sites, and any ICT, Information and data (including the
Buyer’s Confidential Information and the Government Data) to the
extent used by the Buyer or the Supplier in connection with this
Contract or in connection with any system that could directly or
indirectly have an impact on that Information, data and/or the
Deliverables;

(e) set out the security measures to be implemented and maintained by
the Supplier in relation to all aspects of the Deliverables and all
processes associated with the provision of the Goods and/or Services
and shall at all times comply with and specify security measures and
procedures which are sufficient to ensure that the Deliverables
comply with the provisions of this Contract;

(f) set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and, where necessary in
accordance with paragraph 2.2 the Security Policy; and

(g) be written in plain English in language which is readily comprehensible
to the staff of the Supplier and the Buyer engaged in the provision of
the Deliverables and shall only reference documents which are in the
possession of the Parties or whose location is otherwise specified in
this Schedule.

4.3 Development of the Security Management Plan

43.1

4.3.2

Within twenty (20) Working Days after the Start Date and in accordance
with Paragraph 4.4, the Supplier shall prepare and deliver to the Buyer for
Approval a fully complete and up to date Security Management Plan which
will be based on the draft Security Management Plan.

If the Security Management Plan submitted to the Buyer in accordance with
Paragraph 4.3.1, or any subsequent revision to it in accordance with
Paragraph 4.4, is Approved it will be adopted immediately and will replace
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4.3.3

43.4

21

the previous version of the Security Management Plan and thereafter
operated and maintained in accordance with this Schedule. If the Security
Management Plan is not Approved, the Supplier shall amend it within ten
(10) Working Days of a notice of non-approval from the Buyer and re-
submit to the Buyer for Approval. The Parties will use all reasonable
endeavours to ensure that the approval process takes as little time as
possible and in any event no longer than fifteen (15) Working Days from
the date of its first submission to the Buyer. If the Buyer does not approve
the Security Management Plan following its resubmission, the matter will
be resolved in accordance with the Dispute Resolution Procedure.

The Buyer shall not unreasonably withhold or delay its decision to Approve
or not the Security Management Plan pursuant to Paragraph 4.3.2.
However a refusal by the Buyer to Approve the Security Management Plan
on the grounds that it does not comply with the requirements set out in
Paragraph 4.2 shall be deemed to be reasonable.

Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.2 or of any change to the Security Management Plan in
accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.

4.4 Amendment of the Security Management Plan

44.1

4.4.2

44.3

4.4.4

The Security Management Plan shall be fully reviewed and updated by the
Supplier at least annually to reflect:

(a) emerging changes in Good Industry Practice;

(b) any change or proposed change to the Deliverables and/or associated
processes;

(c) where necessary in accordance with paragraph 2.2, any change to the
Security Policy;

(d) any new perceived or changed security threats; and
(e) any reasonable change in requirements requested by the Buyer.

The Supplier shall provide the Buyer with the results of such reviews as
soon as reasonably practicable after their completion and amendment of
the Security Management Plan at no additional cost to the Buyer. The
results of the review shall include, without limitation:

(a) suggested improvements to the effectiveness of the Security
Management Plan;

(b) updates to the risk assessments; and
(c) suggested improvements in measuring the effectiveness of controls.

Subject to Paragraph 4.4.4, any change or amendment which the Supplier
proposes to make to the Security Management Plan (as a result of a review
carried out in accordance with Paragraph 4.4.1, a request by the Buyer or
otherwise) shall be subject to the Variation Procedure.

The Buyer may, acting reasonably, Approve and require changes or
amendments to the Security Management Plan to be implemented on
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timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments shall
thereafter be subject to the Variation Procedure for the purposes of
formalising and documenting the relevant change or amendment.

5. Security breach

5.1Either Party shall notify the other in accordance with the agreed security incident
management process (as detailed in the Security Management Plan) upon becoming
aware of any Breach of Security or any potential or attempted Breach of Security.

5.2 Without prejudice to the security incident management process, upon becoming
aware of any of the circumstances referred to in Paragraph 5.1, the Supplier shall:

5.2.1 immediately take all reasonable steps (which shall include any action or changes
reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused by
any Breach of Security;

(b) remedy such Breach of Security to the extent possible and
protect the integrity of the Buyer and the provision of the
Goods and/or Services to the extent within its control against
any such Breach of Security or attempted Breach of Security;

(c) prevent an equivalent breach in the future exploiting the
same cause failure; and

(d) as soon as reasonably practicable provide to the Buyer,
where the Buyer so requests, full details (using the reporting
mechanism defined by the Security Management Plan) of the
Breach of Security or attempted Breach of Security, including
a cause analysis where required by the Buyer.

5.3In the event that any action is taken in response to a Breach of Security or potential
or attempted Breach of Security that demonstrates non-compliance of the Security
Management Plan with the Security Policy (where relevant in accordance with
paragraph 2.2) or the requirements of this Schedule, then any required change to the
Security Management Plan shall be at no cost to the Buyer.
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Order Schedule 10 (Exit Management)

1. Definitions

1.11In this Schedule, the following words shall have the following meanings and

they shall supplement Joint Schedule 1 (Definitions):

"Exclusive Assets"

Supplier Assets used exclusively by the
Supplier or a Key Subcontractor in the
provision of the Deliverables;

"Exit Information"

has the meaning given to it in
Paragraph 3.1 of this Schedule;

"Exit Manager"

the person appointed by each Party to
manage their respective obligations under
this Schedule;

“Exit Plan”

the plan produced and updated by the
Supplier during the Initial Period in
accordance with Paragraph 4 of this
Schedule;

"Net Book Value"

the current net book value of the relevant
Supplier Asset(s) calculated in accordance
with the DPS Application or Order Tender
(if stated) or (if not stated) the depreciation
policy of the Supplier (which the Supplier
shall ensure is in accordance with Good
Industry Practice);

"Non-Exclusive Assets"

those Supplier Assets used by the
Supplier or a Key Subcontractor in
connection with the Deliverables but which
are also used by the Supplier or Key
Subcontractor for other purposes;

"Registers"

the register and configuration database
referred to in Paragraph 2.2 of this
Schedule;

"Replacement Goods"

any goods which are substantially similar
to any of the Goods and which the Buyer
receives in substitution for any of the
Goods following the End Date, whether
those goods are provided by the Buyer
internally and/or by any third party;

"Replacement Services"

any services which are substantially
similar to any of the Services and which
the Buyer receives in substitution for any
of the Services following the End Date,
whether those goods are provided by the
Buyer internally and/or by any third party;

"Termination Assistance"

the activities to be performed by the
Supplier pursuant to the Exit Plan, and
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other assistance required by the Buyer
pursuant to the Termination Assistance

Notice;
"Termination Assistance has the meaning given to it in Paragraph
Notice" 5.1 of this Schedule;
"Termination Assistance the period specified in a Termination
Period" Assistance Notice for which the Supplier is

required to provide the Termination
Assistance as such period may be
extended pursuant to Paragraph 5.2 of
this Schedule;

"Transferable Assets” Exclusive Assets which are capable of
legal transfer to the Buyer;

"Transferable Contracts” Sub-Contracts, licences for Supplier's
Software, licences for Third Party
Software or other agreements which are
necessary to enable the Buyer or any
Replacement Supplier to provide the
Deliverables or the Replacement Goods
and/or Replacement Services, including in
relation to licences all relevant
Documentation;

"Transferring Assets" has the meaning given to it in Paragraph
8.2.1 of this Schedule;
"Transferring Contracts” has the meaning given to it in

Paragraph 8.2.3 of this Schedule.

2. Supplier must always be prepared for contract exit

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a
copy of its depreciation policy to be used for the purposes of calculating Net
Book Value.

2.2During the Contract Period, the Supplier shall promptly:

2.2.1 create and maintain a detailed register of all Supplier Assets (including
description, condition, location and details of ownership and status as either
Exclusive Assets or Non-Exclusive Assets and Net Book Value) and Sub-
contracts and other relevant agreements required in connection with the
Deliverables; and

2.2.2 create and maintain a configuration database detailing the technical
infrastructure and operating procedures through which the Supplier provides
the Deliverables

("Registers").
2.3The Supplier shall:

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly physically
identified as such; and

DPS Ref: RM6219 Learning and Training

Project Version: v1.0 4¢
Model Version: v1.1



Joint Schedule 6 (Key Subcontractors)
Crown Copyright 2021

2.3.2 procure that all licences for Third Party Software and all Sub-Contracts shall
be assignable and/or capable of novation (at no cost or restriction to the
Buyer) at the request of the Buyer to the Buyer (and/or its nominee) and/or
any Replacement Supplier upon the Supplier ceasing to provide the
Deliverables (or part of them) and if the Supplier is unable to do so then the
Supplier shall promptly notify the Buyer and the Buyer may require the
Supplier to procure an alternative Subcontractor or provider of Deliverables.

2.4Each Party shall appoint an Exit Manager within three (3) Months of the
Start Date. The Parties' Exit Managers will liaise with one another in relation
to all issues relevant to the expiry or termination of this Contract.

3. Assisting re-competition for Deliverables

3.1The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings),
such information (including any access) as the Buyer shall reasonably
require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking
due diligence (the "Exit Information™").

3.2The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
extent that such disclosure is necessary in connection with such
engagement.

3.3The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

3.4The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

4. Exit Plan

4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to the
Buyer an Exit Plan which complies with the requirements set out in
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to
the Buyer.

4.2 The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 4.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

4.3 The Exit Plan shall set out, as a minimum:
4.3.1 a detailed description of both the transfer and cessation processes, including
a timetable;
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4.3.2 how the Deliverables will transfer to the Replacement Supplier and/or the
Buyer,

4.3.3 details of any contracts which will be available for transfer to the Buyer and/or
the Replacement Supplier upon the Expiry Date together with any reasonable
costs required to effect such transfer;

4.3.4 proposals for the training of key members of the Replacement Supplier’'s staff
in connection with the continuation of the provision of the Deliverables
following the Expiry Date;

4.3.5 proposals for providing the Buyer or a Replacement Supplier copies of all
documentation relating to the use and operation of the Deliverables and
required for their continued use;

4.3.6 proposals for the assignment or novation of all services utilised by the
Supplier in connection with the supply of the Deliverables;

4.3.7 proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

4.3.8 proposals for the disposal of any redundant Deliverables and materials;

4.3.9 how the Supplier will ensure that there is no disruption to or degradation of the
Deliverables during the Termination Assistance Period; and

4.3.10 any other information or assistance reasonably required by the Buyer or a
Replacement Supplier.

4.4The Supplier shall:

4.4.1 maintain and update the Exit Plan (and risk management plan) no less
frequently than:

(a) every six (6) months throughout the Contract Period;
and

(b) no later than twenty (20) Working Days after a
request from the Buyer for an up-to-date copy of the
Exit Plan;

(c) as soon as reasonably possible following a
Termination Assistance Notice, and in any event no
later than ten (10) Working Days after the date of the
Termination Assistance Notice;

(d) as soon as reasonably possible following, and in any
event no later than twenty (20) Working Days
following, any material change to the Deliverables
(including all changes under the Variation Procedure);
and

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly
correct any identified failures.

4.50nly if (by notification to the Supplier in writing) the Buyer agrees with a
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the
context requires), shall that draft become the Exit Plan for this Contract.

4.6 A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.
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5. Termination Assistance

5.1The Buyer shall be entitled to require the provision of Termination
Assistance at any time during the Contract Period by giving written notice to
the Supplier (a "Termination Assistance Notice") at least four (4) Months
prior to the Expiry Date or as soon as reasonably practicable (but in any
event, not later than one (1) Month) following the service by either Party of a
Termination Notice. The Termination Assistance Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and initial period during which it is anticipated that Termination
Assistance will be required, which shall continue no longer than twelve (12)
Months after the End Date.

5.2The Buyer shall have an option to extend the Termination Assistance Period
beyond the initial period specified in the Termination Assistance Notice in
one or more extensions, in each case provided that:

5.2.1 no such extension shall extend the Termination Assistance Period beyond the
date twelve (12) Months after the End Date; and

5.2.2 the Buyer shall notify the Supplier of any such extension no later than twenty
(20) Working Days prior to the date on which the Termination Assistance Period
is otherwise due to expire.

5.3The Buyer shall have the right to terminate its requirement for Termination
Assistance by serving not less than (20) Working Days' written notice upon
the Supplier.

5.41n the event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan
pursuant to Paragraph 4, the Supplier will provide the Termination
Assistance in good faith and in accordance with the principles in this
Schedule and the last Buyer approved version of the Exit Plan (insofar as it
still applies).

6. Termination Assistance Period

6.1 Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform its
obligations under this Contract and, if required by the Buyer, provide the
Termination Assistance;

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable
assistance and/or access requested by the Buyer and/or its Replacement
Supplier including assistance and/or access to facilitate the orderly transfer of
responsibility for and conduct of the Deliverables to the Buyer and/or its
Replacement Supplier;

6.1.3 use all reasonable endeavours to reallocate resources to provide such
assistance without additional costs to the Buyer;

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination
Assistance at no detriment to the Performance Indicators (PI's) or Service
Levels, the provision of the Management Information or any other reports nor
to any other of the Supplier's obligations under this Contract;
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6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date Registers
to the Buyer;

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from
which the de-installation or removal of Supplier Assets is required.

6.21f it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to
the Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

6.31f the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
Service Levels, the Parties shall vary the relevant Service Levels and/or the
applicable Service Credits accordingly.

7. Obligations when the contract is terminated

7.1 The Supplier shall comply with all of its obligations contained in the Exit
Plan.

7.2Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance
of the Deliverables and the Termination Assistance), the Supplier shall:

7.2.1 vacate any Buyer Premises;

7.2.2 remove the Supplier Equipment together with any other materials used by the
Supplier to supply the Deliverables and shall leave the Sites in a clean, safe
and tidy condition. The Supplier is solely responsible for making good any
damage to the Sites or any objects contained thereon, other than fair wear
and tear, which is caused by the Supplier;

7.2.3 provide access during normal working hours to the Buyer and/or the

Replacement Supplier for up to twelve (12) Months after expiry or termination
to:

(a) such information relating to the Deliverables as
remains in the possession or control of the Supplier;
and

(b) such members of the Supplier Staff as have been
involved in the design, development and provision of
the Deliverables and who are still employed by the
Supplier, provided that the Buyer and/or the
Replacement Supplier shall pay the reasonable costs
of the Supplier actually incurred in responding to such
requests for access.

7.3 Except where this Contract provides otherwise, all licences, leases and
authorisations granted by the Buyer to the Supplier in relation to the
Deliverables shall be terminated with effect from the end of the Termination
Assistance Period.
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8. Assets, Sub-contracts and Software

8.1Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written
consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in
connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material modifications to,
or dispose of, any existing Supplier Assets or acquire any new Supplier
Assets.

8.2Within twenty (20) Working Days of receipt of the up-to-date Registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred
to the Buyer and/or the Replacement Supplier ("Transferring Assets");

8.2.2 which, if any, of:

(a) the Exclusive Assets that are not Transferable Assets;
and

(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or
novated to the Buyer and/or the Replacement Supplier (the "Transferring
Contracts"),

in order for the Buyer and/or its Replacement Supplier to provide the
Deliverables from the expiry of the Termination Assistance Period. The
Supplier shall provide all reasonable assistance required by the Buyer
and/or its Replacement Supplier to enable it to determine which
Transferable Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement Services.

8.3With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.

8.4Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period
and title shall pass on payment for them.

8.5Where the Buyer and/or the Replacement Supplier requires continued use
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or
the Replacement Supplier to use such assets (with a right of sub-licence or
assignment on the same terms); or failing which

8.5.2 procure a suitable alternative to such assets, the Buyer or the Replacement
Supplier to bear the reasonable proven costs of procuring the same.
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8.6 The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such
other assistance as the Buyer reasonably requires to effect this novation or
assignment.

8.7 The Buyer shall:

8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a
novation of each Transferring Contract; and

8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the
Replacement Supplier, discharge all the obligations and liabilities created by
or arising under that Transferring Contract and exercise its rights arising
under that Transferring Contract, or as applicable, procure that the
Replacement Supplier does the same.

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier,
as applicable) against each loss, liability and cost arising out of any claims
made by a counterparty to a Transferring Contract which is assigned or
novated to the Buyer (and/or Replacement Supplier) pursuant to
Paragraph 8.6 in relation to any matters arising prior to the date of
assignment or novation of such Transferring Contract. Clause 19 (Other
people's rights in this contract) shall not apply to this Paragraph 8.9 which is
intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

9. No charges

9.1Unless otherwise stated, the Buyer shall not be obliged to pay for costs
incurred by the Supplier in relation to its compliance with this Schedule.

10.Dividing the bills

10.1  All outgoings, expenses, rents, royalties and other periodical payments
receivable in respect of the Transferring Assets and Transferring Contracts
shall be apportioned between the Buyer and/or the Replacement and the
Supplier as follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or
entitled to (as the case may be) that part of the value of the invoice pro rata to
the number of complete days following the transfer, multiplied by the daily
rate; and

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the
rest of the invoice.
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Order Schedule 14 (Service Levels)

1. Definitions

1.1 Inthis Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

1
“Critical Service 2 has the meaning given to it in the Order Form;
Level Failure”
"Service Credits" 3 any service credits specified in the Annex to Part A

of this Schedule being payable by the Supplier to
the Buyer in respect of any failure by the Supplier to
meet one or more Service Levels;

"Service Credit 4 has the meaning given to it in the Order Form;
Cap"
"Service Level 5 means a failure to meet the Service Level
Failure" Performance Measure in respect of a Service Level;
"Service Level 6 shall be as set out against the relevant Service
Performance Level in the Annex to Part A of this Schedule; and
Measure"
"Service Level 7 shall be as set out against the relevant Service
Threshold" Level in the Annex to Part A of this Schedule.

2. What happens if you don’'t meet the Service Levels

2.1  The Supplier shall at all times provide the Deliverables to meet or
exceed the Service Level Performance Measure for each Service
Level.

2.2 The Supplier acknowledges that any Service Level Failure shall entitle
the Buyer to the rights set out in Part A of this Schedule including the
right to any Service Credits and that any Service Credit is a price
adjustment and not an estimate of the Loss that may be suffered by the
Buyer as a result of the Supplier’s failure to meet any Service Level
Performance Measure.

2.3  The Supplier shall send Performance Monitoring Reports to the Buyer
detailing the level of service which was achieved in accordance with
the provisions of Part B (Performance Monitoring) of this Schedule.

2.4 A Service Credit shall be the Buyer’s exclusive financial remedy for a
Service Level Failure except where:

2.4.1 the Supplier has over the previous (twelve) 12 Month period
exceeded the Service Credit Cap; and/or

2.4.2 the Service Level Failure:

(a) exceeds the relevant Service Level Threshold;
(b) has arisen due to a Prohibited Act or wilful Default by the
Supplier;
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2.5

(c) results in the corruption or loss of any Government Data;
and/or

(d) results in the Buyer being required to make a
compensation payment to one or more third parties;
and/or

2.43 the Buyer is otherwise entitled to or does terminate this Contract
pursuant to Clause 10.4 (CCS and Buyer Termination Rights).

Not more than once in each Contract Year, the Buyer may, on giving
the Supplier at least three (3) Months’ notice, change the weighting of
Service Level Performance Measure in respect of one or more Service
Levels and the Supplier shall not be entitled to object to, or increase
the Charges as a result of such changes, provided that:

2.5.1 the total number of Service Levels for which the weighting is to
be changed does not exceed the number applicable as at the
Start Date,

2.5.2 the principal purpose of the change is to reflect changes in the
Buyer's business requirements and/or priorities or to reflect
changing industry standards; and

2.5.3 there is no change to the Service Credit Cap.

3. Critical Service Level Failure

On the occurrence of a Critical Service Level Failure:

3.1

3.2

any Service Credits that would otherwise have accrued during the
relevant Service Period shall not accrue; and

the Buyer shall (subject to the Service Credit Cap) be entitled to
withhold and retain as compensation a sum equal to any Charges
which would otherwise have been due to the Supplier in respect of that
Service Period ("Compensation for Critical Service Level Failure"),

provided that the operation of this paragraph 3 shall be without prejudice to
the right of the Buyer to terminate this Contract and/or to claim damages from
the Supplier for material Default.
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Part A: Service Levels and Service Credits

1. Service Levels
If the level of performance of the Supplier:
1.1 s likely to or fails to meet any Service Level Performance Measure; or
1.2 s likely to cause or causes a Critical Service Failure to occur,

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its
absolute discretion and without limiting any other of its rights, may:

1.2.1 require the Supplier to immediately take all remedial action that
is reasonable to mitigate the impact on the Buyer and to rectify
or prevent a Service Level Failure or Critical Service Level
Failure from taking place or recurring;

1.2.2 instruct the Supplier to comply with the Rectification Plan
Process;

1.2.3 if a Service Level Failure has occurred, deduct the applicable
Service Level Credits payable by the Supplier to the Buyer;
and/or

1.2.4 if a Critical Service Level Failure has occurred, exercise its right
to Compensation for Critical Service Level Failure (including the
right to terminate for material Default).

2. Service Credits

2.1  The Buyer shall use the Performance Monitoring Reports supplied by
the Supplier to verify the calculation and accuracy of the Service
Credits, if any, applicable to each Service Period.

2.2  Service Credits are a reduction of the amounts payable in respect of
the Deliverables and do not include VAT. The Supplier shall set-off the
value of any Service Credits against the appropriate invoice in
accordance with calculation formula in the Annex to Part A of this
Schedule.
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Annex A to Part A:

Services Levels and Service

No | Indicator Description Performance Inadequacy
Monitoring Good Approaching Requires (=Critical
Period (=Target) Target Improvement Service Level
Failure)
Recruitment to programme
1 e Quarterly 100% as
(participants) per annum as _ . . .
set out in agreed project per project 85% 5% 70%
plan plan
2a P ' complete complete complete complete
o 80% complete programme
% f % f 45% f
60% of completers from 60% from SIi/IIOD ;o;n SI(Iz/IIOD ;o;n Ii/IIOD ;o:r)’n
IMD 1-3 IMD 1-3 ) ) i}
3 Number of job starts paas | Quarterly
set out in agreed project
| 100% 85% 75% 70%
plan
4 Number of people in roles Quarterly 100%
for at least 3 months (jobs Target met
sustained). as per 85% 75%. 70%
project plan
schedule
5 20% of jobs sustained to Quarterly
be apprenticeships, Target met
enrolment in other skills "f‘s per 18% 15% 10%
development courses or project plan
progressing to higher grade schedule
role within 12 months
6 60% of people in sustained | Quarterly Target met
jobs/apprenticeships to be as per
from IMD 1-3 postcodes project plan 25% 0% 40%
schedule
7 35% of sustained Quarterly 350
outcomes to be for people (100%) as | 30% (85% of | 26% (75% of | 24% (70% of
from ethnic minority per project 35%) 35%) 35%)
backgrounds plan
8 Number of H&SC partners Q4 yr2
to opt to continue the All partners 80% have a | 60% havea | 50% have a
programme themselves by have a plan plan plan plan
end of year 2
9 Positive feedback from Q4 yr2
H&SC partners on and Qayr | AIPAMNES | gao, are 9596 | 75% are 95% 75';25;;“;‘2%
Knowledge Transfer 3 are 95% satisfied satisfied e
satisfied satisfied
Part B: Performance Monitoring
3. Performance Monitoring and Performance Review
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3.1

3.2

3.3

3.4

3.5

Within twenty (20) Working Days of the Start Date the Supplier shall
provide the Buyer with details of how the process in respect of the
monitoring and reporting of Service Levels will operate between the
Parties and the Parties will endeavour to agree such process as soon
as reasonably possible.

The Supplier shall provide the Buyer with performance monitoring
reports ("Performance Monitoring Reports”) in accordance with the
process and timescales agreed pursuant to paragraph 1.1 of Part B of
this Schedule which shall contain, as a minimum, the following
information in respect of the relevant Service Period just ended:

3.2.1 for each Service Level, the actual performance achieved over
the Service Level for the relevant Service Period;

3.2.2 asummary of all failures to achieve Service Levels that occurred

during that Service Period;
3.2.3 details of any Critical Service Level Failures;

3.2.4 for any repeat failures, actions taken to resolve the underlying
cause and prevent recurrence;

3.2.5 the Service Credits to be applied in respect of the relevant
period indicating the failures and Service Levels to which the
Service Credits relate; and

3.2.6 such other details as the Buyer may reasonably require from
time to time.

The Parties shall attend meetings to discuss Performance Monitoring
Reports ("Performance Review Meetings") on a Monthly basis. The
Performance Review Meetings will be the forum for the review by the
Supplier and the Buyer of the Performance Monitoring Reports. The
Performance Review Meetings shall:

3.3.1 take place within one (1) week of the Performance Monitoring
Reports being issued by the Supplier at such location and time
(within normal business hours) as the Buyer shall reasonably
require;

3.3.2 be attended by the Supplier's Representative and the Buyer’'s
Representative; and

3.3.3 be fully minuted by the Supplier and the minutes will be
circulated by the Supplier to all attendees at the relevant
meeting and also to the Buyer's Representative and any other
recipients agreed at the relevant meeting.

The minutes of the preceding Month's Performance Review Meeting
will be agreed and signed by both the Supplier's Representative and
the Buyer’'s Representative at each meeting.

The Supplier shall provide to the Buyer such documentation as the
Buyer may reasonably require in order to verify the level of the
performance by the Supplier and the calculations of the amount of
Service Credits for any specified Service Period.
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4, Satisfaction Surveys

4.1  The Buyer may undertake satisfaction surveys in respect of the
Supplier's provision of the Deliverables. The Buyer shall be entitled to
notify the Supplier of any aspects of their performance of the provision
of the Deliverables which the responses to the Satisfaction Surveys
reasonably suggest are not in accordance with this Contract.
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Order Schedule 15 (Order Contract Management)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Operational Board" the board established in accordance with paragraph 2.1 of
this Schedule;

"Project Manager" the manager appointed in accordance with paragraph 2.1 of
this Schedule;

2. Project Management

2.1 The Supplier and the Buyer shall each appoint a Project Manager for the
purposes of this Contract through whom the provision of the Services and the Deliverables
shall be managed day-to-day.

2.2 The Parties shall ensure that appropriate resource is made available on a
regular basis such that the aims, objectives and specific provisions of this Contract can be
fully realised.

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate the
boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager
3.1 The Supplier's Contract Manager shall be:
3.1.1 the primary point of contact to receive communication from the

Buyer and will also be the person primarily responsible for providing information to the
Buyer;

3.1.2 able to delegate his position to another person at the Supplier but
must inform the Buyer before proceeding with the delegation and it will be the delegated
person's responsibility to fulfil the Contract Manager's responsibilities and obligations;

3.1.3 able to cancel any delegation and recommence the position himself;
and
3.14 replaced only after the Buyer has received notification of the

proposed change.

3.2 The Buyer may provide revised instructions to the Supplier's Contract Manager in
regards to the Contract and it will be the Supplier's Contract Manager's responsibility to
ensure the information is provided to the Supplier and the actions implemented.

3.3 Receipt of communication from the Supplier's Contract Manager by the Buyer
does not absolve the Supplier from its responsibilities, obligations or liabilities under the
Contract.
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4. Role of the Operational Board

41 The Operational Board shall be established by the Buyer for the purposes of
this Contract on which the Supplier and the Buyer shall be represented.

4.2 The Operational Board members, frequency and location of board meetings
and planned start date by which the board shall be established are set out in the Order
Form.

4.3 In the event that either Party wishes to replace any of its appointed board
members, that Party shall notify the other in writing for approval by the other Party (such
approval not to be unreasonably withheld or delayed). Each Buyer board member shall have
at all times a counterpart Supplier board member of equivalent seniority and expertise.

4.4 Each Party shall ensure that its board members shall make all reasonable
efforts to attend board meetings at which that board member’s attendance is required. If
any board member is not able to attend a board meeting, that person shall use all
reasonable endeavours to ensure that a delegate attends the Operational Board meeting in
his/her place (wherever possible) and that the delegate is properly briefed and prepared
and that he/she is debriefed by such delegate after the board meeting.

4.5 The purpose of the Operational Board meetings will be to review the
Supplier’s performance under this Contract. The agenda for each meeting shall be set by the
Buyer and communicated to the Supplier in advance of that meeting.

5. Contract Risk Management

51 Both Parties shall pro-actively manage risks attributed to them under the terms of
this Order Contract.

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with the
Buyer, processes for:

5.2.1 the identification and management of risks;

5.2.2 the identification and management of issues; and

5.2.3 monitoring and controlling project plans.

5.3 The Supplier allows the Buyer to inspect at any time within working hours the

accounts and records which the Supplier is required to keep.

5.4 The Supplier will maintain a risk register of the risks relating to the Order Contract
which the Buyer and the Supplier have identified.
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Annex: Contract Boards

The Parties agree to operate the following boards at the locations and at the frequencies set
out below:

Governance Board (incorporating Operational Board) to meet quarterly, either at the Buyers
premises or via MS Teams, at a date and time agreed by both Buyer and Supplier.

The supplier and the buyer will also meet for a monthly operational meeting to review
performance data and operational issues. It will be attended by supplier and buyer contract
and project management teams.

Attendees will comprise SRO, Contract Manager, analytical, finance and policy
representation from the Buyer (DHSC), operational and policy representation from NHS
England and representation from NHS Employers. The Supplier will have programme
oversight, finance, and delivery management attendees.

Other attendees to be invited on an optional basis will be Prince’s Trust participant
representatives, NHS Trust delivery partners and external evaluators.
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Order Schedule 20 (Order Specification)
DHSC - Securing a Diverse Future for the NHS C191156

This Schedule sets out the characteristics of the Deliverables that the Supplier will
be required to make to the Buyers under this Order Contract.

Contents
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O Introduction

The aim of the Programme is to bring people from different backgrounds, particularly more
deprived backgrounds, into entry roles into the NHS, thereby offering them greater
opportunities for careers and career development. This follows on from a prior pilot
programme, but is a new procurement.

1 Background

DHSC currently sponsors a Prince’s Trust pilot programme, “Securing a Diverse Future
Workforce for the NHS & Social Care”. The aim of the programme is to offer people from a
wider range of backgrounds routes in to working in the health and care system. The current
performance metrics focus on activity, and then also include progress on recruiting people
from particular backgrounds - gender (men), ethnicity (ethnic minorities), age (young
people), and deprivation (those from more deprived backgrounds). The pilot programme will
end on 30" September 2023.

There remains a clear rationale for an ongoing programme to support recruitment into the
health and care system of people from some of the most challenged backgrounds. Analysis
of young people brought into the health and care system through the programme so far
suggests they have different socioeconomic characteristics to those already employed in
similar roles in the NHS: with a greater percentage of people from the 3 most deprived
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deciles of the population (as defined by the Indices of Multiple Deprivation), of people from
an ethnic minority background and men.

DHSC will run a follow-up programme on a contractual basis that builds on this work. The
new programme will help address workforce shortages and increase the supply of younger
people into the workforce; address social injustice and social mobility, and ensure the health
and social care system is representative of its communities.

The KPIs for the programme will include supporting people from the most deprived areas
into H&SC roles, ensuring good quality roles and progression opportunities, the cost per
person supported into work, and embedding the process into partner NHS systems so the
work continues sustainably after the end of the programme.

The work will support strategy to ensure that H&SC represents the community it serves and
supports strategy around health inequalities as an anchor institution.

The new programme will also help to address workforce shortages and increase the supply
of people into the workforce; addressing social injustice and improving social mobility, and
ensuring the health and social care system is representative of the communities it serves.

2 The Service Requirements

The successful tenderer will be expected to support people from deprived backgrounds into
roles in the NHS and social care. We will expect tenderers to set out the exact form of
support they will offer and a detailed plan for delivery over the contract period. This might be
job and skills coaching and mentoring, for example. Similarly, we will expect the tenderer to
set out how they will successfully engage people from deprived backgrounds by working with
partner organisations.

The successful tenderer will ensure that the roles achieved have scope for progression,
including that at least 20% of roles are apprenticeships or skills development courses such
as T-levels. They will set out how they will track the people they have successfully supported
into roles to be able to evidence career progression.

The successful tenderer will be expected to ensure that 60% of those supported come from
IMD 1-3 postcodes, and that at least 35% of those supported come from ethnic minority
groups. Furthermore, it would be desirable for there to be a focus on other groups
underrepresented in the workforce, in this case young people and men. They will ensure
wide coverage geographically, working with health and care organisations across England.

The successful tenderer will work to transfer knowledge and skills to health and care
organisations so they are able to successfully continue work to widen participation in their
workforces once the programme ends. They will provide detailed plans for knowledge
transfer and feedback from the health and care organisations they have worked with.

The successful tenderer will make arrangements for gathering regular feedback and
securing high satisfaction ratings from participants and partners. It is expected there will be
evaluation stages throughout the programme and a final independent review presented at
programme end.
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3 Management Information

The successful tenderer will be expected to supply management information on -
e The number of participants split by: gender, ethnic group, IMD (1-10), age
group. The number of programme completers, split by: gender, ethnic group, IMD
(1-10), age group.The number of job starts, split by gender, ethnic group, IMD (1-
10) and age group.
e The number of participants receiving job offers, split by: gender, ethnic group,
IMD (1-10) and age group.

e The number of jobs sustained split by gender, ethnic group, IMD (1-10), age
group, number of apprenticeships, number of apprenticeships IMD 1-3, AfC
(Agenda for Change) band.

The number of people who have progressed to a higher AfC band or more senior
role within 12 months in post.

e The number of people not on apprenticeships who have begun other skills
development courses, , within 12 months in post, and the proportion who are
from IMD postcodes 1-3.

4 Data Protection Requirements

It is expected that DHSC will be the Data Controller for the contract with the successful
supplier and the supplier will be Data Processor.

5 Social Value

The contract will promote wider social value throughout: action to identify and tackle
inequality in employment and skills; and supporting in-work progression to help people,
including those from disadvantaged or minority groups, to move into higher paid work by
developing new skills relevant to the contract. However social value will be also included as
a scored evaluation question.

The Authority have set out what they see as the priority Social Value areas for this
requirement. The Authority expects that the Supplier will deliver Social Value as part of the
contract.

The contract will support the following Social Value Theme:

Theme 4 Equal Opportunity with the Policy Outcome Tackle Workforce Inequality
¢ Model Award Criteria MAC 6.1; MAC 6.2:

Activities that:

- Demonstrate action to identify and tackle inequality in employment, skills
and pay in the contract workforce.

- Support in-work progression to help people, including those from
disadvantaged or minority groups, to move into higher paid work by
developing new skills relevant to the contract.

- Demonstrate action to identify and manage the risks of modern slavery in
the delivery of the contract, including in the supply chain.
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The tenderers are required to develop the respective timed project plans and processes
alongside with method statements to demonstrate how they plan to contribute to the overall
achievement of our Social Value priorities throughout the lifetime of the contract for this
requirement. You are required to set out how you will monitor, measure and report on your
proposals.

The tenderer responses to Social Value questions will be evaluated and scored, and they
will carry 10% from the total weighting.

Procurement Policy Note 06/20 — taking account of social value in the award of central
government contracts - GOV.UK (www.gov.uk)

Social-Value-Model-Quick-Reference-Table-Edn-1.1-3-Dec-20.pdf
(publishing.service.qgov.uk)

6 Budget

The contract is for £9.5m over 4.5 calendar years (5 financial years), inclusive of VAT. Core
activity will be over years 1-3, with the remaining 1.5 years about tracking results for
evaluation purposes and to inform the payments based on results.

A proportion of the payment will be made per calendar year and the remainder will be made
on a payment by results basis, helping ensure the KPIs are met and as set out below.

- 25% of the contract value will be based on the achievement of numbers of
people into sustained employment across the health and care system, as
measured by people still in post (or having progressed to a different job in the
health and care system) 3 months after starting.

- 15% of the contract value will be based on the achievement of sustained
outcomes for people from the most deprived background, with the target
being for a minimum of 60% of those in sustained roles being from the most
deprived backgrounds (as measured by Indices of Multiple Deprivation
deciles 1-3)

- 5% of the contract value will be based on the achievement of sustained
outcomes for people from ethnic minority backgrounds, with the target being
for a minimum of 35%

- 5% of the contract value will be based on two things:

e supporting people to progress in their careers, as measured by people
being promoted within 12 months of their initial role starting, or
enrolment into apprenticeships across the health and care system, or
enrolment into wider skills development courses such as T-levels; the
overall target here is for 20% of the overall numbers to be supported
to progress in their careers.

o Knowledge transfer from the successful supplier to health and care
organisations.

7 Contract Management and Reporting

The contract will be managed by members of staff in the Workforce Planning, Experience &
Engagement branch within Workforce Directorate on behalf of the Department for Health
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and Social Care. Commercially the contract will be managed by a Commercial Contract
Manager from the Commercial Directorate, DHSC.

The successful bidder will be monitored via regular quarterly meetings, quarterly data
submissions, formal quarterly reviews and update reports.

The supplier will be monitored against an agreed project plan, including KPIs and
milestones.

8 Personnel Skills and Knowledge

We expect the successful tenderer to have staff with skills in stakeholder engagement and
management, training/learning and development, coaching and mentoring, project
management; contract management, financial management/accountancy. We expect
relevant staff to have substantial experience of working with disadvantaged people to
support them to find employment and to have experience of working in partnership with the
healthcare sector.

9 Contract Monitoring

The successful tenderer will be expected to report regularly on progress to DHSC. This will
include quarterly governance board meetings and quarterly supply of management
information.

10 KPI's/SLA’s

In order to secure maximum effectiveness from the contract, the Supplier’s
performance will be monitored against relevant KPIs. The below table sets out the
indicators.

Please note that the key measure is jobs sustained — the number of people who
are in role 3 months after starting their job.

No | Indicator Performance . . Inadequacy
. o Good Approaching | Requires - :
Description Monitoring e | T Improvement (=Critical Service
Period —rarg 9 P Level Failure)
1 Recruitment to Quarterly
100% as
programme
(participants) per pgr 85% 75% 70%
annum as set out in prTJeCt
agreed project plan plan
2 Completion of Quarterly
programme
(completers) 80% 70% complete | 65% complete
28 | goop complete complete 60% complete
2b | programme 60% from
60% of completers IMD 1-3 55% from IMD | 50% from IMD | 45% from IMD 1-3
from IMD 1-3 1-3 1-3
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No | Indicator Performance . . Inadequacy
o o Good Approaching | Requires - :
Description Monitoring (=Target) | Target Improvement (=Critical Service
Period Level Failure)
3 Number of job starts Quarterly
pa as set out in
agreed project plan 100% 85% 75% 70%
4 Number of people in Quarterly 100%
roles for at least 3 Target
months (jobs met as
sustained) per 85% 75% 70%
project
plan
schedule
5 | 20% of jobs Quarterly
sustained to be
apprenticeships, Target
enrolment in other met as
skills development per 18% 15% 10%
courses or project
progressing to plan
higher grade role schedule
within 12 months
6 60% of people in Quarterly
sustained
jobs/apprenticeships
to be from IMD 1-3 Target
postcodes met as
per 55% 50% 40%
project
plan
schedule
7 35% of sustained Quarterly 35% 30% (85% of | 26% (75% of 24% (70% of 35%)
outcomes to be for (100%) 35%) 35%)
people from ethnic as per
minority project
backgrounds plan
8 Number of H&SC Q4yr2
partners to opt to All
continue the partners 80% have a 60% have a 50% have a plan
programme have a plan plan
themselves by end plan
of year 2
9 Positive feedback Q4 yr2 and All
from H&SC partners Q4yr3 partners 80% are 95% | 75% are 95% | Less than 75% are
on Knowledge are 95% satisfied satisfied 95% satisfied
Transfer satisfied

DPS Ref: RM6219 Learning and Training

Project Version: v1.0
Model Version: v1.1
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11 OTHER

The Authority’s initial view is that TUPE may apply to this contract, although further
consideration of this position is required and the Authority makes no representations and
gives no warranties in this regard.

DPS Ref: RM6219 Learning and Training

Project Version: v1.0
Model Version: v1.1
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