

## ASTRID – TASKING FORM – Part A

Once complete please email the Tasking Form to:

- Official – [[Redacted under FOI exemption Personal Information](#)]
- Official Sensitive – [[Redacted under FOI exemption Personal Information](#)]

Note to Commercial Staff:

ASTRID has been let and is owned by Defence Science & Technology Laboratory (Dstl) and any work placed under it is subject to UK Govt DEFCONs. Full DEFCON definitions can be found here: <https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defcons/defcon.htm> (note account required to access but easy to set up)

### TASKING FORM

<b>To:</b> CORDA	<b>From (Organisation):</b> Dstl
------------------	----------------------------------

<b>Framework contract number:</b>	DSTL/AGR/01142/01
-----------------------------------	-------------------

<b>Agreed quotation date (if known):</b>	
--	--

### REQUIREMENT SUMMARY AND AUTHORITY CONTACTS:

<b>Project Manager (name &amp; telephone)</b>	[Redacted under FOI exemption Personal Information]
<b>Technical Lead (name &amp; telephone)</b>	[Redacted under FOI exemption Personal Information]
<b>Commercial Officer (name &amp; telephone)</b>	TBC by [Redacted under FOI exemption Personal Information] once proposal received by Dstl Commercial.
<b>Task title</b> (for Dstl: max 30 characters inc AST/ prefix)	AST060/Land Analysis Hub
<b>Anticipated start date</b>	01/12/21
<b>Anticipated end date (core work)</b>	31/03/25
<b>Anticipated end date (options)</b>	31/03/27
<b>Requisition or Purchase Order ref</b>	1000166837
<b>ASTRID task number</b>	T060
<b>Task description</b>	Please see attached Statement of Requirement

**SCHEDULE OF REQUIREMENTS:**

Brief list of requirements (core and options) – add rows as appropriate (full details appear in the attached Statement of Requirement)

Item No	Core or Option	Description / Title
1	Core	Contract to 31/03/25
2	Option	Extension for FY26
3	Option	Extension for FY27

**Pricing:**

Firm Price	<input type="checkbox"/>
Ascertained cost* *only at Authority's discretion	<input checked="" type="checkbox"/>
Firm Pricing shall be in accordance with DEFCON 127 or DEFCON 643 and DEFCON 648 Ascertained Costs shall be in accordance with DEFCON 653 or DEFCON 802.	

**Cyber Risk:**

Risk level:	[REDACTED]
Assessment ref:	[REDACTED]
DEFCON 658	<input checked="" type="checkbox"/> (applicable for all risk levels except 'N/A')

**Limitation of Contractors Liability Risk:** *(see attached SOR and Risk Assessment for more detail)***ASTRID Liability Spreadsheet:**

Demanders are required to complete an ASTRID liability spreadsheet that will look at the direct and indirect risks associated with their requirement. Performing this assessment before submitting the Task to CORDA prevents delays post receipt of proposal, which can add circa 4 weeks to the time to award.

The ASTRID liability spreadsheet can be found at the following address:

<http://org/org/ent/CME/ASTRID/SitePages/Home.aspx>

Each risk must be assessed in turn and a score for that risk entered in to the spreadsheet.

A completed copy of the spreadsheet must be attached to this Tasking Form & SOR when submitting to CORDA. A copy must also be placed on ICAS with the requisition

Direct Risk:	<b>Green</b>	<p>In the event that a risk is scored as "Green" or "Yellow" the risk will be capped at pre-agreed limits of liability and demanders may continue with the submission of their requirement to CORDA.</p> <p>In the event that a risk is identified as "Amber" or "Red" demanders should discuss their requirement with their Commercial POC before the Task is submitted to CORDA.</p>
--------------	--------------	--

Indirect/Consequential Risk	<b>Excluded</b>	<p>In the event that the risk is “Excluded” demanders may continue with the submission of their requirement to CORDA.</p> <p>In the event that the risk is identified as “Included” demanders should discuss their requirement with their Commercial POC before the Task is submitted to CORDA.</p>
-----------------------------	-----------------	---

**DEFCONS (Defence Conditions):**

Please confirm which specific DEFCONS are required for the task (Dstl staff click [here](#) for greater DEFCON detail and NIPPY Guidance). If you are unsure, please discuss with your IP contact, or commercial

91	Edn 11/06	Intellectual Property Rights In Software	<input checked="" type="checkbox"/>
539	Edn 08/13	Transparency	<input checked="" type="checkbox"/>
703	Edn 08/13	Intellectual Property Rights - Vesting In the Authority To be specified on the Tasking Form Intellectual Property Rights - Research and Technology To be specified on the Tasking Form	<input type="checkbox"/>
705	Edn 11/02	Note: IP will be detailed at Study level, no IP will be generated under the over arching Hub	<input checked="" type="checkbox"/>

Acceptance or rejection of deliverables  
 This **MUST** match the number of days stated in the SOR. The default for reports is ‘up to 30 days’, and the default for software is ‘up to 60 days’. Please specify if requesting different and discuss with commercial

524	Edn 10/98	Rejection	Up to 30	days
525	Edn 10/98	Acceptance For the Purposes of schedule of requirements item 2 of this Contract the period for acceptance and rejection of deliverables shall be specified within the Tasking Form at Annex D.	Up to 30	days

**Defence Based Simulation and Modelling:**

Defence Standard	03- 050	<input type="checkbox"/>
Other		<input type="checkbox"/>

**DELIVERABLES:** Please see attached SOR for full details

**GFX:**

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

If yes, please see attached SOR for full details of equipment / information / facilities

**Security Classification of the Work:** (delete as appropriate\*)

[Redacted under Military sensitive technical information exemption]

*\*Failure to delete unnecessary higher classifications will result in delays at the firewall*

The overarching ASTRID contract contains a Security Aspects Letter (SAL) covering tasks up to Official Sensitive at quotation stage. If the Statement of requirement (SOR) is a higher classification, please complete the relevant SAL and send with this tasking form and SOR.

If this is the case, please tick the box to indicate you are attaching a separate SAL for your task

Any task placed as a result of your quotation will be subject to the Terms and Conditions of Dstl contract number DSTL/AGR/01142/01

**ASTRID – TASKING FORM – Part B**

<b>To:</b>	[Redacted under FOI exemption Personal Information]	[Redacted under FOI exemption Personal Information]	[Redacted under FOI exemption Personal Information]
<b>FAO:</b>	[Redacted under FOI exemption Personal Information]	[Redacted under FOI exemption Personal Information]	[Redacted under FOI exemption Personal Information]

<b>Tel:</b>	[Redacted under FOI exemption Personal Information]	[Redacted under FOI exemption Personal Information]	[Redacted under FOI exemption Personal Information]
-------------	---	---	---

**Proposal Reference AST\CMRCL\Prop\01944 (attached)**

**The proposal shall include, but not be limited to:**

- A full technical proposal that meets the individual activities that are detailed in Statement of Requirement (Part A to Draft Tasking Form)
- A Work breakdown structure/project plan with key dates and Deliverables identified including required delivery dates for Government Furnished Assets.
- A clear identification of Dependencies, Assumptions, Risks and Exclusions which underpin your Technical Proposal.

**COST BREAKDOWN (to be completed by the Contractor)**

You are to use rates that have been previously agreed within the Analysis for Science & Technology Research in Defence (ASTRID) at Annex E.

Please also provide a price breakdown which should include, but is not limited to: labour costs, transportation, travel and subsistence, overheads and profit. In support of your Proposal you are requested to provide clear details of all Dependencies, Assumptions, Risks and Exclusions that underpin your price

Price quotation of **£6,000,000** (ex VAT) is submitted for **ASTRID Task 060 (R166837) – Land OA Hub** and breakdown attached

Ascertained Price

Firm Price

Hybrid\*  \*if hybrid, please specify which pricing mechanism applies to which work packages and/or deliverables in the "Milestones Deliverables and Payments" table

**VALUE FOR MONEY EVIDENCE - KPI 1 (to be completed by the Contractor)**

CORDA have maximised Value for Money by:

- Deploying the optimum team to deliver the work (maximising quality)
- Promoting discussions with the customer during proposal work up:
  - Better aligning the supplier's understanding of the requirement,
  - Better informing the customer's understanding of their problem and the solution to solving it,
  - Eradicating 'gold plating',
  - Deploying the appropriate SQEP and;
  - Reducing technical (and financial) risk.
- Enforcing use of suppliers lowest UK Government rates
- Reviewing effort levels to ensure that they are commensurate with the required level of work
- The Technical Lead will provide assurance that the Statement of Work is delivered as per the specification
- Removal of the cost associated with running and evaluating a competition
- Shortening the time to obtain a Supplier proposal

To provide best value for money on the task, we will tailor ASTRID PMO and ASTRID Tech Lead management activities where possible. Our involvement will primarily be determined by:

- The number and scale of studies mobilised within the task
- How much support and/or hands-on study involvement is required

The Tech Lead will be able to reach into their respective parent organisation for support and advice to maintain continuity should they be unavailable (e.g. due to illness or leave). We will provide suitable alternative points of contacts to Dstl in a timely fashion when required.

It is envisaged that once the Integrated Task is on contract the ASTRID PMO and the Tech Lead will be mainly involved in the initialisation and the on contract monitoring of the individual Studies. This time will be priced and outlined within each of the Study proposals accordingly.

In particular this proposal contains the following elements:

- Reuse of supplier's IP and/or toolsets, reducing the amount of effort required in delivering the Task and/or improving quality
- A team that has a reduced learning curve due to their collective experience; improving efficiency
- A level of innovation judged to have the potential to improve technical quality and/or reduce cost
- Confidence that a supplier will deliver the agreed requirements for an agreed firm price
- Task Lead rates have been scrutinised and actively challenged on framework signup to drive value for money.

The following suppliers may be used to support delivery of the underlying technical work;

- Arke
- Atkins
- BAE Systems
- BMT Global
- Catalyze
- NSC
- Optima
- QinetiQ
- Roke
- Sirius
- Soteria
- TP Group
- UDSS
- Vedette
- 

Start date:	[Redacted under FOI exemption Personal Information]	[Redacted under FOI exemption Personal Information]	[Redacted under FOI exemption Personal Information]
[Redacted under FOI exemption Personal Information]]Signed on behalf of the Contractor:			
Printed name:	[Redacted under FOI exemption Personal Information]	[Redacted under FOI exemption Personal Information]	[Redacted under FOI exemption Personal Information]

### Contractor's Cost Breakdown

[Redacted under FOI exemption Commercial Interest]				
[Redacted under FOI exemption Commercial Interest]	[Redacted under FOI exemption]	[Redacted under FOI exemption]	[Redacted under FOI exemption]	[Redacted under FOI exemption Commercial Interest]





**Milestones Deliverables and Payments**

<b>Milestone No</b>	<b>Description</b>	<b>Pricing (Ascertained or Firm)</b>	<b>£ Ex VAT</b>	<b>Due Date</b>	<b>Deliverable DEFCON 703 / 705 (14, 90 &amp; 91)</b>
[Redacted under FOI exemption Commercial Interest]					
[Redacted under FOI exemption Commercial Interest]					
[Redacted under FOI exemption Commercial Interest]					
[Redacted under FOI exemption Commercial Interest]					
[Redacted under FOI exemption Commercial Interest]					
[Redacted under FOI exemption Commercial Interest]					
[Redacted under FOI exemption Commercial Interest]					
[Redacted under FOI exemption Commercial Interest]					
[Redacted under FOI exemption Commercial Interest]					
<b>TOTAL £ Ex VAT</b>			<b>£6,000,000</b>		

\*Please note that the proposed TMS and Technical Lead price only covers till March 2023 and shall be recalculated annually after the highlighted progress reports have been submitted. Following Milestones 4 and 6, a revised estimate to cover each subsequent 12 month period shall be provided, discussed and once acceptable, the contract amended by Dstl Commercial, to cover that period.

The Authority has performed a review of the risk profile for this Task and the proposed limitation of contractors liability is summarised in part A of this Tasking Form, and detailed in the ASTRID Liabilities spreadsheet attached to the Statement of Requirement. If required to do so by the Liabilities spreadsheet, or if the the Contractor believes that the risk profile is incorrect, they should complete Annex A providing details of the identified risk, the mitigations in place, and the revised limitation of contractors liability requested.



Additional limitations included – see attached completed form at Annex A

## Requested Amendments to Framework Conditions

The Prime should detail below any requests for amendments to the terms and conditions of the Framework if deemed necessary for this particular task

It is assumed that there is no requirement to produce a deliverable quality plan for this task.

### **Liability Clause**

1.1 Subject to Clauses 1.2 and 1.3, the Contractor's liability to the Authority under or in connection with this Contract shall be limited as follows:

(a). under Clauses 3 and 4 of DEFCON 76 shall not exceed [Redacted under FOI exemption Commercial Interest]per incident; and

(b). under Clause 2 of DEFCON 514 shall not exceed [[Redacted under FOI exemption Commercial Interest]]in aggregate of the Task Value; and

(c). under Clause 8 of DEFCON 611 shall not exceed [[Redacted under FOI exemption Commercial Interest]]in aggregate of the Task Value; and

(d). under Clause 1 of DEFCON 612 shall not exceed [[Redacted under FOI exemption Commercial Interest]] in aggregate of the Task Value; and

(e) under DEFCON 658 shall not exceed [[Redacted under FOI exemption Commercial Interest]]per occurrence or series of connected occurrences; and

(f) subject to the Task Lead using reasonable endeavours to ensure that the software deliverables or modelling tools used for completion of the Task are free from any known viruses prior to its delivery, liability for loss arising from viruses shall not exceed [REDACTED]; and

(g) liability for breaches excepting breaches under or in connection with 1.1(a)-1.1(f) above, shall not exceed [[Redacted under FOI exemption Commercial Interest]].

1.2. Nothing in this Contract shall operate to limit or exclude the Contractor's liability:

(a). for:

i. any liquidated damages (to the extent expressly provided for under this Contract);

ii. any amount(s) which the Authority is entitled to claim, retain or withhold under clause 7 of DEFCON 670 (Tax Compliance), clause 22 and Annex G (Key Performance Indicators and Service Credits, DEFCON 811 and condition 1.3 of Annex I (Insurance Requirements) of this Contract . For the avoidance of doubt, liabilities arising under DEFCON 514 shall be limited in accordance with clause 1.1(b) above;

iii. Any interest payable in relation to the late payment of any sum due and payable by the Contractor to the Authority under this Contract;

iv. Any amount payable by the Contractor to the Authority in accordance with clause 23 and Schedule H of this Contract;

1.3 The Contractor shall not be liable, whether in contract, tort (including negligence), statute or otherwise for any indirect or consequential losses.

<b>Options and Payments</b>			
<b>Item No</b>	<b>Description / Title from Part A</b>	<b>£ (ex VAT)*</b>	<b>Expiry Date</b>
<b>1</b>	1 Year Extension to the Contract End Date	<b>n/a</b>	<b>n/a</b>
<b>2</b>	1 Year Extension to the Contract End Date	<b>n/a</b>	<b>n/a</b>
<b>3</b>	Up to [[Redacted under FOI exemption Commercial Interest]]Increase to the Task Value***	<b>£6,000,000</b>	<b>n/a</b>
*Price(s) quoted to be held valid until end date of options <input type="checkbox"/> (If unticked a requote will be required)			

**ASTRID – TASKING FORM – Part C**

**1. Offer of Contract:** *(to be completed by Authority Commercial Services)*

<b>Commercial Officer:</b>	[Redacted under FOI exemption Personal Information]	<b>Tel:</b>	[Redacted under FOI exemption Personal Information]
<b>Vendor Agreement No (if applicable):</b>	DSTL/AGR/01142/01/TA0012		
<b>Purchase Order Number:</b>	DSTLX-1000164075		
<b>Start date (T0) is deemed to be:</b>	20/10/2021	If preferred, CORDA has given permission for you to amend the table in Part B to show actual due dates. If you make any changes, please change the font to <b>RED</b> and draw attention to them in the 'comments & clarifications' box below.	

**Commercial comments and clarifications to proposal:**

**For the avoidance of doubt and for transparency purposes:**

*The task programme management activities are conducted by CORDA, for delivery of the overarching hub management.*

*A competition has been held to gather up relevant capability within the ASTRID supply chain to address the underlying requirements/studies, which will be delivered within the hub. Further mini-competitions in the future, within those down selected suppliers, to determine who leads the studies.*

<b>Commercial Approval Signature:</b>	[Redacted under FOI exemption Personal Information]
<b>Date:</b>	20/10/2021

Please Note: Task Authorisation to be issued by Authority Commercial Services Department once the Vendor Agreement and Purchase Order numbers have been inserted. Any work carried out prior to issue is at the Contractor's own risk

**2. Unqualified Acceptance of Offer made in Part C.1 above:** *(to be completed by the Prime Contractor and returned to Authority's Commercial Services)*

<b>Name:</b>		<b>Tel:</b>	
<b>Position in Company:</b>			
<b>Signature :</b>		<b>Date:</b>	

**ASTRID – TASKING FORM – Part D**

**COMPLETION OF TASK** *(to be completed by the Prime Contractor and returned to the nominated Authority Task owner as detailed in Part A - failure to return could result in payment being delayed)*

**For the avoidance of doubt, Section D confirms the final value of the task. The value stated in this section will be the contracted value for the task and will take precedence over any previous values referred to in sections above.**

**Confirmation of Deliverables as per Part A:**

Yes

No

**Actual Task start date:**

**Actual Task completion date:**

**Final invoice submitted on:**

**For firm price of:**

£

**For the final LoL price of:**

£

**Comments from Contractor on the task:**

--

***Task completed to Authority's satisfaction (to be completed by nominated Task owner)***  
**Comments from Task owner on the task:**

--

<b>Anticipated exploitation inc timescales:</b>	
<b>Follow-up date with End User if necessary:</b>	

<b>Key Performance Indicators (KPIs):</b>
<b>Timeliness of deliverables:</b> This KPI is a pass or fail question and each deliverable will be given a score of either 1 for meeting the required date or 0 for failure to meet the required date. Where any agreed contract amendments or changes to the delivery dates have been made, the revised delivery date will supersede the previous agreed date. Where a Deliverable is late as a result of the Authority's actions, and this is agreed to by the Authority, the deliverable shall be marked as on-time.

<b>Total number of deliverables within task:</b> _____	
<b>Of which on time:</b>	
<b>Of which deemed late:</b>	
<b>Comments / Notes:</b>	

**Quality of Deliverables:**  
 Deliverables are deemed to be accepted once the Authority has reviewed them and has confirmed that they are of an acceptable standard and is willing to pay the invoice associated with the deliverable. Deliverables can be rejected on the grounds of technical, financial and grammatical errors.

<b>Mark:</b>	<b>Measure:</b>	<b>Number of deliverables in this category:</b>
<b>Accepted</b>	Technically and editorially acceptable. Minor changes may be needed to improve exploitability of the output or to tailor the output for the end customer.	
<b>Minor revisions</b>	Deliverables require minor editorial and/or technical revisions prior to acceptance. Minor changes may also be needed to improve exploitability of the output or to tailor the output for the customer.	
<b>Major revisions</b>	Deliverables require significant editorial and/or technical revisions and further review by the Authority.	
<b>Rejected</b>	Deliverables do not meet the requirement and are rejected	

**Any additional comments / Notes:**

<b>Signed:</b>	
<b>Date:</b>	

<b>DIRECT LOSS - DEFCON 76 (Damage to Government Establishments)</b>								
<b>RISK (Situation)</b>	<b>Worst Case Scenario</b>	<b>Worst Case Cost £</b>	<b>Mitigation</b>	<b>Post Mitigation Cost £</b>	<b>Proposed LOL</b>	<b>Contingent Liability</b>	<b>Probability</b>	<b>Impact</b>
Risk that electronic files, exchanged within the course of this task contain viruses which infect the MOD networks upon which they are installed	Loss of MOD networks.  Loss of MOD classified information to adversaries that are able to gain access	Unknown – high multi-millions	MOD to virus check any electronic files and assure they are free from virus infection prior to loading onto any MOD hardware.  Subcontractor to virus check files, prior to provision to MOD.  MOD to avoid installing software onto large networks where potential impact would be exponentially increased	Unknown – high multi-millions  Or  0	[[Redacted under FOI exemption Commercial Interest]]	Unknown – high multi millions  Or  0	Low	Very high
<b>TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY</b>				<b>Unknown</b>	<b>See above</b>	<b>Unknown</b>		

DIRECT LOSS - DEFCON 514 (Material Breach)								
RISK (Situation)	Worst Case Scenario	Worst Case Cost £	Mitigation	Post Mitigation Cost £	Proposed LOL	Contingent Liability	Probability	Impact
Under Clause 2 of DEFCON 514 shall not exceed [[Redacted under FOI exemption Commercial Interest]]in aggregate of the Task Value								
<b>TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY</b>					<p>the Contractor's liability to the Authority under or in connection with this Contract shall be limited as follows:</p> <p>Under Clause 2 of DEFCON 514 shall not exceed [[Redacted under FOI exemption Commercial Interest]]in aggregate of the Task Value</p>			

DIRECT LOSS - DEFCON 611 (Loss of or damage to Issued Property)								
RISK (Situation)	Worst Case Scenario	Worst Case Cost £	Mitigation	Post Mitigation Cost £	Proposed LOL	Contingent Liability	Probability	Impact
under Clause 8 of DEFCON 611 shall not exceed [[Redacted under FOI exemption Commercial Interest]]in aggregate of the Task Value								
<b>TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY</b>					the Contractor's liability to the Authority under or in connection with this Contract shall be limited as follows: under Clause 8 of DEFCON 611 shall not exceed [[Redacted under FOI exemption Commercial Interest]]in aggregate of the Task Value			

DIRECT LOSS - DEFCON 612 (Loss of or damage to Articles)								
RISK (Situation)	Worst Case Scenario	Worst Case Cost £	Mitigation	Post Mitigation Cost £	Proposed LOL	Contingent Liability	Probability	Impact
Clause 1 of DEFCON 612 shall not exceed [[Redacted under FOI exemption Commercial Interest]]in aggregate of the Task Value								
<b>TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY</b>					<p>The Contractor's liability to the Authority under or in connection with this Contract shall be limited as follows:</p> <p>Clause 1 of DEFCON 612 shall not exceed [[Redacted under FOI exemption Commercial Interest]]in aggregate of the Task Value</p>			

<b>DIRECT LOSS - NEGLIGENCE (that is not included within DEFCON 76, 514, 611 &amp; 612 above)</b>								
<b>RISK (Situation)</b>	<b>Worst Case Scenario</b>	<b>Worst Case Cost £</b>	<b>Mitigation</b>	<b>Post Mitigation Cost £</b>	<b>Proposed LOL</b>	<b>Contingent Liability</b>	<b>Probability</b>	<b>Impact</b>
<p>Negligence for professional liability; Damage as a result of services or advice provided by the contractor (or one of its subcontractors). For example: Damage or Loss due to an act, error and/or omission.</p>	<p>Task Lead may incorrectly analyse the data within the scope of this task, leading to incorrect 'advice' being provided, which could go on to incorrectly inform a strategic or operational decision.</p>	<p><b>Unknown (depends on the situation in which the outputs of this task are used, which is current unforeseeable).</b></p>	<ol style="list-style-type: none"> <li>1. ASTRID PMO and any subcontractor shall ensure that SQEP are used.</li> <li>2. Ensure that all deliverables and outputs are peer and manager reviewed before formal release.</li> <li>3. Task Lead will work closely with the Authority SQEP to minimise chance of errors / omissions. MOD are heavily involved with the acceptance testing and assurance of the outputs of this task, mitigating the risk of the worst case scenario.</li> </ol>	<p><b>Unknown (depends on the situation in which the outputs of this task are used, which is current unforeseeable).</b></p>	<p>Excluded</p>	<p><b>Unknown (depends on the situation in which the outputs of this task are used, which is current unforeseeable).</b></p>	<p>Low</p>	<p>Medium</p>
<b>TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY</b>				<p><b>Unknown</b></p>	<p><b>Excluded</b></p>	<p><b>Unknown</b></p>		

<b>INDIRECT/CONSEQUENTIAL LOSS</b>								
<b>RISK (Situation)</b>	<b>Worst Case Scenario</b>	<b>Worst Case Cost £</b>	<b>Mitigation</b>	<b>Post Mitigation Cost £</b>	<b>Proposed LOL</b>	<b>Contingent Liability</b>	<b>Probability</b>	<b>Impact</b>
<b>Consequential Losses excluded in line with the above statement</b>								
<b>TOTAL PROPOSED CONTRACTOR'S LIMIT OF LIABILITY</b>				Not currently foreseeable.	Excluded	Not currently foreseeable.		