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1 Introduction 

1.1 The objective of this Schedule is to record that the Parties have agreed an explicit, 

unambiguous position in relation to the nature and extent of the TTL Responsibilities. 

1.2 The TTL Responsibilities are constituted by the responsibilities on TTL set out in Paragraphs 

2 and 3 below. 

1.3 Any obligations or purported obligations of TTL shall not be TTL responsibilities unless: 

(a) they are specifically stated to be TTL Responsibilities and set out in (or explicitly 

cross referenced) in Paragraph 3; or 

(b) they are specifically stated to be TTL Responsibilities in any Change Authorisation 

Note. 

1.4 Save for obligations 1, 2 and 3 set out in Paragraph 3, the responsibilities specified within this 

Schedule shall be provided to the Concessionaire free of charge, unless otherwise agreed 

between the Parties. 

2 General Obligations 

2.1 TTL shall: 

(a) perform those obligations of TTL which are set out in the Clauses of this Agreement 

and the Paragraphs of the Schedules except for obligations set out in: 

(i) Schedule 2.1 (Services Description); 

(ii) Annex 1 – Performance Indicators of Schedule 2.2 (Performance Levels); 

(iii) Schedule 4.1 (Concessionaire Solution) and any document referenced within 

it; 

(iv) Schedule 4.5 (Business Plan) and any document referenced within it; 

(v) Annex 1 – Outline Security Management Plan of Schedule 2.4 (Security 

Management); 

(vi) Annexes 1 to 4 of Schedule 6.2 (Testing and Assurance); 

(vii) Annex 2 - Document Management Plan of Schedule 8.4 (Document 

Management); 

(viii) Annex 2 – Outline Exit Plan of Schedule 8.5 (Exit Management); 

(ix) Annex 2 of Part A of Schedule 12 (Responsible Procurement); and 

(x) Paragraphs 1.2 and 1.3 of Part C of Schedule 7.1 (Fees and Charges). 

(b) use its reasonable endeavours to provide the Concessionaire with access to 

appropriate members of TTL Personnel as such access is reasonably requested by 

the Concessionaire in order for the Concessionaire to discharge its obligations 

throughout the Term and the Termination Assistance Period; 
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(c) provide sufficient and suitably qualified staff (as determined by TTL in its sole 

discretion) to fulfil TTL's roles and duties under this Agreement as defined in the 

Project Execution Plan;  

(d) use its reasonable endeavours to provide such documentation, data and/or other 

information that the Concessionaire reasonably requests that is necessary to perform 

its obligations under the terms of this Agreement provided that such documentation, 

data and/or information is available to TTL and is authorised for release by TTL;  

(e) Approve or Assure (as applicable) Documents in accordance with the Submissions 

Procedure;  

(f) procure for the Concessionaire such agreed access and use of the relevant TTL 

Assets (as a licensee only) as is reasonably required for the Concessionaire as if it 

were acting as a contractor of TTL acting for and on behalf of TTL in the provision of 

installation services and equipment to comply with its obligations under this 

Agreement provided always that such access:  

(i) is requested by the Concessionaire in accordance with and subject to 

Schedule 2.3 (Standards); and 

(ii) shall be extinguished on the granting of any relevant Concessionaire 

Wayleave Agreement or Operator Wayleave Agreement whereupon such 

Concessionaire Wayleave Agreement or Operator Wayleave Agreement will 

constitute the entire agreement between the Parties in respect of the access 

rights and shall supersede and extinguishes all prior negotiations, 

arrangements, understanding, course of dealings or agreements made 

between the Parties in relation to it; 

(g) use reasonable endeavours to ensure that other members of the TfL Group are 

aware at the Effective Date of the existence of this Agreement and in particular the 

provisions relating to exclusivity contained in Clauses 6.26 to 6.31 (Exclusivity, 

Current TTL Assets, Future TTL Assets, Protection of Exclusivity Rights) in 

accordance with TTL's usual customs and practices; 

(h) (subject to the Concessionaire establishing and maintaining appropriate measures to 

prevent any unauthorised or accidental interference with or loss or destruction to 

Telecommunications Infrastructure and Concessionaire Effects) procure that TTL 

Personnel and/or any others authorised by it shall, take all reasonable precautions to 

avoid any unauthorised or accidental interference with or loss or destruction to the 

Telecommunications Infrastructure and the Concessionaire Effects; 

(i) where there is a contractual obligation on TTL under any existing contract referred to 

in Clause 2.1(c)(v) (Due Diligence) to transfer information to a replacement 

contractor, use reasonable endeavours to give effect to that obligation (subject to the 

terms of such existing contract and any costs incurred by TTL); and 

(j) use reasonable endeavours to engage in discussions with the Concessionaire 

relating to the colocation of TTL Personnel and Concessionaire Personnel. 
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3 Specific Obligations 

3.1 TTL shall, in relation to this Agreement perform TTL's responsibilities identified as such in this 

Agreement the details of which are set out below: 

Number Obligation Description 

1.  TTL Engineering Services Provide suitably qualified (as determined 
by TTL in its sole discretion) resources of 
the appropriate resource grade (as 
described in Annex 2 (TTL Engineering 
Services Day Rates) of Schedule 7.1 
(Fees and Charges)) to meet the 
resource requirements set out in the TTL 
Resource Forecast Report (SER1). 

2.  TTL Construction Management 
Services  

Provide suitably qualified (as determined 
by TTL in its sole discretion) resources of 
the appropriate resource grade (as 
described in Annex 3 (TTL Construction 
Management Services Day Rates) of 
Schedule 7.1 (Fees and Charges)) to 
meet the resource requirements set out 
in the TTL Resource Forecast Report 
(SER1). 

3.  TTL HSE Services  Provide suitably qualified (as determined 
by TTL in its sole discretion) resources of 
the appropriate resource grade (as 
described in Annex 4 (TTL HSE Services 
Day Rates) of Schedule 7.1 (Fees and 
Charges)) to meet the resource 
requirements set out in the TTL 
Resource Forecast Report (SER1).   

4.  TTL communication Where TTL is required to review certain 
submissions relating to the Bespoke 
Standard titled "Assurance LU Category 
1 Standard S1538" or other technical or 
governance obligations, TTL shall use 
reasonable endeavours to notify the 
Concessionaire of the outcome of any 
such reviews subject to the following 
principles: 

(a) any TTL response times 
assumed in the Detailed 
Implementation Plans 
will be subject to TTL  
and TfL Group business-
wide priorities at the time 
of receipt of any 
submission; 

(b) TTL will use reasonable 
endeavours to be as 
responsive as possible, 
and will work with the 
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Concessionaire to 
expedite critical or urgent 
submissions on a case-
by-case basis; 

(c) TTL responses will 
depend on the quality of 
the submission, 
evidence and information 
provided. Iterations may 
be required, or take 
longer due to complexity 
or other external factors, 
including additional 
surveying or remedial 
activity that requires 
specialist services; 

(d) in respect of any 
submission, TTL may 
reject it, require further 
iterations or make any 
approval subject to other 
dependencies and 
conditions; and 

(e) the Concessionaire shall 
ensure that each draft 
Detailed Implementation 
Plan takes into account 
any time required for 
submissions to be 
approved by TTL 
including the 
identification of the need 
for early engagement 
with TTL for time-critical, 
complex or potentially 
difficult submissions in 
order to facilitate a 
timely, progressive and 
smooth submission 
profile. 
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