


SCHEDULE 6
PART 1 - DEFINITIONS AND INTERPRETATIONS
In addition to the Definitions and Interpretations in DEFCON 501, in this Contract the following expressions shall have the meanings hereby respectively assigned to them, except where the context requires otherwise:

	Term
	Definition

	Acceptance Into Service
	The date the Boat enters into service following Acceptance Off Contract 

	Acceptance Off Contract
	The date that the Boat is accepted by the Authority and title, risk of loss or damage and possession of the Boat  passes from the Contractor to the Authority following satisfactory signature of the Boats Certificate of Acceptance (Schedule 13):

	Additional Spares
	Spares that have not been identified in Tables 5A or 5B of Schedule 3 (Schedule of Pricing and Required Delivery Dates)

	Ad Hoc Task
	An additional task required by the Authority that is not covered by  Table 4 to Schedule 3 (Schedule of Pricing and Required Delivery Dates)

	Ancillary Support Equipment 
	Items which are procured solely for the support of a Boat  to enable major repair, maintenance or setting to work to be carried out:

	As Built


	The documentation to reflect the material state of the Boat following acceptance of the first of class Boat of each variant

	Authority Change
	Any change or modification to the Boat  and/or the Specifications proposed by the Authority in accordance with Clause 43 (Changes to the Contract);

	Authority Nominated Representatives
	A representative of the Authority appointed by the Authority’s Authorised Officer  by way of a letter to the Contractor setting out the scope and duration of the Authority Nominated Representative’s authority and any other relevant matters

	Authority Premises
	Any premises owned by Authority, or the Ship after Acceptance Off Contract

	Authority’s Authorised Demander
	A person appointed by the Authority to order spares, who shall either be the Authority’s Project Officer, or his authorised representative.

	Authority’s Authorised Officer
	A person appointed by the Authority who shall either be the Authority’s Project Officer, or his authorised representative, the Commanding Officer, end user, other representative of the Authority.

	Authority’s Commercial Officer 
	The commercial officer of the Authority from time to time, as identified in Schedule 26 (Appendix - Addressees and Other Information)

	Authority’s Representatives
	The Authority’s Authorised Officer  or On Site Representatives or Authority’s Nominated Representative;

	Authority’s Sites
	Any sites owned by the Authority

	Authority’s Transport Branch
	The transport branch of the Authority as identified in Schedule 26 (Addresses and Other Information)

	Boat
	The craft or vessel which the Contractor is required to supply under the Contract 

	Boat Certificate of Acceptance
	The form at Schedule 13 (Boat Certificate of Acceptance)

	Boat yard
	The Boat yard where the Boat will be assembled and/or constructed.

	Bowman Radio
	The tactical communications system used by the British Armed Forces

	Certifying Authority
	The MCA or one of the organisations authorised by the MCA to appoint persons for the purpose of examining vessels and issuing and signing Declarations of Examination and issue certificates

	Change 
	means any change to the terms and conditions or to the plans contained within this Contract and, for the avoidance of doubt, shall include any Gainshare proposals provided for under Clause 43 (Changes to the Contract) and/or ad hoc requirements provided for under this Contract.

	Change in Certification and Classification 
	Change in applicable laws, rules, regulations or requirements (or their application) of the Classification Society or Regulatory Authorities (including the Safety Regulator) which will be compulsory for the Boat  at the time of Acceptance Off Contract

	Classification Society
	 a society for the promulgation of rules for the construction of vessels, the supervision of such construction, the classification of vessels according to merit, and the publication of a register listing them and classifying their essential features

	Commencement Date
	[This will be the date of this Contract and will be inserted at Contract signature]

	Commercial Packaging 
	Retail trade, bulk trade or export packaging used by a commercial company suitable to ensure the contents are received by the Authority in good working order.

	Contract Amendment
	The only authority for a change to the Contract and shall be serially numbered and issued solely by the Authority’s, nominated Commercial Officer

	Contract Deliverables
	The goods and services which the Contractor is required to provide under this Contract as may be varied from time to time

	Contract Change   Proposal 
	Is a proposal by the Authority or the Contractor to change the Contract. A complete, agreed and signed change proposal may or may not form the basis of a Contract Amendment that may include one or more change proposals

	Contract Change Proposal Form (CCPF1)
	The format at Schedule 12  (Contract Change Proposal Form) to this contract which shall be used to record the content of a Contract Change Proposal

	Index of Contract Change Proposals (CCPF2) 
	The format at Schedule 12 (Contract Change Proposal Form) which shall be used to record the index of proposals. Contract Change Proposals shall be serially numbered in the date order being raised and recorded. A Contract Change Proposal number shall not be re-used even if the proposal is cancelled.

	Contractor’s Premises
	Any sites owned by the Contractor including sub-contractor premises

	Contractor’s Representatives
	The Contractor’s employees, agents and Sub-Contractors

	Contractor Sea Trials
	Trials undertaken by the Contractor to demonstrate the performance of the Boat

	Contractual  Speed 
	20 knots in the conditions set out in Schedule 2 (Statement of Technical Requirements) Table 2.1 Item 6 and Annex K of the Integrated Project Management Plan

	Day
	A calendar day

	Defect 
	Any defects, deficiencies, or symptoms of weakness in the design, construction, material and/or workmanship on the part of the Contractor or Sub-Contractors 

	Delay Event
	Any one of the following:

(a)
delay due to late delivery or delivery of any defective Government Furnished Equipment in accordance with Clause 28 (Government Furnished Equipment);
(b)        delay due to damage to the Boat  caused by defective Government Furnished Equipment in accordance with Clause 28 (Government Furnished Equipment);
(c)        any delay caused by provision of inaccurate Government Furnished Information (GFI) in accordance with Clause 31 (Government Furnished Information)
(d) 
any delay in the Authority’s provision of approval for comments on drawings, plans or other documents which are expressly stated in the Contract as requiring the Authority’s approval within a stated period of time;
(e)     any delay occasioned by the Authority exercising its rights in accordance with Clause 53.7   (Inspections, Tests and Trials);
(f)
delays due to changes to the Contract made in accordance with:

(i)

(iv)
Clause 42 (Changes in Certification and Classification);

	Deliverable Drawings and Documents
	All drawings and/or documents to be supplied by the Contractor in accordance with the Contract

	Dispute Proceedings
	Any litigation, arbitration, administration or adjudication or mediation proceedings before any court, arbitrator, administrator or adjudicator or mediator 

	Divex
	Current supplier and manufacturer of Royal Navy’s Diver Panels

	Ex Works
	The Contractor is responsible for making the goods available at his premises for collection by the Authority.

	Extra and Emergent Work (apllicable to In Service Support only)
	All such work properly authorised by the Authority in accordance with the terms of the Contract and defined as follows:

Extra Work – new work not encompassed by the original TAF and required by the Authority, including but not limited to modifications, alterations and additions (A&As) and upgrading standards.

Emergent Work – unforeseen work arising during the completion of a TAF including but not limited to additional work arising as a direct consequence of the survey, inspection or maintenance tasks

	F76
	Fuel Naval Distillate (DIESO F-76/NATO F-76) is used in compression ignition engines of the high and medium speed types, naval gas turbines, steam raising plant in certain HM ships. F-76 has no direct commercial equivalent and is not readily available in the market. It is a specialised military fuel but used by most NATO Navies. F-76 has a minimum flash point of 61degC

	Financial Year
	1 April to 31 March

	Firm Rates
	A rate, agreed for the Articles or Services, or both, which is not subject to variation

	First of Class  Training
	Training of Authority personnel  in Boat the maintenance and operation of the Boat. To be provided prior to Acceptance Off Contract of the First of Class Boat of each variant:

	Force Majeure Event
	Any one of the following:

(a)
acts of Nature;

(b)
any local Government requisition, control, intervention, requirement or interference;

(c)
threat or act of war, warlike operations, terrorism or the consequences thereof;

(d)
riots, civil commotions, blockades or embargoes;

(e)
epidemics;

(f)
National Strikes;

(g)
fire or explosion;

(h)
failure by any statutory undertaker, utility company, local authority or other like body to carry out works or provide services;

(i)
any other event of a similar nature which is reasonably beyond the control of the Contractor or Sub-Contractors.

	Framework Agreement
	An agreement to establish the basic terms (including price and/or quantity) upon which future contracts can be awarded during a given period;

	Gainshare Proposal
	A written document produced by either Party in accordance with Clause 43.10 outlining an opportunity for Gainshare; 

	Government Furnished Equipment (GFE)
	The equipment listed in Schedule 11 (List of Government Furnished Equipment)

	Government Furnished Information (GFI)
	The information listed in Schedule 10 (DEFORM 316 – Government Furnished Information)

	Guarantee
	The guarantee provided by the Contractor to the Authority in accordance with Clause 32 (Guarantee)

	Guarantee Period 
	The guarantee period provided by the Contractor to the Authority in accordance with Clause 32 (Guarantee)

	Harbour Acceptance Trial
	A test of the equipment/systems in harbour to ensure that the equipment/systems meets performance requirements set out in the equipment/systems own technical specifications after installation and setting to work in the Boat;

	Information
	Any information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract.

	Invoice Paying Branch
	The branch of the Authority responsible for the payment of bills as identified in Schedule 26 (Appendx  - Addressees and Other Information)

	Instalment Payment
	A payment paid by the Authority to the Contractor as an advance against the Contract Price per Boat in accordance with Clause 12 (Payment) and Schedule 4 (Payment Schedule).

	Integrated Project Management Plan
	The plan required to be developed by the Contractor in accordance with Clause 15 (Integrated Project Management Plan)

	Jigs and Tools
	Jigs, tools, patterns, moulds, dies, manufacturing gauges and test equipment, together with any associated fixtures, fittings and software necessary for the build of a boat.

	Legislation 
	Any applicable statute, statutory rule, order, directive, regulation or other instrument having force of law (including any directive or order promulgated by any competent national or supra-national body), and all other legislation for the time being in force.

	Lifting Equipment
	Lifting appliances, associated equipment and permanently installed lifting fixtures;

	Loaded Condition
	The Workboat (fully compliant with full fluids (fuel and water), crew, and fitted with operational role equipment or stores payload if standard workboat;

	Major Incident 
	Any event which, in the opinion of the either party, causes serious damage to any part of the Boat, or which leads to a serious breach of security or safety.

	Makers List 
	The list of supplies for equipment, machinery and services agreed by the Parties and set out in Schedule 16 (Makers List).

	MARPOL
	IMO International Convention for the Prevention of Pollution for Ships

	Month 
	A calendar month

	NATO Pallet
	1200mm x 1000mm and maximum weight of 1 Tonne

	NATO Stock Number
	A unique 13 digit identifying number

	Non-Conformity
	Any deviation from the Statement of Technical Requirements  in the Contractor’s proposed or actual delivery of the Contractor Deliverables.  

	Notices
	All forms of communication required to be given in writing by, or in connection, with this Contract.

	Notices to Mariners
	Notices issued to Mariners concerning local navigational hazards

	OPDEF
	Operational Defect that prevents equipment or systems being used

	Packaging
	The preparation of spares for transportation and storage in accordance with the Contract. The term embraces in-store maintenance (cleaning and preservation) packing and marking.

	Party 
	The Contractor or the Authority, as the case may be.

	Permissible Delay 
	A Force Majeure Event or a Delay Event.

	Plan Approval
	The examination of engineering drawings and related documents to support certification and Classification as required by Schedule 2 (Statement of Technical Requirements)

	Quality Management Plan
	The plan required to be developed by the Contractor in accordance with the Integrated Project Management Plan (Schedule 5).

	Regulatory Authorities 
	Any body with regulatory powers whose rules and regulations must be complied with in the construction and delivery of the Contractor Deliverables. 

	Relevant Form 
	The completed form prescribed in Schedule 23 for the purpose of seeking Payment Approval. 

	Representatives 
	The employees, agents, servants, suppliers and independent contractors engaged by either party in order to perform work or duties under this Contract for which that Party is responsible.

	Required Delivery Date
	The date for delivery of the Contractor Deliverables as set out in Schedule 1 as may be amended from time to time in accordance with the terms of this Contract.

	Safety Regulator
	The authority responsible for approval of all aspects of boat  safety and environmental protection which, for the purposes of this Contract, shall be the Authority.

	Ship’s Staff
	The officers and ratings appointed by the Authority to operate the Boat

	SOLAS
	IMO International Conventions for Safety of Life at Sea

	Special Jigs and Tools 
	Any Jigs and Tools particular to the requirements of the Contract.

	Stage  Payment Scheme
	The payment scheme set out at Schedule 4 (Payment Scheme)

	Statutory Duties and Obligations
	(i) any law, any instrument, rule or order, any regulation or byelaw of any local authority or of any statutory undertaker or of any public or private utility or undertaking; 

(ii) the rules and regulations of all public bodies and companies whose property or rights are affected or may be affected in any way by obligations under this Contract; and 

(iii) all applicable health and safety and environmental laws from time to time in effect during the term of this Contract.

	Sub-Contract
	Means a contract between the Contractor and a Sub-Contractor for the provision of the Contractor Deliverables

	Sub-Contractor
	A sub-contractor to the Contractor, a sub-contractor of a sub-contractor to the Contractor, and any other sub-contractor of whatever tier involved in the provision of the Contractor Deliverables

	Task Authorisation Form (TAF)
	The form at Schedule 7 to be used to task the Contractor to undertake In Service Support activities

	Termination Date
	The date of any early termination of this Contract pursuant to its terms

	Termination Notice
	A notice to terminate this Contract issued in accordance with DEFCON 514 (Material Breach) or Clause 48 (Termination for a Permissible Delay) or DEFCON 656  (Break).

	Tests, Trials and Inspections
	shall have the meaning set out in Schedule 5 (Integrated Project Management Plan) and Clause 53 (Inspections, Tests and Trials)

	the Authority 
	The UK Secretary of State for Defence unless otherwise stated

	the Parties
	The Authority and the Contractor

	the Schedules
	Schedules 1 to 26 of this Contract.

	Timber
	Timber and wood-containing products; 

	UK Government
	The government of the United Kingdom (consisting of England, Scotland, Wales and Northern Ireland).


PART 2 – ACRONYMS
	ACRONYM
	EXTENSION
	DESCRIPTION

	AIS
	Automatic Identification System
	Automatic tracking system used on ships for identifying and locating vessels by electronically exchanging data

	ASG
	Acquisition System Guidance
	MoD website (formally Acquisition Operating Framework (AOF)) that provides a single area for all acquisition guidance

	ATV
	All-Terrain Vehicle
	Four-wheeled motorcycle (also known as a Quad) designed to cope with a wider variety of terrain 

	BF
	Beaufort Wind Force Scale
	An empirical measure that relates wind speed to observed conditions at sea

	BRNC
	Britannia Royal Naval College
	The initial officer training establishment of the Royal Navy (also known as Dartmouth)

	COTS
	Commercial Off The Shelf
	Commercially available capability not requiring design input or modification

	DDS
	Defence Diving School
	The centre for all military diving training within the British Armed Forces

	FDS
	Fleet Diving Squadron
	The HQ for the Royal Navy Diving Groups that deliver diving, underwater engineering and bomb disposal capabilities within the UK and overseas

	FHMU
	Fleet Hydrographic Mobile Unit
	Fleet mobile surveying unit based in Devonport, Plymouth

	FOC
	Full Operating Capabiltiy
	Complete capability delivery being met by Replacement Workboat

	FOST
	Flag Officer Sea Training
	Responsible for providing Operational Sea Training for all surface ships, submarines and Royal Fleet Auxillaries of the Royal Navy

	FOST HM
	Flag Officer Sea Training – Hydrography and Meteorology
	Responsible for providing specialist Hydrography and Meteorology Training for all surface ships, submarines and Royal Fleet Auxillaries of the Royal Navy

	IOC
	Initial Operating Capability
	Stage of capability being delivered/met by introduction of Replacement Workboat

	IPMP
	Integrated Project Management Plan
	A formal, approved document that defines how the Contractor shall manage all the contract activi

	IPS
	Ice Patrol Ship
	HMS Protector -the Royal Navy’s ice patrol ship

	ISS
	In-Service Support
	Encompassing the support to the capability to ensure material state, safety and timely provision of spares/repairs and modifications

	JSP
	Joint Services Publication
	MoD publication

	KUR’s
	Key User Requirements
	Essential Requirements that have to be fulfilled to meet capability

	m
	Meters
	A metric unit of distance

	MCA
	Maritime and Coastguard Agency
	Industry Regulator

	MCTA
	Maritime Commissioning, Trials and Assessments 
	

	MoB
	Man Overboard
	

	NCHQ
	Navy Command Headquarters
	Provides direction to Royal Navy outputs

	Nm
	Nautical Miles
	A unit of distance

	QEC
	Queen Elizabeth Class
	The Royal Navy’s new aircraft carrier class – HMS Queen Elizabeth and HMS Prince of Wales

	RFA
	Royal Fleet Auxillary
	Civilian-manned logistical and operational support to the Royal Navy

	RN
	Royal Navy
	The UK’s principal naval warfare force

	SALMO
	Salvage & Marine Operations
	

	SCADE
	Self Contained Air Diving Equipment
	

	SMB
	Survey Motor Boat
	

	SML
	Survey Motor Launch
	HMS Gleaner

	SRD
	System Requirement Document
	

	SS
	Sea State
	The general condition of the free surface on a large body of water, with respect to wind, waves and swell, at a certain time

	SVHO
	Survey Vessel Hydrographic and Oceanographic
	HMS ECHO and HMS ENTERPRISE

	URD
	User Requirement Document
	

	WECDIS
	Warship Electronic Chart Display & Information System
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