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1 Scheme Type 
This scheme is a value band B (£30k to £250k), Renewal of Structures 
Scheme.  
 
2 Scheme Description 

 
This scheme is based on a single carriageway side road overbridge, spanning 
a dual 2 lane carriageway. The works involve painting the full length of both 
parapets on an underbridge using water based paints. 
The works will include but are not limited to: 

• Provision of temporary accommodation or all necessary facilities to 
meeting health and safety requirements; 

• General site clearance; 

• Provision of information boards; 

• Removal of existing paint and re-painting both parapets each of a total 
length of no more than 100m, including all necessary temporary 
protection measures, preparation of surfaces and minor repairs to the 
parapet to provide a sound surface for painting. 

 
3 Road category on which the work is to be carried out 
 
The works will take place on a single carriageway ≤ 9m wide (rural – greater 
than 40mph) road, and over a Dual two lane all-purpose dual carriageway 
(rural – greater than 40 mph) road. 
 
4 Traffic Management 
The traffic management layout to be utilised on the side road will be one lane 
closure to a 2-lane single carriageway road.  
The traffic management layout to be utilised on the 2 lane dual carriageway 
will be closure lane 1 and lane 2 in phases to allow installation and removal of 
scaffolding. 
 
5 Period within which the work is to be carried out 
The works are to be carried out within Time Band 4. 
 
6 Site Restrictions and Constraints 
The following restrictions and constraints exist at the works location: 

• Pedestrian routes are to be maintained through the works at all times. 
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7 Indicative Programme and Season within which the work is to be 
carried out 

The works are to be completed within 2 weeks. 
The works are to be constructed during British Summer Time. 
 


