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1.0 Purpose of the Brief


1.01 The Client, City of Wolverhampton council is delivering new council housing developments across the City on former garage sites and small infill pockets of land. 

1.02 The Client intends to bring forward five sites for the development of council housing using traditional construction methods. It is intended to appoint a Principal Contractor or multiple Principal Contractors on an individual “Lot” basis to deliver the schemes on site through to practical completion and subsequent defects liability period.

1.03 Wolverhampton Homes will act as the City council’s appointed Employer’s Agent and will act on behalf of the City throughout the contract.

1.04 The Client’s experience in the delivery of new council housing methods is developing and the Client will need to rely upon the successful contractor(s) to provide control of the schemes and offer advice based on their experience gained from working within the sector.

1.05 The development sites locations and make up are situated in the table below: 

	Location
	Mix of Dwellings

	Open space at Newman Road, Fallings Park Ward.
	Six Number 2 Bedroom Semi-detached Houses.

	Parker Road garage site, Wednesfield North Ward.
	Four Number 2 Bedroom Semi-detached Houses.

	Land to the side and rear of 54-72 Peach Road, Wednesfield North Ward.
	Three Number 2 Bedroom Bungalow.

	Land adjacent to 18-20 Peach Road, Wednesfield North Ward.
	Two Number 2 Bedroom Semi-detached Houses.

	Land adjacent to 40 Wolverhampton Road, Wednesfield South Ward.
	Four number, one bedroom flats - four number two bedroom flats. three number two bedroom semi-detached houses.




2.0      General Information 

2.01	The Client proposes to develop a mixed residential scheme across the sites, to meet the demand for housing across the City. This will provide an opportunity for a range of accommodation types which could include houses, bungalows or low level apartments or any combination of these as detailed in 1.05 above.

2.02	It is proposed that the new housing will be for rent as Social or Affordable Rent properties.

3.	Site Information and Separate Consultants:

3.01	The following surveys/reports, have been obtained by the Client for the five sites and are included as part of the Invitation to Tender and are contained in Template 3 of Due North – Contract Specific Information:

· Topographical Survey
· Site Investigation Report
· Ecology Survey
· Tree Survey
· Flood Risk Assessment 

3.02	Confirmation of title will be supplied by the Client. 

3.03	Services information has been obtained by the Client and is included in Template 3 of Due North Contract Specific Information.

3.04	Arrangements for visits: 

The 27th July 2017 will be designated as an open site visit day with approximate times as follows:


	Parker Road Site – 10.00 – 11.00 hrs
	Peach Road A Site – 11.15 – 12.15hrs
	Peach Road B Site – 11.15 – 12.15hrs
	Newman Road Site – 12.30 – 13.30hrs
	Wolverhampton Road Site – 13.45 – 14.45hrs


Wolverhampton Homes representatives Steve North and Matt Beddoes will conduct the visit and tenderers should arrange their own transport to site.

Tenderers are requested to confirm attendance in advance with Steve or Matt who can be contacted on either 01902 555782 or 01902 554395.

[bookmark: _GoBack]Tenderers are requested to confirm intent to attend through the Due North e-procurement portal.

4.0     Contract and Novation: 


4.01	Completion of the Works is to be let based on a fully firm fixed price design and build contract using the Joint Contracts Tribunal (JCT) Design and Build Contract 2011, with Amendments to the Contract which will be issued during the tender period relating specifically to public sector requirements.

4.02	The successful contractor will be expected to have extensive knowledge and previous experience of utilising this form on similar schemes in public sector markets.

4.03	It is intended that the successfully appointed contractor accepts Novation arrangements with the appointed Architect Michael Dyson and Associates Limited appointed to take the project to stage 3 of the RIBA plan of work to ensure a consistent approach to design for the resulting development scheme.

4.04	The development will be let either as a single contract for all sites with a discount applied for multi-award or as individual lots or iterations thereof for the design, approval, construction, supervision and completion together with all associated costs for the residential development, car parking, landscaping, associated infrastructure and external works. 
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