Subcontract Data

PART ONE – DATA PROVIDED BY THE CONTRACTOR

1 General

The *conditions of subcontract* are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Engineering and Construction Subcontract June 2017 (with amendments January 2019, October 2020 and January 2023)

Main Option	B Option fo	r resolving and avoiding disputes	W2	
Secondary Options	X11, Y(UK)1, Y(UK)2, Y(UK)3 and Z Clauses referenced A66 – Schedule of Modifications dated November 2023			
The <i>works</i> in the main contract are	To widen the A66 route to dual carriageway between Penrith and Temple Sowerby, installation of a new bridge and installation of a new underpass.			
The subcontract works are	To carry out pavement works for the temporary access roads for the A66 – Scheme 3a: Penrith to Temple Sowerby, as more fully detailed in the Subcontract Scope referenced Pavements – Subcontract Scope.			
The Contractor is				
Name		Keltbray Highways Limited		
Address for communications		St. Andrews House, Portsmouth Esher, England, KT10 9T	Road,	
Address for electronic communications		Package Quantity Surveyor: Bilal.ahmed@keltbray.com Package Manager: Niall.drayne@keltbray.com		
The <i>Client</i> in the main o	contract is			
Name		National Highways Limited		
Address for communications		Bridge House, 1 Walnut Tree Clo Guildford, Surrey GU1 4LZ	ose,	
Address for cleatre	nia communicationa	To be confirmed		

Address for electronic communications To be confirmed

The Project Manager in the main contract is

Name	Jon Stokes
Address for communications	Bridge House, 1 Walnut Tree Close, Guildford, Surrey GU1 4LZ
Address for electronic communications	jon.stokes@nationalhighways.co.uk
The Supervisor in the main contract is	
Name	To be confirmed – individual from Amey Ltd
Address for communications	Via CEMAR under Main Contract
The Subcontract Scope is in	Subcontract Scope referenced Pavements – Subcontract Scope
The Site Information is in	A66 Site Information Early Works
The boundaries of the site are	A66 Scheme 3a - Penrith to Temple Sowerby (River Eamont to Whinfell Park, from chainages 20,000 – 22,500.
The language of the subcontract is	English
The law of the subcontract is the law of	England and Wales and subject to the Jurisdiction of the Courts of England and Wales.
The period for reply by the Contractor is	3 Weeks
The period for reply by the Subcontractor	1 weeks

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer than

2 The Subcontractor's main responsibilities

If the <i>Contractor</i> has identified work which is	The key dates and conditions to be met are	
set to meet a stated condition by a key date	condition to be met	key date
	(1) All pavements work for Access Road 1	14 March 2024
	(2) All pavements work for Access Road 2	29 March 2024
	(3) All pavements work for Access Road 3	20 March 2024
	(4) All pavements work for Access Road 4	10 April 2024
If Option C, D or E is used	The Subcontractor prepares forecasts of the total Defined Cost for the subcontract works at intervals no longer than	
3 Time		
	The subcontract starting date is	To be confirmed
	The subcontract access dates are	
	part of the Site	date
	(1) Access Road 1	13 March 2023
	(2) Access Road 2	28 March 2024
	(3) Access Road 3	19 March 2024
	(4) Access Road 4	09 April 2024
	(5)	
	The Subcontractor submits revised programmes at intervals no longer than	monthly
If the Contractor has decided the subcontract completion date for the whole of the subcontract works	The subcontract completion date for the whole of the subcontract works is	10 April 2024
Taking over the <i>subcontract</i> works before the Subcontract Completion Date	The <i>Contractor</i> is not willing to take over the <i>subcontract works</i> before the Subcontract Completion Date. (Delete as applicable)	

If no programme is identified in part two of the Subcontract Data	The period after the Subcontract Date within which the <i>subcontractor</i> is to submit a first programme for acceptance is			1 week			
4 Quality management							
	The period after the Su Subcontractor is to sub quality plan is					1 week	
	The period between Co subcontract works and					52 weeks	
	The defect correction p	period is		1 week			
5 Payment							
	The currency of the su	bcontract is	the	Pound st	erling (£)	
	The assessment interv	<i>val</i> is		To be iss Subconti Commer	ractor –	the <i>Contractor</i> to the named Keltbray - A66 Mon etable	thly
	The interest rate is	2		% per an	num (n	ot less than 2) above the	
	base			rate of the	e Ba	nk of England	
If the period in which payments are made is not four weeks and Y(UK)2 is not used	The period within whic	h payments	are m	ade is		Monthly	
	Subcontractor no later t	than 1 days	before	the Final	Date fo		
If Option C or D is used	The Subcontractor's sh	are percenta	ages a	nd the sha	re rang	es are	
	share range					Subcontractor's share percentage	
	l ess than	-			%	_	%
	from	- 0	% to	-	%	_	%
	from	_ 0	% to	-	%	_	%
	greater than	-			%	-	%
If Option C,D or E is used	The exchange rates a	re those pu (da		d in	_		

6 Compensation even	ts				
	The place where weather is to be re	corded is			
	The weather measurements to be recorded for each calendar month are				
	 the cumulative rainfall (mm) 				
	the number of days with rainfall more than 5 mm-				
	the number of days with minimum air temperature less than 0 degrees Celsius				
	the number of days with snow l	ying at hours GMT			
	and these measurements:				
	-				
	The weather measurements are sup	plied by			
	The weather data are the records of p	ast weather measurements for each calendar month			
	which were recorded at	-			
	and which are available from	-			
Where no recorded data are- available	Assumed values for the ten year weat <i>measurement</i> for each calendar mont	her return <i>weather data</i> for each <i>weather</i> n are			
If Option A or B is used	The value engineering percentage is	s 50%, unless another percentage 70 %			
·	is stated here, in which case it is				
If Option B or D is used	The method of measurement is	The Method of Measurement for Highways Works			
If there are additional compensation events	These are additional compensation ev	rents			
	None				

8 Liabilities and insurance

The minimum amount of cover for insurance against loss of or damage to property (except the *subcontract works*, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the *Subcontractor*) arising from or in connection with the *Subcontractor* Providing the Subcontract Works for any one event is

As per document referenced A66 – Insurance Requirements

The minimum amount of cover for insurance against death of or bodily injury to employees of the Subcontractor arising out of and in the course of their employment in connection with the subcontract for any one event is

 As per document

referenced A66 – Insurance Requirements

If the *Client* or *Contractor* is to provide Plant and Materials The insurance against loss of or damage to the *subcontract works*, Plant and Materials is to include cover for Plant and Materials provided by the *Client* or *Contractor* for an amount of

As per document referenced A66 – Insurance Requirements

Resolving and avoiding	Resolving and avoiding disputes				
	The <i>tribunal</i> is	arbitration			
If the tribunal is arbitration	The arbitration procedure is	the Institution of Civil Engineers Arbitration Procedure (Third Edition) April 2012			
	The place where arbitration is to be held is	London			
		London			
	The person or organisation who cannot agree a choice or if the <i>a</i> selects an arbitrator is				
	The President for the time be	ing of the Inst	itution of Civil Engineers or his nominee		
	The Senior Representatives of the	ne Contractor	are		
	Name (1)		Tim Barber		
	Address for communications		St. Andrews House, Portsmouth Road, Esher, England, KT10 9TA		
	Address for electronic commu	unications	Tim.Barber@keltbray.com		
	Name (2)		Louise Pavitt		
			St. Androwo House, Dortomouth Dood		
	Address for communications		St. Andrews House, Portsmouth Road, Esher, England, KT10 9T		
	Address for electronic commu	inications	Louise.Pavitt@keltbray.com		
	The Adjudicator is				
	Name		the person chosen by the Parties from the list of adjudicators published by the Institution of Civil Engineers		
	Address for communications		-		
	Address for electronic comm	unications	-		
	The Adjudicator nominating bo	dy is	The Institution of Civil Engineers		
	The main contract Adjudicator is list of adjudicator published by		hosen by the Client and Contractor from the of Civil Engineers		
	Name				
	Address for communications				

Address for electronic communications

The Adjudicator nominating body is

The Institution of Civil Engineers

X1: Price adjustment for inflation (used only with Options A, B, C and D)

If Option X1 is used The proportions used to calculate the Price Adjustment Factor are

0.	-	linked to the index for	-
0.	-		-
0.	_	non-adjustable	_
1.00	-		
The <i>k</i>	base date for indices is	-	
These	e indices are	-	

X3: Multiple currencies (used only with Options A and B)

If Option X3 is used	The Contractor will pay for t	he items or activities listed below	in the currencies stated
	items and activities	other currency	total maximum payment in the currency
	-	-	-
	-	-	-
	-	_	-
	The <i>exchange rates</i> are the	ose published in -	
	on –	date)	
X5: Sectional Complete	tion		
If Option X5 is used	The subcontract completion	date for each section of the subc	contract works is
	section	description	subcontract completion date
	(1)	-	-
	(2)	-	-
	(3)	-	-
	(4)	-	-
X6: Bonus for early Co	ompletion		
If Option X6 is used without- Option X5	The bonus for the whole of	i the subcontract works is	- per day
If Option X6 is used with	The bonus for each section	of the subcontract works is	
	section	description	amount per day
	(1)	-	-
	(2)	-	-
	(3)	-	-
	(4)	-	-
	The bonus for the remaind	er of the subontract works is	-
X7: Delay damages			
If Option X7 is used without Option X5	 Delay damages for Comple works are 	ation of the whole of the subcont	ract - per day

If Option X7 is used with	Delay damages for each section of the subcontract works are
Option X5	

section	description	amount per day
(1)	-	-
(2)	_	-
(3)	_	-
(4)	_	-
The delay damages for the remainder of the subcontract works are		-

X8: Undertakings to the	e Client or Others
If Option X8 is used	The undertakings to Others-
	are provided to
	-
	The undertaking to the Client are
	-
	-
X10: Information mode	lling
If Option X10 is used	
If no <i>information execution</i> plan is identified in part two-	The period after the Subcontract Date within which the Subcontractor is to submit a first
of the Subcontract Data	Information Execution Plan for acceptance is
	The minimum amount of insurance cover for claims made against the Subcontractor arising out of its failure to use the skill and care normally
	used by professionals providing information similar to
	The period following Completion of the whole of the subcontract works or earlier- termination for which the Subcontractor maintains-
	insurance for claims made against it arising out of its- failure to use the skill and care is

X12: Multiparty collaboration (not used with Option X20)

If Option X12 is used

The Promotor is

The Schedule of Partners is in

The Promoter's objective is

The Partnering Information is in

X13: Performance bond	F	
If Option X13 is used	The amount of the performance bond is	-
X14: Advanced paymen	at to the Subcontractor	
If Option X14 is used	The amount of the advanced payment is	-
	The period after the Subcontract Date from which the Subcontr	actor repays the
	instalments in assessments is	-
	The instalments are (either an amount or a percentage of the payment otherwise du	

Advanced payment bond An advanced payment bond is / is not reqired. (Delete as applicable)

X15: The Subcontra	ctor's design			
If Option X15 is used	The period for retention following Completion of the whole of the subcontract works or			
	earlier termination is			
	The minimum amount of insurance cover for claims made against the Subcontractor arising out of its failure to use the skill and care normally used by professionals designing works similar to the subcontract works is, in respect of each claim			
	-			
	The period following Completion of the whole of the <i>subcontract works</i> or earlier to rearlier to rearlier to rearlier to rearlier to rearlier to rearlies the subcontractor maintains insurance for claims made against it			
	arising out of its failure to use the skill and care is			
X16: Retention				
If Option X16 is used	The retention free amount is			
	The retention percentage is - %			
Retention bond	— The Subcontractor <u>may / may not</u> give the Contractor a retention bond. (Delete- as applicable)			
X17: Low performan	i ce damages			
If Option X17 is used	The amounts for low performance damages are			
	amount performance level			
	- for -			
	- for -			
	- for -			
X18: Limitation of lia	ability			
If Option X18 is used	The Subcontractor's liability to the Contractor for indirect- or consequential loss is limited to			
For any one event, the Subcontractor's liability to the Contractor for loss of or damage to the Client's or Contractor's property is limited to				
	The Subcontractor's liability for Defects due to its design which are not listed on the Defects Certificate is limited to The Subcontractor's total liability to the Contractor for all matters arising under or in connection with the- subcontract, other than excluded matters, is limited to			
	The end of liability date is years after the Completion of the whole of the			
	subcontract works			

X20: Key Performance Indicators (not used with Option X12)				
If Option X20 is used	The incentive schedule for Key Performance Indicators is in	_		
	A report of performance against each Key Performance- Indicator is provided at intervals of	- months		

Y(UK)1: Project Bank A	ccount		
If Option Y(UK)1 is used	The Trust Deed is in		
	The Joining Deed is in		Will be issued by the Contractor to the Subcontractor
Y(UK)2: The Housing G	arants, Construction an	d Regeneration Act 199	6
If Option Y(UK)2 is used and the final date for payment is not fourteen days after the date on which payment becomes due	The period for payment is	14 days after the date due	on which payment becomes
Y(UK)3: The Contracts	(Rights of Third Parties	s) Act 1999	
If Option Y(UK)3 is used to	erm	beneficiary	
If Y(UK)3 is used with t Y(UK)1 the following entry is added to the table for Y(UK)3	term The provisions of Options Y(UK)1	beneficiary Named Suppliers	

Z: Additional conditions of subcontract

If Option Z is used

The additional conditions of subcontract are

Schedule of Modifications referenced A66 – Schedule of Modifications dated November 2023