Once complete please email the Tasking Form to:

acted under FOIA Section: Redacted under FOIA Section 43 – Commercial Interest

. Redacted under FOIA Section 26 – Defence Redacted under FOIA Section 43 – Commercial Interest

Note to Commercial Staff:

ASTRID has been let and is owned by Defence Science & Technology Laboratory (Dstl) and any work placed under it is subject to UK Govt DEFCONs. Full DEFCON definitions can be found here:

Redacted under FOIA Section 43 - Commercial Interest

TASKING FORM	
To: CORDA	From (Organisation): Dstl
Framework contract number:	DSTL/AGR/01142/01
Agreed quotation date (if known):	
REQUIREMENT SUMMARY AND AL	JTHORITY CONTACTS:
Project Manager (name & telephone)	Redacted under FOIA Section 40 - Personal Information
Technical Lead (name & telephone)	Redacted under FOIA Section 40 - Personal Information
Commercial Officer (name & telephone)	Redacted under FOIA Section 40 - Personal Information
Task title (for Dstl: max 30 characters inc	AST/153 OFC – Cost and Investment Trends

AST/153 OFC - Cost and Investment Trends

01/08/2022

31/01/2023

AST/ prefix)

Anticipated start date

Anticipated end date (core work)

SCHEDULE OF REQUIREMENTS:

Brief list of requirements (core and options) – add rows as appropriate (full details appear in the attached Statement of Requirement)

Item No	Core or Option	Description / Title
	Core	To build or convert existing offshore infrastructure to operate and support a large population of people.
	Core	Wide reaching research to discover investment trends and current values in OFC life support, infrastructure and industry covering- current capital expenditure, projected operating costs and which areas are the most volatile to changes in demand and global economic drivers.
	Option	To review any future trends from Core 2

Pricing:					
Firm Price	\boxtimes				
Ascertained cost* *only at Authority's discretion					
Firm Pricing shall be in accordance with DEFCON 127 or DEFCON 643 and DEFCON 648					
Ascertained Costs shall be in accordance with DEFCON 653 or DEFCON 802.					

Cyber Risk:	
Risk level:	Redacted under FOIA Section 26 – Defence
Assessment ref:	Redacted under FOIA Section 26 – Defence
DEFCON 658	

Limitation of Contractors Liability Risk: (see attached SOR and Risk Assessment for more detail)

ASTRID Liability Spreadsheet:

Demanders are required to complete an ASTRID liability spreadsheet that will look at the direct and indirect risks associated with their requirement. Performing this assessment before submitting the Task to CORDA prevents delays post receipt of proposal, which can add circa 4 weeks to the time to award.

The ASTRID liability spreadsheet can be found at the following address:

Redacted under FOIA Section 43 - Commercial Interest

Each risk must be assessed in turn and a score for that risk entered in to the spreadsheet.

	ted copy of the s t also be placed			ed to this Tasking Form & SOR whe	n submittin	g to (CORDA. A	
Direct Risk:			dacted under FOIA Section 43 – (In the event that a risk is scored as "Green" or "Yellow" the risk will be capped at pre-agreed limits of liability and demanders may continue with the submission of their requirement to CORDA. In the event that a risk is identified as "Amber" or "Red" demanders should discuss their requirement with their Commercial POC before the Task is submitted to CORDA.				
Indirect/Consequential Risk			acted under FOIA Section 43 – C	In the event that the risk is "Excluded" demanders may continue with the submission of their requirement to CORDA. In the event that the risk is identified as "Included" demanders should discuss their requirement with their Commercial POC before the Task is submitted to CORDA.				
DEFCON	IS (Defence C	Conditions):						
Please co	onfirm which s	pecific DEFCC	ONs are req	uired for the task Redacted under FOIA Section 43 - Com	mercial Interest			
91	Edn 11/06	Intellectual F	Property Rig	hts In Software				
539	Edn 08/13		Transparency (automatically included unless removed by Authority Commercial staff for exemption reasons)			or		
703	Edn 08/13		Intellectual Property Rights - Vesting In the Authority To be specified on the Tasking Form					
705	Edn 11/02	Intellectual Property Rights - Research and Technology To be specified on the Tasking Form						
This MUS		number of day	s stated in t	he SOR. The default for reports ecify if requesting different and di				
524	Edn 10/98	Rejection			30		days	
525	Edn 10/98	this Contract	For the Purposes of schedule of requirements item 2 of this Contract the period for acceptance and rejection of deliverables shall be specified within the Tasking Form				days	
Defence	Based Simul	ation and Mo	delling:					
Defence Standard	03- 050						\boxtimes	
Other								
DELIVER	RABLES: Plea	se see attach	ed SOR for	full details				
GFX:								
Yes								

No	
If yes, please see attach	ned SOR for full details of equipment / information / facilities
Security Classification	of the Work: (delete as appropriate*)

Redacted under FOIA Section 26 - Defence

*Failure to delete unnecessary higher classifications will result in delays at the firewall

The overarching ASTRID contract contains a Security Aspects Letter (SAL) covering tasks up to Official Sensitive at quotation stage. If the Statement of requirement (SOR) is a higher classification, please complete the relevant SAL and send with this tasking form and SOR.

If this is the case, please tick the box to indicate you are attaching a separate SAL for your task

Any task placed as a result of your quotation will be su number DSTL/AGR/01142/01	ıbject to t	he Terms and Conditions of Dstl contract
		ASTRID – TASKING FORM – Part B
То:	From:	CORDA
FAO:	PoC:	Redacted under FOIA Section 40 - Personal Information
Tel:	Tel:	Redacted under FOIA Section 40 - Personal Information

Proposal Reference AST\CMRCL\Prop\02287. (attached)

The proposal shall include, but not be limited to:

- A full technical proposal that meets the individual activities that are detailed in Statement of Requirement (Part A to Draft Tasking Form)
- A Work breakdown structure/project plan with key dates and Deliverables identified including required delivery dates for Government Furnished Assets.
- A clear identification of Dependencies, Assumptions, Risks and Exclusions which underpin your Technical Proposal.

COST BREAKDOWN (to be completed by the Contractor)

You are to use rates that have been previously agreed within the Analysis for Science & Technology Research in Defence (ASTRID) at Annex E.

Please also provide a price breakdown which should include, but is not limited to: labour costs, transportation, travel and subsistence, overheads and profit. In support of your Proposal you are requested to provide clear details of all Dependencies, Assumptions, Risks and Exclusions that underpin your price

Price quotation of £148,400.66 (ex VAT) is submitted for ASTRID Task 153 – Offshore Floating Complex Cost and Investment Trends and breakdown attached

Oost and investment frei	ius and	d breakdown attached
Ascertained Price		
Firm Price	\boxtimes	
That white		*if hybrid, please specify which pricing mechanism applies to which
Hybrid*		work packages and/or deliverables in the "Milestones Deliverables and Payments" table
		rayments table

VALUE FOR MONEY EVIDENCE - KPI 1 (to be completed by the Contractor)

The Collaborative sourcing mechanism was utilised for supplier selection. This maximises Value for Money

Start date:	T0 (assumed as 12 th September 2022)	End date:	10 th February 2023			
Signed on behalf of the Contractor: Redacted under FOIA Section 40 - Personal Information						
Printed name:	Redacted under FOIA Section 40 - Personal	Information	/8/22			
		Ī				

Redacted under FOIA Section 43 – Commercial Interest

PROVISION FROM SUBCONTRACTORS:				
Service	Cost £	Qty	Subtotal	Total
TP Group Limited (Technical Lead)	Redacted un	der FOI	A Section 43 -	- Commercial Interest
Sirius Analysis (Task Lead)				

GRAND TOTAL Ex VAT

£148,400.66

	Milestones Deliverables and Payments						
Milestone No	Description	Pricing (Ascertained or Firm)	£ Ex VAT	Due Date	Deliverable DEFCON 703 / 705 (14, 90 & 91)		

Redacted under FOIA Section 43 - Commercial Interest

TOTAL £ Ex VAT

£148,400.66

Request for Limitation of Liability

The Authority has performed a review of the risk profile for this Task and the proposed limitation of contractors liability is summarised in part A of this Tasking Form, and detailed in the ASTRID Liabilities spreadsheet attached to the Statement of Requirement. If required to do so by the Liabilities spreadsheet, or if the the Contractor believes that the risk profile is incorrect, they should complete Annex A providing details of the identified risk, the mitigations in place, and the revised limitation of contractors liability requested.

 \boxtimes

Additional limitations included – see attached completed form at Annex A

Requested Amendments to Framework Conditions

The Prime should detail below any requests for amendments to the terms and conditions of the Framework if deemed necessary for this particular task

It is assumed that there is no requirement to produce a deliverable quality plan for this task.

Liability Clause

Redacted under FOIA Section 43 – Commercial Interes	est

Options and Payments			
Item No	Description / Title from Part A	£ (ex VAT)*	Expiry Date
1	Delivery of FY23/24 Update*	Redacted under FOIA Section 43 – Commercial Interest	24/02/23
` ' '	oted to be held valid until end date of options a requote will be required)		

^{*}Proposal and Price will need to be revalidated prior to being contracted.

1. Offer of Contract: (to be completed by Authority Commercial Services) Redacted under FOIA Section 40 - Personal Information **Tel: Commercial Officer:** Vendor Agreement No (if Dstl CPA Reference: PA0000000621 applicable): **Purchase Order Number:** DSTL0000007888 If preferred, CORDA has given permission for you to amend the table in Part B to show actual due dates. If Start date (T0) is deemed to 03rd Oct 22 you make any changes, please change the font to RED be: and draw attention to them in the 'comments & clarifications' box below. Commercial comments and clarifications to proposal: Following commercial clarification the assumed start date is 3rd October, we are content to shift all the deliverables and milestones by 2 weeks from the original proposed date, as follows: Deliverable **Date/ Time NEW Proposed Deliverable** number Period (T0+) Date/Period D-1 Initial CDAL 28 Oct 2022 12 Nov 22 Initial Cost and Investment Trend 10 Dec 22 D-2 25 Nov 2022 Presentation D-3 Final CDAL 27 Jan 2023 10 Feb 23 D-4 Final Cost Report 10 Feb 2023 24 Feb 23 Final Investment Trend Report 10 Feb 2023 24 Feb 23 **D-6 Final Presentation** 10 Feb 2023 24 Feb 23 Redacted under FOIA Section 40 - Personal Information **Commercial Approval:** 22/09/2022 Date: Please Note: Task Authorisation to be issued by Authority Commercial Services Department once the Vendor Agreement and Purchase Order numbers have been inserted. Any work carried out prior to issue is at the Contractor's own risk 2. Unqualified Acceptance of Offer made in Part C.1 above: (to be completed by the Prime Contractor and returned to Authority's Commercial Services) Name: Tel: **Position in Company:** Signature: Date:

ASTRID – TASKING FORM – Part C

	ASTRID – TASKING FORM – Part D			
COMPLETION OF TASK (to be completed by the Prime Contractor and returned to the nominated Authority Task owner as detailed in Part A - failure to return could result in payment being delayed)				
For the avoidance of doubt, Section D confirms the final value of the task. The value stated in this section will be the contracted value for the task and will take precedence over any previous values referred to in sections above.				
Confirmation of Deliverables as per Part A:				
Yes □	No □			
Actual Task start date:				
Actual Task completion date:				
Final invoice submitted on:				
For firm price of:	£			
For the final LoL price of:	£			
Comments from Contractor on the task:				

To be a simple to differ a state of the state of the beauty of the same of the state of the stat				
Task completed to Authority's satisfaction (to be completed by nominated Task owner) Comments from Task owner on the task:				
Comments from Task owner on the task:				

Audicined all contaited on in-					
Anticipated exploitation inc timescales:					
timesoures.					
Follow-up date with End User					
if necessary:					
Key Performance Indicators (KPIs):					
Timelines of deliverables					
Timeliness of deliverables: This KPI is a pass or fail question and each deliverable will be given a score of either 1 for meeting the					
required date or 0 for failure to meet the required date.					
Where any agreed contract amendments or changes to the delivery dates have been made, the					
revised delivery date will supersede the previous agreed date. Where a Deliverable is late as a result of the Authority's actions, and this is agreed to by the Authority, the deliverable shall be marked as on-time.					

Total number of deliverables within task:					
Of which on time:					
Of which deemed late:					
Comments / Notes:					
Quality of Deliverables: Deliverables are deemed to be accepted once the Authority has reviewed them and has confirmed that they are of an acceptable standard and is willing to pay the invoice associated with the deliverable. Deliverables can be rejected on the grounds of technical, financial and grammatical errors.					
Mark:	Measure:	Number of deliverables in this category:			
Accepted	Technically and editorially acceptable. Minor changes may be needed to improve exploitability of the output or to tailor the output for the end customer.				
Minor revisions	Deliverables require minor editorial and/or technical revisions prior to acceptance. Minor changes may also be needed to improve exploitability of the output or to tailor the output for the customer.				
Major revisions	Deliverables require significant editorial and/or technical revisions and further review by the Authority.				
Rejected	Deliverables do not meet the requirement and are rejected				
Any additional comments / Notes:					
Signed:					
Date:					