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DATED 2022

(1) THE SECRETARY OF STATE FOR
ENVIRONMENT, FOOD AND RURAL AFFAIRS

(2) MACE LIMITED

CONSULTANT APPOINTMENT
Incorporating and amending the

NEC4 Professional Service Contract (June
2017) / Main Option E

Relating to Cost Consultancy Services at
Bastion Point
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THIS AGREEMENT is made on the day of 2022
PARTIES

(1)

The Secretary of State for Environment, Food and Rural Affairs (“Client”); and

(2) Mace Limited (registered number 02410626) of 155 Moorgate, London, EC2M 6XB
(“Consultant”).

RECITALS

(A) The Client requires the Consultant to carry out the service, as more particularly described in
the Scope.

(B) The Consultant has agreed to carry out the service in accordance with the contract detailed at

clause 5 of this Agreement.
NOW IT IS AGREED THAT
1. INTERPRETATION
In this Agreement unless the context otherwise requires:

@) terms used with initial capital letters have the meaning given to them in the conditions
of contract;

(b) any italicised term has the meaning given to it in the Contract Data; and
(c) clause headings are for information purposes only.
2. APPOINTMENT

The Client appoints the Consultant to Provide the Service in accordance with the contract
detailed at clause 5 below and the Consultant accepts such appointment.

3. CONSULTANT'S RESPONSIBILITIES

The Consultant will Provide the Service in accordance with the contract detailed at clause 5
below.

4, CLIENT'S RESPONSIBILITIES

In consideration of the Consultant Providing the Service, the Client will pay the Consultant the
sums required under the contract detailed at clause 5 below.
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5. CONTRACT FOR THE SERVICE

The contract for the service comprises this Form of Agreement and the conditions of contract
in the NEC4 Professional Service Contract (June 2017) as amended by the schedule of
amendments annexed to this Form of Agreement (the "Schedule of Amendments") together
with the completed Contract Data and other appendices and documentation annexed to this
Form of Agreement.

6. PRIORITY OF DOCUMENTS

If there is any ambiguity or inconsistency in or between the documents comprising the contract
for the service, the priority of the documents is in accordance with the following sequence:

(a) this Form of Agreement;

(b) the Schedule of Amendments;

(©) the completed Contract Data;

(d) the printed form of NEC4 Professional Service Contract (June 2017);
(e) the appendices to the contract (including the Scope); then

® any other documents incorporated by reference.

IN WITNESS WHEREOF this Form of Agreement has been executed by the Parties on the date first
before written.
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SIGNED byl -s officer )

duly authorised for and on behalf of The
Secretary of State for Environment, )
Food and Rural Affairs

(Authorised Officer)
SIGNED by I 2s director )

duly authorised for and on behalf of
Mace Limited )

(Director)
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CONTRACT DATA

Part one - Data provided by the Client

Subject

Particulars

1 General

The conditions of contract are

the core clauses and the clauses for Main Option E, Dispute
Resolution and Avoidance Option W2, and Secondary Options
X2, X11, and Y(UK)2 of the NEC4 Professional Service Contract
June 2017.

The service is

Cost Consultancy Services and Project Management Services
(as further detailed in the Scope)

The Client is

Name: The Secretary of State for Environment, Food and Rural
Affairs

Address: Nobel House, 17 Smith Square, London, SW1P 3JR

Address for
]

electronic communications:

The Service Manager is

Name: I
Address: Nobel House, 17 Smith Square, London, SW1P 3JR

Address for electronic communications:
|

The Scope is attached to this contract at Annex A

The language of the contract is English

The law of the contract is the law of | England

The period for reply is 2 weeks

The period for retention is

6 year(s) following Completion or earlier termination

The following matters will be
included in the Early Warning
Register

An Early Warning register will be developed within 1 week of the
Contract starting date. Early warning meetings are to be held at
intervals no longer than [14 days]

2 The Consultant's main responsibilities

The Consultant is responsible for obtaining the following third-party consents, approvals, licences and
permissions without addition or adjustment to the Prices:
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Subject Particulars

e Not applicable’ there are none

The Client has identified work which | condition to be met key date
is set to meet a stated condition by a

key date, these are:

If Option A is used N/A

If Option C or E is used The Consultant prepares forecasts of the total Defined Cost plus
Fee and expenses at intervals no longer than 28 Days

3 Time
The starting date is 05 January 2022
The Client provides access to the | access access date

following persons, places and things

The Consultant submits revised | 28 Days
programmes at intervals no longer
than

If the Client has decided the | 31 July 2023
completion date for the whole of the
service, the completion date for the
whole of the service is

If no programme is identified in Part | N/A
Two of the Contract Data, the period
after the Contract Date within which
the Consultant is to submit a first
programme for acceptance is

4 Quality management

The period after the Contract Date | N/A
within which the Consultant is to
submit a quality policy statement
and quality plan is
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Subject Particulars

The period between Completion of | N/A
the whole of the service and the
defects date is

5 Payment

The currency of the contract is: Pounds sterling

The assessment interval is: Monthly

If the Client states any expenses, | item amount

the expenses stated by the Client

are: Travel to site £9000

The interest rate is: 3% per annum above the base rate of the Bank of England.

If Option A applies, the Gross | N/A
Construction Value percentage is

If Option C or E is used and the | N/A
Client states any locations, the
locations for which the Consultant
provides a charge for the cost of
support people and office overhead
are

6 Compensation events

If there are additional compensation
events, these are the additional
compensation events

8 Liabilities and insurance

See new clause in ‘Additional Clauses’ RE Consultants Liability

The minimum amount of cover for insurance against the Consultant’s failure to use the level of sKill,
care and diligence required under clause 20. is £1,000,000 (one million pounds) To be maintained from
the starting date until the date falling 6 years after Completion or, if earlier, 12 years after termination of
the Consultant’s engagement under this contract.

The minimum amount of cover for insurance against loss of or damage to property and liability for bodily
injury to or death of a person (not an employee of the Consultant) arising from or in connection with the
Consultant Providing the Service for any one event is £5,000,000 (five million pounds). To be
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Subject Particulars

maintained from the starting date until the defects date or, if earlier, termination of the Consultant’s
engagement under this contract.

The minimum amount of cover for insurance against death of or bodily injury to employees of the
Consultant arising out of and in the course of their employment in connection with this contract for any
one event is £5,000,000 (five million pounds To be maintained from the starting date until the defects
date or, if earlier, termination of the Consultant’s engagement under this contract.

If the Client is to provide any of the insurances stated in the Insurance Table, these are:

If additional insurances are to be provided:
The Client provides these additional insurances: Not applicable
The Consultant provides these additional insurances:

e Not Applicable.

The Consultants total liability to the Employer for all matters arising under or in connection with this
contract, other than the excluded matters is limited to £1 million in the aggregate.

The Consultant shall in no event be liable to the Client for any indirect or consequential loss in relation
to fire-related issues, which shall include without limitation: loss of actual or anticipated profits or
anticipated savings; loss of opportunity; loss of reputation; loss of revenue; loss of contracts, loss of
business, loss of use, costs of re-housing, whether foreseeable, foreseen, known, or otherwise.

Neither party shall be liable, whether for breach of contract, in tort (including negligence), for breach of
statutory duty or otherwise, for any indirect or consequential losses whether foreseeable, foreseen,
known, or otherwise.

9 Resolving and avoiding disputes

The tribunal is the Courts of England

The Senior Representatives of the | Name N

Client are
Address for electronic communications:
|

The Adjudicator is to be selected by the Adjudicator nominating body below

The Adjudicator nominating body is | RICS

Optional statements
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Subject

Particulars

Y(UK)2: The Housing Grants,
Construction and Regeneration
Act 1996

If the final date for payment is not fourteen days after the date
on which payment becomes due, the period is:

Thirty days after the due date

If Option Z is used

The additional conditions of contract are set out in the Schedule
of Amendments.

SCHEDULE OF AMENDMENTS

AMENDMENTS TO SECONDARY OPTION CLAUSES

the Client

Clause Heading |[Clause No. Amendment
Option X11: Termination by the Client
Termination by X11.2 Delete “A1 and A3” and replace with “A1”.

Insert at the end of the clause: “The Consultant is not entitled
to any claim for any other costs, losses (including direct or
indirect or consequential loss of profits), expenses, damages
or claims whatsoever arising from the termination of this
contract (in whole or in part).”

Option Y(UK)2: The Housing Grants, Construction & Regeneration Act 1996

Dates for Y2.2 Delete the first sentence and replace with: “The date on which
payment a payment becomes due is the later of the relevant
assessment date and the date the Service Manager receives
the Consultant’s application for payment validly submitted for
the assessment date in question.”

In the final bullet point, delete “seven days” and replace with
“thirty days”.

Delete the final sentence of Y2.2 and replace with:

“If the Service Manager does not make an assessment in
accordance with clause 51.1 then, provided that the Consultant
has submitted an application in accordance with clause 50.2,
the sum stated in that application for payment shall become
the notified sum.

If the Service Manager does not make a final assessment in
accordance with clause 53.1, then the sum stated in the
Consultant’s final assessment (submitted pursuant to clause
53.2) shall become the notified sum.”

intention to pay
less

Notice of Y2.3 Delete “seven days” and replace with “one day”.
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AMENDMENTS TO CORE CLAUSES

defined terms

Clause Heading [Clause No. Amendment

Identified and 11.2 (2) (Definition of Completion)

defined terms In the first bullet point, delete the word "and".
In the second bullet point, insert a semi colon after the word
"Defects" and delete the words "which would have prevented
the Client from using the service or Others from doing their
work."
Add third and fourth bullet points as follows.
e "provided all documents and other information the Scope

states he is to provide by the Completion Date; and
e provided any collateral warranty requested by the Client in
accordance with this contract.”

Identified and 11.2 (6) (Definition of Defect)

defined terms Add the following after the words “or the applicable law”:
“or is otherwise not in accordance with this contract;”

Identified and 11.2 (14) (Definition of Subcontractor)

defined terms Delete from “except for the” to the end of the definition.

Identified and 11.2 N/A

defined terms

Identified and 11.2 N/A

defined terms

Identified and 1.2 (24) Add a new clause 11.2(24) as follows.

defined terms “Applicable Laws are the laws of the United Kingdom or the
laws of any member of the European Union or the laws of the
European Union applicable to the Consultant to process
Personal Data."

Identified and 11.2 (25) Add a new clause 11.2(25) as follows.

defined terms "The CDM Regulations are the Construction (Design and
Management) Regulations 2015 (including any amendment or
addition to or replacement of those regulations from time to
time) and any related guidance requirements issued by the
Health and Safety Executive from time to time."

Identified and 11.2 (26) Add a new clause 11.2(26) as follows.

“Confidential Information is information that ought to be
considered confidential (however it is conveyed or on whatever
media it is stored) including information the disclosure of which
would, or would be likely to, prejudice the commercial interests
of any person, trade secrets, intellectual property rights and
know-how of either party and all personal data and sensitive
personal data within the meaning of Data Protection
Legislation.”
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Identified and 11.2 (27) Add a new clause 11.2(27) as follows.

defined terms "Data Protection Legislation is the General Data Protection

Regulation (EU) 2016/679) and the Data Protection Act 2018."

Identified and 11.2 (28) Add a new clause 11.2(28) as follows.

defined terms “EIR is the Environmental Information Regulations 2004

together with any guidance and/or code of practice issued by
the Information Commissioner or relative Government
department in relation to such regulations.”

Identified and 11.2 (29) Add a new clause 11.2(29) as follows.

defined terms “Equalities Legislation is all applicable laws and regulations

which make unlawful discrimination, harassment and/or
victimisation on grounds of age, disability, sex, marital or civil
partnership status, sexual orientation, gender reassignment,
marriage and civil partnership, pregnancy and maternity, race,
religion or belief, sex and sexual orientation or temporary or
part-time status in employment or otherwise including, without
limitation, the Equality Act 2010, the Part-time Workers
(Prevention of Less Favourable Treatment) Regulations 2000,
the Fixed-term Employees (Prevention of Less Favourable
Treatment) Regulations 2002 or any preceding, successor or
amending laws or regulations concerning the same.”

Identified and 11.2 (30) Add a new clause 11.2(30) as follows.

defined terms “FOIA is the Freedom of Information Act 2000 and any
subordinate legislation made under that Act together with any
guidance and/or codes of practice issued by the Information
Commissioners or relevant Government department in relation
to that Act.”

Identified and 11.2 (31) Add a new clause 11.2(31) as follows.

defined terms “FOIA Code is the Department of Constitutional Affairs Code of
Practice on the Discharge of functions of Public Authorities
under Part | FOIA or any replacement or revision of that Code.”

Identified and 11.2 (33) Add a new clause 11.2(33) as follows.

defined terms “Information is information as defined in Section 84 of the FOIA

and which relates to the contract (or any preceding tender
process leading up to it), the Consultant, or any Subcontractor,
of the service.”

Identified and 11.2 (34) Add a new clause 11.2(34) as follows.

defined terms "A Funder is any person, firm, company or bank, including any

mortgagee, with whom the Client, any Purchaser and/or any
Tenant has entered or may after the date of this contract enter
into an agreement for the provision of finance in connection with
all or any part of the Project or the site of the Project."

Identified and 11.2 (35) Add a new clause 11.2(35) as follows.

defined terms “Intellectual Property Rights are patents, trade marks, service

marks, trade names, registered and unregistered designs,
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trade or business names, copyright (including, but not limited
to, rights in software), database rights, design rights, rights in
confidential information and any other intellectual property
rights whatsoever (whether or not such intellectual property
rights are registered or capable of registration) which may
subsist in any part of the world."

Identified and
defined terms

11.2

(36) Add a new clause 11.2(36) as follows:

"Material is designs, drawings, models, plans, specifications,
design details, photographs, brochures, reports, notes of
meetings, CAD materials, calculations, data, databases,
schedules, programmes, bills of quantities, budgets and any
other documents or materials in any medium which have been
created, developed and/or provided by the Consultant or its
Subcontractors in connection with the service and all updates,
amendments, additions and revisions to them and any service,
designs, or inventions incorporated or referred to in them.”

Identified and
defined terms

11.2

(37) Add a new clause 11.2(37) as follows.

"The Planning Permissions are all planning permissions for the
Project, including any planning permissions identified in the
Scope.”

Identified and
defined terms

11.2

(38) Add a new clause 11.2(38) as follows:

"The Project is the over-arching project to which the service
relates, as further detailed in the documents comprising this
contract."

Identified and
defined terms

11.2

(39) Add a new clause 11.2(39) as follows.

"A Purchaser is any person to whom the Client transfers or
agrees to transfer a freehold interest in or who has contracted
(whether with the Client or any third party) to acquire such an
interest in all or part of the Project or the site of the Project.”

Identified and
defined terms

11.2

(40) Add a new clause 11.2(40) as follows.

“‘Request for Information (or "Request") is a request for
Information within the meaning given in Section 1 of the FOIA
or any request for Information under the EIR.”

Identified and
defined terms

11.2

(41) Add a new clause 11.2(41) as follows.

"A Tenant is any person to whom the Client grants or agrees to
grant a leasehold interest in or who has contracted (whether
with the Client or any third party) to acquire such an interest in
all or any part of the Project or the site of the Project.”

Identified and
defined terms

11.2

(42) Add a new clause 11.2(42) as follows:

"Working Day is a day (other than a Saturday, Sunday or public
holiday in England) when banks in London are open for
business (save that, for the purpose of clause Z1, Working Day
has the meaning given in Section 10 of the FOIA)."

Interpretation
and the law

125

Add a new clause 12.5 as follows.
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"Reference to any statute or statutory provision includes any
amendment modification or re-enactment of that statute or
statutory provision."

Interpretation
and the law

12.6

Add a new clause 12.6 as follows.

"Headings of clauses and sub-clauses are for convenience only
and do not affect the interpretation of this contract.”

Interpretation
and the law

12.7

Add a new clause 12.7 as follows.
"In this contract:

e words placing an obligation on a party to do any act matter
or thing include an obligation to procure that it be done;

e words placing a party under a restriction include an
obligation not to permit or allow infringement of the
restriction; and

e words introduced by the terms “including”, “include”, “in
particular” or any similar expression are illustrative and do
not limit the sense of the words preceding those terms."

Interpretation
and the law

12.8

Add a new clause 12.8 as follows:

"This contract takes effect from the date when the Consultant
begins Providing the Service, regardless of the date of this
contract.”

Interpretation
and the law

12.9

Add a new clause 12.9 as follows:

"Except as expressly permitted by this contract, a person or
organisation who is not one of the Parties may not enforce a
term of this contract under the Contract (Rights of Third Parties)
Act 1999."

Communications

13.8

Delete the final sentence of clause 13.8 and replace with:
“Withholding acceptance is not a compensation event provided
that the withholding is not unreasonable, vexatious and/or (in
circumstances where the Consultant has advised that the
acceptance is time critical) delayed beyond the relevant period
for acceptance specified in this contract.”

Acceptance

14.1

Add at the end of clause 14.1 as a new sentence after "to
Provide the Service":

"The Consultant’s responsibility to Provide the Service does not
change by reason of the Client's acceptance of the service or
any part of the service.”

Requirements
for instructions

16.1

Delete the second sentence and replace with the following:

"If and when the Service Manager requests, the Consultant
sets out in writing his proposed amendments to remove the
ambiguity or inconsistency. The Service Manager gives an
instruction to resolve the ambiguity or inconsistency, whether
by acceptance of the Consultant's proposal or otherwise.”

Requirements
for instructions

16.2

Delete the second sentence and replace with the following:
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"If and when the Service Manager requests (and/or the terms
of this contract require it), the Consultant sets out in writing his
proposed amendments to remove the illegal or impossible
requirement. The Service Manager gives an instruction to
remove the illegal or impossible requirement, whether by
acceptance of the Consultant’s proposal or otherwise.”

Providing the
Service

20.1

Delete existing clause 20.1 and substitute the following:
“The Consultant Provides the Service:

e with all the reasonable skill, care and diligence to be
expected of a qualified and experienced member of the
Consultant's profession undertaking services similar in
scope, nature, value and complexity to the service; and

e in accordance with;
o the Scope;
o the quality policy statement and quality plan;

o all statutes, statutory instruments, regulations,
rules and orders made under any statute or
directive having the force of law which affect the
service or the Project or the performance of any
obligations under this contract;

o any regulation, byelaw, Planning Permissions or
approval of any local authority or statutory
undertaker having jurisdiction in relation to the
Project or with whose systems the Project is, or is
to be, connected; and

o the policies of the Client relating to the service
brought to the attention of the Consultant by the
Client.”

e Nothing in this contract (including, without limitation, the
Scope) shall imply a fitness for purpose obligation on the
Consultant. The Consultant’s obligation in performing the
Services shall be to use the level of skill, care and diligence
required

Providing the
Service

20.2

Delete “the skill and care normally used by professionals
providing services similar to the service” and replace with “the
level of skill, care and diligence required under clause 20.1”.

Providing the
Service

20.3

Delete “the skill and care normally used by professionals
providing services similar to the service” and replace with “the
level of skill, care and diligence required under clause 20.1”.

Providing the
Service

20.6

Add a new clause 20.6 as follows:

“So far as relevant to the service, the Consultant complies with
the guidance contained in "Good Practice in the Selection of
Construction Materials 2011", published by the British Council
for Offices and the British Property Federation.

The Consultant does not specify for use any substances or
materials:

e generally known at the time of use to be deleterious or
hazardous to health and safety or detrimental to integrity or
durability in the particular circumstances in which they are
specified or used; or
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e which do not comply with any applicable British Standard
or European Standard or any applicable code of practice.”

Working with the
Client and
Others

22.3

Delete "within four weeks of" in the penultimate sentence and
replace with "following".

Delete the final sentence of clause 22.3.

Subcontracting

23.2

Delete the second sentence and replace with: "Notwithstanding
any other provision in this contract, the Consultant does not
appoint a Subcontractor if there are compulsory grounds for
excluding that Subcontractor under regulation 57 of the Public
Contracts Regulations 2015 (or the equivalent provision in any
amendment, restatement or re-enactment of the Public
Contracts Regulations 2015)."

Subcontracting

23.3

Insert "(together with contact details and legal representation
for the relevant Subcontractor)" after "proposed subcontract
documents".

Delete from "unless" up to and including the end of the second
bullet point.

Add the following at the end of Clause 23.3:

e “they are otherwise not compatible with these conditions of
contract,

e oOr
e they do not comply with clause 23.4,

such list not to be exhaustive.”

Subcontracting

23.4

Insert new clause 23.4 as follows:

"The Consultant includes in any subcontract awarded by him
provisions requiring that:

e payment due to the Subcontractor under the subcontract is
made no later than 30 days after receipt of a valid and
undisputed invoice;

e invoices for payment submitted by the Subcontractor are
considered and verified by the Consultant in a timely
fashion;

e undue delay in considering and verifying invoices is not
sufficient justification for failing to regard an invoice as valid
and undisputed; and

e any contract awarded by the Subcontractor for service
included in this contract includes provisions to the same
effect as the provisions of this clause 23.4."

Other
responsibilities

24.1

Delete the existing text of clause 24.1 and replace with the
following:

"The Consultant obtains, without addition or adjustment to the
total of the Prices, all permits, consents and approvals required
from Others, as referenced in the Contract Data.

If requested by the Client, the Consultant at its own cost
provides reasonable assistance (including the provision of
copies of drawings and specifications) to the Client and its
nominated representatives and consultants in obtaining any
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permits, consents and approvals required from Others, which
are not the Consultant's responsibility to obtain pursuant to the
Contract Data."

Other
responsibilities

24.4

Add a new Clause 24.4 as follows.

“The Consultant warrants that it is and will at all times whilst
Providing the Service remain competent and adequately
resourced to carry out all obligations and duties placed on the
Consultant under the CDM Regulations.”

Other
responsibilities

245

Insert new clause 24.5:

"Notwithstanding any other provision of this contract, other than
in an emergency or with the prior written consent of the Client,
the Consultant has no authority to:

e make (or instruct Others to make) any material
alteration to the Project or the service;

e vary, terminate or waive compliance with the terms of
any contract entered into by the Client in connection
with the Project;

e enter into any contract, commitment or undertaking on
behalf of the Client; or

e issue any instruction or notice under any contract
entered into by the Client in connection with the Project
that delays the Project or increases the cost of the
Project.”

Assighment

25.1

Delete the existing text of clause 25.1 and replace with the
following:

"The Client may assign the benefit of this contract or any part,
share or interest herein without the consent of the Consultant on
a maximum of two occasions. The Client shall notify the
Consultant of any assignment within 10 Working Days. The
Consultant shall not contend that any person to whom the benefit
of this Contract is assigned under this clause 25.1 may not
recover any sum under this Contract because that person is an
assignee and not a named party to this Contract.

The Consultant does not assign the benefit of this contract or
any part, share or interest herein without the consent of the
Client (save only that the Client's consent shall not be required
where and to the extent that assignment is automatically
permitted by virtue of the Business Contract Terms (Assignment
of Receivables) Regulations 2018)."

Disclosure

26.1

Insert at the end of this clause, before the full stop: "and except
where permitted by the conditions of contract".

Assessing the
amount due

50.1

Delete the first two sentences of clause 50.1 and replace with:

“The first assessment date is the assessment interval after the
starting date.”

Assessing the
amount due

50.2

Delete the existing text of clause 50.2 and replace with:

“The Consultant submits an application for payment to the
Service Manager no more frequently than at each assessment
date.
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The Consultant’s application for payment sets out the amount
the Consultant considers is due at the relevant due date and
the basis on which that sum is calculated.”

Assessing the 50.3 Delete the opening paragraph of clause 50.3 and replace with
amount due “If the Consultant validly submits an application for payment in
accordance with clause 50.2, the amount due at the relevant
due date is:”.
Assessing the 50.4 Delete clause 50.4 and replace with: “Not used”.
amount due
Assessing the 50.8 Delete clause 50.8 and replace with: “Not used”.
amount due
Assessing the 50.9 Delete the final hanging paragraph of clause 50.9.
amount due
Payment 51.1 Delete the first sentence of this clause and replace with: “The
Service Manager certifies a payment within five days of the
relevant due date (such due date ascertained in accordance
with clause Y(UK)2).
Payment 51.2 Delete clause 51.2 in its entirety and substitute the following:
“Subject to any pay less notice issued pursuant to clause
Y (UK)2.3, the amount stated in the Service Manager’s payment
certificate (or, in circumstances where no payment certificate is
issued on time, the amount stated in the Consultant’s
application for payment validly submitted for the assessment
date in question) is made on or before the final date for payment
(calculated in accordance with clause Y(UK)2.2). If a certified
payment is late, interest is paid on the late payment. Interest is
assessed from the final date for payment until the date when
the payment is made and is included in the first assessment
after the late payment is made.”
Final 53.1 Delete from and including “The final payment is made” to and
assessment including the end of clause 53.1 and replace with:
“Subject to any pay less notice issued pursuant to clause
Y (UK)2.3, the final payment is made on or before the final date
for payment (calculated in accordance with clause Y(UK)2.2).”
Final 53.2 Delete from and including “The final payment is made” to and
assessment including the end of clause 53.2 and replace with:
“Subject to any pay less notice issued pursuant to clause
Y (UK)2.3, the final payment is made on or before the final date
for payment (calculated in accordance with clause Y(UK)2.2).”
Compensation 60.1(2) Add the following new bullet points to clause 60.1(1).

events

e “achange required due to the manifestation of a risk carried
by the Consultant pursuant to these conditions of contract;
or
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e a change required in order to correct any error, ambiguity
or inconsistency in or between any Scope provided by the

Consultant.”
Compensation 60.1(6) At the end of this clause, before the full stop, insert the following:
events
"provided the Consultant has notified the Service Manager that
the response is time critical".
Compensation 60.1(8) Delete “for a reason not stated in the contract” and replace with
events “unreasonably, vexatiously and/or (in circumstances where the

Consultant has advised that the acceptance is time critical)
beyond the relevant period for acceptance specified in this
contract.”

Compensation 60.1(11) Substitute the following as clause 60.1(11):

events “A breach of contract by the Client which is not one of the other

compensation events in this contract and to the extent that such
breach was not caused or contributed to by the Consultant or
any Subcontractor.”

Compensation 60.1(15) Delete clause 60.1(15) and replace with "Not used".

events
Assessing 63.6 At the end of clause 63.4 delete the full stop and insert the
compensation following.
events "and such rights are in place of and to the exclusion of any right
or remedy at common law (including for the avoidance of doubt
any right to claim damages) and any other remedy or relief in
respect of any compensation event."
The Parties' use 70 Delete the whole of clause 70 and substitute the following:
of material

"The Consultant grants to the Client, with immediate effect, an
irrevocable, non-exclusive, non-terminable, royalty-free, world-
wide licence to copy and make full use of any Material prepared
by or on behalf of the Consultant (including the Intellectual
Property contained therein):

o for any purpose connected with the service or the Project
including but not limited to the construction completion
reconstruction  modification  alteration  maintenance
reinstatement extension repair use letting sale promotion
and advertisement of the service and the Project; and

o for other purposes as stated in the Scope.

The Client may assign such right or grant sub-licences to
Others for any such purpose without the Consultant's consent.

The Client may, at any time (whether before or after completion
of the service, or termination of the Consultant's engagement
under this Contract), request a copy or copies of (some or all
of) the Material from the Consultant. On the Client's payment of
the Consultant's reasonable charges for providing the copy (or
copies), the Consultant shall provide the copy (or copies) to the
Client.
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All royalties or other sums payable in respect of the supply and
use of any patented articles processes or inventions required
in connection with the service shall be paid by the Consultant
and the Consultant shall indemnify the Client from and against
all claims, proceedings, damages, costs, and expenses
suffered or incurred by the Client by reason of the Consultant
infringing or being held to infringe any Intellectual Property
Rights in the course of or in connection with the service.

The Consultant hereby unconditionally and for all purposes
waives all moral rights to which it is entitled under Part One of
Chapter IV of the Copyright Designs and Patents Act 1988 in
all Material produced or to be produced by the Consultant
pursuant to this Contract (and shall procure an equivalent
waiver from its Subcontractors)."

Consultant’s
liabilities

81.1

In the second bullet point, delete “the skill and care normally
used by professionals providing services similar to the service”
and replace with “the level of skill, care and diligence required
under clause 20.1”.

Reasons for
termination

91A

Insert new clause 91A:

"The Client may terminate immediately by giving written notice
if:
¢ the Consultant in the reasonable opinion of the Client has

made a material misrepresentation during the tendering
process for this contract; or

e a Court of competent jurisdiction declares this contract
ineffective in accordance with the Public Contracts
Regulations 2015 or if any of the provisions of paragraph
73(1) of the Public Contracts Regulations 2015 (or the
equivalent provision in any amendment, restatement or re-
enactment of the Public Contracts Regulations 2015)

apply,
and the provisions of the Termination Table shall apply as
though the above reasons were one of R1-R15, R18 or R22."

Reasons for
termination

91B

Insert new clause 91B:

"The Client may immediately terminate the Consultant's
employment under this Contract by giving written notice, if the
Consultant is in material or persistent breach of its obligations
under this Contract and fails to rectify such breach within 7 days
of being notified of the same. The provisions of the Termination
Table shall apply as though the preceding reason was one of
R1-R15, R18 or R22."

Procedures on
termination

92.1

At the end of the first sentence, insert “(or otherwise has
entitlement to use)”.

Payment on
termination

93.2

Delete A3 in its entirety.

Classification - Public
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Part two - Data provided by the Consultant

[Note: Consultant will be expected to bid within SCF Framework not-to-exceed percentage, hourly, or other
specified rates.]

Subject Particulars
1 General
The Consultant is Name: Mace Limited (registered number 2410626)
Address: 155 Moorgate, London, EC2M 6XB
Address for electronic communications:
|
The fee percentage is 35%

The key persons are

The following matters will be | Programme(including task by others that completion / progress
included in the Early Warning | relies is dependant on)

Register
Change schedules

DEFRA utility connections in line with programme

Planning dependencies - DEFRA obtaining Special
Development Order in place in line with the construction works

DEFRA internal governance procedures
Delays in decision making and response
Access to building at programme start

The Bastion Point Risk Register

2 The Consultant's main responsibilities

If the Consultant is to provide Scope, | attached to this contract at Annex A
the Scope provided by the
Consultant is:

3 Time

21
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Subject Particulars

If a programme is to be identified in | N/A
the Contract Data, the programme
identified in the Contract Data is

If the Consultant is to decide the | N/A
completion date for the whole of the
service, the completion date for the
whole of the service is

5 Payment

If the Consultant states any | item amount

expenses, the expenses stated by

the Consultant are as per fee proposal and | as per fee proposal and
appendices appendices

If Option A or C is used
n/a

Resolving and avoiding disputes

The Senior Representatives of the | Name: |
Consultant are [

Address: 155 Moorgate, London, EC2M 6XB

Address for electronic communications:

As per Mace Fee Proposal Rev 22.10.21 and people rates;

22
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ADDITIONAL CONDITIONS OF CONTRACT (Z CLAUSES)

Clause Heading |Clause No. Default Amendment
FOIA, EIR and Z1 “The Consultant acknowledges that, in order to be compliant
publicity with the FOIA and the EIR, the Client may be obliged, on

request, to provide or consider the provision of Information to
third parties where that Information constitutes or may constitute
Confidential Information. Subject to the provisions of this clause
Z1, the Consultant shall assist and co-operate with the Client (at
the Consultant’s expense) to facilitate the Client’s compliance
with the FOIA and/or EIR in that regard.

The Consultant shall:

e transfer any Request for Information that it or its Sub-
contractors receive, to the Client as soon as practicable
after receipt and in any event within 2 Working Days of
receiving that Request for Information; and

e provide the Client with a copy of all Information in its or
its Sub-contractors’ possession or power that the Client
reasonably considers is relevant to the Request in the
form that the Client requires as soon as practicable and
in any event within 5 Working Days of the Client
requesting that Information and any follow up
Information required by the Client thereafter within 2
Working Days of the Client’s follow up request.

The Consultant acknowledges that the Client may, acting in
accordance with the FOIA Code, be obliged under the FOIA or
the EIR to disclose Information that is or may be Confidential
Information:

e in certain circumstances without consulting the
Consultant, or

o following consultation with the Consultant and having
taken the Consultant’s views into account,

provided always that in such circumstances, the Client shall, in
accordance with the recommendations of the FOIA Code, draw
this to the attention of the Consultant prior to any disclosure.

Subject to the Client complying with its obligations under this
clause Z1, the Client shall not be liable for any loss, damage,
harm or other detriment suffered by the Consultant or any Sub-
contractor arising from the disclosure of any Information
whether or not such Information is Confidential Information
falling with the scope of the FOIA or EIR.

The Consultant shall indemnify the Client against all claims,
demands, actions, costs proceedings and liabilities that the
Client incurs due to the Consultant’s or any Sub-contractor’'s
breach of this clause Z1.

The Consultant shall ensure that the terms of any sub-contract
which it enters into with a Sub-contractor replicate the provisions
of this clause Z1 such that the Client has the same rights against
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Clause Heading

Clause No.

Default Amendment

a Sub-contractor as it does against the Consultant under this
clause Z1.

The Consultant shall not without the prior written consent of the
Client publish alone or in conjunction with any other person any
articles, illustrations, photographs, videos or press
announcements relating to the service, or otherwise publicise
this contract or the service, save in accordance with any legal
obligation upon the Consultant to do so.”

Equalities
Legislation

Z2

“The Consultant complies with all Equalities Legislation.”

Data Protection

Z3

“Both parties will comply with all applicable requirements of the
Data Protection Legislation. This clause Z3 is in addition to, and
does not relieve, remove or replace, a party’s obligations under
the Data Protection Legislation.

The parties acknowledge that for the purposes of the Data
Protection Legislation, the Client is the data controller and the
Consultant is the data processor (where Data Controller and
Data Processor have the meanings as defined in the Data
Protection Legislation).

Without prejudice to the generality of the foregoing, the Client
will ensure that it has all necessary appropriate consents and
notices in place to enable lawful transfer of the Personal Data
(within the meaning of Data Protection Legislation) to the
Consultant for the duration and purposes of this Contract.

Without prejudice to the generality of the foregoing, the
Consultant shall, in relation to any Personal Data processed in
connection with the performance by the Consultant of its
obligations under this Contract:

e process that Personal Data only on the written
instructions of the Client as set out in the Data
Processing Instructions attached at Annex D to the
Schedule of Amendments or otherwise provided by the
Client, unless the Consultant is required by Applicable
Laws. Where the Consultant is relying on laws of a
member of the European Union or European Union law
as the basis for processing Personal Data, the
Consultant shall promptly notify the Client of this before
performing the processing required by the Applicable
Laws unless those Applicable Laws prohibit the
Consultant from so notifying the Client;

e ensure that it has in place appropriate technical and
organisational measures, reviewed and approved by
the Client, to protect against unauthorised or unlawful
processing of Personal Data and against accidental
loss or destruction of, or damage to, Personal Data,
appropriate to the harm that might result from the
unauthorised or unlawful processing or accidental loss,
destruction or damage and the nature of the data to be
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Clause Heading

Clause No.

Default Amendment

protected, having regard to the state of technological
development and the cost of implementing any
measures (those measures may include, where
appropriate, pseudonymising and encrypting Personal
Data, ensuring confidentiality, integrity, availability and
resilience of its systems and services, ensuring that
availability of and access to Personal Data can be
restored in a timely manner after an incident, and
regularly assessing and evaluating the effectiveness of
the technical and organisational measures adopted by
it);

e ensure that all personnel who have access to and/or
process Personal Data are obliged to keep the Personal
Data confidential; and

e not transfer any Personal Data outside of the European
Economic Area unless the prior written consent of the
Client has been obtained and the following conditions
are fulfilled:

A the Client or the Consultant has provided
appropriate safeguards in relation to the transfer;

2 the data subject has enforceable rights and
effective legal remedies;

3 the Consultant complies with its obligations under
the Data Protection Legislation by providing an
adequate level of protection to any Personal Data
that is transferred; and

4 the Consultant complies with reasonable
instructions notified to it in advance by the Client
with respect to the processing of the Personal
Data;

e assist the Client in responding to any request from a
data subject and in ensuring compliance with its
obligations under the Data Protection Legislation with
respect to security, breach natifications, impact
assessments and consultations with supervisory
authorities or regulators;

e notify the Client without undue delay on becoming
aware of a Personal Data breach;

e at the written direction of the Client, delete or return
Personal Data and copies thereof to the Client on
termination of the contract unless required by
Applicable Laws to store the Personal Data; and

e maintain complete and accurate records and
information to demonstrate its compliance with this
clause Z3 and allow for audits by the Client or the
Client’s designated auditor.

The Client does not consent to the Consultant appointing any
third-party processor of Personal Data under this contract.
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Clause Heading

Clause No.

Default Amendment

Either party may, at any time on not less than 30 days’ notice,
revise this clause Z3 by replacing it with any applicable
controller to processor standard clauses or similar terms
forming party of an applicable certification scheme (which shall
apply when replaced by attachment to this contract).”

Consultant
warranties

Z4

“At any time, the Client may request the Consultant to enter into
collateral warranty(s) in favour of:

e any Tenant, Purchaser, or Funder, and/or
e any further third party as so directed by the Client.

Within 21 days of any such request the Consultant executes and
delivers to the Client collateral warranty(s) in accordance with
any such request. Each such collerateral warranty is in the
relevant form prescribed at Annex E with such amendments as
the Client and/or relevant beneficiary may reasonably require.”

Subcontractor
warranties

Z5

“At any time, the Client may request the Consultant to procure
collateral warranty(s) from any Subcontractor(s) in favour of any

e any Tenant, Purchaser, Funder
e any further third party as so directed by the Client; and/or
e the Client.

Within 21 days of any such request the Consultant procures and
delivers to the Client collateral warranty(s) in accordance with
any such request. Each such collateral warranty is in the
relevant form prescribed at Annex E with such amendments as
the Client and/or relevant beneficiary may reasonably require.”

Price
Adjustments

Z6

The Prices shall be adjusted on or around each anniversary of
the date of the starting date, having regard to the terms set out
in the Framework Agreement for inflation adjustment. For the
purpose of this clause, Framework Agreement shall mean the
Integrated Consultancy Services Framework also known as
SCF Consult, between the Consultant, the Hampshire County
Council, Devon County Council and Manchester City Council
dated 3 August 2020.
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Annex A - Scope

Nothing in this contract (including, without limitation, the Scope) shall imply a fitness for purpose
obligation on the Consultant. The Consultant’s obligation in performing the Services shall be to use
the level of skill, care and diligence required

For the avoidance of doubt any absolute obligation on the Consultant (including, but not limited to
such terms as “ensure”, “procure”, “co-ordinate”, “agree”), shall not be construed as implying any
liability on the Consultant for any failure to complete the obligation caused by a party with whom the

Consultant has no contractual relations.

The Consultant shall not be required to perform any activities that it would be prohibited from doing
under the Financial Services and Markets Act 2000, the Financial Services and Markets Act 2000
(Regulated Activities) Order 2001, or any successors to them. The Consultant shall not be obliged to
provide any financial or taxation advice. Furthermore nothing in this Agreement shall oblige the
Consultant to provide legal advice to the Client or undertake any legal negotiations on the Client's
behalf.

28
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DEFRA

Dover (Bastion Point) Biosecurity Facility

Mace Fee Proposal - Quantity Surveying and Project Management Services
Southern Construction Framework

Friday 22nd October 2021.

11

QUANTITY SURVEYOR - SCOPE OF SERVICE

General Services

Provide the Services for RIBA Stages 4-6.

12

Attend regular meetings in order to progress the Cost Information, consult and liaise with the Project Lead as appropriate.

13

Consultand liaise with other suppliers on the Project Team to ensure that the Services provided by the Supplier are fully
coordinated with the services provided by those suppliers.

14

Where there is duplication between the Services provided by the Supplier and the services of another supplier(s), the
Supplier shall assist the Project Lead to resolve the service duplication by agreement with the supplier(s) concerned. The
Supplier shall implement the actions the Project Lead confirms in writing.

15

Participate in the operation of an Early Warning System.

16

Co-operate at all times with the Principal Designer and provide information and Risk Assessments as required.

1.7

Attend meetings with the Contracting Authority, Project Lead, Lead Designer, other suppliers and the Contractor as
necessary.

1.8

Attend and contribute to workshops and exercises with other suppliers to carry out value engineering, value management,
environmental performance improvement initiatives and risk management. Contribute to recommendations for
Contracting Authority approval based on the results of these exercises to deliver the best overall value for money.

19

Participate in the Change Control Procedure and monitor development of the Cost Information against the Project Budget
and Project Programme.

1.10

Work closely with the Contracting Authority, other suppliers and all stakeholders to foster a partnering culture. The
culture will embody the principles of mutual trust and co-operation with an overall aim of delivering a successful project
to the Project Brief, Project Budget and the Project Programme.
RIBA Stage 0 - Strategic Definition

No activities to be undertaken as part of Mace scope of service. All undertaken historically DEFRA or others. _

Provide an estimate of cost for the proposed works utilising available design information for review with Client.

Lead in agreement with Principal Contractor of the NEC Option E Target Sum

Contribute to the review and update of the Construction Strategy and the Health and Safety Strategy

Contribute to the review and update of the Project Execution Plan.

Contribute to the review and update of the Design Programme and Project Programme.

Comply with the Information Exchange requirements.

Lead in the production of a Commercial Tender Report

Assist the client appointed legal counsel in their production of the contract documentation. Assist in the agreement of the
detailed content and the finalisation of the contract documentation.

RIBA Stage 5 - Construction
Contribute, as necessary, to the provision of information to the Contract Administrator to assist contract administration.

Attend regular progress meetings with the Contractor and other members of the Project Team and provide ongoing advice
on the overall cost of the projectin relation to the Project Budget and recommend any corrective action that may be
necessary. Undertake valuations of the works in accordance with the provisions of the Building Contract and provide
cashflow updates to the Project Lead and the Contracting Authority.

73

In consultation with the Contracting Authority and the Project Team, ensure that effective cost control is undertaken in
accordance with Change Control Procedures and provide estimates of costin connection therewith and negotiate the
costs of approved changes with the Contractor. Limited to two days per month.

7.4

Visit the site at monthly intervals in order to be fully aware of all matters which could affect the cost of the project.

7.5

Produce financial reports at monthly intervals, or at such other intervals as shall be agreed with the Contracting
Authority that demonstrate the current financial position of the project and a forecast of the cost at completion and
submit to the Project Lead and the Contracting Authority.

Contribute to the review and update of the Project Programme.

Contribute to the review and update of the Construction Strategy and the Health and Safety Strategy.

Monitor the compilation of the 'As Constructed' Information is provided in accordance with the Construction Programme.

Contribute to the implementation of the Handover Strategy.

Comply with the Information Exchange requirements.

Alert the Project Lead, the Contract Administrator and the Contracting Authority other members of the Project Team to the
possibility of receiving claims from the Contractor. Any works in relation to claims is excluded and subject to a separate
proposal

Liaise with the NEC Supervisor as required
RIBA Stage 6 - Handover & Close-Out
Agree the final account, or equivalent, in accordance with the Building Contract.

Provide a detailed statement of final cost to the Contracting Authority, Project Lead and Contract Administrator.

Contribute to the provision of information to the Contract Administrator to assist administration of the contract.

Contribute to the update of the Project Information.

RIBA Stage 7 - In-Use

No activities to be undertaken as part of Mace scope of service. All undertaken historically DEFRA or others.
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DEFRA

Dover (Bastion Point) Biosecurity Facility

Mace Fee Proposal - Quantity Surveying and Project Management Services
Southern Construction Framework

Friday 22nd October 2021.

1.1

PROJECT MANAGEMENT - SCOPE OF SERVICE

General Services

Provide the Services for RIBA Stages 4-6.

1.2

Consultand liaise with other suppliers on the Project Team to ensure that the Services provided by the Supplier are fully

13

Facilitate regular meetings in order to progress Design and Pricing information and overall project matters.

14

Manage co-ordinate and participate in the operation of an Early Warning System.

15

Organise workshops and exercises and manage contributions of other suppliers to carry out value engineering, value
management, environmental performance improvement initiatives and risk management. Provide recommendations for
Contracting Authority approval based on the results of these exercises to deliver the best overall value for money.

16

Organise meetings with the Contracting Authority, Project Lead, Lead Designer, other suppliers and the Contractor as
necessary.

1.7

Establish and maintain project management procedures, hierarchy of responsibility, the Communication Strategy and the
exchange of information both informally and formally at Information Exchanges.

1.8

Lead and manage the Change Control Procedures and monitor Design and Cost Information development against the Site
Information, Project Information, Project Budget, Design Programme, Project Programme and the risk register. Ensure that
any difficulties are rectified and the approved Project Budget and Project Programme are not adversely impacted.

1.9

Work closely with the Contracting Authority, other suppliers and all stakeholders to foster a partnering culture. The
culture will embody the principles of mutual trust and co-operation with an overall aim of delivering a successful project
to the Project Brief, Project Budget and the Project Programme.

RIBA Stage 3 - Developed Design

Review and update the Project Execution Plan.

Provide a project programme. Review and update the Project Programme and the Project Budget.

Review and update the Handover Strategy and Risk Assessments.

Manage the Change Control Procedures.

Agree the detailed content and assist with the finalisation of the contract documentation.

Verify that the Contractor has all required insurances, collateral warranties, bonds etc in place.

Lead and agree the construction programme, phasing and sequencing and works methodology. Liaise and assist the Cost
Consultant in agreement of the NEC Option E Target Sum.

Verify that the Contractor has all required insurances, collateral warranties, bonds etc in place.

Assist the client appointed legal counsel in their production of the contract documentation. Assist in the agreement of the
detailed content and the finalisation of the contract documentation.

6.11

Lead the assessment of the submission from the selected tenderer of designs and specifications, pricing information and
cash-flows, health and safety information, programmes and method statements etc to ensure alignment with the contract
documentation (for pre-construction activities) and the further review and evaluation of responses to any Design Queries,
clarifications etc from the tenderer. The Supplier shall lead the evaluation and review of the programmes and method
statements.

Monitor and review the performance of the Project Team.

6.12

7.1

iAssistin the production of a Commercial Tender Report

ERIBA Stage 5 - Construction
Manage the design and submittal process.

7.2

Administer the NEC 4 Option E Contract as the named Project Manager

7.3

Manage the implementation of the Handover Strategy

7.4

Review and update the Construction Strategy and the Health and Safety Strategy.

7.5

Review and update the Project Programme and the Project Budget.

7.6

Monitor the compilation of the 'As Constructed' Information is provided in accordance with the Construction Programme.

Agree with the Lead Designer the Information Exchange prepared by the Lead Designer.

Regular engagement with the NEC Supervisor as required.

Lead regular progress meetings with the Contractor and other members of the Project Team.

Alert the Contracting Authority other members of the Project Team to the possibility of receiving claims from the
Contractor. Any works in relation to claims is excluded and subject to a separate proposal

Monitor and review the performance of the Project Team.
RIBA Stage 6 - Handover & Close-Out

Manage the handover of the building in accordance with the Handover Strategy.

Manage the administration of the building contract.

Manage the update of the Project Information.

:Mana
‘RIBA Stage 7 - In-Use

e the update of the As Constructed Information.

No activities to be undertaken as part of Mace scope of service. All undertaken historically DEFRA or others.
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DEFRA
Animal Biosecurity Infrastructure Fund - Panel Advisory Role

Mace Fee Proposal - Quantity Surveying & Technical Advisory Services- DRAFT FOR REVIEWSouthern Construction Framework
Monday 15th November

IF|

Scopeof Service- AsRequested by DEFRA,

Part A The Cost Consultant will participatein callswith prospective applicants(nomorethan 2 callsper applicant) during the application window (13/12/2021- 28/ 01/ 2022) to provide assurance ontheir
proposed BCP building costsinrelationtodesigns. The Cost Consultant will play anassurance and advisory role on prospective designs; they will not be expectedtodesignthemselves.

Mace NB: The Mace Cost Consultant will not provide advisory inrelationtothe design, but will provide opinioninrelationtothe commercial submission and key driversgenerating the proposed position.
Mace have proposed atechnical advisor sit onthe panel toprovide technical due diligence asrequired

Part B The Cost Consultant will form part of the Evaluation Panel and work with other membersof the Panel to assessapplicationsinline withthe evaluationcriteria. During the evaluation period
(01/02/2022-28/01/2022), applicationswill be reviewed out side meetingsand will be discussed by the Panel collectively at nomore than 2-3 panel meetings.

Mace NB: Mace confirm Evaluation Panel will occur between 01.02.22 and 28.02.22.

Part C The Cost Consultant will provide expert cost assurance onthe Panel toassessthe financial viability of applicants’ delivery andfinance plansinlinewiththe evaluationcriteriatosupport the
selectionof successful grant recipients.

Mace NB: Mace will provide cost expertiseinrelationtothe construction cost submissionsprovided by the applicants. Mace inthisinstance will not provide comment pertainingtofinancial or funding
proposals.

Part D Callswith prospectiveapplicantsare expectedtorunfrom 13 December 2021-28 January 2022 inline withthe application window. The evaluation periodisexpectedtorunfrom 01-28 February
2022. These datesmay be subject to some delay but the scope of work will remainthe same.

Part E Early market sounding hasindicatedthat 3eligible portsareinterestedinthe Fund. We therefore expect no more than 3-5 applicationsbased on our market intelligence, althoughthismay be subject
tochange.
Mace NB: Mace have assumed 5 applicationsfor 3 portsgenerating atotal of 15applications.

- Fee ExcludesVAT.

- Feeisbasedupon Southern Construction Framework (Consult) Day Ratesfor the South East aseffective from 03 August 2021and isbased uponadirect call-off therefrom.

- Feeisonalump sum basisand will be drawn down onamonthly basisastothe profile above. Should additional worksbe required the SCFDay Rateswill be utilised asthe basistherefore.

- Reasonable disbursementsareincluded. Assumedall activity isremotewith norequirement for F2F meetings.

- Mace'sliability will be limited to £1,000,000 howsoever arising (save inrespect of claimsfor deathand/ or personalinjury).

- Mace Professional Indemnity Insurance Limit £1m.

- Appointment will be on basison SCFFramework Professional ServicesContract asper agreed DEFRA precedent utilised for Bastion Point (dated 11.11.21)

- Norequirement for the Maceteamtohave security clearance for the purposesof executing their role.

- Fee assumesprogramme maintained, and our fee assumesthe all necessary partiesand stakeholdersare abletoparticipateinall required activitieswithinthe prescribed programme. Any delay or
change of sequencing may attribute additional fee and/or requirement for revisiontoprogramme.

- AllMace activitiestobe undertakenintraditional working hours. (Mon—Fri 9-5:30). Should requirementschange we canreview our proposal accordingly.

- Macesactivitieswill commence 01/ 12/21and conclude 28.02.22 - note no servicesundertaken 24.12.21t0 03.0122inclusive.

Mace will not be actingasPrincipal Designer —thiswill be retained by the Client. Mace will be providing technical opinioninrelationtothe applicantssubmissionsviathe technical advisor

- only. Thisindividual will not validate accept applicant proposals.

- Duringthe course of our teamsonboarding and mobilisationtothe scheme, we may needtorevise our proposal toreflect developing requirements. Wereserve theright tocollaboratively engage
with DEFRA and revise our proposal should the requirementsor scope of service change.

- The successful completionof theactivitieswithinthe prescribed programmeisreliant on Mace being provided withthe requiredinputsfrom designated partiesand stakeholders.

- Covid- Should we be delayed because of eventsrelatedto Covid-19 or any further wavesof the same and/ or other pandemic or epidemic thiswill be deemed acompensationevent.

For the avoidance of doubt any absolute obligationonthe Consultant (including, but not limitedtosuchtermsas*“ensure”, “procure”, “co-ordinate”, “agree”), shall not be construed asimplying any
liability onthe Consultant for any failureto completethe obligation caused by a party withwhomthe Consultant hasno contractual relations. The Consultant shall not be requiredto performany
activitiesthat it would be prohibited from doing under the Financial Servicesand MarketsAct 2000, the Financial Servicesand MarketsAct 2000 (Regulated Activities) Order 2001, or any successors
tothem. The Consultant shall not be obliged to provide any financial or taxationadvice. Furthermore nothinginthisAgreement shall oblige the Consultant to providelegal advicetothe Client or
undertake any legal negotiationsonthe Client'sbehalf.”

Project Status

- Tobeconfirmed following engagement with Project Team.

[Eee Proposal Accompanying Documentation

- Outline Scope of Servicefor Quantity Surveyor and Technical Advisor (tobe agreed).

- SCFPACPricing Workbook - 22.10.21(To be completed on agreement of proposal)

- Southern Construction Framework Professional ServicesContract (DEFRA precedent to be utilised)
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DEFRA
(Bastion )

:::s.. nw:‘ms::ewm Project Management Services .|mace

Southem Construction Framework

Friday 22nd October 2021 (Rev 4 Amended 23.02.22)

The enclosed provides a fee proposal for the provision of Quantity Surveying and Project Management services for the delivery of hybrid RIBA Stage 4, 5 & 6 activities for the provision of the Bastion Point Biosecurity Facility.
This proposal is to be read in conjunction with il il herein.

*Any minor discrepancies (£0.01) in the above are attributed to SCF rates at multiple decimal places.

- Fee Exdudes VAT.
- Fee is based upon Southem Construction Framework (Consult) Day Rates for the South East as effective from 03 August 2021 and is based upon a direct call-off therefrom.
- Fee is based on CSA value of circa £15m.
- Fee (indusive of expenses) is on a lump sum basis and will be drawn down on a monthly basis as to the profile above. Should additional works be required the SCF Day Rates will be utilised as the basis therefore.
- i are induded. Di relating to travel and site visits are induded on the basis of the provision for 1nr visit to the Bastion Point Facility during Phase 4, weekly site visits by the project manager
and monthly visits by the lead quantity surveyor during Stage 5. Should additional visits be required expenses to be charged at cost.
- Mace's liability will be limited to £1,000,000 howsoever arising (save in respect of claims for death and/or personal injury).
- Mace Professional Indemnity Insurance Limit £1m.
- Mace to assist DEFRA in the compilation of the Bastion Point Construction Contract. i of the DEFRA legal counsel utilising NEC Option E
y ~ DEFRA -G I g0 beyond 30th 2021 deadline for Stag i abie Mace to DEFRA legal 1 in the

their

- Appointment will be on basis on SCF Framework Professional Services Contract without amendment thereto.

- No requirement for the Mace team to have security clearance for the purposes of executing their role.

- Fee assumes programme maintained, and our fee assumes the all necessary parties and stakeholders are able to participate in all required activities within the prescribed programme. Any delay or change of sequencing may
attribute addi fee and/or for revision to

- All Mace activities to be undertaken in traditional working hours. (Mon — Fri 9-5 30). Should requirements change we can review our proposal accordingly.

- Maces activities will commence Wednesday 20th October and conclude on 30th June 2023. Mace's commenced was shead of formal appointment by DEFRA and on the basis of the terms and proposals induded herein.

- All undertakings in relation to all daims (including insurance matters) are exduded.

- DEFRA / Amey are fulfilling the role of Principal Designer.

- NEC4 Option E Procurement Route.

- DEFRA have held an initial onboarding sessions with Mace including a site visit and introduction to the Principal Contractor Amey. Given the expediency of Mace's mobilisation we have not had an opportunity to undertake a
gap analysis shead thereof to inform our scope of service. During the course of our teams onboarding and mobilisation to the scheme, we may need to revise our proposal to reflect developing requirements.
We reserve the right to collaboratively engage with DEFRA and revise our propasal should the requirements or scope of service change.

- Proposal excludes the provision of NEC Supervisor, Mace can provide this service but discussions to be held with DEFRA as programme develops as to whom fulfils this role.

- The successful completion of the activities within the prescribed programme and budget is reliant on Mace being provided with the required inputs, outputs from Amey and third parties and meeting attendance as
reasonable required. Any delay in provision of the i thereof may pose a risk to the programme.

- Proposal assumes Completion occurring in May 2022, with June to close out Stage 6 activities. No provision for activities beyond June 2022 have been induded with exception of dosing out the rectification period in June 2023.

Project Status
Mace are d activities as of 20th October 2021. The project status at time of sppointment pertains to the following

DEFRA appointment of AMEY (and subcontractor ESG) as an Direct Award from a Kent County Coundl.
Procurement route is confirmed as NEC Option E

- Stage 3Design is complete with Amey/ESG currently procuring packages on Stage 3 yettobe i and remains a risk.

- Stage ddesignis with ion for Mid 2021

- Contract Appointment required to be made by DEFRA to Amey by 1st December 2021

- Bastion Point facility has been taken by DEFRA on a Syear lease in existing condition with i works executed thereto. DEFRA seeking to engage Amey directly for the execution of dilapidation works as an enabling

works package shead of fitout works commencement.
- Mott McDonald acting s design guardian and Principal Designer on DEFRA's behalf.
- DEFRA Legal Counsel will be compiling NEC Option E Contract for issue to AMEY/ESG. Mace to support DEFRA in this process.
- Programeme and cost position has been set by others, on appointment we will review all documentation available to confirm the validity thereof.
[ ion to in for G ion in May.

Fee Documentation
- Outline Scope of Service for Project Manager and Quantity Surveyor.
- SCF PAC Pricing Workbook - 22.10.21
-_Southern Construction Framework Professional Services Contract
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ICF NEC4 Professional Services Template

Classification - Public

Annex C - Programme

N/A
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Annex D - Data Processing Instructions

N/A
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Annex E — Form(s) of Collateral Warranty

N/A
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