

SUB-CONTRACT ENQUIRY

DATE: 22 November 2023

QUERIES TO: Niall Drayne (Project Manager) 07837319647 / niall.drayne@keltbray.com

A66 Project - Scheme 3A: Penrith to Temple Sowerby (River Eamont to Whinfell Park)

Series 700 - Pavements

Keltbray has recently commenced the above project, as part of our Regional Delivery Partnership ("RDP") Framework Contract with National Highways. We would be pleased to receive your tender for the above subcontract package in accordance with the documents and conditions listed below:

1. Scheme 03a - Pavements - Quality Question Set (to be completed by the Subcontractor)
2. Bill of Quantities referenced A66/EarlyWorks/Pavements/BOQ (to be completed by the Subcontractor)
3. Subcontract Data Part Two (to be completed by the Subcontractor)
4. Subcontract Data Part One Referenced A66 – Pavements – Subcontract Data Part One
5. Schedule of Modifications Referenced A66 – Schedule of Modifications, dated November 2023
6. Keltbray policies
7. Subcontract Scope Referenced Pavements – Subcontract Scope
8. Site Information referenced A66 Site Information Early Works
9. Subcontract insurance requirements referenced A66 – Insurance Requirements

2. Tender Programme

The tender period is as follows:

- Issuing of enquiry – 22.11.2023
- Tender submission deadline – 12 noon on 13.12.2023

3. Documents to be returned by tenderers

Tenderers are to return the following documents:

1. *Scheme 03a - Pavements - Quality Question Set* fully populated with the Subcontractors responses and all supporting information.
10. Bill of Quantities referenced A66/EarlyWorks/Pavements/BOQ (to be completed by the Subcontractor)
2. Subcontract Data Part Two (to be completed by the Subcontractor)
3. Insurance documents: In particular PI, PL and EL.
4. Summary of any works that will be sub-subcontracted (if applicable)
5. Programme (durations and outputs split into number of visits required)

4. Assessment Criteria

All tenderers will be assessed based on the following criteria:

Scheme 03a – Pavements - Quality Question Set – 70%

Scheme 03a - Pavements – Indicative Bill of Quantities – 30%

If you have any queries relating to the details contained within this enquiry do not hesitate to contact the undersigned.

Yours faithfully,

Niall Drayne
Project Manager