
 
Contract for Common Designer Services in Connection with the New Prisons forming part of 

the New Prisons Projects  
 
Schedule of Redacted Contract Documents 
 
Reference: Document: Status: 

 
 NEC3 Professional Services Contract (April 2013 

Edition): Option G 
Available within 
public domain from 
NEC 

 NEC3 Professional Services Contract (April 2013 
Edition): Option G Amendments 

Redacted 

 Consultant (Client Designer) PSC - The Scope Redacted 
Appendix 1 Project Charter Included 
Appendix 2 BIM Requirements for Project Redacted 
Appendix 3 GSL Requirements for Project Included 
Appendix 4 Derogations to the Technical Standards Redacted 
Appendix 5 Technical Standards Included 
Appendix 6 Lessons Learnt Schedule Redacted 
Appendix 7 CEMAR Included 
Appendix 8 Stakeholder Management Plan and Tracker Redacted 
Appendix 9 Risk Register and Opportunity Register Specimen Included 
Appendix 10 Specimen Design Quality Indicators Redacted 
Appendix 11 Design Information Quality Standards Redacted 
Appendix 12 Design Key Performance Indicators Redacted 
Appendix 13 Control Point Schedule Redacted 
Appendix 14 Security Protocol Redacted 
Appendix 15 Design Responsibilities Matrix Redacted 
Appendix 16 Baseline Delivery Model Roadmap Diagram Redacted 
Appendix 17 Sustainability Requirements for Project Redacted 
Appendix 18 MMC Strategy Included 
Appendix 19 RIBA Stage Deliverables Schedule Redacted 
Appendix 20 CAT C Trainer and CAT B Trainer Operational and 

Accommodation Briefs 
Redacted 

Appendix 21 Enabling or Advanced Works and Early procurement 
Activities 

Redacted 

Appendix 22 Prison Site Massing Feasibilities and Surveys Redacted 
Appendix 23 Commercial Included 
Schedule A Architectural Drawings Checklist and Derogations Redacted 
Schedule B Planning Conditions Tracker including Full Sutton Within the public 

domain. Please refer 
to East Riding of 
Yorkshire Council. 
County Hall 
Beverley East 
Ridings of 
Yorkshire HU17 
9BA 
 
Planning 
application ref:  
 
18/04105/STOUT 
 

 


